Vendor Ranking

Letting: CT230125 January 25, 2023 10:30 AM **Call Order:** 011 **Contract:** T4636
District: District 4 **Counties:** BROWARD **Fed Aid No:** D422063B
Contract Time: 194 AVAILABLE DAYS **Project(s):** 44384415201 (*)
Contract Desc: SR 838 (SUNRISE BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AUM CONSTRUCTION INC.	Responsive	Winning bid	$798,900.00	100.00%
2	UNDER POWER CORP	Responsive	Non-Winning Bid	$939,405.51	117.59%
3	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$975,819.65	122.15%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$1,166,400.31	146.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

District: District 4 **Counties:** BROWARD **Fed Aid No:** D422063B

Contract Time: 194 AVAILABLE DAYS **Project(s):** 44384415201 (*)

Contract Descr: SR 838 (SUNRISE BLVD)

The improvements under this contract consist of, but are not limited to, construction of lighting improvements (installation of new light poles, luminaire retrofits, placement of conduits, pull boxes, pole cable distribution, and conductors), reconstruction of concrete sidewalks, and
guardrail installation along SR 838 (Sunrise Blvd.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) UNDER POWER CORP		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44384415201	75,000.00000	75,000.00	224,334.70000	224,334.70	94,629.60000	94,629.60
0010 0102 1 (194.000) DA (LS) MAINTENANCE OF TRAFFIC 44384415201	50,000.00000	50,000.00	36,994.00000	36,994.00	60,684.00000	60,684.00
0015 0102 60 38,800.000 ED WORK ZONE SIGN	0.25000	9,700.00	0.10000	3,880.00	0.27000	10,476.00
0020 0102 74 1 73,720.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	11,058.00	0.10000	7,372.00	0.14000	10,320.80
0025 0102 74 8 31,338.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.10000	3,133.80	0.10000	3,133.80	0.12000	3,760.56
0030 0102 76 1,164.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	8,148.00	1.40000	1,629.60	6.98000	8,124.72

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) UNDER POWER CORP		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 444.000 ED	13.00000	5,772.00	14.10000	6,260.40	14.30000	6,349.20
0040 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44384415201 (1.000) LS	7,500.00000	7,500.00	608.80000	608.80	2,789.65000	2,789.65
0045 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44384415201 (1.000) LS	7,500.00000	7,500.00	4,793.90000	4,793.90	4,184.47000	4,184.47
0050 0110 4 10 REMOVAL OF EXISTING CONCRETE 223.000 SY	35.00000	7,805.00	71.60000	15,966.80	39.44000	8,795.12
0055 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 5.500 TN	1,000.00000	5,500.00	3,043.70000	16,740.35	471.72000	2,594.46
0060 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 25.000 LF	50.00000	1,250.00	99.00000	2,475.00	135.34000	3,383.50
0065 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 144.000 SY	80.00000	11,520.00	178.10000	25,646.40	143.38000	20,646.72
0070 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 5.000 SY	100.00000	500.00	325.70000	1,628.50	92.57000	462.85

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) UNDER POWER CORP		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 150.000 LF	70.00000	10,500.00	42.70000	6,405.00	46.45000	6,967.50
0080 0536 73 GUARDRAIL REMOVAL 150.000 LF	10.00000	1,500.00	6.10000	915.00	4.50000	675.00
0085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44384415201 (1.000) LS	41,899.16000	41,899.16	41,899.16000	41,899.16	41,899.16000	41,899.16
0001 Roadway Section Totals:		**$258,285.96**		**$400,683.41**		**$286,743.31**
SECTION: 0002 Lighting						
0090 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 220.000 LF	25.00000	5,500.00	57.80000	12,716.00	37.49000	8,247.80
0095 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,095.000 LF	30.00000	32,850.00	37.10000	40,624.50	68.74000	75,270.30
0100 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 24.000 EA	1,800.00000	43,200.00	1,360.50000	32,652.00	1,651.55000	39,637.20
0105 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 15,005.000 LF	3.00000	45,015.00	3.90000	58,519.50	4.25000	63,771.25

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) UNDER POWER CORP		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0110 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 2,060.000 LF	6.00000	12,360.00	4.70000	9,682.00	8.19000	16,871.40
0115 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 14,610.000 LF	0.50000	7,305.00	0.20000	2,922.00	1.32000	19,285.20
0120 0715 5 21 LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE 1.000 EA	4,084.04000	4,084.04	3,085.20000	3,085.20	2,714.06000	2,714.06
0125 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 63.000 EA	1,650.00000	103,950.00	1,764.10000	111,138.30	1,975.28000	124,442.64
0130 0715 61442 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH 2.000 EA	9,000.00000	18,000.00	8,799.70000	17,599.40	12,141.10000	24,282.20
0135 0715 61452 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH 7.000 EA	9,000.00000	63,000.00	8,860.00000	62,020.00	12,200.79000	85,405.53
0140 0715 62442 LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH 2.000 EA	12,000.00000	24,000.00	16,033.20000	32,066.40	15,460.96000	30,921.92

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) UNDER POWER CORP		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0145 0715 62452 — 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH	12,000.00000	24,000.00	16,093.50000	32,187.00	15,520.66000	31,041.32
0150 0715 66266 — 4.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH	11,000.00000	44,000.00	15,632.60000	62,530.40	15,072.92000	60,291.68
0155 0715 69000 — 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,000.00000	2,000.00	826.40000	1,652.80	1,971.94000	3,943.88
0160 0715500 1 — 37.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	650.00000	24,050.00	805.40000	29,799.80	954.06000	35,300.22
0002 Lighting Section Totals:		**$453,314.04**		**$509,195.30**		**$621,426.60**
SECTION: 0003 Intelligent Transportation System						
0165 0633 6 — 194.000 DA FIBER OPTIC CABLE LOCATOR	450.00000	87,300.00	152.20000	29,526.80	348.71000	67,649.74
0003 Intelligent Transportation System Section Totals:		**$87,300.00**		**$29,526.80**		**$67,649.74**

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) AUM CONSTRUCTION INC.		(2) UNDER POWER CORP		(3) SIGNAL TECHNOLOGY AND INSTALLATION CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$798,900.00**		**$939,405.51**		**975,819.65**

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WEEKLEY ASPHALT PAVING, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44384415201	250,530.00000	250,530.00				
0010 0102 1 (194.000) DA (LS) MAINTENANCE OF TRAFFIC 44384415201	289,600.00000	289,600.00				
0015 0102 60 38,800.000 ED WORK ZONE SIGN	0.19000	7,372.00				
0020 0102 74 1 73,720.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	7,372.00				
0025 0102 74 8 31,338.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	1,566.90				
0030 0102 76 1,164.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	5,820.00				
0035 0102 99 444.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.25000	4,551.00				
0040 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44384415201	3,350.00000	3,350.00				

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44384415201	3,400.00000	3,400.00				
0050 0110 4 10 223.000 SY REMOVAL OF EXISTING CONCRETE	65.00000	14,495.00				
0055 0339 1 5.500 TN MISCELLANEOUS ASPHALT PAVEMENT	780.00000	4,290.00				
0060 0520 1 10 25.000 LF CONCRETE CURB & GUTTER, TYPE F	200.00000	5,000.00				
0065 0522 1 144.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	185.00000	26,640.00				
0070 0522 2 5.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	240.00000	1,200.00				
0075 0536 1 0 150.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	27.00000	4,050.00				
0080 0536 73 150.000 LF GUARDRAIL REMOVAL	5.00000	750.00				
0085 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44384415201	41,899.16000	41,899.16				

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$671,886.06**				
SECTION: 0002 Lighting						
0090 0630 2 11 220.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.00000	3,300.00				
0095 0630 2 12 1,095.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.00000	28,470.00				
0100 0635 2 11 24.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,200.00000	28,800.00				
0105 0715 1 12 15,005.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	4.85000	72,774.25				
0110 0715 1 13 2,060.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	6.75000	13,905.00				
0115 0715 1 60 14,610.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.50000	7,305.00				
0120 0715 5 21 1.000 EA LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	2,000.00000	2,000.00				

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0125 0715 11211 63.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,800.00000	113,400.00				
0130 0715 61442 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH	9,000.00000	18,000.00				
0135 0715 61452 7.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH	9,200.00000	64,400.00				
0140 0715 62442 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH	12,000.00000	24,000.00				
0145 0715 62452 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH	12,000.00000	24,000.00				
0150 0715 66266 4.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH	11,800.00000	47,200.00				

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0155 0715 69000 2.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,200.00000	2,400.00				
0160 0715500 1 37.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	680.00000	25,160.00				
0002 Lighting Section Totals:		**$475,114.25**				
SECTION: 0003 Intelligent Transportation System						
0165 0633 6 194.000 DA FIBER OPTIC CABLE LOCATOR	100.00000	19,400.00				
0003 Intelligent Transportation System Section Totals:		**$19,400.00**				
Contract Grand Totals:		**$1,166,400.31**				

Letting: CT230125 January 25, 2023 **Call Order:** 011 **Contract:** T4636

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Renaudeh 02/03/2023

Manager, Contracts Administration Office