Vendor Ranking

Letting: CT230125 January 25, 2023 10:30 AM **Call Order:** 012 **Contract:** T4637

District: District 4 **Counties:** BROWARD **Fed Aid No:** D422070B

Contract Time: 245 AVAILABLE DAYS **Project(s):** 44359115201 (*)

Contract Desc: SR 7 (US 441)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$2,144,350.84	100.00%
2	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$2,239,900.00	104.46%
3	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$2,262,331.82	105.50%
4	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Non-Winning Bid	$2,277,509.33	106.21%
5	STRONGCORE GROUP, LLC	Responsive	Non-Winning Bid	$2,535,314.78	118.23%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

District: District 4 **Counties:** BROWARD **Fed Aid No:** D422070B

Contract Time: 245 AVAILABLE DAYS **Project(s):** 44359115201 (*)

Contract Descr: SR 7 (US 441)

The improvements under this contract consist of, but are not limited to, maintenance of traffic (standard, temporary signalization and maintenance, temporary traffic detection and maintenance), monitor existing structures (inspection, settlement, vibration), earthwork
(excavation, embankment), concrete (removal, curb and gutter, curb, traffic separator, sidewalk, driveways), asphalt (milling, resurfacing, miscellaneous), guardrail (removal, end treatment, general, shallow), drainage improvements (curb inlets, pipe culvert), signing (single-post, multi-post, overhead panel, internally illuminated sign), pavement markings (detectable warnings, painted, tubular marker, raised pavement markings, thermoplastic, bike lane), lighting (conduit, pull/splice box, conductors, load center, cable distribution system, pole complete), signalization (conduit, signal cable, fiber optic cable, span wire assembly, pull/splice box, power service, service wire, prestressed pole, aluminum pole, single arm and double arm steel mast arm, vehicular signal, pedestrian signal, signal priority/preemption, pedestrian detector, controller, field ethernet), ITS (subsurface documentation, location documentation, conduit, fiber optic cable, fiber optic locator, multi-conductor cable, power service, service wire, service disconnect, prestressed pole, cabinet, CCTV camera, uninterruptible power, remote power management), tree (removal, relocation, root and branch pruning, protection), palm (removal, root pruning, protection), irrigation system modifications, and sod along SR 7 (US 441).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44359115201 (1.000) LS	178,818.00000	178,818.00	225,000.00000	225,000.00	400,000.00000	400,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44359115201 (245.000) DA (LS)	297,700.00000	297,700.00	165,000.00000	165,000.00	163,000.00000	163,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER 180.000 HR	76.00000	13,680.00	70.00000	12,600.00	78.40000	14,112.00
0020 0102 60 WORK ZONE SIGN 3,772.000 ED	0.19000	716.68	0.20000	754.40	0.21000	792.12

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 685.000 LF	45.00000	30,825.00	34.00000	23,290.00	1.12000	767.20
0030 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 485.000 LF	29.00000	14,065.00	12.00000	5,820.00	1.12000	543.20
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,502.000 ED	0.10000	1,850.20	0.10000	1,850.20	0.10000	1,850.20
0040 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 28,964.000 FD	0.04000	1,158.56	0.04000	1,158.56	0.04000	1,158.56
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 272.000 ED	5.00000	1,360.00	5.00000	1,360.00	5.60000	1,523.20
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 569.000 ED	10.00000	5,690.00	10.00000	5,690.00	10.08000	5,735.52
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 245.000 ED	25.00000	6,125.00	16.00000	3,920.00	28.00000	6,860.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 245.000 ED	25.00000	6,125.00	1.00000	245.00	28.00000	6,860.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0065 0102115 110.000 ED TYPE III BARRICADE	0.95000	104.50	1.00000	110.00	0.25000	27.50
0070 0104 10 3 1,630.000 LF SEDIMENT BARRIER	1.50000	2,445.00	5.00000	8,150.00	0.01000	16.30
0075 0104 18 6.000 EA INLET PROTECTION SYSTEM	130.00000	780.00	500.00000	3,000.00	112.00000	672.00
0080 0107 1 20.860 AC LITTER REMOVAL	30.00000	625.80	0.01000	0.21	0.01000	0.21
0085 0107 2 20.860 AC MOWING	29.00000	604.94	0.01000	0.21	0.01000	0.21
0090 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44359115201	9,889.00000	9,889.00	3,500.00000	3,500.00	1.12000	1.12
0095 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44359115201	9,000.00000	9,000.00	3,500.00000	3,500.00	1.12000	1.12
0100 0110 1 1 (0.190) AC (LS) CLEARING & GRUBBING 44359115201	72,878.00000	72,878.00	216,612.54000	216,612.54	22,400.00000	22,400.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,162.000 SY	31.05000	36,080.10	15.00000	17,430.00	19.04000	22,124.48
0110 0110 21 TREE PROTECTION BARRIER 220.000 LF	7.50000	1,650.00	5.00000	1,100.00	8.96000	1,971.20
0115 0110 22 TREE ROOT AND BRANCH PRUNING 16.000 EA	1,900.00000	30,400.00	350.00000	5,600.00	1,680.00000	26,880.00
0120 0110 23 TREE REMOVAL 10.000 EA	620.00000	6,200.00	650.00000	6,500.00	2,016.00000	20,160.00
0125 0120 1 REGULAR EXCAVATION 335.000 CY	39.00000	13,065.00	35.00000	11,725.00	23.52000	7,879.20
0130 0120 4 SUBSOIL EXCAVATION 21.400 CY	40.00000	856.00	35.00000	749.00	61.60000	1,318.24
0135 0120 6 EMBANKMENT 122.900 CY	38.00000	4,670.20	50.00000	6,145.00	43.68000	5,368.27
0140 0160 4 TYPE B STABILIZATION 1,216.000 SY	7.00000	8,512.00	15.00000	18,240.00	12.32000	14,981.12
0145 0285709 OPTIONAL BASE, BASE GROUP 09 675.000 SY	39.00000	26,325.00	66.00000	44,550.00	39.20000	26,460.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0150 0285715 219.000 SY OPTIONAL BASE, BASE GROUP 15	89.69000	19,642.11	99.00000	21,681.00	77.78000	17,033.82
0155 0327 70 6 17,906.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	3.00000	53,718.00	3.00000	53,718.00	3.28000	58,731.68
0160 0334 1 13 24.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	500.00000	12,000.00	200.00000	4,800.00	542.88000	13,029.12
0165 0334 1 15 55.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	500.00000	27,850.00	200.00000	11,140.00	300.84000	16,756.79
0170 0337 7 83 1,152.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	178.00000	205,180.60	190.00000	219,013.00	184.27000	212,408.03
0175 0337 7 88 397.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	180.00000	71,568.00	200.00000	79,520.00	239.51000	95,229.18
0180 0339 1 3.700 TN MISCELLANEOUS ASPHALT PAVEMENT	550.00000	2,035.00	500.00000	1,850.00	821.30000	3,038.81
0185 0425 1203 1.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	10,745.00000	10,745.00	20,000.00000	20,000.00	13,216.00000	13,216.00
0190 0425 6 1.000 EA VALVE BOXES, ADJUST	575.00000	575.00	1,000.00000	1,000.00	504.00000	504.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0195 0430174118 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	450.00000	3,600.00	1,000.00000	8,000.00	224.00000	1,792.00
0200 0515 1 2 16.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	60.00000	960.00	150.00000	2,400.00	59.36000	949.76
0205 0520 1 10 1,707.000 LF CONCRETE CURB & GUTTER, TYPE F	49.00000	83,643.00	43.00000	73,401.00	44.24000	75,517.68
0210 0520 2 4 56.000 LF CONCRETE CURB, TYPE D	59.00000	3,304.00	43.00000	2,408.00	78.40000	4,390.40
0215 0520 70 23.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	120.00000	2,760.00	125.00000	2,875.00	95.20000	2,189.60
0220 0522 1 484.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	49.00000	23,716.00	49.00000	23,716.00	58.02000	28,081.68
0225 0522 2 239.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	59.00000	14,101.00	68.00000	16,252.00	78.40000	18,737.60
0230 0522 3 36.000 SY BUS BOARDING PAD- CONCRETE	160.00000	5,760.00	115.00000	4,140.00	95.20000	3,427.20
0235 0527 2 60.000 SF DETECTABLE WARNINGS	42.00000	2,520.00	40.00000	2,400.00	44.80000	2,688.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 193.000 LF	33.00000	6,369.00	31.50000	6,079.50	32.48000	6,268.64
0245 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 2.000 EA	177.00000	354.00	350.00000	700.00	177.99000	355.98
0250 0536 73 GUARDRAIL REMOVAL 603.000 LF	2.50000	1,507.50	3.00000	1,809.00	2.27000	1,368.81
0255 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 1.000 EA	3,746.00000	3,746.00	3,300.00000	3,300.00	3,774.99000	3,774.99
0260 0570 1 2 PERFORMANCE TURF, SOD 221.000 SY	7.50000	1,657.50	10.00000	2,210.00	4.48000	990.08
0265 0570 1 3 PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010 643.000 SY	7.00000	4,501.00	20.00000	12,860.00	9.25000	5,947.75
0270 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.650 GM	778.00000	505.70	1,250.00000	812.50	1,400.00000	910.00
0275 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 180.000 LF	0.60000	108.00	0.47000	84.60	0.53000	95.40

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0710 11125 — 203.000 LF — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.25000	456.75	0.93000	188.79	1.04000	211.12
0285 0710 11170 — 23.000 EA — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	45.00000	1,035.00	40.00000	920.00	44.80000	1,030.40
0290 0710 11201 — 0.530 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	890.00000	471.70	1,250.00000	662.50	1,400.00000	742.00
0295 0999 16 — (1.000) LS — PARTNERING, DO NOT BID 44359115201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0300 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 44359115201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,402,588.84**		**$1,427,541.01**		**$1,398,879.49**
SECTION: 0002 Signing						
0305 0700 1 11 — 9.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	390.00000	3,510.00	650.00000	5,850.00	436.80000	3,931.20
0310 0700 1 12 — 2.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,135.00000	2,270.00	1,685.00000	3,370.00	1,455.98000	2,911.96

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0315 0700 1 60 SINGLE POST SIGN, REMOVE 6.000 AS	6.00000	36.00	70.00000	420.00	32.87000	197.22
0320 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,439.00000	4,439.00	5,685.00000	5,685.00	4,997.90000	4,997.90
0325 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	560.00000	560.00	1,160.00000	1,160.00	939.89000	939.89
0330 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 4.000 EA	110.00000	440.00	175.00000	700.00	196.00000	784.00
0335 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 322.000 EA	4.50000	1,449.00	3.00000	966.00	3.36000	1,081.92
0340 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 35.000 SF	2.50000	87.50	2.00000	70.00	2.24000	78.40
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44359115201 (1.000) LS	9,500.00000	9,500.00	6,412.28000	6,412.28	7,181.75000	7,181.75
0350 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.050 GM	5,900.00000	295.00	7,350.00000	367.50	8,232.00000	411.60

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0355 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 358.000 LF	3.00000	1,074.00	1.95000	698.10	2.18000	780.44
0360 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 615.000 LF	4.00000	2,460.00	3.10000	1,906.50	3.47000	2,134.05
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 135.000 LF	5.00000	675.00	4.25000	573.75	4.76000	642.60
0370 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.060 GM	1,500.00000	90.00	1,395.00000	83.70	1,522.08000	91.32
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	140.00000	840.00	60.00000	360.00	67.20000	403.20
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 16.000 EA	90.00000	1,440.00	50.00000	800.00	56.00000	896.00
0385 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.051 GM	5,900.00000	300.90	1,395.00000	71.15	1,562.40000	79.68
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 150.000 LF	22.00000	3,300.00	11.65000	1,747.50	13.05000	1,957.50

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0395 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	290.00000	1,740.00	160.00000	960.00	179.20000	1,075.20
0400 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 6.000 EA	170.00000	1,020.00	92.00000	552.00	103.04000	618.24
0405 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.338 GM	5,900.00000	7,894.20	5,550.00000	7,425.90	6,216.00000	8,317.01
0410 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.988 GM	1,500.00000	1,482.00	1,395.00000	1,378.26	1,562.40000	1,543.65
0415 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.571 GM	5,900.00000	3,368.90	5,550.00000	3,169.05	6,216.00000	3,549.34
0420 0920714100 GREEN COLORED PAVEMENT MARKINGS, BIKE LANE 663.000 SF	22.00000	14,586.00	11.55000	7,657.65	12.94000	8,579.22
0002 Signing Section Totals:		**$62,857.50**		**$52,384.34**		**$53,183.29**
SECTION: 0003 Lighting						
0425 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 195.000 LF	15.00000	2,925.00	18.44960	3,597.67	16.80000	3,276.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0430 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 255.000 LF	26.00000	6,630.00	31.05750	7,919.66	29.12000	7,425.60
0435 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 6.000 EA	1,000.00000	6,000.00	1,461.21150	8,767.27	1,120.00000	6,720.00
0440 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,758.000 LF	6.00000	10,548.00	2.71690	4,776.31	6.72000	11,813.76
0445 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	15,000.00000	15,000.00	16,302.61340	16,302.61	16,800.00000	16,800.00
0450 0715 61121 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH 5.000 EA	8,500.00000	42,500.00	8,803.73220	44,018.66	9,520.00000	47,600.00
0455 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 5.000 EA	850.00000	4,250.00	1,004.68160	5,023.41	952.00000	4,760.00
0003 Lighting Section Totals:		**$87,853.00**		**$90,405.59**		**$98,395.36**
SECTION: 0004 Signalization						
0460 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 150.000 LF	15.00000	2,250.00	25.42040	3,813.06	16.80000	2,520.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0465 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 130.000 LF	45.00000	5,850.00	42.86440	5,572.37	50.40000	6,552.00
0470 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	9,000.00000	9,000.00	9,853.62840	9,853.63	10,080.00000	10,080.00
0475 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	1,000.00000	1,000.00	1,404.66900	1,404.67	1,120.00000	1,120.00
0480 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 200.000 LF	12.00000	2,400.00	5.70960	1,141.92	13.44000	2,688.00
0485 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 12.000 EA	70.00000	840.00	63.12500	757.50	78.40000	940.80
0490 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 12.000 EA	105.00000	1,260.00	109.37850	1,312.54	117.60000	1,411.20
0495 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	1,200.00000	1,200.00	1,227.43280	1,227.43	1,344.00000	1,344.00
0500 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 1.000 EA	90.00000	90.00	72.21760	72.22	100.80000	100.80

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0505 0634 4600 — 1.000 PI SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN	1,500.00000	1,500.00	2,809.33800	2,809.34	1,680.00000	1,680.00
0510 0635 2 11 — 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,000.00000	16,000.00	1,424.75840	22,796.13	1,120.00000	17,920.00
0515 0635 2 12 — 1.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,800.00000	2,800.00	2,747.62500	2,747.63	3,136.00000	3,136.00
0520 0639 1121 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	4,700.00000	4,700.00	4,898.64910	4,898.65	5,264.00000	5,264.00
0525 0639 2 1 — 20.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.00000	200.00	8.32240	166.45	11.20000	224.00
0530 0639 2 6 — 80.000 LF ELECTRICAL SERVICE WIRE, REMOVE	2.00000	160.00	0.88200	70.56	2.24000	179.20
0535 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,500.00000	2,500.00	3,302.41720	3,302.42	2,800.00000	2,800.00
0540 0641 2 70 — 2.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4,000.00000	8,000.00	4,587.52140	9,175.04	4,480.00000	8,960.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0545 0646 1 11 — 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,300.00000	2,600.00	5,611.38720	11,222.77	1,456.00000	2,912.00
0550 0646 1 60 — 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	400.00000	800.00	702.33450	1,404.67	448.00000	896.00
0555 0649 21 13 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'	92,000.00000	92,000.00	106,429.19440	106,429.19	103,040.00000	103,040.00
0560 0649 21 21 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	80,000.00000	80,000.00	90,658.80780	90,658.81	89,600.00000	89,600.00
0565 0650 1 14 — 7.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,300.00000	9,100.00	1,468.35520	10,278.49	1,456.00000	10,192.00
0570 0650 1 16 — 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,650.00000	1,650.00	1,817.80580	1,817.81	1,848.00000	1,848.00
0575 0650 1 18 — 1.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	2,000.00000	2,000.00	2,067.29120	2,067.29	2,240.00000	2,240.00
0580 0653 1 11 — 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,000.00000	2,000.00	1,008.72740	2,017.45	1,120.00000	2,240.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0585 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	4,500.00000	4,500.00	4,728.48670	4,728.49	5,040.00000	5,040.00
0590 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 3.000 EA	5,500.00000	16,500.00	7,003.14510	21,009.44	6,160.00000	18,480.00
0595 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 1.000 EA	12,000.00000	12,000.00	9,533.27440	9,533.27	13,440.00000	13,440.00
0600 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	4,200.00000	4,200.00	8,735.95530	8,735.96	4,704.00000	4,704.00
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 2.000 EA	550.00000	1,100.00	407.42880	814.86	616.00000	1,232.00
0610 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	36,000.00000	36,000.00	35,683.42500	35,683.43	40,320.00000	40,320.00
0615 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,000.00000	1,000.00	2,086.93680	2,086.94	1,120.00000	1,120.00
0620 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	7,000.00000	7,000.00	5,854.43280	5,854.43	7,840.00000	7,840.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0625 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	800.00000	800.00	1,081.13950	1,081.14	896.00000	896.00
0630 0700 5 21 3.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,700.00000	11,100.00	3,789.19490	11,367.58	4,144.00000	12,432.00
0004 Signalization Section Totals:		**$344,100.00**		**$397,913.58**		**$385,392.00**
SECTION: 0005 Landscape / Peripheral						
0635 0581 1 5 3.000 EA RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT	8,900.00000	26,700.00	3,000.00000	9,000.00	28,000.00000	84,000.00
0640 0590 70 5 (1.000) LS IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44359115201	29,000.00000	29,000.00	15,000.00000	15,000.00	28,280.00000	28,280.00
0005 Landscape / Peripheral Section Totals:		**$55,700.00**		**$24,000.00**		**$112,280.00**
SECTION: 0006 Intelligent Transportation System						
0645 0611 1 1 0.327 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	4,500.00000	1,471.50	3,574.16160	1,168.75	5,040.00000	1,648.08

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0650 0611 2 2 ITSFM LOCATION DOCUMENTATION-ITS SITE 1.000 EA	2,500.00000	2,500.00	2,000.55440	2,000.55	2,800.00000	2,800.00
0655 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 125.000 LF	35.00000	4,375.00	32.84400	4,105.50	39.20000	4,900.00
0660 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 150.000 LF	35.00000	5,250.00	34.87120	5,230.68	39.20000	5,880.00
0665 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 20.000 LF	55.00000	1,100.00	47.37910	947.58	61.60000	1,232.00
0670 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 275.000 LF	8.00000	2,200.00	5.54490	1,524.85	8.96000	2,464.00
0675 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 16.000 EA	65.00000	1,040.00	65.62500	1,050.00	72.80000	1,164.80
0680 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	1,200.00000	1,200.00	1,251.73840	1,251.74	1,344.00000	1,344.00
0685 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	85.00000	170.00	72.91200	145.82	95.20000	190.40

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0690 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 12.000 EA	75.00000	900.00	49.09610	589.15	84.00000	1,008.00
0695 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 1.000 EA	1,900.00000	1,900.00	2,094.44560	2,094.45	2,128.00000	2,128.00
0700 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	145.00000	145.00	144.44560	144.45	162.40000	162.40
0705 0633 6 FIBER OPTIC CABLE LOCATOR 245.000 DA	435.00000	106,575.00	634.37850	155,422.73	487.20000	119,364.00
0710 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 35.000 LF	10.00000	350.00	5.95900	208.57	11.20000	392.00
0715 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	1,500.00000	6,000.00	2,334.52590	9,338.10	1,680.00000	6,720.00
0720 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	3,000.00000	3,000.00	3,690.26320	3,690.26	3,360.00000	3,360.00
0725 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	5,800.00000	5,800.00	6,004.16720	6,004.17	6,496.00000	6,496.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0730 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	4,800.00000	4,800.00	5,253.82810	5,253.83	5,376.00000	5,376.00
0735 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 275.000 LF	25.00000	6,875.00	11.54430	3,174.68	28.00000	7,700.00
0740 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	4,800.00000	4,800.00	4,439.44420	4,439.44	5,376.00000	5,376.00
0745 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,600.00000	2,600.00	3,400.50880	3,400.51	2,912.00000	2,912.00
0750 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	8,500.00000	8,500.00	11,618.22190	11,618.22	9,520.00000	9,520.00
0755 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 1.000 EA	6,500.00000	6,500.00	10,554.16440	10,554.16	7,280.00000	7,280.00
0760 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	7,500.00000	7,500.00	5,797.03640	5,797.04	8,400.00000	8,400.00
0765 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	4,200.00000	4,200.00	6,536.70060	6,536.70	4,704.00000	4,704.00

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WEEKLEY ASPHALT PAVING, INC.		(2) THE STOUT GROUP LLC		(3) GENERAL ASPHALT COMPANY, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0770 0685 2 1 1.000 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL EA	1,500.00000	1,500.00	1,963.55110	1,963.55	1,680.00000	1,680.00
0006 Intelligent Transportation System Section Totals:		**$191,251.50**		**$247,655.48**		**$214,201.68**
Contract Grand Totals:		**$2,144,350.84**		**$2,239,900.00**		**2,262,331.82**

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44359115201	234,100.00000	234,100.00	240,000.00000	240,000.00		
0010 0102 1 (245.000) DA (LS) MAINTENANCE OF TRAFFIC 44359115201	172,500.00000	172,500.00	266,000.00000	266,000.00		
0015 0102 14 180.000 HR TRAFFIC CONTROL OFFICER	82.50000	14,850.00	71.03000	12,785.40		
0020 0102 60 3,772.000 ED WORK ZONE SIGN	0.20000	754.40	0.22000	829.84		
0025 0102 71 13 685.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	35.10000	24,043.50	43.89000	30,064.65		
0030 0102 71 23 485.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	12.40000	6,014.00	15.49000	7,512.65		
0035 0102 74 1 18,502.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	1,850.20	0.11000	2,035.22		
0040 0102 74 8 28,964.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	1,158.56	0.05000	1,448.20		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 272.000 ED	5.20000	1,414.40	5.67000	1,542.24		
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 569.000 ED	10.40000	5,917.60	11.35000	6,458.15		
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 245.000 ED	16.40000	4,018.00	23.37000	5,725.65		
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 245.000 ED	1.05000	257.25	23.37000	5,725.65		
0065 0102115 TYPE III BARRICADE 110.000 ED	1.05000	115.50	1.08000	118.80		
0070 0104 10 3 SEDIMENT BARRIER 1,630.000 LF	4.00000	6,520.00	8.55000	13,936.50		
0075 0104 18 INLET PROTECTION SYSTEM 6.000 EA	70.50000	423.00	347.41000	2,084.46		
0080 0107 1 LITTER REMOVAL 20.860 AC	60.00000	1,251.60	115.11000	2,401.19		
0085 0107 2 MOWING 20.860 AC	70.00000	1,460.20	483.60000	10,087.90		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44359115201	3,100.00000	3,100.00	6,809.72000	6,809.72		
0095 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44359115201	6,200.00000	6,200.00	23,834.00000	23,834.00		
0100 0110 1 1 (0.190) AC (LS) CLEARING & GRUBBING 44359115201	137,250.00000	137,250.00	68,922.49000	68,922.49		
0105 0110 4 10 1,162.000 SY REMOVAL OF EXISTING CONCRETE	31.30000	36,370.60	38.87000	45,166.94		
0110 0110 21 220.000 LF TREE PROTECTION BARRIER	5.20000	1,144.00	14.88000	3,273.60		
0115 0110 22 16.000 EA TREE ROOT AND BRANCH PRUNING	1,237.10000	19,793.60	290.94000	4,655.04		
0120 0110 23 10.000 EA TREE REMOVAL	438.50000	4,385.00	459.74000	4,597.40		
0125 0120 1 335.000 CY REGULAR EXCAVATION	64.30000	21,540.50	179.65000	60,182.75		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0120 4 SUBSOIL EXCAVATION 21.400 CY	35.40000	757.56	128.95000	2,759.53		
0135 0120 6 EMBANKMENT 122.900 CY	73.60000	9,045.44	273.53000	33,616.84		
0140 0160 4 TYPE B STABILIZATION 1,216.000 SY	5.40000	6,566.40	75.00000	91,200.00		
0145 0285709 OPTIONAL BASE, BASE GROUP 09 675.000 SY	23.60000	15,930.00	150.00000	101,250.00		
0150 0285715 OPTIONAL BASE, BASE GROUP 15 219.000 SY	94.70000	20,739.30	110.00000	24,090.00		
0155 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 17,906.000 SY	3.90000	69,833.40	4.43000	79,323.58		
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 24.000 TN	331.10000	7,946.40	210.00000	5,040.00		
0165 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E 55.700 TN	199.70000	11,123.29	210.00000	11,697.00		
0170 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,152.700 TN	216.50000	249,559.55	170.00000	195,959.00		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0337 7 88 397.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	278.40000	110,691.84	180.00000	71,568.00		
0180 0339 1 3.700 TN MISCELLANEOUS ASPHALT PAVEMENT	811.50000	3,002.55	270.00000	999.00		
0185 0425 1203 1.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	9,550.00000	9,550.00	10,000.00000	10,000.00		
0190 0425 6 1.000 EA VALVE BOXES, ADJUST	567.00000	567.00	750.00000	750.00		
0195 0430174118 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	542.00000	4,336.00	600.00000	4,800.00		
0200 0515 1 2 16.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	154.70000	2,475.20	60.15000	962.40		
0205 0520 1 10 1,707.000 LF CONCRETE CURB & GUTTER, TYPE F	38.30000	65,378.10	30.00000	51,210.00		
0210 0520 2 4 56.000 LF CONCRETE CURB, TYPE D	23.00000	1,288.00	25.00000	1,400.00		
0215 0520 70 23.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	134.50000	3,093.50	360.00000	8,280.00		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 484.000 SY	46.70000	22,602.80	60.00000	29,040.00		
0225 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 239.000 SY	56.15000	13,419.85	70.00000	16,730.00		
0230 0522 3 BUS BOARDING PAD- CONCRETE 36.000 SY	79.00000	2,844.00	180.00000	6,480.00		
0235 0527 2 DETECTABLE WARNINGS 60.000 SF	29.00000	1,740.00	30.00000	1,800.00		
0240 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 193.000 LF	34.05000	6,571.65	30.00000	5,790.00		
0245 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 2.000 EA	191.00000	382.00	160.00000	320.00		
0250 0536 73 GUARDRAIL REMOVAL 603.000 LF	2.10000	1,266.30	2.30000	1,386.90		
0255 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 1.000 EA	3,402.00000	3,402.00	3,825.39000	3,825.39		
0260 0570 1 2 PERFORMANCE TURF, SOD 221.000 SY	6.25000	1,381.25	25.00000	5,525.00		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 643.000 SY	12.60000	8,101.80	25.00000	16,075.00		
0270 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.650 GM	722.00000	469.30	1,945.77000	1,264.75		
0275 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 180.000 LF	0.52000	93.60	0.73000	131.40		
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 203.000 LF	2.10000	426.30	1.45000	294.35		
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 23.000 EA	41.25000	948.75	62.27000	1,432.21		
0290 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.530 GM	825.00000	437.25	1,945.77000	1,031.26		
0295 0999 16 PARTNERING, DO NOT BID 44359115201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44359115201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,418,402.29**		**$1,668,230.05**		
SECTION: 0002 Signing						
0305 0700 1 11	9.000	361.00000	3,249.00	442.63000	3,983.67	
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS					
0310 0700 1 12	2.000	1,051.60000	2,103.20	1,475.42000	2,950.84	
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS					
0315 0700 1 60	6.000	25.80000	154.80	33.31000	199.86	
SINGLE POST SIGN, REMOVE	AS					
0320 0700 2 13	1.000	4,123.70000	4,123.70	5,064.62000	5,064.62	
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS					
0325 0700 2 60	1.000	515.50000	515.50	952.45000	952.45	
MULTI- POST SIGN, REMOVE	AS					
0330 0704 1 2	4.000	98.00000	392.00	272.41000	1,089.64	
TUBULAR MARKER, DURABLE, 36" YELLOW POST	EA					
0335 0706 1 3	322.000	4.15000	1,336.30	4.67000	1,503.74	
RAISED PAVEMENT MARKER, TYPE B	EA					

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 35.000 SF	2.10000	73.50	3.11000	108.85		
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44359115201 (1.000) LS	8,815.00000	8,815.00	9,981.49000	9,981.49		
0350 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.050 GM	5,464.00000	273.20	11,441.20000	572.06		
0355 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 358.000 LF	2.10000	751.80	3.04000	1,088.32		
0360 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 615.000 LF	3.10000	1,906.50	4.83000	2,970.45		
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 135.000 LF	4.15000	560.25	6.62000	893.70		
0370 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.060 GM	1,550.00000	93.00	2,171.50000	130.29		
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	123.70000	742.20	93.40000	560.40		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 16.000 EA	82.50000	1,320.00	77.83000	1,245.28		
0385 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.051 GM	5,560.00000	283.56	2,128.82000	108.57		
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 150.000 LF	19.60000	2,940.00	18.13000	2,719.50		
0395 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	268.05000	1,608.30	249.06000	1,494.36		
0400 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 6.000 EA	154.70000	928.20	143.21000	859.26		
0405 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.338 GM	5,535.00000	7,405.83	7,800.00000	10,436.40		
0410 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.988 GM	1,364.00000	1,347.63	2,175.88000	2,149.77		
0415 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.571 GM	5,455.00000	3,114.81	7,600.00000	4,339.60		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0920714100 663.000 SF GREEN COLORED PAVEMENT MARKINGS, BIKE LANE	19.60000	12,994.80	16.00000	10,608.00		
0002 Signing Section Totals:		**$57,033.08**		**$66,011.12**		
SECTION: 0003 Lighting						
0425 0630 2 11 195.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.40000	3,588.00	18.82000	3,669.90		
0430 0630 2 12 255.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	31.80000	8,109.00	31.36000	7,996.80		
0435 0635 2 11 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,434.80000	8,608.80	2,150.62000	12,903.72		
0440 0715 1 12 1,758.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.80000	4,922.40	4.01000	7,049.58		
0445 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	16,500.00000	16,500.00	19,362.77000	19,362.77		
0450 0715 61121 5.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 10' ARM LENGTH	8,898.00000	44,490.00	7,000.00000	35,000.00		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0455 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 5.000 EA	996.00000	4,980.00	987.27000	4,936.35		
0003 Lighting Section Totals:		**$91,198.20**		**$90,919.12**		
SECTION: 0004 Signalization						
0460 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 150.000 LF	25.50000	3,825.00	31.58000	4,737.00		
0465 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 130.000 LF	44.00000	5,720.00	37.89000	4,925.70		
0470 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	9,960.00000	9,960.00	9,196.14000	9,196.14		
0475 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	1,380.00000	1,380.00	1,073.58000	1,073.58		
0480 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 200.000 LF	5.70000	1,140.00	6.06000	1,212.00		
0485 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 12.000 EA	64.50000	774.00	67.57000	810.84		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0490 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 12.000 EA	107.50000	1,290.00	109.25000	1,311.00		
0495 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	1,253.00000	1,253.00	1,184.09000	1,184.09		
0500 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 1.000 EA	71.70000	71.70	87.16000	87.16		
0505 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 1.000 PI	2,763.00000	2,763.00	1,985.49000	1,985.49		
0510 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 16.000 EA	1,412.50000	22,600.00	2,161.43000	34,582.88		
0515 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	2,783.50000	2,783.50	2,640.75000	2,640.75		
0520 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	4,903.00000	4,903.00	5,747.43000	5,747.43		
0525 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	8.40000	168.00	8.97000	179.40		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0530 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 80.000 LF	1.05000	84.00	0.88000	70.40		
0535 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	3,371.10000	3,371.10	2,323.35000	2,323.35		
0540 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	4,639.10000	9,278.20	1,837.72000	3,675.44		
0545 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	5,671.60000	11,343.20	2,262.73000	4,525.46		
0550 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	691.00000	1,382.00	151.57000	303.14		
0555 0649 21 13 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' 1.000 EA	108,761.00000	108,761.00	100,000.00000	100,000.00		
0560 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	90,740.40000	90,740.40	90,000.00000	90,000.00		
0565 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	1,455.70000	10,189.90	1,557.95000	10,905.65		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0570 0650 1 16	1.000	1,820.00000	1,820.00	1,961.49000	1,961.49	
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	AS					
0575 0650 1 18	1.000	2,062.00000	2,062.00	2,082.74000	2,082.74	
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS					
0580 0653 1 11	2.000	1,031.00000	2,062.00	1,241.57000	2,483.14	
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS					
0585 0660 4 11	1.000	4,827.00000	4,827.00	18,000.00000	18,000.00	
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA					
0590 0660 4 12	3.000	7,010.20000	21,030.60	8,500.00000	25,500.00	
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA					
0595 0663 1121	1.000	8,450.50000	8,450.50	11,282.05000	11,282.05	
SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS	EA					
0600 0663 1122	1.000	8,744.50000	8,744.50	9,500.00000	9,500.00	
SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR	EA					
0605 0665 1 11	2.000	412.50000	825.00	403.54000	807.08	
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA					

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0610 0670 5140 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	36,082.00000	36,082.00	38,000.00000	38,000.00		
0615 0670 5600 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	2,070.00000	2,070.00	946.64000	946.64		
0620 0684 1 1 — 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	5,917.50000	5,917.50	5,000.99000	5,000.99		
0625 0700 3201 — 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,082.50000	1,082.50	750.89000	750.89		
0630 0700 5 21 — 3.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,792.80000	11,378.40	4,288.63000	12,865.89		
0004 Signalization Section Totals:		**$400,133.00**		**$410,657.81**		
SECTION: 0005 Landscape / Peripheral						
0635 0581 1 5 — 3.000 EA RELOCATE TREES AND PALMS,TREES, TREES, >=5" DIAMETER AT BREAST HEIGHT	18,560.00000	55,680.00	10,918.88000	32,756.64		
0640 0590 70 5 — (1.000) LS IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44359115201	9,300.00000	9,300.00	8,092.22000	8,092.22		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral						
0005 Landscape / Peripheral Section Totals:		**$64,980.00**		**$40,848.86**		
SECTION: 0006 Intelligent Transportation System						
0645 0611 1 1 0.327 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	3,632.00000	1,187.66	3,865.93000	1,264.16		
0650 0611 2 2 1.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	1,983.50000	1,983.50	4,174.71000	4,174.71		
0655 0630 2 11 125.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	32.30000	4,037.50	20.28000	2,535.00		
0660 0630 2 12 150.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	34.70000	5,205.00	37.55000	5,632.50		
0665 0630 2 14 20.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	48.50000	970.00	36.92000	738.40		
0670 0633 1121 275.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	5.70000	1,567.50	6.01000	1,652.75		
0675 0633 2 31 16.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	64.50000	1,032.00	66.96000	1,071.36		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0680 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	1,253.10000	1,253.10	1,173.37000	1,173.37		
0685 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 2.000 EA	71.70000	143.40	86.36000	172.72		
0690 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 12.000 EA	50.20000	602.40	63.21000	758.52		
0695 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 1.000 EA	2,077.50000	2,077.50	2,108.94000	2,108.94		
0700 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	143.30000	143.30	157.70000	157.70		
0705 0633 6 FIBER OPTIC CABLE LOCATOR 245.000 DA	623.00000	152,635.00	665.47000	163,040.15		
0710 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 35.000 LF	6.20000	217.00	6.88000	240.80		
0715 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	2,336.70000	9,346.80	2,146.99000	8,587.96		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0720 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	3,660.00000	3,660.00	2,840.38000	2,840.38		
0725 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	6,185.50000	6,185.50	4,685.74000	4,685.74		
0730 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	5,363.00000	5,363.00	5,351.21000	5,351.21		
0735 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 275.000 LF	11.90000	3,272.50	10.26000	2,821.50		
0740 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	4,444.00000	4,444.00	3,675.32000	3,675.32		
0745 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	3,371.10000	3,371.10	2,209.07000	2,209.07		
0750 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 1.000 EA	11,860.00000	11,860.00	11,552.87000	11,552.87		
0755 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 1.000 EA	10,670.00000	10,670.00	10,265.60000	10,265.60		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA ENGINEERING & DEVELOPMENT CORP		(5) STRONGCORE GROUP, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0760 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	5,920.00000	5,920.00	8,315.62000	8,315.62		
0765 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	6,610.00000	6,610.00	11,000.00000	11,000.00		
0770 0685 2 1 1.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	2,005.00000	2,005.00	2,621.47000	2,621.47		
0006 Intelligent Transportation System Section Totals:		**$245,762.76**		**$258,647.82**		
Contract Grand Totals:		**$2,277,509.33**		**$2,535,314.78**		

Letting: CT230125 January 25, 2023 **Call Order:** 012 **Contract:** T4637

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/03/2023

Manager, Contracts Administration Office