Vendor Ranking

Letting: CT230125 January 25, 2023 10:30 AM **Call Order:** 013 **Contract:** T5778

District: District 5 **Counties:** ORANGE **Fed Aid No:** D522038B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 44569215201 (*)

Contract Desc: SR 527

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CHINCHOR ELECTRIC INC.	Responsive	Winning bid	$1,617,324.28	100.00%
2	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$2,596,732.15	160.56%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

District: District 5 **Counties:** ORANGE **Fed Aid No:** D522038B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 44569215201 (*)

Contract Descr: SR 527

The improvements under this contract consist of milling and resurfacing, curb and gutter, sidewalk, traffic signals, signing / pavement markings, intelligent transportation systems and other incidental construction at the intersection of SR 527 (Orange Ave.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44569215201	250,070.63000	250,070.63	254,130.00000	254,130.00		
0010 0102 1 (250.000) DA (LS) MAINTENANCE OF TRAFFIC 44569215201	155,553.75000	155,553.75	409,000.00000	409,000.00		
0015 0102 3 1.800 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	648.00000	1,166.40	1,100.00000	1,980.00		
0020 0102 14 2,000.000 HR TRAFFIC CONTROL OFFICER	108.00000	216,000.00	135.00000	270,000.00		
0025 0102 60 8,150.000 ED WORK ZONE SIGN	0.23000	1,874.50	0.40000	3,260.00		
0030 0102 74 1 13,500.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	1,485.00	0.15000	2,025.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 8 12,480.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.06000	748.80	0.05000	624.00		
0040 0102 76 500.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	10.80000	5,400.00	9.10000	4,550.00		
0045 0102 99 528.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.96000	6,842.88	16.50000	8,712.00		
0050 0102104 250.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	51.90000	12,975.00	305.00000	76,250.00		
0055 0102107 1 250.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	92.94000	23,235.00	84.50000	21,125.00		
0060 0102913 23 163.000 REMOVABLE TAPE, WHITE, 24" STOP BAR LF	17.28000	2,816.64	18.00000	2,934.00		
0065 0102913 24 558.000 REMOVABLE TAPE, WHITE, 12" CROSSWALK LF	8.64000	4,821.12	11.00000	6,138.00		
0070 0104 18 6.000 INLET PROTECTION SYSTEM EA	216.00000	1,296.00	370.00000	2,220.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0107 1 LITTER REMOVAL 1.530 AC	2,160.00000	3,304.80	435.00000	665.55		
0080 0107 2 MOWING 0.070 AC	3,240.00000	226.80	910.00000	63.70		
0085 0110 1 1 CLEARING & GRUBBING 44569215201 (0.010) AC (LS)	20,736.00000	20,736.00	38,760.00000	38,760.00		
0090 0110 4 10 REMOVAL OF EXISTING CONCRETE 195.000 SY	43.20000	8,424.00	73.50000	14,332.50		
0095 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 2,596.000 SY	19.82000	51,452.72	36.00000	93,456.00		
0100 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 214.200 TN	531.36000	113,817.31	965.00000	206,703.00		
0105 0425 5 MANHOLE, ADJUST 3.000 EA	2,160.00000	6,480.00	3,700.00000	11,100.00		
0110 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 185.000 LF	97.20000	17,982.00	165.00000	30,525.00		
0115 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 220.000 LF	172.80000	38,016.00	295.00000	64,900.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 155.000 SY	399.60000	61,938.00	680.00000	105,400.00		
0125 0527 2 DETECTABLE WARNINGS 60.000 SF	27.00000	1,620.00	46.00000	2,760.00		
0130 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 72.000 EA	3.74000	269.28	14.50000	1,044.00		
0135 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.496 GM	1,188.00000	589.25	2,900.00000	1,438.40		
0140 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 84.000 LF	1.30000	109.20	3.60000	302.40		
0145 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.268 GM	513.00000	137.48	1,250.00000	335.00		
0150 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.028 GM	648.00000	18.14	1,250.00000	35.00		
0155 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	32.40000	259.20	180.00000	1,440.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 10.000 EA	32.40000	324.00	91.00000	910.00		
0165 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.350 GM	1,188.00000	415.80	2,900.00000	1,015.00		
0170 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 106.000 LF	1.24000	131.44	3.60000	381.60		
0175 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 22.000 SF	3.24000	71.28	18.00000	396.00		
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44569215201 (1.000) LS	47,000.00000	47,000.00	47,000.00000	47,000.00		
0001 Roadway Section Totals:		**$1,057,608.42**		**$1,685,911.15**		
SECTION: 0002 Signing						
0185 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	884.52000	1,769.04	825.00000	1,650.00		
0190 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	938.52000	1,877.04	2,450.00000	4,900.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0195 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	797.04000	797.04	450.00000	450.00		
0200 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 4.000 EA	91.80000	367.20	98.00000	392.00		
0205 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 91.000 EA	3.74000	340.34	14.50000	1,319.50		
0210 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 24.000 SF	3.24000	77.76	9.10000	218.40		
0215 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44569215201 (1.000) LS	3,996.00000	3,996.00	5,450.00000	5,450.00		
0220 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 42.000 LF	6.31000	265.02	18.00000	756.00		
0225 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.044 GM	3,163.32000	139.19	4,550.00000	200.20		
0230 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	63.72000	254.88	365.00000	1,460.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0235 0711 11170 5.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	54.00000	270.00	225.00000	1,125.00		
0240 0711 11224 53.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.75000	251.75	18.00000	954.00		
0245 0711 11241 0.016 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,163.32000	50.61	4,550.00000	72.80		
0250 0711 15131 0.107 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,108.16000	225.57	4,550.00000	486.85		
0255 0711 16101 0.248 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	8,426.16000	2,089.69	13,600.00000	3,372.80		
0260 0711 16201 0.129 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	8,426.16000	1,086.97	13,600.00000	1,754.40		
0002 Signing Section Totals:		**$13,858.10**		**$24,561.95**		
SECTION: 0003 Signalization						
0265 0630 2 11 136.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	21.60000	2,937.60	54.50000	7,412.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0270 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 322.000 LF	54.00000	17,388.00	76.00000	24,472.00		
0275 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	10,081.80000	10,081.80	17,700.00000	17,700.00		
0280 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	2,988.90000	2,988.90	1,950.00000	1,950.00		
0285 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 40.000 LF	10.80000	432.00	12.50000	500.00		
0290 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 14.000 EA	1,644.30000	23,020.20	1,650.00000	23,100.00		
0295 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY 1.000 AS	3,538.08000	3,538.08	5,300.00000	5,300.00		
0300 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 10.000 LF	4.14000	41.40	29.50000	295.00		
0305 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,242.08000	2,242.08	2,750.00000	2,750.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0310 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	2,819.34000	19,735.38	2,800.00000	19,600.00		
0315 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	2,598.48000	2,598.48	2,650.00000	2,650.00		
0320 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	597.78000	597.78	310.00000	310.00		
0325 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	54,824.85000	109,649.70	113,000.00000	226,000.00		
0330 0649 21 24 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50' 1.000 EA	93,582.00000	93,582.00	181,000.00000	181,000.00		
0335 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 4.000 EA	12,497.63000	49,990.52	8,250.00000	33,000.00		
0340 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	1,262.52000	10,100.16	1,450.00000	11,600.00		
0345 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,677.78000	6,711.12	1,900.00000	7,600.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0350 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	2,001.78000	4,003.56	2,600.00000	5,200.00		
0355 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	830.52000	6,644.16	865.00000	6,920.00		
0360 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	6,994.08000	6,994.08	8,750.00000	8,750.00		
0365 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 4.000 EA	8,897.04000	35,588.16	14,800.00000	59,200.00		
0370 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 1.000 EA	5,100.30000	5,100.30	13,500.00000	13,500.00		
0375 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	5,117.04000	5,117.04	9,200.00000	9,200.00		
0380 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 4.000 EA	2,080.08000	8,320.32	1,150.00000	4,600.00		
0385 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 8.000 EA	1,877.04000	15,016.32	1,750.00000	14,000.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0390 0670 5112 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	33,061.50000	33,061.50	48,300.00000	48,300.00		
0395 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	797.04000	797.04	1,200.00000	1,200.00		
0400 0682 1400 1.000 EA ITS CCTV CAMERA, RELOCATE	996.30000	996.30	1,450.00000	1,450.00		
0405 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	7,534.08000	7,534.08	9,850.00000	9,850.00		
0410 0700 3201 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,283.04000	7,698.24	975.00000	5,850.00		
0415 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,236.30000	16,945.20	5,900.00000	23,600.00		
0003 Signalization Section Totals:		**$509,451.50**		**$776,859.00**		
SECTION: 0004 Intelligent Transportation System						
0420 0611 1 1 0.091 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	27,000.00000	2,457.00	4,550.00000	414.05		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0425 0611 2 1 ITSFM LOCATION DOCUMENTATION-INTERSECTION 1.000 EA	1,620.00000	1,620.00	3,600.00000	3,600.00		
0430 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	21.60000	216.00	51.50000	515.00		
0435 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 110.000 LF	3.78000	415.80	7.30000	803.00		
0440 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 48.000 EA	46.44000	2,229.12	81.50000	3,912.00		
0445 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	1,458.00000	1,458.00	1,550.00000	1,550.00		
0450 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 1.000 EA	91.80000	91.80	91.00000	91.00		
0455 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 1.000 EA	86.40000	86.40	135.00000	135.00		
0460 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 1.000 EA	486.00000	486.00	12,600.00000	12,600.00		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) HIGHWAY SAFETY DEVICES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0465 0633 3 17 — 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	405.00000	405.00	180.00000	180.00		
0470 0633 6 — 90.000 DA FIBER OPTIC CABLE LOCATOR	48.60000	4,374.00	665.00000	59,850.00		
0475 0635 2 12 — 4.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,031.56000	12,126.24	3,250.00000	13,000.00		
0480 0635 2 13 — 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7,848.90000	7,848.90	6,100.00000	6,100.00		
0485 0684 1 1 — 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2,592.00000	2,592.00	6,650.00000	6,650.00		
0004 Intelligent Transportation System Section Totals:		**$36,406.26**		**$109,400.05**		
Contract Grand Totals:		**$1,617,324.28**		**$2,596,732.15**		

Letting: CT230125 January 25, 2023 **Call Order:** 013 **Contract:** T5778

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirna Rezanadeh 02/03/2023

Manager, Contracts Administration Office