Vendor Ranking

Letting: CT230125 January 25, 2023 10:30 AM **Call Order:** 019 **Contract:** T6570

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D622034B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 44391015201 (*)

Contract Desc: SR 25/US 27/NW 36TH ST

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA ENGINEERING & DEVELOPMENT CORP	Responsive	Winning bid	$1,901,126.57	100.00%
2	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$1,912,758.54	100.61%
3	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$2,028,000.00	106.67%
4	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$2,100,000.01	110.46%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D622034B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 44391015201 (*)

Contract Descr: SR 25/US 27/NW 36TH ST

The improvements under this contract consist of resurfacing along SR 25/US 27/NW 36th St.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44391015201	183,750.00000	183,750.00	300,000.00000	300,000.00	75,000.00000	75,000.00
0010 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 44391015201	171,750.00000	171,750.00	116,000.00000	116,000.00	75,000.00000	75,000.00
0015 0102 14 64.000 HR TRAFFIC CONTROL OFFICER	82.50000	5,280.00	71.50000	4,576.00	75.00000	4,800.00
0020 0102 60 21,180.000 ED WORK ZONE SIGN	0.20000	4,236.00	0.22000	4,659.60	0.30000	6,354.00
0025 0102 74 1 30,000.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	3,000.00	0.10000	3,000.00	0.20000	6,000.00
0030 0102 74 8 8,640.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	259.20	0.04000	345.60	0.15000	1,296.00
0035 0102 76 360.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.20000	1,872.00	5.70000	2,052.00	10.00000	3,600.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 628.000 ED	9.30000	5,840.40	10.26000	6,443.28	15.00000	9,420.00
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 720.000 ED	5.00000	3,600.00	11.40000	8,208.00	10.00000	7,200.00
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 720.000 ED	5.00000	3,600.00	11.40000	8,208.00	10.00000	7,200.00
0055 0102115 TYPE III BARRICADE 600.000 ED	24.00000	14,400.00	0.25000	150.00	1.00000	600.00
0060 0104 18 INLET PROTECTION SYSTEM 61.000 EA	115.00000	7,015.00	114.00000	6,954.00	250.00000	15,250.00
0065 0107 1 LITTER REMOVAL 3.770 AC	195.00000	735.15	0.01000	0.04	750.00000	2,827.50
0070 0107 2 MOWING 0.140 AC	22,000.00000	3,080.00	0.01000	0.00	10,000.00000	1,400.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,501.000 SY	32.30000	48,482.30	18.24000	27,378.24	30.00000	45,030.00
0080 0110 21 TREE PROTECTION BARRIER 195.000 LF	5.20000	1,014.00	3.99000	778.05	10.00000	1,950.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 26,103.000 SY	4.05000	105,717.15	3.00000	78,309.00	5.00000	130,515.00
0090 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 2,153.500 TN	196.00000	422,086.00	194.03000	417,843.61	250.00000	538,375.00
0095 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 8.100 TN	426.00000	3,450.60	434.38000	3,518.48	500.00000	4,050.00
0100 0425 5 MANHOLE, ADJUST 46.000 EA	931.40000	42,844.40	627.00000	28,842.00	1,250.00000	57,500.00
0105 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,050.000 LF	31.00000	32,550.00	44.46000	46,683.00	35.00000	36,750.00
0110 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 439.000 SY	54.15000	23,771.85	56.43000	24,772.77	80.00000	35,120.00
0115 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 822.000 SY	57.30000	47,100.60	74.10000	60,910.20	85.00000	69,870.00
0120 0527 2 DETECTABLE WARNINGS 451.000 SF	29.00000	13,079.00	43.32000	19,537.32	35.00000	15,785.00
0125 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 238.000 LF	36.10000	8,591.80	39.90000	9,496.20	50.00000	11,900.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0536 6 PIPE RAIL FOR GUARDRAIL 106.000 LF	20.70000	2,194.20	22.80000	2,416.80	45.00000	4,770.00
0135 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 5.000 EA	309.50000	1,547.50	342.00000	1,710.00	500.00000	2,500.00
0140 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 4.000 EA	191.00000	764.00	210.90000	843.60	700.00000	2,800.00
0145 0536 73 GUARDRAIL REMOVAL 238.000 LF	2.60000	618.80	2.28000	542.64	10.00000	2,380.00
0150 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 2.000 EA	1,546.50000	3,093.00	1,710.00000	3,420.00	4,000.00000	8,000.00
0155 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	975.00000	3,900.00	2,372.91000	9,491.64	2,000.00000	8,000.00
0160 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	2,894.30000	11,577.20	2,372.91000	9,491.64	1,600.00000	6,400.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44391015201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,230,800.15**		**$1,256,581.71**		**$1,247,642.50**
SECTION: 0002 Signing						
0170 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 50.000 AS	361.00000	18,050.00	426.35000	21,317.50	600.00000	30,000.00
0175 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	1,051.50000	1,051.50	1,437.97000	1,437.97	1,500.00000	1,500.00
0180 0700 1 50 SINGLE POST SIGN, RELOCATE 6.000 AS	407.20000	2,443.20	287.94000	1,727.64	500.00000	3,000.00
0185 0700 1 60 SINGLE POST SIGN, REMOVE 30.000 AS	25.80000	774.00	33.15000	994.50	100.00000	3,000.00
0190 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 2.000 EA	98.00000	196.00	119.70000	239.40	350.00000	700.00
0195 0705 10 1 OBJECT MARKER, TYPE 1 8.000 EA	278.50000	2,228.00	274.83000	2,198.64	400.00000	3,200.00
0200 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 788.000 EA	4.20000	3,309.60	3.42000	2,694.96	7.00000	5,516.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0205 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 43.000 SF	2.10000	90.30	2.85000	122.55	10.00000	430.00
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44391015201 (1.000) LS	20,150.00000	20,150.00	20,817.86000	20,817.86	22,530.00000	22,530.00
0215 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,107.000 LF	2.10000	4,424.70	2.22000	4,677.54	3.50000	7,374.50
0220 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 902.000 LF	3.10000	2,796.20	3.53000	3,184.06	5.00000	4,510.00
0225 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 537.000 LF	4.20000	2,255.40	4.85000	2,604.45	6.00000	3,222.00
0230 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.160 GM	1,375.00000	220.00	1,590.30000	254.45	10,000.00000	1,600.00
0235 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 22.000 EA	123.70000	2,721.40	68.40000	1,504.80	200.00000	4,400.00
0240 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 43.000 EA	82.50000	3,547.50	57.00000	2,451.00	150.00000	6,450.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 121.000 LF	3.10000	375.10	3.53000	427.13	8.00000	968.00
0250 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.011 GM	5,625.00000	61.88	1,590.30000	17.49	20,000.00000	220.00
0255 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6" 221.000 LF	0.70000	154.70	3.42000	755.82	3.00000	663.00
0260 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,661.000 LF	19.60000	32,555.60	13.28000	22,058.08	25.00000	41,525.00
0265 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 37.000 EA	268.00000	9,916.00	241.68000	8,942.16	600.00000	22,200.00
0270 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.465 GM	5,490.00000	13,532.85	6,327.00000	15,596.06	8,500.00000	20,952.50
0275 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.064 GM	5,415.00000	346.56	8,379.00000	536.26	15,000.00000	960.00
0280 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.470 GM	1,290.00000	606.30	1,590.30000	747.44	7,800.00000	3,666.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0711 16133 0.018 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	3,025.00000	54.45	3,180.60000	57.25	25,000.00000	450.00
0290 0711 16201 1.634 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,470.00000	8,937.98	6,327.00000	10,338.32	8,500.00000	13,889.00
0002 Signing Section Totals:		**$130,799.22**		**$125,703.33**		**$202,926.00**
SECTION: 0003 Lighting						
0295 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,332.50000	10,660.00	1,181.04000	9,448.32	1,700.00000	13,600.00
0003 Lighting Section Totals:		**$10,660.00**		**$9,448.32**		**$13,600.00**
SECTION: 0004 Signalization						
0300 0630 2 12 1,273.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	46.00000	58,558.00	34.20000	43,536.60	30.00000	38,190.00
0305 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	11,973.00000	47,892.00	9,228.30000	36,913.20	8,000.00000	32,000.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0310 0632 7 6 4.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	770.00000	3,080.00	969.00000	3,876.00	500.00000	2,000.00
0315 0635 2 11 110.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,332.30000	146,553.00	1,181.04000	129,914.40	1,700.00000	187,000.00
0320 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,951.00000	3,902.00	2,083.92000	4,167.84	2,500.00000	5,000.00
0325 0639 1122 4.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4,822.70000	19,290.80	4,731.57000	18,926.28	7,500.00000	30,000.00
0330 0639 2 1 759.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.60000	7,286.40	9.35000	7,096.65	6.00000	4,554.00
0335 0641 2 12 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,831.60000	15,326.40	2,166.00000	8,664.00	2,000.00000	8,000.00
0340 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	577.50000	1,732.50	404.13000	1,212.39	500.00000	1,500.00
0345 0646 1 11 11.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,541.60000	27,957.60	2,143.20000	23,575.20	1,500.00000	16,500.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0350 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	577.50000	577.50	165.30000	165.30	87.50000	87.50
0355 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 9.000 AS	829.00000	7,461.00	1,121.19000	10,090.71	1,500.00000	13,500.00
0360 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,450.60000	5,802.40	2,040.03000	8,160.12	2,000.00000	8,000.00
0365 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 15.000 AS	96.30000	1,444.50	85.50000	1,282.50	250.00000	3,750.00
0370 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 16.000 EA	4,254.50000	68,072.00	4,192.92000	67,086.72	5,000.00000	80,000.00
0375 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 16.000 EA	2,335.00000	37,360.00	5,100.36000	81,605.76	3,500.00000	56,000.00
0380 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 31.000 EA	228.70000	7,089.70	496.47000	15,390.57	350.00000	10,850.00
0385 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 14.000 EA	96.30000	1,348.20	81.51000	1,141.14	100.00000	1,400.00

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA ENGINEERING & DEVELOPMENT CORP		(2) GENERAL ASPHALT COMPANY, LLC		(3) AUM CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0390 0670 5141 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION	46,520.00000	46,520.00	40,107.48000	40,107.48	45,000.00000	45,000.00
0395 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	773.20000	773.20	854.43000	854.43	1,000.00000	1,000.00
0400 0684 90102 1.000 EA NETWORK DEVICE, CELLULAR MODEM	1,560.00000	1,560.00	2,249.79000	2,249.79	1,500.00000	1,500.00
0405 0685 1 13 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	19,280.00000	19,280.00	15,008.10000	15,008.10	18,000.00000	18,000.00
0004 Signalization Section Totals:		**$528,867.20**		**$521,025.18**		**$563,831.50**
Contract Grand Totals:		**$1,901,126.57**		**$1,912,758.54**		**2,028,000.00**

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44391015201	210,000.00000	210,000.00				
0010 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 44391015201	338,888.61590	338,888.62				
0015 0102 14 64.000 HR TRAFFIC CONTROL OFFICER	100.00000	6,400.00				
0020 0102 60 21,180.000 ED WORK ZONE SIGN	0.20000	4,236.00				
0025 0102 74 1 30,000.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	3,600.00				
0030 0102 74 8 8,640.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.07000	604.80				
0035 0102 76 360.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.25000	1,890.00				
0040 0102 99 628.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	6,908.00				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 720.000 ED	16.45000	11,844.00				
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 720.000 ED	0.87000	626.40				
0055 0102115 TYPE III BARRICADE 600.000 ED	0.35000	210.00				
0060 0104 18 INLET PROTECTION SYSTEM 61.000 EA	500.00000	30,500.00				
0065 0107 1 LITTER REMOVAL 3.770 AC	0.01000	0.04				
0070 0107 2 MOWING 0.140 AC	0.01000	0.00				
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,501.000 SY	15.00000	22,515.00				
0080 0110 21 TREE PROTECTION BARRIER 195.000 LF	10.00000	1,950.00				
0085 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 26,103.000 SY	3.00000	78,309.00				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0337 7 83 2,153.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	190.00000	409,165.00				
0095 0339 1 8.100 TN MISCELLANEOUS ASPHALT PAVEMENT	300.00000	2,430.00				
0100 0425 5 46.000 EA MANHOLE, ADJUST	650.00000	29,900.00				
0105 0520 1 10 1,050.000 LF CONCRETE CURB & GUTTER, TYPE F	45.00000	47,250.00				
0110 0522 1 439.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	65.00000	28,535.00				
0115 0522 2 822.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	90.00000	73,980.00				
0120 0527 2 451.000 SF DETECTABLE WARNINGS	50.00000	22,550.00				
0125 0536 1 1 238.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	37.50000	8,925.00				
0130 0536 6 106.000 LF PIPE RAIL FOR GUARDRAIL	23.00000	2,438.00				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 5.000 EA	575.00000	2,875.00				
0140 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 4.000 EA	375.00000	1,500.00				
0145 0536 73 GUARDRAIL REMOVAL 238.000 LF	5.00000	1,190.00				
0150 0536 85 20 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE 2.000 EA	1,800.00000	3,600.00				
0155 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,751.63000	7,006.52				
0160 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,750.89000	7,003.56				
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44391015201 (1.000) LS	50,000.00000	50,000.00				
0001 Roadway Section Totals:		**$1,416,829.94**				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0170 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	50.000 AS	500.00000	25,000.00			
0175 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1.000 AS	1,500.00000	1,500.00			
0180 0700 1 50 SINGLE POST SIGN, RELOCATE	6.000 AS	300.00000	1,800.00			
0185 0700 1 60 SINGLE POST SIGN, REMOVE	30.000 AS	100.00000	3,000.00			
0190 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST	2.000 EA	105.00000	210.00			
0195 0705 10 1 OBJECT MARKER, TYPE 1	8.000 EA	200.00000	1,600.00			
0200 0706 1 3 RAISED PAVEMENT MARKER, TYPE B	788.000 EA	3.00000	2,364.00			
0205 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	43.000 SF	2.50000	107.50			

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44391015201	18,261.28000	18,261.28				
0215 0711 11123 2,107.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.95000	4,108.65				
0220 0711 11124 902.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.10000	2,796.20				
0225 0711 11125 537.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.25000	2,282.25				
0230 0711 11141 0.160 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,395.00000	223.20				
0235 0711 11160 22.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	60.00000	1,320.00				
0240 0711 11170 43.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	2,150.00				
0245 0711 11224 121.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.10000	375.10				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 11241 — 0.011 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,395.00000	15.35				
0255 0711 11421 — 221.000 LF THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	3.00000	663.00				
0260 0711 14125 — 1,661.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	11.65000	19,350.65				
0265 0711 14160 — 37.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	212.00000	7,844.00				
0270 0711 16101 — 2.465 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,550.00000	13,680.75				
0275 0711 16102 — 0.064 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,350.00000	470.40				
0280 0711 16131 — 0.470 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,395.00000	655.65				
0285 0711 16133 — 0.018 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,790.00000	50.22				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 16201 1.634 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,550.00000	9,068.70				
0002 Signing Section Totals:		**$118,896.90**				
SECTION: 0003 Lighting						
0295 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,453.67000	11,629.36				
0003 Lighting Section Totals:		**$11,629.36**				
SECTION: 0004 Signalization						
0300 0630 2 12 1,273.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	37.88000	48,221.24				
0305 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9,779.86000	39,119.44				
0310 0632 7 6 4.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,385.56000	5,542.24				
0315 0635 2 11 110.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,422.08000	156,428.80				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0320 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2.000 EA	2,933.96000	5,867.92			
0325 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4.000 AS	5,422.08000	21,688.32			
0330 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	759.000 LF	8.17000	6,201.03			
0335 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	3,317.50000	13,270.00			
0340 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	3.000 EA	1,385.56000	4,156.68			
0345 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	2,339.51000	25,734.61			
0350 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	1.000 EA	692.78000	692.78			
0355 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	9.000 AS	958.67000	8,628.03			

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,790.21000	7,160.84				
0365 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 15.000 AS	259.79000	3,896.85				
0370 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 16.000 EA	4,234.86000	67,757.76				
0375 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 16.000 EA	3,805.35000	60,885.60				
0380 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 31.000 EA	408.40000	12,660.40				
0385 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 14.000 EA	173.19000	2,424.66				
0390 0670 5141 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION 1.000 AS	40,702.43000	40,702.43				
0395 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	2,078.33000	2,078.33				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0400 0684 90102 1.000	2,171.46000	2,171.46				
NETWORK DEVICE, CELLULAR MODEM EA						
0405 0685 1 13 1.000	17,354.39000	17,354.39				
UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET EA						
0004 Signalization Section Totals:		**$552,643.81**				
Contract Grand Totals:		**$2,100,000.01**				

Letting: CT230125 January 25, 2023 **Call Order:** 019 **Contract:** T6570

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 02/03/2023

Manager, Contracts Administration Office