Vendor Ranking

Letting: CT230614 June 14, 2023 10:30 AM
Call Order: 006
Contract: T2906
District: District 2
Counties: DUVAL
Fed Aid No: D222049B
Contract Time: 550 AVAILABLE DAYS
Project(s): 43946815201 (*)
44534015201
43946815601
Contract Desc: SR115 (SOUTHSIDE BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$29,677,698.24	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$37,459,626.03	126.22%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

District: District 2 **Counties:** DUVAL **Fed Aid No:** D222049B

Contract Time: 550 AVAILABLE DAYS **Project(s):** 43946815201 (*)
44534015201
43946815601

Contract Descr: SR115 (SOUTHSIDE BLVD)

The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, drainage improvements, curb & gutter, traffic signals, lighting, highway signing, guardrail, sidewalks, and other incidental construction on SR 115 (Southside Boulevard) in Duval County from US 1 to SR 202.

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-8 and Technical Special Provision T1000A-17.

Please upload completed Table A as a zip file within your EBSx File using the "File Attachment Upload" tab before submitting your bid.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43946815201 (1.000) LS	1,355,631.25000	1,355,631.25	1,496,000.00000	1,496,000.00		
0010 0101 1 MOBILIZATION 44534015201 (1.000) LS	856,010.86000	856,010.86	2,244,000.00000	2,244,000.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 43946815201 (550.000) DA (LS)	919,327.05000	919,327.05	1,855,000.00000	1,855,000.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 44534015201 (550.000) DA (LS)	905,925.95000	905,925.95	1,997,000.00000	1,997,000.00		
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43946815201 (1047.000) SY (LS)	63,550.24000	63,550.24	120,000.00000	120,000.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 2300 (291.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43946815201	77,900.20000	77,900.20	91,000.00000	91,000.00		
0035 0102 4 1 (263.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 43946815201	37,624.74000	37,624.74	97,000.00000	97,000.00		
0040 0102 4 1 (1995.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44534015201	276,112.36000	276,112.36	210,000.00000	210,000.00		
0045 0102 14 1,092.000 HR TRAFFIC CONTROL OFFICER	163.76000	178,825.92	77.00000	84,084.00		
0050 0102 60 68,976.000 ED WORK ZONE SIGN	0.21000	14,484.96	0.18000	12,415.68		
0055 0102 71 13 913.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	60.04000	54,816.52	37.80000	34,511.40		
0060 0102 74 1 489,088.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	48,908.80	0.10000	48,908.80		
0065 0102 74 8 410,556.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	12,316.68	0.05000	20,527.80		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0070 0102 76 2,314.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.46000	12,634.44	4.25000	9,834.50		
0075 0102 99 4,260.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	9.28000	39,532.80	9.25000	39,405.00		
0080 0102104 6,092.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	18.50000	112,702.00	31.00000	188,852.00		
0085 0102107 1 6,492.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	8.19000	53,169.48	1.00000	6,492.00		
0090 0102115 17,713.000 TYPE III BARRICADE ED	0.22000	3,896.86	0.25000	4,428.25		
0095 0102913 21 0.240 REMOVABLE TAPE, WHITE, SOLID 6" GM	17,467.46000	4,192.19	18,000.00000	4,320.00		
0100 0104 10 3 30,635.000 SEDIMENT BARRIER LF	2.12000	64,946.20	1.60000	49,016.00		
0105 0104 11 448.000 FLOATING TURBIDITY BARRIER LF	38.21000	17,118.08	19.89000	8,910.72		
0110 0104 12 94.000 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF	10.92000	1,026.48	13.23000	1,243.62		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0104 15 SOIL TRACKING PREVENTION DEVICE 1.000 EA	6,004.44000	6,004.44	3,732.93000	3,732.93		
0120 0104 18 INLET PROTECTION SYSTEM 123.000 EA	240.18000	29,542.14	140.57000	17,290.11		
0125 0107 1 LITTER REMOVAL 2,355.350 AC	120.09000	282,853.98	21.00000	49,462.35		
0130 0107 2 MOWING 2,186.220 AC	120.09000	262,543.16	59.00000	128,986.98		
0135 0110 1 1 CLEARING & GRUBBING 43946815201 (5.560) AC (LS)	234,911.39000	234,911.39	456,000.00000	456,000.00		
0140 0110 1 1 CLEARING & GRUBBING 44534015201 (1.020) AC (LS)	41,029.84000	41,029.84	140,000.00000	140,000.00		
0145 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.290 AC	48,546.45000	14,078.47	30,766.24000	8,922.21		
0150 0110 4 10 REMOVAL OF EXISTING CONCRETE 6,239.000 SY	32.75000	204,327.25	37.92000	236,582.88		
0155 0110 21 TREE PROTECTION BARRIER 64.000 LF	54.59000	3,493.76	4.76000	304.64		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0110 22 TREE ROOT AND BRANCH PRUNING 2.000 EA	5,458.59000	10,917.18	5,000.00000	10,000.00		
0165 0120 1 REGULAR EXCAVATION 9,165.100 CY	55.19000	505,821.87	37.05000	339,566.96		
0170 0120 6 EMBANKMENT 2,899.400 CY	87.48000	253,639.51	108.99000	316,005.61		
0175 0160 4 TYPE B STABILIZATION 8,470.000 SY	60.45000	512,011.50	22.48000	190,405.60		
0180 0285704 OPTIONAL BASE, BASE GROUP 04 635.000 SY	115.50000	73,342.50	70.30000	44,640.50		
0185 0285709 OPTIONAL BASE, BASE GROUP 09 111.000 SY	157.04000	17,431.44	106.60000	11,832.60		
0190 0285710 OPTIONAL BASE, BASE GROUP 10 6,733.000 SY	60.10000	404,653.30	114.30000	769,581.90		
0195 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 100.000 SY	319.78000	31,978.00	61.31000	6,131.00		
0200 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 59,340.000 SY	2.00000	118,680.00	8.60000	510,324.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0327 70 6 51,544.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	2.25000	115,974.00	9.60000	494,822.40		
0210 0327 70 7 189,913.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	2.50000	474,782.50	7.10000	1,348,382.30		
0215 0334 1 13 936.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	199.78000	187,173.88	233.10000	218,391.39		
0220 0334 1 53 32,243.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	176.21000	5,681,591.89	231.90000	7,477,221.27		
0225 0337 7 83 25,429.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	183.21000	4,658,883.73	254.80000	6,479,360.16		
0230 0339 1 33.200 TN MISCELLANEOUS ASPHALT PAVEMENT	581.14000	19,293.85	610.00000	20,252.00		
0235 0425 1311 3.000 EA INLETS, CURB, TYPE P-1, <10'	10,551.44000	31,654.32	7,252.04000	21,756.12		
0240 0425 1321 2.000 EA INLETS, CURB, TYPE P-2, <10'	11,247.96000	22,495.92	8,217.67000	16,435.34		
0245 0425 1331 1.000 EA INLETS, CURB, TYPE P-3, <10'	11,092.93000	11,092.93	7,673.38000	7,673.38		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	9,818.90000	19,637.80	6,903.82000	13,807.64		
0255 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	10,705.38000	10,705.38	7,636.16000	7,636.16		
0260 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	6,924.76000	6,924.76	12,134.48000	12,134.48		
0265 0425 1471 INLETS, CURB, TYPE 7, <10' 6.000 EA	9,159.50000	54,957.00	12,075.67000	72,454.02		
0270 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	7,039.39000	21,118.17	6,623.34000	19,870.02		
0275 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	14,304.76000	14,304.76	12,216.03000	12,216.03		
0280 0425 1541 INLETS, DT BOT, TYPE D, <10' 5.000 EA	7,345.07000	36,725.35	6,971.42000	34,857.10		
0285 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	10,255.58000	10,255.58	13,949.42000	13,949.42		
0290 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	8,080.89000	8,080.89	4,626.93000	4,626.93		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	7,239.17000	21,717.51	4,783.09000	14,349.27		
0300 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	8,377.83000	8,377.83	6,250.79000	6,250.79		
0305 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	10,300.35000	20,600.70	7,657.55000	15,315.10		
0310 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 1.000 EA	1,019.67000	1,019.67	6,880.78000	6,880.78		
0315 0425 4 INLETS, ADJUST 1.000 EA	24,670.61000	24,670.61	3,631.84000	3,631.84		
0320 0425 5 1 MANHOLE, ADJUST, UTILITIES 4.000 EA	1,655.04000	6,620.16	1,715.92000	6,863.68		
0325 0425 6 VALVE BOXES, ADJUST 7.000 EA	1,103.73000	7,726.11	381.76000	2,672.32		
0330 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	5,992.43000	5,992.43	6,738.28000	6,738.28		
0335 0425 82 REPLACE GRATE 1.000 EA	1,672.51000	1,672.51	1,284.73000	1,284.73		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,536.000 LF	204.15000	313,574.40	179.13000	275,143.68		
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 185.000 LF	262.01000	48,471.85	157.52000	29,141.20		
0350 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 16.000 LF	1,091.72000	17,467.52	1,126.18000	18,018.88		
0355 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 138.000 LF	270.75000	37,363.50	340.48000	46,986.24		
0360 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN 166.000 LF	1,743.47000	289,416.02	1,043.12000	173,157.92		
0365 0430602123 U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15" 1.000 EA	4,766.44000	4,766.44	6,794.43000	6,794.43		
0370 0430602125 U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18" 1.000 EA	4,116.86000	4,116.86	3,667.48000	3,667.48		
0375 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD 1.000 EA	3,095.01000	3,095.01	3,491.19000	3,491.19		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	3,413.80000	6,827.60	3,787.51000	7,575.02		
0385 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,914.89000	5,829.78	4,673.60000	9,347.20		
0390 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,661.61000	5,323.22	3,787.51000	7,575.02		
0395 0430984633 3.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	8,618.01000	25,854.03	7,525.86000	22,577.58		
0400 0515 1 2 60.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	176.86000	10,611.60	103.03000	6,181.80		
0405 0520 1 7 14,992.000 LF CONCRETE CURB & GUTTER, TYPE E	42.58000	638,359.36	75.61000	1,133,545.12		
0410 0520 1 10 3,853.000 LF CONCRETE CURB & GUTTER, TYPE F	78.06000	300,765.18	65.26000	251,446.78		
0415 0520 2 1 18.000 LF CONCRETE CURB, TYPE A	88.43000	1,591.74	65.00000	1,170.00		
0420 0520 2 2 188.000 LF CONCRETE CURB, TYPE B	62.23000	11,699.24	65.00000	12,220.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0520 2 4 63.000 LF CONCRETE CURB, TYPE D	87.34000	5,502.42	65.00000	4,095.00		
0430 0520 3 222.000 LF VALLEY GUTTER- CONCRETE	127.73000	28,356.06	85.00000	18,870.00		
0435 0520 5 11 676.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	167.03000	112,912.28	327.86000	221,633.36		
0440 0520 5 12 8.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	240.18000	1,921.44	376.63000	3,013.04		
0445 0520 5 16 250.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE	356.99000	89,247.50	389.51000	97,377.50		
0450 0520 70 243.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	443.24000	107,707.32	99.00000	24,057.00		
0455 0522 1 436.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	146.29000	63,782.44	89.00000	38,804.00		
0460 0522 2 788.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	225.99000	178,080.12	110.00000	86,680.00		
0465 0524 1 2 3.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	376.64000	1,129.92	265.00000	795.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 277.000 SY	227.08000	62,901.16	265.00000	73,405.00		
0475 0527 2 DETECTABLE WARNINGS 1,154.000 SF	58.95000	68,028.30	45.00000	51,930.00		
0480 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 589.000 LF	32.15000	18,936.35	29.75000	17,522.75		
0485 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 2.000 EA	3,597.21000	7,194.42	3,328.29000	6,656.58		
0490 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING 1.000 EA	2,374.48000	2,374.48	2,196.97000	2,196.97		
0495 0536 73 GUARDRAIL REMOVAL 629.000 LF	7.10000	4,465.90	6.57000	4,132.53		
0500 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	2,319.90000	2,319.90	2,146.46000	2,146.46		
0505 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 2.000 EA	3,984.77000	7,969.54	3,686.87000	7,373.74		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0510 0544 3 1 CRASH CUSHION, TL-3, NARROW 2.000 EA	36,517.92000	73,035.84	33,787.88000	67,575.76		
0515 0570 1 2 PERFORMANCE TURF, SOD 37,994.000 SY	4.98000	189,210.12	2.37000	90,045.78		
0520 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 23,118.000 SY	11.62000	268,631.16	8.39000	193,960.02		
0525 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 7,612.000 EA	3.88000	29,534.56	3.75000	28,545.00		
0530 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 26.888 GM	1,309.67000	35,214.41	1,300.10000	34,957.09		
0535 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.492 GM	1,499.10000	2,236.66	1,997.32000	2,980.00		
0540 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 9,512.000 LF	1.09000	10,368.08	0.89000	8,465.68		
0545 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,160.000 LF	1.75000	3,780.00	1.52000	3,283.20		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0550 0710 11125 2,771.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	2.62000	7,260.02	2.11000	5,846.81		
0555 0710 11131 38.239 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	436.58000	16,694.38	500.01000	19,119.88		
0560 0710 11133 0.974 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, GM	679.53000	661.86	1,892.20000	1,843.00		
0565 0710 11141 1.134 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" GM	620.08000	703.17	946.65000	1,073.50		
0570 0710 11160 62.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL EA	43.67000	2,707.54	49.00000	3,038.00		
0575 0710 11170 543.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS EA	32.75000	17,783.25	29.00000	15,747.00		
0580 0710 11201 20.238 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" GM	1,309.54000	26,502.47	1,300.13000	26,312.03		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0585 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,014.000 LF	1.75000	1,774.50	1.52000	1,541.28		
0590 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.277 GM	606.53000	168.01	960.29000	266.00		
0595 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43946815201 (1.000) LS	46,500.00000	46,500.00	46,500.00000	46,500.00		
0600 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44534015201 (1.000) LS	103,500.00000	103,500.00	103,500.00000	103,500.00		
0001 Roadway Section Totals:		**$22,926,192.96**		**$31,525,881.49**		
SECTION: 0002 Signing						
0605 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 118.000 AS	503.28000	59,387.04	461.00000	54,398.00		
0610 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 7.000 AS	1,918.15000	13,427.05	1,757.00000	12,299.00		
0615 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,486.92000	2,973.84	1,362.00000	2,724.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0620 0700 1 50 SINGLE POST SIGN, RELOCATE 10.000 AS	179.04000	1,790.40	164.00000	1,640.00		
0625 0700 1 60 SINGLE POST SIGN, REMOVE 18.000 AS	27.29000	491.22	25.00000	450.00		
0630 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 3.000 AS	14,180.31000	42,540.93	12,989.00000	38,967.00		
0635 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	960.71000	960.71	880.00000	880.00		
0640 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 8.000 EA	177.95000	1,423.60	163.00000	1,304.00		
0645 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	23,768.85000	47,537.70	14,272.00000	28,544.00		
0650 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	21.83000	21.83	20.00000	20.00		
0655 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 2.000 EA	154,466.98000	308,933.96	96,490.00000	192,980.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0660 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 8.000 EA	205.24000	1,641.92	188.00000	1,504.00		
0665 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 43.000 EA	205.24000	8,825.32	188.00000	8,084.00		
0670 0705 10 1 OBJECT MARKER, TYPE 1 23.000 EA	136.46000	3,138.58	125.00000	2,875.00		
0675 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 43.000 EA	100.44000	4,318.92	92.00000	3,956.00		
0680 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 6,725.000 EA	3.88000	26,093.00	3.75000	25,218.75		
0685 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 48.000 SF	4.64000	222.72	2.70000	129.60		
0690 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 681.000 SF	4.64000	3,159.84	2.70000	1,838.70		
0695 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43946815201 (1.000) LS	30,022.21000	30,022.21	19,276.00000	19,276.00		
0700 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44534015201 (1.000) LS	137,010.42000	137,010.42	81,891.00000	81,891.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0705 0711 11103 0.052 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	7,610.58000	395.75	13,701.92000	712.50		
0710 0711 11123 6,365.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.28000	20,877.20	2.70000	17,185.50		
0715 0711 11124 3,349.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.73000	19,189.77	4.25000	14,233.25		
0720 0711 11125 2,259.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.82000	15,406.38	5.70000	12,876.30		
0725 0711 11141 0.789 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,266.45000	1,788.23	3,204.06000	2,528.00		
0730 0711 11160 88.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	114.63000	10,087.44	215.00000	18,920.00		
0735 0711 11170 407.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	70.96000	28,880.72	109.00000	44,363.00		
0740 0711 11180 142.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	9.83000	1,395.86	20.00000	2,840.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0745 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 1,962.000 LF	5.73000	11,242.26	4.25000	8,338.50		
0750 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.381 GM	2,286.59000	871.19	3,191.60000	1,216.00		
0755 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 4,877.000 LF	13.10000	63,888.70	14.80000	72,179.60		
0760 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	2,292.60000	4,585.20	450.00000	900.00		
0765 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 18.875 GM	4,365.71000	82,402.78	5,201.38000	98,176.05		
0770 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 2.520 GM	6,113.61000	15,406.30	7,200.00000	18,144.00		
0775 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 13.283 GM	1,746.35000	23,196.77	1,699.62000	22,576.05		
0780 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.483 GM	4,339.75000	2,096.10	6,360.25000	3,072.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0785 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 14.270 GM	4,366.87000	62,315.23	5,200.00000	74,204.00		
0790 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.074 GM	5,783.11000	427.95	6,810.81000	504.00		
0795 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.137 GM	1,657.52000	227.08	1,737.23000	238.00		
0800 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 220.000 SF	16.38000	3,603.60	9.00000	1,980.00		
0002 Signing Section Totals:		**$1,062,205.72**		**$894,165.80**		
SECTION: 0003 Lighting						
0805 0715 69000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 22.000 EA	1,097.78000	24,151.16	1,171.00000	25,762.00		
0810 1000 7 UTILITY WORK- JPA/UTILITY AGREEMENT, POWER 43946815201 (1.000) LS	745,311.76000	745,311.76	727,281.35000	727,281.35		
0815 1000 7 UTILITY WORK- JPA/UTILITY AGREEMENT, POWER 44534015201 (1.000) LS	1,058,171.77000	1,058,171.77	929,954.65000	929,954.65		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$1,827,634.69**		**$1,682,998.00**		
SECTION: 0004 Signalization						
0820 0630 2 11 22,075.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	18.13000	400,219.75	16.00000	353,200.00		
0825 0630 2 12 12,161.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	36.65000	445,700.65	26.50000	322,266.50		
0830 0632 7 1 9.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	10,049.94000	90,449.46	11,909.00000	107,181.00		
0835 0632 7 6 1.000 SIGNAL CABLE, REMOVE- INTERSECTION PI	1,637.26000	1,637.26	1,368.00000	1,368.00		
0840 0633 1121 2,098.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS LF	4.27000	8,958.46	3.45000	7,238.10		
0845 0633 1122 1,279.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS LF	3.97000	5,077.63	3.80000	4,860.20		
0850 0633 1123 25,049.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS LF	4.27000	106,959.23	4.40000	110,215.60		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0855 0633 1420 250.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	10.92000	2,730.00	3.55000	887.50		
0860 0633 1620 25,250.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.36000	34,340.00	1.20000	30,300.00		
0865 0633 2 31 348.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	61.70000	21,471.60	53.00000	18,444.00		
0870 0633 2 32 324.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	99.00000	32,076.00	88.00000	28,512.00		
0875 0633 3 11 16.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,396.83000	22,349.28	1,017.00000	16,272.00		
0880 0633 3 12 57.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	81.88000	4,667.16	59.00000	3,363.00		
0885 0633 3 14 19.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	111.35000	2,115.65	100.00000	1,900.00		
0890 0633 3 16 16.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,850.46000	29,607.36	1,369.00000	21,904.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0895 0633 6 FIBER OPTIC CABLE LOCATOR 550.000 DA	447.60000	246,180.00	214.00000	117,700.00		
0900 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	12,176.46000	24,352.92	7,904.00000	15,808.00		
0905 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE 1.000 PI	16,400.60000	16,400.60	6,730.00000	6,730.00		
0910 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 168.000 EA	1,402.47000	235,614.96	1,104.00000	185,472.00		
0915 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 28.000 EA	2,925.86000	81,924.08	2,823.00000	79,044.00		
0920 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 9.000 EA	5,750.50000	51,754.50	5,553.00000	49,977.00		
0925 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 2.000 AS	4,114.34000	8,228.68	3,434.00000	6,868.00		
0930 0639 1420 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND 1.000 AS	7,913.77000	7,913.77	3,582.00000	3,582.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0935 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	858.92000	858.92	718.00000	718.00		
0940 0639 2 1 1,363.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.16000	17,937.08	6.70000	9,132.10		
0945 0639 2 6 400.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.97000	388.00	1.80000	720.00		
0950 0639 3 11 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,051.49000	4,102.98	1,675.00000	3,350.00		
0955 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,338.49000	7,015.47	2,055.00000	6,165.00		
0960 0641 2 18 12.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	23,973.29000	287,679.48	18,551.00000	222,612.00		
0965 0641 2 60 7.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	855.97000	5,991.79	274.00000	1,918.00		
0970 0641 2 80 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	14,137.73000	56,550.92	8,034.00000	32,136.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 33.000 EA	2,679.20000	88,413.60	2,428.00000	80,124.00		
0980 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 4.000 EA	2,085.55000	8,342.20	1,906.00000	7,624.00		
0985 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	399.96000	4,799.52	274.00000	3,288.00		
0990 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	100,734.81000	100,734.81	81,724.00000	81,724.00		
0995 0650 1 13 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS 8.000 AS	1,155.18000	9,241.44	1,387.00000	11,096.00		
1000 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 83.000 AS	1,756.02000	145,749.66	1,630.00000	135,290.00		
1005 0650 1 15 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS 2.000 AS	2,193.26000	4,386.52	3,278.00000	6,556.00		
1010 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	2,323.51000	2,323.51	2,494.00000	2,494.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1015 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 41.000 AS	221.99000	9,101.59	91.00000	3,731.00		
1020 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 28.000 EA	616.66000	17,266.48	566.00000	15,848.00		
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 32.000 AS	1,045.34000	33,450.88	848.00000	27,136.00		
1030 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,891.95000	1,891.95	1,755.00000	1,755.00		
1035 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 61.000 EA	431.01000	26,291.61	429.00000	26,169.00		
1040 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 92.000 AS	1,091.72000	100,438.24	1,060.00000	97,520.00		
1045 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 70.000 AS	1,244.56000	87,119.20	1,170.00000	81,900.00		
1050 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	8,620.20000	17,240.40	6,760.00000	13,520.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1055 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 9.000 EA	13,524.44000	121,719.96	10,492.00000	94,428.00		
1060 0660 6121 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT 4.000 EA	5,021.88000	20,087.52	1,363.00000	5,452.00		
1065 0660 6122 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 4.000 EA	11,212.66000	44,850.64	8,049.00000	32,196.00		
1070 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 49.000 EA	409.28000	20,054.72	238.00000	11,662.00		
1075 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 16.000 EA	161.15000	2,578.40	23.00000	368.00		
1080 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 3.000 AS	45,348.61000	136,045.83	36,710.00000	110,130.00		
1085 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	1,160.77000	2,321.54	1,411.00000	2,822.00		
1090 0676 2132 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D 3.000 EA	11,056.41000	33,169.23	9,172.00000	27,516.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1095 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 13.000 EA	9,006.66000	117,086.58	6,442.00000	83,746.00		
1100 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 14.000 EA	5,016.08000	70,225.12	4,362.00000	61,068.00		
1105 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	7,440.36000	7,440.36	8,822.00000	8,822.00		
1110 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 2.000 EA	1,510.89000	3,021.78	1,936.00000	3,872.00		
1115 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 8.000 EA	340.73000	2,725.84	197.00000	1,576.00		
1120 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 10.000 EA	956.84000	9,568.40	757.00000	7,570.00		
1125 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 3.000 EA	1,527.18000	4,581.54	845.00000	2,535.00		
1130 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 8.000 EA	81.76000	654.08	91.00000	728.00		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1135 0700 5 22 8.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	5,320.02000	42,560.16	6,756.00000	54,048.00		
1140 0700 11391 1.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	7,405.92000	7,405.92	9,052.00000	9,052.00		
0004 Signalization Section Totals:		**$3,564,142.87**		**$2,883,210.00**		
SECTION: 0005 Utilities						
1145 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43946815601	25,000.00000	25,000.00	25,000.00000	25,000.00		
1150 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43946815601	272,522.00000	272,522.00	448,370.74000	448,370.74		
0005 Utilities Section Totals:		**$297,522.00**		**$473,370.74**		
Contract Grand Totals:		**$29,677,698.24**		**$37,459,626.03**		

Letting: CT230614 June 14, 2023 **Call Order:** 006 **Contract:** T2906

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 06/26/2023

Manager, Contracts Administration Office