Vendor Ranking

Letting: CT230614 June 14, 2023 10:30 AM
Call Order: 009
Contract: T2914
District: District 2
Counties: ST JOHNS
Fed Aid No: D222093B
Contract Time: 350 AVAILABLE DAYS
Project(s): 44717215201 (*)
Contract Desc: SR 5 (US 1)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	P & S PAVING, INC.	Responsive	Winning bid	$14,592,365.11	100.00%
2	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$16,386,781.35	112.30%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$19,886,728.47	136.28%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

District: District 2 **Counties:** ST JOHNS **Fed Aid No:** D222093B

Contract Time: 350 AVAILABLE DAYS **Project(s):** 44717215201 (*)

Contract Descr: SR 5 (US 1)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutter, traffic signals, highway signing, guardrail, bridges, sidewalks/bicycle paths, and other incidental construction on SR 5 (US 1) in St. Johns County from SR 206 to Moultrie Creek.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 160.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	76.00000	12,160.00	95.00000	15,200.00	66.57000	10,651.20
0001 Structures Section Totals:		**$12,160.00**		**$15,200.00**		**$10,651.20**
SECTION: 0002 Roadway						
0010 0101 1 (1.000) LS MOBILIZATION 44717215201	1,054,000.00000	1,054,000.00	1,467,750.00000	1,467,750.00	1,159,970.79000	1,159,970.79
0015 0102 1 (350.000) DA (LS) MAINTENANCE OF TRAFFIC 44717215201	605,000.00000	605,000.00	525,000.00000	525,000.00	926,749.31000	926,749.31
0020 0102 4 1 (31.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44717215201	5,000.00000	5,000.00	25,000.00000	25,000.00	13,964.62000	13,964.62
0025 0102 14 2,788.000 HR TRAFFIC CONTROL OFFICER	105.00000	292,740.00	100.00000	278,800.00	169.23000	471,813.24

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 60 21,034.000 ED WORK ZONE SIGN	0.22000	4,627.48	0.20000	4,206.80	0.23000	4,837.82
0035 0102 61 25.000 EA BUSINESS SIGN	26.00000	650.00	25.00000	625.00	28.21000	705.25
0040 0102 74 1 119,848.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	11,984.80	0.09000	10,786.32	0.10000	11,984.80
0045 0102 74 8 784.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.26000	203.84	0.05000	39.20	0.06000	47.04
0050 0102 76 437.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.20000	2,272.40	5.00000	2,185.00	5.64000	2,464.68
0055 0102 99 1,456.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5.25000	7,644.00	9.00000	13,104.00	10.15000	14,778.40
0060 0102104 1,400.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	20.00000	28,000.00	38.43000	53,802.00	19.74000	27,636.00
0065 0102107 1 1,400.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	7.00000	9,800.00	40.99000	57,386.00	6.77000	9,478.00

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102115 TYPE III BARRICADE 700.000 ED	10.00000	7,000.00	0.25000	175.00	0.28000	196.00
0075 0102150 1 PORTABLE REGULATORY, SIGN 1,400.000 ED	4.20000	5,880.00	4.00000	5,600.00	4.51000	6,314.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT 1,400.000 ED	4.20000	5,880.00	4.00000	5,600.00	4.51000	6,314.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 331.000 SY	3.20000	1,059.20	10.00000	3,310.00	2.26000	748.06
0090 0104 10 3 SEDIMENT BARRIER 9,589.000 LF	1.80000	17,260.20	1.50000	14,383.50	2.92000	27,999.88
0095 0104 18 INLET PROTECTION SYSTEM 202.000 EA	162.00000	32,724.00	100.00000	20,200.00	225.64000	45,579.28
0100 0107 1 LITTER REMOVAL 871.300 AC	27.00000	23,525.10	24.00000	20,911.20	169.23000	147,450.10
0105 0107 2 MOWING 871.300 AC	48.00000	41,822.40	68.00000	59,248.40	225.64000	196,600.13
0110 0110 1 1 CLEARING & GRUBBING 44717215201 (2.190) AC (LS)	165,000.00000	165,000.00	75,000.00000	75,000.00	142,050.12000	142,050.12

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0110 4 10 REMOVAL OF EXISTING CONCRETE 446.000 SY	60.00000	26,760.00	25.00000	11,150.00	54.15000	24,150.90
0120 0110 7 1 MAILBOX, F&I SINGLE 15.000 EA	230.00000	3,450.00	300.00000	4,500.00	282.05000	4,230.75
0125 0120 1 REGULAR EXCAVATION 2,294.700 CY	20.00000	45,894.00	75.00000	172,102.50	38.65000	88,690.16
0130 0120 4 SUBSOIL EXCAVATION 814.300 CY	21.00000	17,100.30	110.00000	89,573.00	68.32000	55,632.98
0135 0120 6 EMBANKMENT 1,666.100 CY	5.30000	8,830.33	75.00000	124,957.50	116.08000	193,400.89
0140 0125 1 EXCAVATION FOR STRUCTURES 74.800 CY	520.00000	38,896.00	25.00000	1,870.00	209.47000	15,668.36
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,814.000 SY	6.00000	10,884.00	52.00000	94,328.00	99.98000	181,363.72
0150 0160 4 TYPE B STABILIZATION 10,901.000 SY	15.00000	163,515.00	25.00000	272,525.00	20.16000	219,764.16
0155 0285701 OPTIONAL BASE, BASE GROUP 01 3,794.000 SY	32.00000	121,408.00	27.50000	104,335.00	23.46000	89,007.24

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0285706 7,980.000 OPTIONAL BASE, BASE GROUP 06 SY	48.00000	383,040.00	50.00000	399,000.00	61.19000	488,296.20
0165 0285709 1,635.000 OPTIONAL BASE, BASE GROUP 09 SY	60.50000	98,917.50	54.00000	88,290.00	65.78000	107,550.30
0170 0289 1103 336.000 COARSE AGGREGATE BASE SPECIAL DESIGN, 12" SY	30.00000	10,080.00	50.00000	16,800.00	112.82000	37,907.52
0175 0327 70 2 27,535.000 MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH SY	4.00000	110,140.00	6.00000	165,210.00	4.80000	132,168.00
0180 0327 70 6 17,476.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	3.00000	52,428.00	6.00000	104,856.00	7.21000	126,001.96
0185 0327 70 11 20,110.000 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH SY	3.75000	75,412.50	6.00000	120,660.00	4.02000	80,842.20
0190 0327 70 20 145,651.000 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH SY	4.00000	582,604.00	6.00000	873,906.00	6.35000	924,883.85
0195 0334 1 13 268.200 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	190.00000	50,958.00	200.00000	53,640.00	339.36000	91,016.35
0200 0334 1 53 30,948.400 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	130.00000	4,023,292.00	158.00000	4,889,847.20	176.11000	5,450,322.72

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 6,880.700 TN	210.00000	1,444,947.00	175.00000	1,204,122.50	255.09000	1,755,197.76
0210 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 2,862.200 TN	175.00000	500,885.00	155.00000	443,641.00	217.96000	623,845.11
0215 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 35.500 TN	350.00000	12,425.00	300.00000	10,650.00	496.99000	17,643.15
0220 0425 1501 INLETS, DT BOT, TYPE A, <10' 1.000 EA	11,000.00000	11,000.00	5,650.00000	5,650.00	39,487.74000	39,487.74
0225 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL 8.000 EA	5,800.00000	46,400.00	4,300.00000	34,400.00	7,333.44000	58,667.52
0230 0425 1521 INLETS, DT BOT, TYPE C,<10' 15.000 EA	5,500.00000	82,500.00	4,300.00000	64,500.00	9,589.88000	143,848.20
0235 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 11.000 EA	4,700.00000	51,700.00	4,000.00000	44,000.00	7,333.44000	80,667.84
0240 0425 1541 INLETS, DT BOT, TYPE D, <10' 9.000 EA	7,200.00000	64,800.00	5,000.00000	45,000.00	11,056.57000	99,509.13
0245 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	7,900.00000	31,600.00	5,100.00000	20,400.00	28,205.53000	112,822.12

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	9,000.00000	9,000.00	5,500.00000	5,500.00	23,692.64000	23,692.64
0255 0425 4 INLETS, ADJUST 1.000 EA	2,500.00000	2,500.00	3,500.00000	3,500.00	3,948.77000	3,948.77
0260 0425 5 MANHOLE, ADJUST 1.000 EA	2,500.00000	2,500.00	4,500.00000	4,500.00	2,820.55000	2,820.55
0265 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	2,500.00000	2,500.00	3,800.00000	3,800.00	28,205.53000	28,205.53
0270 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 228.000 LF	155.00000	35,340.00	206.00000	46,968.00	198.57000	45,273.96
0275 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 94.000 LF	260.00000	24,440.00	175.00000	16,450.00	230.16000	21,635.04
0280 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 177.000 LF	220.00000	38,940.00	167.00000	29,559.00	326.06000	57,712.62
0285 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 696.000 LF	155.00000	107,880.00	155.00000	107,880.00	366.67000	255,202.32
0290 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 15.000 LF	260.00000	3,900.00	175.00000	2,625.00	423.08000	6,346.20

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0430175130 331.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	220.00000	72,820.00	167.00000	55,277.00	490.78000	162,448.18
0300 0430175136 10.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	535.00000	5,350.00	326.00000	3,260.00	705.14000	7,051.40
0305 0430175218 202.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	220.00000	44,440.00	238.00000	48,076.00	270.77000	54,695.54
0310 0430175224 55.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	320.00000	17,600.00	256.00000	14,080.00	327.18000	17,994.90
0315 0430602125 7.000 EA U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18"	6,600.00000	46,200.00	4,900.00000	34,300.00	10,605.28000	74,236.96
0320 0430982125 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	3,200.00000	16,000.00	3,200.00000	16,000.00	3,159.02000	15,795.10
0325 0430982629 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	4,000.00000	4,000.00	4,000.00000	4,000.00	3,948.77000	3,948.77
0330 0430984125 23.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,200.00000	73,600.00	3,500.00000	80,500.00	3,159.02000	72,657.46

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 9.000 EA	4,000.00000	36,000.00	4,200.00000	37,800.00	3,610.31000	32,492.79
0340 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 7.000 EA	6,400.00000	44,800.00	5,500.00000	38,500.00	7,897.55000	55,282.85
0345 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 1.000 EA	1,900.00000	1,900.00	3,500.00000	3,500.00	3,384.66000	3,384.66
0350 0431 1124 PIPE LINER, CURED IN PLACE, 24" 38.000 LF	485.00000	18,430.00	330.00000	12,540.00	349.75000	13,290.50
0355 0431 1130 PIPE LINER, CURED IN PLACE, 30" 133.000 LF	320.00000	42,560.00	250.00000	33,250.00	270.77000	36,012.41
0360 0431 1142 PIPE LINER, CURED IN PLACE, 42" 280.000 LF	450.00000	126,000.00	425.00000	119,000.00	406.16000	113,724.80
0365 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 2,263.000 LF	29.00000	65,627.00	20.00000	45,260.00	121.85000	275,746.55
0370 0520 2 4 CONCRETE CURB, TYPE D 426.000 LF	40.00000	17,040.00	30.00000	12,780.00	119.59000	50,945.34
0375 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 666.000 LF	50.00000	33,300.00	75.00000	49,950.00	254.98000	169,816.68

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0520 6 424.000 LF SHOULDER GUTTER- CONCRETE	55.00000	23,320.00	50.00000	21,200.00	161.34000	68,408.16
0385 0522 1 85.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	72.00000	6,120.00	100.00000	8,500.00	170.36000	14,480.60
0390 0524 1 2 1,031.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	91.00000	93,821.00	85.00000	87,635.00	298.98000	308,248.38
0395 0527 2 146.000 SF DETECTABLE WARNINGS	30.00000	4,380.00	38.00000	5,548.00	60.92000	8,894.32
0400 0530 3 4 19.300 TN RIPRAP, RUBBLE, F&I, DITCH LINING	495.00000	9,553.50	600.00000	11,580.00	507.70000	9,798.61
0405 0536 1 1 715.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	31.00000	22,165.00	28.00000	20,020.00	30.46000	21,778.90
0410 0536 1 3 388.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	38.00000	14,744.00	36.00000	13,968.00	47.95000	18,604.60
0415 0536 8122 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	3,600.00000	14,400.00	3,400.00000	13,600.00	3,976.98000	15,907.92

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0536 8123 2.000 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING EA	2,600.00000	5,200.00	2,400.00000	4,800.00	2,820.56000	5,641.12
0425 0536 73 1,033.000 GUARDRAIL REMOVAL LF	3.25000	3,357.25	3.00000	3,099.00	15.51000	16,021.83
0430 0536 85 20 3.000 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE EA	3,000.00000	9,000.00	2,800.00000	8,400.00	2,369.26000	7,107.78
0435 0536 85 24 3.000 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL EA	3,800.00000	11,400.00	3,600.00000	10,800.00	3,847.23000	11,541.69
0440 0536 85 27 2.000 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL EA	10,000.00000	20,000.00	9,600.00000	19,200.00	11,451.45000	22,902.90
0445 0570 1 2 33,065.000 PERFORMANCE TURF, SOD SY	4.00000	132,260.00	3.50000	115,727.50	3.41000	112,751.65
0450 0705 11 6 6.000 DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER EA	151.00000	906.00	100.00000	600.00	183.90000	1,103.40
0455 0706 1 3 6,800.000 RAISED PAVEMENT MARKER, TYPE B EA	3.50000	23,800.00	3.30000	22,440.00	3.72000	25,296.00

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0710 11101 35.964 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,200.00000	43,156.80	1,100.00000	39,560.40	1,240.91000	44,628.09
0465 0710 11102 1.314 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,200.00000	2,890.80	2,100.00000	2,759.40	2,362.05000	3,103.73
0470 0710 11123 3,180.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.90000	2,862.00	0.80000	2,544.00	0.90000	2,862.00
0475 0710 11124 5,748.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.70000	9,771.60	1.50000	8,622.00	1.69000	9,714.12
0480 0710 11125 4,116.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.20000	9,055.20	2.00000	8,232.00	2.26000	9,302.16
0485 0710 11131 22.197 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	525.00000	11,653.43	500.00000	11,098.50	563.93000	12,517.55
0490 0710 11141 4.737 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	620.00000	2,936.94	600.00000	2,842.20	675.93000	3,201.88

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 18.000 EA	66.00000	1,188.00	65.00000	1,170.00	73.33000	1,319.94
0500 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 795.000 EA	32.00000	25,440.00	30.00000	23,850.00	33.85000	26,910.75
0505 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 21.705 GM	1,250.00000	27,131.25	1,100.00000	23,875.50	1,240.76000	26,930.70
0510 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.077 GM	2,100.00000	161.70	2,100.00000	161.70	2,153.90000	165.85
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,962.000 LF	1.60000	3,139.20	1.50000	2,943.00	1.69000	3,315.78
0520 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.396 GM	515.00000	203.94	500.00000	198.00	555.58000	220.01
0525 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 3.156 GM	625.00000	1,972.50	600.00000	1,893.60	675.64000	2,132.32
0530 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD,BLACK, SKIP, 6" 0.072 GM	450.00000	32.40	450.00000	32.40	493.61000	35.54

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44717215201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$11,970,629.56**		**$13,578,781.32**		**$17,029,479.15**
SECTION: 0003 Signing						
0540 0546 72 3 10.030 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	900.00000	9,027.00	2,300.00000	23,069.00	2,922.09000	29,308.56
0545 0700 1 11 214.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	490.00000	104,860.00	475.00000	101,650.00	530.26000	113,475.64
0550 0700 1 12 34.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	900.00000	30,600.00	850.00000	28,900.00	2,530.60000	86,040.40
0555 0700 1 13 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	890.00000	3,560.00	850.00000	3,400.00	5,537.60000	22,150.40
0560 0700 1 31 1.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	4,300.00000	4,300.00	4,175.00000	4,175.00	4,133.80000	4,133.80
0565 0700 1 50 4.000 AS SINGLE POST SIGN, RELOCATE	210.00000	840.00	200.00000	800.00	185.03000	740.12

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0700 1 60 SINGLE POST SIGN, REMOVE 73.000 AS	42.00000	3,066.00	40.00000	2,920.00	28.21000	2,059.33
0575 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	5,900.00000	5,900.00	5,750.00000	5,750.00	6,697.12000	6,697.12
0580 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	7,100.00000	7,100.00	6,950.00000	6,950.00	7,001.74000	7,001.74
0585 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	900.00000	1,800.00	850.00000	1,700.00	767.19000	1,534.38
0590 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 7.000 EA	1,000.00000	7,000.00	1,705.60000	11,939.20	992.83000	6,949.81
0595 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	1,650.00000	3,300.00	2,956.80000	5,913.60	1,579.51000	3,159.02
0600 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	4,000.00000	8,000.00	4,025.60000	8,051.20	3,958.93000	7,917.86
0605 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 15.000 EA	160.00000	2,400.00	150.00000	2,250.00	81.23000	1,218.45
0610 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	160.00000	320.00	150.00000	300.00	22.57000	45.14

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0615 0700 12 12 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, TWO BEACONS 2.000 AS	8,500.00000	17,000.00	13,094.40000	26,188.80	17,317.78000	34,635.56
0620 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 4.000 AS	9,400.00000	37,600.00	11,814.40000	47,257.60	17,590.58000	70,362.32
0625 0700 12 22 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS 4.000 AS	13,000.00000	52,000.00	12,454.40000	49,817.60	21,974.91000	87,899.64
0630 0700 12 31 SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON 2.000 AS	3,500.00000	7,000.00	2,956.80000	5,913.60	13,538.66000	27,077.32
0635 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 125.000 EA	135.00000	16,875.00	125.00000	15,625.00	86.87000	10,858.75
0640 0705 10 1 OBJECT MARKER, TYPE 1 15.000 EA	250.00000	3,750.00	235.00000	3,525.00	241.44000	3,621.60
0645 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 40.000 EA	130.00000	5,200.00	125.00000	5,000.00	94.77000	3,790.80
0650 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 3,400.000 EA	4.00000	13,600.00	3.50000	11,900.00	3.95000	13,430.00
0655 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44717215201 (1.000) LS	72,000.00000	72,000.00	66,500.00000	66,500.00	75,026.69000	75,026.69

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0660 0711 11102 0.203 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND GM	9,000.00000	1,827.00	8,500.00000	1,725.50	9,448.18000	1,917.98
0665 0711 11123 1,060.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	3.00000	3,180.00	2.70000	2,862.00	3.05000	3,233.00
0670 0711 11124 1,964.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	4.00000	7,856.00	3.80000	7,463.20	4.29000	8,425.56
0675 0711 11125 1,406.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	6.25000	8,787.50	6.00000	8,436.00	6.77000	9,518.62
0680 0711 11141 1.592 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,950.00000	3,104.40	1,800.00000	2,865.60	2,028.25000	3,228.97
0685 0711 11160 12.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	150.00000	1,800.00	140.00000	1,680.00	157.95000	1,895.40
0690 0711 11170 279.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	62.00000	17,298.00	60.00000	16,740.00	67.69000	18,885.51
0695 0711 11224 583.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	4.00000	2,332.00	3.80000	2,215.40	4.29000	2,501.07

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0700 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" — 1.079 GM	1,900.00000	2,050.10	1,800.00000	1,942.20	2,013.86000	2,172.95
0705 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK — 708.000 LF	16.50000	11,682.00	16.00000	11,328.00	18.05000	12,779.40
0710 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE — 39.000 EA	210.00000	8,190.00	200.00000	7,800.00	225.64000	8,799.96
0715 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW — 39.000 EA	98.00000	3,822.00	95.00000	3,705.00	107.18000	4,180.02
0720 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" — 11.111 GM	5,100.00000	56,666.10	4,900.00000	54,443.90	5,527.79000	61,419.27
0725 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" — 0.482 GM	8,650.00000	4,169.30	8,500.00000	4,097.00	9,550.08000	4,603.14
0730 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP — 7.399 GM	1,500.00000	11,098.50	1,400.00000	10,358.60	1,577.59000	11,672.59
0735 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" — 7.128 GM	5,000.00000	35,640.00	4,900.00000	34,927.20	5,522.08000	39,361.39

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0740 0711 15202 0.014 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	6,250.00000	87.50	8,500.00000	119.00	6,850.00000	95.90
0745 0711 16101 2.853 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,500.00000	12,838.50	4,300.00000	12,267.90	4,846.25000	13,826.35
0750 0711 16102 0.230 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	9,000.00000	2,070.00	8,500.00000	1,955.00	9,589.87000	2,205.67
0755 0711 16131 0.815 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,300.00000	1,059.50	1,200.00000	978.00	1,345.56000	1,096.63
0760 0711 16201 1.363 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,500.00000	6,133.50	4,300.00000	5,860.90	4,840.67000	6,597.83
0765 0711 16202 0.063 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	8,300.00000	522.90	8,500.00000	535.50	9,133.17000	575.39
0770 0711 16231 0.369 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,250.00000	461.25	1,200.00000	442.80	1,320.84000	487.39
0775 0713103101 0.072 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	61,000.00000	4,392.00	60,000.00000	4,320.00	65,812.92000	4,738.53

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0780 0713103131 0.072 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	15,500.00000	1,116.00	15,000.00000	1,080.00	16,453.19000	1,184.63
0785 0713103201 0.072 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	62,000.00000	4,464.00	60,000.00000	4,320.00	65,812.92000	4,738.53
0790 0713103331 0.072 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	16,000.00000	1,152.00	15,000.00000	1,080.00	16,453.19000	1,184.63
0003 Signing Section Totals:		**$630,898.05**		**$645,044.30**		**$850,460.76**
SECTION: 0004 Signalization						
0795 0630 2 11 1,309.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.50000	24,216.50	34.11000	44,649.99	18.74000	24,530.66
0800 0630 2 12 2,172.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	38.00000	82,536.00	40.96000	88,965.12	37.87000	82,253.64
0805 0630 2 14 60.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	48.00000	2,880.00	55.30000	3,318.00	47.25000	2,835.00
0810 0632 7 1 8.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	10,250.00000	82,000.00	12,144.00000	97,152.00	10,385.98000	83,087.84

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0815 0633 6 350.000 EA FIBER OPTIC CABLE LOCATOR	450.00000	157,500.00	256.00000	89,600.00	451.29000	157,951.50
0820 0635 2 11 52.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,450.00000	75,400.00	2,444.80000	127,129.60	1,449.37000	75,367.24
0825 0639 1112 3.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	5,500.00000	16,500.00	9,835.52000	29,506.56	5,321.48000	15,964.44
0830 0639 1122 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,100.00000	15,300.00	9,835.52000	29,506.56	5,042.45000	15,127.35
0835 0639 2 1 750.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	14.00000	10,500.00	11.17000	8,377.50	13.60000	10,200.00
0840 0639 3 11 4.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,200.00000	8,800.00	1,978.88000	7,915.52	2,120.09000	8,480.36
0845 0641 2 12 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,500.00000	10,000.00	2,380.80000	9,523.20	2,416.68000	9,666.72
0850 0646 1 11 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,800.00000	19,600.00	3,609.60000	25,267.20	2,768.79000	19,381.53

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0855 0646 1 60 4.000 EA ALUMINUM SIGNALS POLE, REMOVE	410.00000	1,640.00	931.84000	3,727.36	413.34000	1,653.36
0860 0649 21 6 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	125,000.00000	250,000.00	105,872.00000	211,744.00	122,424.50000	244,849.00
0865 0649 21 10 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	80,000.00000	80,000.00	110,992.00000	110,992.00	81,119.41000	81,119.41
0870 0649 21 15 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	105,000.00000	210,000.00	115,472.00000	230,944.00	104,280.45000	208,560.90
0875 0649 21 19 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'	130,000.00000	260,000.00	141,712.00000	283,424.00	133,737.57000	267,475.14
0880 0649 21 21 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	105,000.00000	105,000.00	121,872.00000	121,872.00	106,244.09000	106,244.09
0885 0649 26 3 6.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	7,200.00000	43,200.00	10,774.40000	64,646.40	7,333.44000	44,000.64
0890 0650 1 14 16.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,800.00000	28,800.00	1,798.40000	28,774.40	1,814.73000	29,035.68

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0895 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 7.000 AS	2,100.00000	14,700.00	2,264.00000	15,848.00	2,120.27000	14,841.89
0900 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 5.000 AS	1,150.00000	5,750.00	1,257.60000	6,288.00	1,115.97000	5,579.85
0905 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 10.000 EA	615.00000	6,150.00	948.80000	9,488.00	637.28000	6,372.80
0910 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 6.000 AS	1,050.00000	6,300.00	1,041.92000	6,251.52	1,080.30000	6,481.80
0915 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,925.00000	1,925.00	2,083.84000	2,083.84	1,955.21000	1,955.21
0920 0659 1101 MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY 10.000 EA	625.00000	6,250.00	1,257.60000	12,576.00	637.44000	6,374.40
0925 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 2.000 EA	520.00000	1,040.00	500.48000	1,000.96	521.25000	1,042.50

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0930 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	1,300.00000	5,200.00	1,873.92000	7,495.68	1,264.24000	5,056.96
0935 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 3.000 EA	25,500.00000	76,500.00	26,183.68000	78,551.04	26,024.75000	78,074.25
0940 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 11.000 EA	8,300.00000	91,300.00	9,671.68000	106,388.48	8,587.63000	94,463.93
0945 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	330.00000	2,640.00	637.44000	5,099.52	336.84000	2,694.72
0950 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 3.000 AS	43,500.00000	130,500.00	45,971.20000	137,913.60	44,887.99000	134,663.97
0955 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	725.00000	1,450.00	1,456.00000	2,912.00	733.35000	1,466.70
0960 0678 1107 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH 6.000 EA	6,400.00000	38,400.00	3,520.00000	21,120.00	6,590.16000	39,540.96
0965 0682 1133 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	7,800.00000	15,600.00	10,009.60000	20,019.20	8,021.86000	16,043.72

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0970 0684 6 40 2.000 WIRELESS COMMUNICATION DEVICE, RELOCATE EA	2,500.00000	5,000.00	931.84000	1,863.68	2,459.52000	4,919.04
0975 0685 1 12 3.000 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION EA	8,700.00000	26,100.00	12,697.60000	38,092.80	8,915.12000	26,745.36
0980 0700 5 22 8.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA	7,500.00000	60,000.00	7,216.00000	57,728.00	7,754.35000	62,034.80
0004 Signalization Section Totals:		**$1,978,677.50**		**$2,147,755.73**		**$1,996,137.36**
Contract Grand Totals:		**$14,592,365.11**		**$16,386,781.35**		**19,886,728.47**

Letting: CT230614 June 14, 2023 **Call Order:** 009 **Contract:** T2914

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 06/26/2023

Manager, Contracts Administration Office