Vendor Ranking

Letting: CT230517 May 17, 2023 10:30 AM
Call Order: 006
Contract: T2929
District: District 2
Counties: GILCHRIST
Fed Aid No: N/A
Contract Time: 150 AVAILABLE DAYS
Project(s): 44572415201 (*)
44572415202
Contract Desc: SR 26 (WADE AVE)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$2,525,783.43	100.00%
2	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$2,650,088.38	104.92%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$2,705,162.19	107.10%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

District: District 2 **Counties:** GILCHRIST **Fed Aid No:** N/A

Contract Time: 150 AVAILABLE DAYS **Project(s):** 44572415201 (*) 44572415202

Contract Descr: SR 26 (WADE AVE)

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutters, traffic signals, highway signing, sidewalks/bicycle path, and other incidental construction on SR 26 (Wade Ave.) at SR 49 (US 129) in Gilchrist County. This contract is being funded by the American Rescue Plan Act (ARPA).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 44572415201 LS	547,972.74000	547,972.74	552,745.00000	552,745.00	331,847.16000	331,847.16
0010 0102 1 (150.000) MAINTENANCE OF TRAFFIC 44572415201 DA (LS)	177,118.14000	177,118.14	406,093.00000	406,093.00	349,754.96000	349,754.96
0015 0102 4 1 (122.000) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44572415201 SY (LS)	30,634.80000	30,634.80	10,755.00000	10,755.00	36,224.50000	36,224.50
0020 0102 14 123.000 TRAFFIC CONTROL OFFICER HR	130.20000	16,014.60	125.00000	15,375.00	173.97000	21,398.31
0025 0102 60 5,224.000 WORK ZONE SIGN ED	0.38000	1,985.12	0.27000	1,410.48	0.26000	1,358.24
0030 0102 74 1 8,890.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.25000	2,222.50	0.17000	1,511.30	0.12000	1,066.80
0035 0102 74 8 9,499.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.08000	759.92	0.06000	569.94	0.09000	854.91

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 328.000 ED	18.38000	6,028.64	12.90000	4,231.20	11.37000	3,729.36
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 150.000 ED	38.29000	5,743.50	70.00000	10,500.00	75.39000	11,308.50
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 150.000 ED	30.64000	4,596.00	11.00000	1,650.00	11.60000	1,740.00
0055 0102115 TYPE III BARRICADE 64.000 ED	0.46000	29.44	0.32000	20.48	0.46000	29.44
0060 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR 110.000 LF	45.95000	5,054.50	32.25000	3,547.50	57.99000	6,378.90
0065 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 109.000 LF	30.64000	3,339.76	21.50000	2,343.50	46.39000	5,056.51
0070 0104 10 3 SEDIMENT BARRIER 579.000 LF	9.10000	5,268.90	5.00000	2,895.00	14.95000	8,656.05
0075 0104 18 INLET PROTECTION SYSTEM 4.000 EA	229.76000	919.04	150.00000	600.00	1,338.23000	5,352.92
0080 0107 1 LITTER REMOVAL 2.870 AC	1,531.74000	4,396.09	645.00000	1,851.15	1,739.74000	4,993.05

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 0.280 AC	1,531.74000	428.89	970.00000	271.60	2,899.54000	811.87
0090 0110 1 1 CLEARING & GRUBBING 44572415201 (0.390) AC (LS)	87,437.84000	87,437.84	237,278.00000	237,278.00	23,740.40000	23,740.40
0095 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,032.000 SY	54.38000	56,120.16	50.00000	51,600.00	52.19000	53,860.08
0100 0120 1 REGULAR EXCAVATION 256.000 CY	87.17000	22,315.52	75.00000	19,200.00	242.66000	62,120.96
0105 0120 4 SUBSOIL EXCAVATION 238.000 CY	46.88000	11,157.44	75.00000	17,850.00	261.11000	62,144.18
0110 0120 6 EMBANKMENT 250.000 CY	107.81000	26,952.50	75.00000	18,750.00	128.40000	32,100.00
0115 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 303.000 SY	32.60000	9,877.80	40.00000	12,120.00	50.83000	15,401.49
0120 0160 4 TYPE B STABILIZATION 865.000 SY	36.82000	31,849.30	25.00000	21,625.00	98.36000	85,081.40
0125 0285709 OPTIONAL BASE, BASE GROUP 09 460.000 SY	88.02000	40,489.20	90.00000	41,400.00	214.52000	98,679.20

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 979.000 SY	13.01000	12,736.79	6.65000	6,510.35	28.08000	27,490.32
0135 0327 70 7 MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH 3,305.000 SY	11.56000	38,205.80	9.75000	32,223.75	11.54000	38,139.70
0140 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 517.700 TN	274.16000	141,932.63	181.25000	93,833.13	266.32000	137,873.86
0145 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 391.300 TN	319.82000	125,145.57	183.20000	71,686.16	335.78000	131,390.71
0150 0425 1431 INLETS, CURB, TYPE J-3, <10' 1.000 EA	10,581.12000	10,581.12	34,605.00000	34,605.00	37,331.20000	37,331.20
0155 0425 1441 INLETS, CURB, TYPE J-4, <10' 1.000 EA	11,645.48000	11,645.48	53,615.00000	53,615.00	57,841.49000	57,841.49
0160 0425 1451 INLETS, CURB, TYPE J-5, <10' 1.000 EA	10,988.80000	10,988.80	34,785.00000	34,785.00	37,528.37000	37,528.37
0165 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	701.88000	2,807.52	1,825.00000	7,300.00	1,965.90000	7,863.60
0170 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 22.000 LF	283.38000	6,234.36	1,435.00000	31,570.00	1,543.72000	33,961.84

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0430175124 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	776.44000	3,105.76	1,945.00000	7,780.00	2,095.80000	8,383.20
0180 0520 1 10 1,564.000 LF CONCRETE CURB & GUTTER, TYPE F	76.59000	119,786.76	90.00000	140,760.00	116.03000	181,470.92
0185 0522 1 449.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	99.57000	44,706.93	126.00000	56,574.00	135.70000	60,929.30
0190 0522 2 283.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	130.20000	36,846.60	160.00000	45,280.00	170.49000	48,248.67
0195 0527 2 151.000 SF DETECTABLE WARNINGS	30.64000	4,626.64	57.00000	8,607.00	61.47000	9,281.97
0200 0570 1 2 340.000 SY PERFORMANCE TURF, SOD	7.66000	2,604.40	10.00000	3,400.00	11.60000	3,944.00
0205 0706 1 3 334.000 EA RAISED PAVEMENT MARKER, TYPE B	8.42000	2,812.28	6.00000	2,004.00	6.38000	2,130.92
0210 0710 11101 0.850 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4,212.29000	3,580.45	2,960.00000	2,516.00	3,189.51000	2,711.08

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0710 11123 — 1,064.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	3.83000	4,075.12	2.70000	2,872.80	2.90000	3,085.60
0220 0710 11125 — 890.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	7.66000	6,817.40	5.40000	4,806.00	5.80000	5,162.00
0225 0710 11170 — 20.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	76.59000	1,531.80	53.75000	1,075.00	57.99000	1,159.80
0230 0710 11201 — 1.016 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4,212.29000	4,279.69	2,960.00000	3,007.36	3,170.68000	3,221.41
0235 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44572415201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,743,764.24**		**$2,131,003.70**		**$2,112,839.15**
SECTION: 0002 Signing						
0240 0700 1 50 — 5.000 AS SINGLE POST SIGN, RELOCATE	459.52000	2,297.60	900.00000	4,500.00	347.95000	1,739.75
0245 0700 3101 — 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	421.23000	421.23	91.40000	91.40	1,335.48000	1,335.48

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,148.80000	4,595.20	942.00000	3,768.00	951.06000	3,804.24
0255 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	382.94000	382.94	10.75000	10.75	289.96000	289.96
0260 0706 1 3 167.000 EA RAISED PAVEMENT MARKER, TYPE B	9.96000	1,663.32	7.00000	1,169.00	7.54000	1,259.18
0265 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44572415201	15,315.87000	15,315.87	10,750.00000	10,750.00	11,597.06000	11,597.06
0270 0711 11123 532.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	11.49000	6,112.68	8.10000	4,309.20	8.70000	4,628.40
0275 0711 11124 39.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	15.32000	597.48	10.75000	419.25	11.60000	452.40
0280 0711 11125 127.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	19.15000	2,432.05	13.50000	1,714.50	14.50000	1,841.50
0285 0711 11170 10.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	191.46000	1,914.60	135.00000	1,350.00	144.98000	1,449.80

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 140.000 LF	15.32000	2,144.80	10.75000	1,505.00	11.60000	1,624.00
0295 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 319.000 LF	38.29000	12,214.51	27.00000	8,613.00	29.00000	9,251.00
0300 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.425 GM	28,720.12000	12,206.05	20,160.00000	8,568.00	21,490.82000	9,133.60
0305 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.508 GM	28,720.12000	14,589.82	20,160.00000	10,241.28	21,404.19000	10,873.33
0002 Signing Section Totals:		**$76,888.15**		**$57,009.38**		**$59,279.70**
SECTION: 0003 Signalization						
0310 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 158.000 LF	21.45000	3,389.10	17.25000	2,725.50	18.50000	2,923.00
0315 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 282.000 LF	53.61000	15,118.02	34.50000	9,729.00	37.11000	10,465.02
0320 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	8,424.57000	8,424.57	9,897.00000	9,897.00	10,676.89000	10,676.89

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0325 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	689.29000	689.29	1,393.00000	1,393.00	1,501.97000	1,501.97
0330 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 15.000 EA	1,493.45000	22,401.75	1,381.00000	20,715.00	1,489.97000	22,349.55
0335 0639 1420 ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND 1.000 AS	3,369.83000	3,369.83	7,793.00000	7,793.00	8,407.45000	8,407.45
0340 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 19.000 LF	9.19000	174.61	12.95000	246.05	13.98000	265.62
0345 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	2,757.14000	19,299.98	2,639.00000	18,473.00	2,846.34000	19,924.38
0350 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	459.52000	2,757.12	317.25000	1,903.50	342.15000	2,052.90
0355 0649 21 17 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40' 1.000 EA	177,681.82000	177,681.82	104,820.00000	104,820.00	113,088.94000	113,088.94
0360 0649 21 19 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60' 1.000 EA	196,062.70000	196,062.70	120,486.00000	120,486.00	129,992.81000	129,992.81

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0365 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	10,722.18000	42,888.72	7,391.00000	29,564.00	7,973.78000	31,895.12
0370 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 12.000 AS	2,527.37000	30,328.44	1,729.25000	20,751.00	1,865.56000	22,386.72
0375 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 7.000 AS	1,952.96000	13,670.72	1,030.00000	7,210.00	1,110.55000	7,773.85
0380 0654 2 28 MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL-SOLAR, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR 4.000 AS	20,678.49000	82,713.96	9,280.00000	37,120.00	19,128.67000	76,514.68
0385 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 4.000 EA	612.70000	2,450.80	321.25000	1,285.00	346.51000	1,386.04
0390 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 8.000 AS	2,144.44000	17,155.52	1,343.75000	10,750.00	1,449.78000	11,598.24
0395 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 7.000 EA	995.63000	6,969.41	289.00000	2,023.00	311.71000	2,181.97
0400 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	53,610.90000	53,610.90	41,670.00000	41,670.00	44,958.14000	44,958.14

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0405 0670 5600 1.000	765.87000	765.87	1,021.25000	1,021.25	1,101.83000	1,101.83
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS						
0003 Signalization Section Totals:		**$699,923.13**		**$449,575.30**		**$521,445.12**
SECTION: 0004 Utilities						
0410 0425 5 1 3.000	1,225.39000	3,676.17	2,500.00000	7,500.00	2,319.64000	6,958.92
MANHOLE, ADJUST, UTILITIES EA						
0415 0425 6 2.000	765.87000	1,531.74	2,500.00000	5,000.00	2,319.65000	4,639.30
VALVE BOXES, ADJUST EA						
0004 Utilities Section Totals:		**$5,207.91**		**$12,500.00**		**$11,598.22**
Contract Grand Totals:		**$2,525,783.43**		**$2,650,088.38**		**2,705,162.19**

Letting: CT230517 May 17, 2023 **Call Order:** 006 **Contract:** T2929

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 06/01/2023

Manager, Contracts Administration Office