Vendor Ranking

Letting: CT230524 May 24, 2023 10:30 AM
Call Order: 019
Contract: T4645
District: District 4
Counties: PALM BEACH
Fed Aid No: D422085B
Contract Time: 430 AVAILABLE DAYS
Project(s): 44610215201 (*)
44610215202
Contract Desc: SR 15 (US 98/US 441)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	$12,833,449.15	100.00%
2	OHLA USA INC	Responsive	Non-Winning Bid	$13,217,600.00	102.99%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$13,971,888.00	108.87%
4	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$15,986,664.14	124.57%
5	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$16,394,732.80	127.75%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D422085B

Contract Time: 430 AVAILABLE DAYS **Project(s):** 44610215201 (*) 44610215202

Contract Descr: SR 15 (US 98/US 441)

The improvements under this contract consist of the resurfacing, restoration, and rehabilitation of SR 15 (US 98/US 441). The proposed improvements include but are not limited to, MOT, environmental protections (sediment, turbidity, inlet), monitor existing structures (inspection, settlement), earthwork (excavation, embankment, geosynthetic foundation), asphalt (limerock base, milling, resurfacing, miscellaneous), bridge deck expansion (joint, polymer nosing), concrete (sidewalk, driveways), railing (metal traffic retrofit), guardrail (standard, removal, end treatment, special guardrail post), pavement markings (detectable, painted, rumble strips, raised, thermoplastic, railroad dynamic envelope), signing (single-post, multi-post), tree (protection, root and branch pruning, removals), conduit, pull/splice box, traffic monitoring (sensor, inductive loop, cabinet, cabinet removal), utilities (adjustments, fire hydrant), sod, and mailboxes.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD		88.000 LF	103.00000	9,064.00	102.19000	8,992.72	79.40000	6,987.20
0010 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT		6.000 CF	1,200.00000	7,200.00	1,685.64000	10,113.84	1,040.00000	6,240.00
0015 0460 71 4 METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT		180.000 LF	257.00000	46,260.00	275.38000	49,568.40	224.00000	40,320.00
0001 Structures Section Totals:				**$62,524.00**		**$68,674.96**		**$53,547.20**
SECTION: 0002 Roadway								
0020 0101 1 MOBILIZATION 44610215201		(1.000) LS	1,240,000.00000	1,240,000.00	1,321,760.00000	1,321,760.00	1,375,000.00000	1,375,000.00

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0025 0102 1 (430.000) DA (LS) MAINTENANCE OF TRAFFIC 44610215201	1,000,000.00000	1,000,000.00	1,150,180.52000	1,150,180.52	1,342,914.78000	1,342,914.78
0030 0102 60 19,682.000 ED WORK ZONE SIGN	0.25000	4,920.50	0.20000	3,936.40	0.22000	4,330.04
0035 0102 71 15 6,788.000 LF TEMPORARY BARRIER, F&I, ANCHORED	0.01000	67.88	0.01000	67.88	0.01000	67.88
0040 0102 71 25 1,190.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	0.01000	11.90	0.01000	11.90	24.00000	28,560.00
0045 0102 74 1 363,560.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	39,991.60	0.09000	32,720.40	0.09000	32,720.40
0050 0102 89 1 46.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	0.01000	0.46	0.01000	0.46	2,100.00000	96,600.00
0055 0102 99 888.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.00000	10,656.00	9.41000	8,356.08	10.10000	8,968.80
0060 0102909 226.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	35.00000	7,910.00	43.03000	9,724.78	46.00000	10,396.00

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0104 10 3 SEDIMENT BARRIER 69,174.000 LF	1.00000	69,174.00	2.25000	155,641.50	2.01000	139,039.74
0070 0104 11 FLOATING TURBIDITY BARRIER 522.000 LF	12.00000	6,264.00	22.74000	11,870.28	12.70000	6,629.40
0075 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 328.000 LF	4.00000	1,312.00	15.87000	5,205.36	5.20000	1,705.60
0080 0104 18 INLET PROTECTION SYSTEM 4.000 EA	150.00000	600.00	245.63000	982.52	113.75000	455.00
0085 0107 1 LITTER REMOVAL 481.770 AC	0.01000	4.82	26.89000	12,954.80	46.00000	22,161.42
0090 0107 2 MOWING 390.000 AC	0.01000	3.90	69.92000	27,268.80	80.50000	31,395.00
0095 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 44610215201 (1.000) LS	16,079.53000	16,079.53	10,757.12000	10,757.12	29,900.00000	29,900.00
0100 0110 1 1 CLEARING & GRUBBING 44610215201 (28.530) AC (LS)	975,000.00000	975,000.00	650,000.00000	650,000.00	59,600.00000	59,600.00

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0105 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 4.350 AC	10,000.00000	43,500.00	30,811.64000	134,030.63	21,100.00000	91,785.00
0110 0110 7 1 MAILBOX, F&I SINGLE 52.000 EA	300.00000	15,600.00	296.50000	15,418.00	402.50000	20,930.00
0115 0110 21 TREE PROTECTION BARRIER 624.000 LF	7.00000	4,368.00	9.68000	6,040.32	4.60000	2,870.40
0120 0110 22 TREE ROOT AND BRANCH PRUNING 106.000 EA	350.00000	37,100.00	1,999.21000	211,916.26	864.75000	91,663.50
0125 0120 1 REGULAR EXCAVATION 13,348.500 CY	20.00000	266,970.00	40.00000	533,940.00	12.20000	162,851.70
0130 0120 6 EMBANKMENT 11,360.800 CY	13.00000	147,690.40	10.06000	114,289.65	6.15000	69,868.92
0135 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,511.000 SY	10.00000	15,110.00	12.53000	18,932.83	4.70000	7,101.70
0136 0160 4 TYPE B STABILIZATION 68,789.000 SY	5.75000	395,536.75	0.01000	687.89	15.95000	1,097,184.55
0145 0285703 OPTIONAL BASE, BASE GROUP 03 35,058.000 SY	14.00000	490,812.00	30.57000	1,071,723.06	31.74000	1,112,740.92

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0285706 1,511.000 SY OPTIONAL BASE, BASE GROUP 06	30.00000	45,330.00	52.19000	78,859.09	94.90000	143,393.90
0155 0327 70 6 1,324.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	25.00000	33,100.00	20.67000	27,367.08	21.60000	28,598.40
0160 0327 70 7 93,478.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	8.00000	747,824.00	1.96000	183,216.88	5.47000	511,324.66
0165 0327 70 10 28,158.000 SY MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH	8.00000	225,264.00	2.60000	73,210.80	7.05000	198,513.90
0170 0334 1 13 936.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	178.00000	166,714.80	176.71000	165,506.59	250.00000	234,150.00
0175 0334 1 53 20,764.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	137.00000	2,844,681.70	148.61000	3,085,752.90	140.85000	2,924,623.49
0180 0337 7 93 12,815.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER	176.00000	2,255,563.20	192.03000	2,460,998.87	191.75000	2,457,410.48
0185 0339 1 500.500 TN MISCELLANEOUS ASPHALT PAVEMENT	200.00000	100,100.00	337.98000	169,158.99	309.75000	155,029.88

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0190 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,280.000 SY	122.00000	156,160.00	73.10000	93,568.00	63.80000	81,664.00
0195 0527 2 DETECTABLE WARNINGS 41.000 SF	50.00000	2,050.00	43.03000	1,764.23	49.50000	2,029.50
0200 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 8,869.000 LF	14.50000	128,600.50	14.15000	125,496.35	23.90000	211,969.10
0205 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 1,188.000 EA	182.00000	216,216.00	177.17000	210,477.96	143.75000	170,775.00
0210 0536 73 GUARDRAIL REMOVAL 3,441.000 LF	2.50000	8,602.50	2.28000	7,845.48	0.43000	1,479.63
0215 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 23.000 EA	1,606.00000	36,938.00	1,569.82000	36,105.86	2,070.00000	47,610.00
0220 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 23.000 EA	3,215.00000	73,945.00	3,143.04000	72,289.92	3,800.00000	87,400.00
0225 0570 1 2 PERFORMANCE TURF, SOD 99,706.000 SY	3.87000	385,862.22	2.88000	287,153.28	2.40000	239,294.40

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0230 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	28.00000	280.00	35.24000	352.40	34.50000	345.00
0235 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 113.000 LF	39.00000	4,407.00	135.12000	15,268.56	33.40000	3,774.20
0240 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	3,053.00000	9,159.00	2,696.25000	8,088.75	1,900.00000	5,700.00
0245 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	3,157.00000	12,628.00	3,376.20000	13,504.80	3,870.00000	15,480.00
0250 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	2,500.00000	10,000.00	2,973.34000	11,893.36	3,530.00000	14,120.00
0255 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	9,800.00000	9,800.00	13,960.86000	13,960.86	10,200.00000	10,200.00
0260 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	891.00000	891.00	2,621.55000	2,621.55	2,310.00000	2,310.00
0265 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 32.304 GM	1,220.00000	39,410.88	1,183.28000	38,224.68	1,730.00000	55,885.92

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.722 GM	1,220.00000	11,860.84	1,183.28000	11,503.85	1,730.00000	16,819.06
0275 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 2.888 GM	320.00000	924.16	492.99000	1,423.76	563.50000	1,627.39
0280 0999 16 PARTNERING, DO NOT BID 44610215201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0285 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44610215201 (1.000) LS	133,704.36000	133,704.36	133,704.36000	133,704.36	133,704.36000	133,704.36
0290 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44610215202 (1.000) LS	900.00000	900.00	900.00000	900.00	900.00000	900.00
0295 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 10.000 EA	1,000.00000	10,000.00	860.57000	8,605.70	747.50000	7,475.00
0300 1644700 FIRE HYDRANT, ADJUST & MODIFY 3.000 EA	5,500.00000	16,500.00	4,302.85000	12,908.55	11,500.00000	34,500.00
0002 Roadway Section Totals:		**$12,482,100.90**		**$12,866,150.90**		**$13,651,548.02**

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0305 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 17.130 GM	1,400.00000	23,982.00	1,514.45000	25,942.53	1,150.00000	19,699.50
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 81.000 AS	410.00000	33,210.00	400.34000	32,427.54	428.00000	34,668.00
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	1,620.00000	3,240.00	1,576.23000	3,152.46	1,690.00000	3,380.00
0320 0700 1 60 SINGLE POST SIGN, REMOVE 55.000 AS	28.00000	1,540.00	26.89000	1,478.95	28.80000	1,584.00
0325 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	660.00000	1,980.00	645.43000	1,936.29	690.00000	2,070.00
0330 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,460.000 EA	4.40000	6,424.00	4.57000	6,672.20	4.30000	6,278.00
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44610215201 (1.000) LS	27,500.00000	27,500.00	33,024.38000	33,024.38	53,900.00000	53,900.00
0340 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 91.000 LF	1.65000	150.15	2.11000	192.01	3.45000	313.95

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0345 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 439.000 LF	3.30000	1,448.70	3.17000	1,391.63	5.20000	2,282.80
0350 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 40.000 LF	4.40000	176.00	5.32000	212.80	6.90000	276.00
0355 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.026 GM	2,860.00000	74.36	1,936.28000	50.34	2,880.00000	74.88
0360 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 72.000 LF	21.00000	1,512.00	12.40000	892.80	17.90000	1,288.80
0365 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 9.000 EA	193.00000	1,737.00	403.39000	3,630.51	330.00000	2,970.00
0370 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 7.000 EA	193.00000	1,351.00	242.04000	1,694.28	110.50000	773.50
0375 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE 33.000 LF	8.80000	290.40	8.65000	285.45	4.50000	148.50
0380 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE 3,441.000 LF	17.60000	60,561.60	16.31000	56,122.71	9.05000	31,141.05

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) OHLA USA INC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0385 0711 16101 13.970 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,830.00000	81,445.10	5,593.71000	78,144.13	5,290.00000	73,901.30
0390 0711 16201 4.834 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,830.00000	28,182.22	5,690.52000	27,507.97	5,290.00000	25,571.86
0395 0711 16231 4.902 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	2,860.00000	14,019.72	1,635.08000	8,015.16	1,320.00000	6,470.64
0003 Signing Section Totals:		**$288,824.25**		**$282,774.14**		**$266,792.78**
Contract Grand Totals:		**$12,833,449.15**		**$13,217,600.00**		**13,971,888.00**

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 88.000 LF	104.50000	9,196.00	79.00000	6,952.00		
0010 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 6.000 CF	1,723.70000	10,342.20	1,000.00000	6,000.00		
0015 0460 71 4 METAL TRAFFIC RAILING, RECTANGULAR TUBE RETROFIT 180.000 LF	214.17000	38,550.60	222.00000	39,960.00		
0001 Structures Section Totals:		**$58,088.80**		**$52,912.00**		
SECTION: 0002 Roadway						
0020 0101 1 MOBILIZATION 44610215201 (1.000) LS	1,000,000.00000	1,000,000.00	1,325,000.00000	1,325,000.00		
0025 0102 1 MAINTENANCE OF TRAFFIC 44610215201 (430.000) DA (LS)	900,000.00000	900,000.00	1,200,000.00000	1,200,000.00		
0030 0102 60 WORK ZONE SIGN 19,682.000 ED	0.21000	4,133.22	0.20000	3,936.40		
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 6,788.000 LF	40.70000	276,271.60	43.00000	291,884.00		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,190.000 LF	16.50000	19,635.00	17.50000	20,825.00		
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 363,560.000 ED	0.09000	32,720.40	0.10000	36,356.00		
0050 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 46.000 LO	913.00000	41,998.00	2,500.00000	115,000.00		
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 888.000 ED	9.63000	8,551.44	10.00000	8,880.00		
0060 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 226.000 DA	44.00000	9,944.00	46.50000	10,509.00		
0065 0104 10 3 SEDIMENT BARRIER 69,174.000 LF	3.41000	235,883.34	3.75000	259,402.50		
0070 0104 11 FLOATING TURBIDITY BARRIER 522.000 LF	16.78000	8,759.16	14.25000	7,438.50		
0075 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 328.000 LF	25.14000	8,245.92	9.50000	3,116.00		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0104 18 INLET PROTECTION SYSTEM 4.000 EA	440.00000	1,760.00	142.00000	568.00		
0085 0107 1 LITTER REMOVAL 481.770 AC	319.00000	153,684.63	62.00000	29,869.74		
0090 0107 2 MOWING 390.000 AC	594.00000	231,660.00	143.00000	55,770.00		
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44610215201 (1.000) LS	1.10000	1.10	25,000.00000	25,000.00		
0100 0110 1 1 CLEARING & GRUBBING 44610215201 (28.530) AC (LS)	107,800.00000	107,800.00	130,000.00000	130,000.00		
0105 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 4.350 AC	4,620.00000	20,097.00	11,000.00000	47,850.00		
0110 0110 7 1 MAILBOX, F&I SINGLE 52.000 EA	412.50000	21,450.00	260.00000	13,520.00		
0115 0110 21 TREE PROTECTION BARRIER 624.000 LF	13.75000	8,580.00	16.85000	10,514.40		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0110 22 106.000 EA TREE ROOT AND BRANCH PRUNING	1,001.00000	106,106.00	622.00000	65,932.00		
0125 0120 1 13,348.500 CY REGULAR EXCAVATION	43.67000	582,929.00	11.00000	146,833.50		
0130 0120 6 11,360.800 CY EMBANKMENT	46.64000	529,867.71	9.25000	105,087.40		
0135 0145 2 1,511.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	7.43000	11,226.73	6.50000	9,821.50		
0136 0160 4 68,789.000 SY TYPE B STABILIZATION	18.15000	1,248,520.35	23.00000	1,582,147.00		
0145 0285703 35,058.000 SY OPTIONAL BASE, BASE GROUP 03	38.00000	1,332,204.00	36.00000	1,262,088.00		
0150 0285706 1,511.000 SY OPTIONAL BASE, BASE GROUP 06	50.16000	75,791.76	45.00000	67,995.00		
0155 0327 70 6 1,324.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	10.44000	13,822.56	29.00000	38,396.00		
0160 0327 70 7 93,478.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	6.67000	623,498.26	6.00000	560,868.00		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0327 70 10 MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH 28,158.000 SY	7.76000	218,506.08	6.30000	177,395.40		
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 936.600 TN	165.00000	154,539.00	232.50000	217,759.50		
0175 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 20,764.100 TN	165.00000	3,426,076.50	175.00000	3,633,717.50		
0180 0337 7 93 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER 12,815.700 TN	225.00000	2,883,532.50	234.00000	2,998,873.80		
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 500.500 TN	285.00000	142,642.50	557.00000	278,778.50		
0190 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,280.000 SY	89.10000	114,048.00	64.00000	81,920.00		
0195 0527 2 DETECTABLE WARNINGS 41.000 SF	34.10000	1,398.10	50.25000	2,060.25		
0200 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 8,869.000 LF	22.86000	202,745.34	23.75000	210,638.75		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 1,188.000 EA	137.50000	163,350.00	143.00000	169,884.00		
0210 0536 73 GUARDRAIL REMOVAL 3,441.000 LF	0.41000	1,410.81	0.50000	1,720.50		
0215 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 23.000 EA	1,980.00000	45,540.00	2,100.00000	48,300.00		
0220 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 23.000 EA	3,630.00000	83,490.00	3,800.00000	87,400.00		
0225 0570 1 2 PERFORMANCE TURF, SOD 99,706.000 SY	3.03000	302,109.18	4.50000	448,677.00		
0230 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10.000 LF	36.04000	360.40	28.50000	285.00		
0235 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 113.000 LF	138.17000	15,613.21	40.00000	4,520.00		
0240 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	2,757.13000	8,271.39	3,150.00000	9,450.00		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	3,452.43000	13,809.72	3,275.00000	13,100.00		
0250 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	3,040.48000	12,161.92	2,600.00000	10,400.00		
0255 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	14,276.06000	14,276.06	10,000.00000	10,000.00		
0260 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	2,680.74000	2,680.74	925.00000	925.00		
0265 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 32.304 GM	1,210.00000	39,087.84	1,700.00000	54,916.80		
0270 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.722 GM	1,210.00000	11,763.62	1,700.00000	16,527.40		
0275 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 2.888 GM	504.12000	1,455.90	550.00000	1,588.40		
0280 0999 16 PARTNERING, DO NOT BID 44610215201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44610215201	133,704.36000	133,704.36	133,704.36000	133,704.36		
0290 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44610215202	900.00000	900.00	900.00000	900.00		
0295 1080 21500 10.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	979.00000	9,790.00	630.00000	6,300.00		
0300 1644700 3.000 EA FIRE HYDRANT, ADJUST & MODIFY	4,620.00000	13,860.00	3,500.00000	10,500.00		
0002 Roadway Section Totals:		**$15,638,264.35**		**$16,070,850.10**		
SECTION: 0003 Signing						
0305 0546 72 3 17.130 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,147.30000	19,653.25	1,550.00000	26,551.50		
0310 0700 1 11 81.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	418.00000	33,858.00	425.00000	34,425.00		
0315 0700 1 12 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,320.00000	2,640.00	1,675.00000	3,350.00		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0320 0700 1 60 SINGLE POST SIGN, REMOVE 55.000 AS	33.00000	1,815.00	28.50000	1,567.50		
0325 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	3,190.00000	9,570.00	685.00000	2,055.00		
0330 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,460.000 EA	4.68000	6,832.80	4.25000	6,205.00		
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44610215201 (1.000) LS	33,770.00000	33,770.00	53,500.00000	53,500.00		
0340 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 91.000 LF	2.16000	196.56	3.50000	318.50		
0345 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 439.000 LF	3.25000	1,426.75	5.00000	2,195.00		
0350 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 40.000 LF	5.45000	218.00	6.75000	270.00		
0355 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.026 GM	1,980.00000	51.48	2,100.00000	54.60		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GENERAL ASPHALT COMPANY, LLC		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0360 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 72.000 LF	12.68000	912.96	17.75000	1,278.00		
0365 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 9.000 EA	412.50000	3,712.50	325.00000	2,925.00		
0370 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 7.000 EA	247.50000	1,732.50	109.00000	763.00		
0375 0711 14191 THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE 33.000 LF	8.84000	291.72	4.50000	148.50		
0380 0711 14193 THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE 3,441.000 LF	16.68000	57,395.88	9.00000	30,969.00		
0385 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 13.970 GM	5,720.00000	79,908.40	5,200.00000	72,644.00		
0390 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.834 GM	5,819.00000	28,129.05	5,250.00000	25,378.50		
0395 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 4.902 GM	1,672.00000	8,196.14	1,300.00000	6,372.60		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) GENERAL ASPHALT COMPANY, LLC Unit Price	 Ext Amount	(5) C.W. ROBERTS CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing								
0003 Signing Section Totals:				**$290,310.99**		**$270,970.70**		
Contract Grand Totals:				**$15,986,664.14**		**$16,394,732.80**		

Letting: CT230524 May 24, 2023 **Call Order:** 019 **Contract:** T4645

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 06/01/2023

Manager, Contracts Administration Office