Vendor Ranking

Letting: CT230524 May 24, 2023 10:30 AM
Call Order: 017
Contract: T7505
District: District 7
Counties: HILLSBOROUGH
Fed Aid No: D723014B
Contract Time: 450 AVAILABLE DAYS
Project(s): 44166115201 (*) 44166115202
Contract Desc: SR 60

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$13,856,415.48	100.00%
2	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$16,093,314.66	116.14%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$16,222,168.23	117.07%
4	DE MOYA HIGHWAY INFRASTRUCTURE LLC	Responsive	Non-Winning Bid	$16,899,725.25	121.96%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$17,266,088.06	124.61%
6	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$17,450,083.81	125.94%
7	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$19,962,873.66	144.07%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D723014B

Contract Time: 450 AVAILABLE DAYS **Project(s):** 44166115201 (*) 44166115202

Contract Descr: SR 60

The improvements under this contract consist of base work, shoulder/turn lane widening, milling and resurfacing, sidewalk construction, bridge construction, drainage improvements, signing and pavement markings, with signal improvements along SR 60 from E. of Clarence Gordon JR. Road to Polk County line in Hillsborough County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 — 8.900 CY CONCRETE CLASS II, APPROACH SLABS	3,687.59000	32,819.55	3,400.00000	30,260.00	3,255.00000	28,969.50
0010 0400 4 5 — 24.900 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	3,067.07000	76,370.04	2,800.00000	69,720.00	2,675.00000	66,607.50
0015 0415 1 5 — 6,530.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	2.58000	16,847.40	2.40000	15,672.00	2.30000	15,019.00
0020 0415 1 9 — 1,744.000 LB REINFORCING STEEL- APPROACH SLABS	3.44000	5,999.36	3.20000	5,580.80	3.05000	5,319.20
0025 0455 34400 — 190.000 LF PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18"	900.39000	171,074.10	820.00000	155,800.00	790.00000	150,100.00
0030 0459 71 — 6.000 SY PILES, POLYETHYLENE SHEETING	458.80000	2,752.80	420.00000	2,520.00	403.00000	2,418.00
0035 0460 7 — 1,320.000 SF PREFABRICATED STEEL PEDESTRIAN BRIDGE	690.49000	911,446.80	625.00000	825,000.00	603.00000	795,960.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 — 40.000 LF	140.87000	5,634.80	782.00000	31,280.00	222.00000	8,880.00
0045 0530 1100 RIPRAP, SAND-CEMENT BAGS — 13.300 CY	3,649.74000	48,541.54	3,350.00000	44,555.00	3,200.00000	42,560.00
0050 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE — 168.700 TN	344.10000	58,049.67	315.00000	53,140.50	313.00000	52,803.10
0055 0530 74 BEDDING STONE — 60.100 TN	573.50000	34,467.35	523.00000	31,432.30	513.00000	30,831.30
0001 Structures Section Totals:		**$1,364,003.41**		**$1,264,960.60**		**$1,199,467.60**
SECTION: 0002 Roadway						
0060 0101 1 MOBILIZATION 44166115201 — (1.000) LS	542,577.53000	542,577.53	1,400,000.00000	1,400,000.00	1,300,000.00000	1,300,000.00
0065 0101 1 MOBILIZATION 44166115202 — (1.000) LS	487,960.61000	487,960.61	200,000.00000	200,000.00	350,000.00000	350,000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 44166115201 — (240.000) DA (LS)	329,777.59000	329,777.59	950,000.00000	950,000.00	1,100,000.00000	1,100,000.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 44166115202	329,777.59000	329,777.59	97,500.00000	97,500.00	220,220.00000	220,220.00
0080 0102 14 3,722.000 HR TRAFFIC CONTROL OFFICER	90.15000	335,538.30	80.00000	297,760.00	50.00000	186,100.00
0085 0102 60 65,245.000 ED WORK ZONE SIGN	0.20000	13,049.00	0.19000	12,396.55	0.18000	11,744.10
0090 0102 71 15 1,354.000 LF TEMPORARY BARRIER, F&I, ANCHORED	36.06000	48,825.24	32.50000	44,005.00	32.13000	43,504.02
0095 0102 71 16 1,417.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	31.55000	44,706.35	28.50000	40,384.50	28.55000	40,455.35
0100 0102 71 26 1,000.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	11.27000	11,270.00	10.20000	10,200.00	10.06000	10,060.00
0105 0102 74 1 70,597.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	7,059.70	0.09000	6,353.73	0.20000	14,119.40
0110 0102 74 8 5,674.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.12000	680.88	0.11000	624.14	0.13000	737.62

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 76 530.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.51000	2,390.30	4.00000	2,120.00	4.55000	2,411.50
0120 0102 89 1 5.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	845.19000	4,225.95	755.00000	3,775.00	755.00000	3,775.00
0125 0102 99 3,808.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.14000	38,613.12	9.10000	34,652.80	9.13000	34,767.04
0130 0102104 450.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	39.44000	17,748.00	42.00000	18,900.00	33.00000	14,850.00
0135 0102107 1 450.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	39.44000	17,748.00	30.00000	13,500.00	42.00000	18,900.00
0140 0102115 3,575.000 ED TYPE III BARRICADE	0.32000	1,144.00	0.29000	1,036.75	0.28000	1,001.00
0145 0102150 1 530.000 ED PORTABLE REGULATORY, SIGN	4.51000	2,390.30	4.10000	2,173.00	4.03000	2,135.90
0150 0102150 2 530.000 ED RADAR SPEED DISPLAY UNIT	4.51000	2,390.30	4.10000	2,173.00	4.06000	2,151.80
0155 0104 10 3 19,465.000 LF SEDIMENT BARRIER	0.96000	18,686.40	1.07000	20,827.55	2.65000	51,582.25

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0104 11 FLOATING TURBIDITY BARRIER 774.000 LF	11.31000	8,753.94	10.50000	8,127.00	14.13000	10,936.62
0165 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 513.000 LF	5.65000	2,898.45	5.20000	2,667.60	14.00000	7,182.00
0170 0104 15 SOIL TRACKING PREVENTION DEVICE 6.000 EA	165.28000	991.68	6,500.00000	39,000.00	1,500.00000	9,000.00
0175 0104 18 INLET PROTECTION SYSTEM 28.000 EA	84.81000	2,374.68	80.00000	2,240.00	315.00000	8,820.00
0180 0107 1 LITTER REMOVAL 1,178.690 AC	29.04000	34,229.16	53.00000	62,470.57	22.50000	26,520.53
0185 0107 2 MOWING 1,079.430 AC	40.66000	43,889.62	81.00000	87,433.83	50.00000	53,971.50
0190 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 44166115202 (1.000) LS	6,761.54000	6,761.54	20,000.00000	20,000.00	10,213.00000	10,213.00
0195 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 44166115202 (1.000) LS	6,761.54000	6,761.54	20,000.00000	20,000.00	9,113.00000	9,113.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0110 1 1 (21.640) AC (LS) CLEARING & GRUBBING 44166115201	250,707.33000	250,707.33	498,000.00000	498,000.00	607,687.06000	607,687.06
0205 0110 4 10 202.000 SY REMOVAL OF EXISTING CONCRETE	72.11000	14,566.22	32.00000	6,464.00	61.55000	12,433.10
0210 0110 7 1 9.000 EA MAILBOX, F&I SINGLE	184.50000	1,660.50	440.00000	3,960.00	465.00000	4,185.00
0215 0120 1 7,007.300 CY REGULAR EXCAVATION	18.71000	131,106.58	12.00000	84,087.60	20.00000	140,146.00
0220 0120 6 9,780.100 CY EMBANKMENT	8.68000	84,891.27	18.00000	176,041.80	10.50000	102,691.05
0225 0160 4 33,315.000 SY TYPE B STABILIZATION	14.50000	483,067.50	13.00000	433,095.00	7.00000	233,205.00
0230 0285701 11,966.000 SY OPTIONAL BASE, BASE GROUP 01	10.12000	121,095.92	17.00000	203,422.00	14.55000	174,105.30
0235 0285710 2,875.000 SY OPTIONAL BASE, BASE GROUP 10	35.17000	101,113.75	27.00000	77,625.00	26.13000	75,123.75
0240 0286 1 2,665.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	66.89000	178,261.85	43.00000	114,595.00	26.25000	69,956.25

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 9,004.000 SY	5.51000	49,612.04	14.70000	132,358.80	6.60000	59,426.40
0250 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 18,924.000 SY	2.58000	48,823.92	8.25000	156,123.00	6.25000	118,275.00
0255 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 74,331.000 SY	2.18000	162,041.58	5.00000	371,655.00	7.15000	531,466.65
0260 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH 23,713.000 SY	2.91000	69,004.83	5.85000	138,721.05	9.00000	213,417.00
0265 0327 70 26 MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH 2,172.000 SY	9.26000	20,112.72	9.00000	19,548.00	11.70000	25,412.40
0270 0327 70 29 MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH 2,455.000 SY	9.20000	22,586.00	14.50000	35,597.50	17.75000	43,576.25
0275 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 10,402.400 TN	174.65000	1,816,779.16	204.00000	2,122,089.60	191.00000	1,986,858.40
0280 0334 1 57 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER 8,328.300 TN	186.60000	1,554,060.78	216.00000	1,798,912.80	229.00000	1,907,180.70
0285 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 935.000 TN	249.48000	233,263.80	353.00000	330,055.00	265.00000	247,775.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0337 7 26 4,502.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER	224.00000	1,008,448.00	250.00000	1,125,500.00	301.00000	1,355,102.00
0295 0339 1 20.100 TN MISCELLANEOUS ASPHALT PAVEMENT	709.40000	14,258.94	1,350.00000	27,135.00	490.00000	9,849.00
0300 0400 0 11 512.800 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	1,296.73000	664,963.14	1,150.00000	589,720.00	1,020.55000	523,338.04
0305 0400 2 1 1.400 CY CONCRETE CLASS II, CULVERTS	11,948.22000	16,727.51	12,000.00000	16,800.00	7,500.00000	10,500.00
0310 0415 1 1 195.000 LB REINFORCING STEEL- ROADWAY	3.44000	670.80	3.10000	604.50	3.00000	585.00
0315 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	9,503.60000	9,503.60	7,700.00000	7,700.00	9,300.00000	9,300.00
0320 0425 1521 11.000 EA INLETS, DT BOT, TYPE C,<10'	4,611.65000	50,728.15	5,000.00000	55,000.00	5,900.00000	64,900.00
0325 0425 1523 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	28,308.34000	28,308.34	15,600.00000	15,600.00	23,000.00000	23,000.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 1.000 EA	6,314.48000	6,314.48	5,200.00000	5,200.00	7,500.00000	7,500.00
0335 0425 1541 INLETS, DT BOT, TYPE D, <10' 18.000 EA	6,241.15000	112,340.70	6,000.00000	108,000.00	7,500.00000	135,000.00
0340 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	6,229.98000	12,459.96	5,400.00000	10,800.00	8,400.00000	16,800.00
0345 0425 82 REPLACE GRATE 2.000 EA	762.21000	1,524.42	1,400.00000	2,800.00	365.00000	730.00
0350 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 334.000 LF	118.80000	39,679.20	100.00000	33,400.00	110.00000	36,740.00
0355 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 273.000 LF	125.93000	34,378.89	127.00000	34,671.00	139.00000	37,947.00
0360 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 76.000 LF	188.04000	14,291.04	140.00000	10,640.00	125.00000	9,500.00
0365 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 214.000 LF	179.77000	38,470.78	179.00000	38,306.00	168.00000	35,952.00
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 215.000 LF	102.22000	21,977.30	77.00000	16,555.00	84.00000	18,060.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0430175118 3,587.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	91.51000	328,246.37	90.00000	322,830.00	100.00000	358,700.00
0380 0430175124 1,087.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	120.25000	130,711.75	111.00000	120,657.00	130.00000	141,310.00
0385 0430175130 24.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1,014.36000	24,344.64	547.00000	13,128.00	433.00000	10,392.00
0390 0430175218 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	753.12000	3,012.48	475.00000	1,900.00	755.00000	3,020.00
0395 0430982125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	3,248.52000	25,988.16	1,800.00000	14,400.00	2,100.00000	16,800.00
0400 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,298.84000	3,298.84	2,200.00000	2,200.00	2,330.00000	2,330.00
0405 0430984125 12.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,019.30000	36,231.60	1,800.00000	21,600.00	2,100.00000	25,200.00
0410 0430984129 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	3,298.77000	19,792.62	2,200.00000	13,200.00	2,330.00000	13,980.00
0415 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3,050.55000	12,202.20	2,000.00000	8,000.00	2,115.00000	8,460.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	3,298.52000	6,597.04	3,800.00000	7,600.00	4,883.00000	9,766.00
0425 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 9.000 LF	67.61000	608.49	62.00000	558.00	170.00000	1,530.00
0430 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 534.000 LF	110.44000	58,974.96	101.00000	53,934.00	148.80000	79,459.20
0435 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 491.000 LF	79.34000	38,955.94	57.00000	27,987.00	47.75000	23,445.25
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 75.000 LF	109.40000	8,205.00	61.00000	4,575.00	61.55000	4,616.25
0445 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 25.000 LF	232.38000	5,809.50	117.00000	2,925.00	167.00000	4,175.00
0450 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9,995.000 SY	70.39000	703,548.05	71.00000	709,645.00	60.00000	599,700.00
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 316.000 SY	102.59000	32,418.44	80.00000	25,280.00	93.00000	29,388.00
0460 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 147.000 SY	112.56000	16,546.32	670.00000	98,490.00	145.00000	21,315.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0527 2 193.000 SF DETECTABLE WARNINGS	26.29000	5,073.97	57.00000	11,001.00	31.13000	6,008.09
0470 0530 3 4 473.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	203.86000	96,425.78	230.00000	108,790.00	170.00000	80,410.00
0475 0530 74 339.800 TN BEDDING STONE	144.44000	49,080.71	230.00000	78,154.00	183.00000	62,183.40
0480 0536 1 1 583.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	31.55000	18,393.65	28.00000	16,324.00	26.00000	15,158.00
0485 0536 8122 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	3,831.54000	3,831.54	5,100.00000	5,100.00	4,713.00000	4,713.00
0490 0536 8123 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	2,704.61000	2,704.61	2,500.00000	2,500.00	2,300.00000	2,300.00
0495 0536 73 629.000 LF GUARDRAIL REMOVAL	3.38000	2,126.02	2.70000	1,698.30	2.55000	1,603.95
0500 0536 85 20 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	2,704.61000	2,704.61	2,150.00000	2,150.00	1,975.00000	1,975.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,831.54000	3,831.54	4,100.00000	4,100.00	3,813.00000	3,813.00
0507 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 2,825.000 LF	15.65000	44,211.25	14.50000	40,962.50	17.18000	48,533.50
0510 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 420.000 LF	32.46000	13,633.20	30.00000	12,600.00	33.13000	13,914.60
0512 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING 1.000 EA	2,897.96000	2,897.96	5,550.00000	5,550.00	4,713.00000	4,713.00
0515 0570 1 2 PERFORMANCE TURF, SOD 71,669.000 SY	5.00000	358,345.00	4.50000	322,510.50	5.30000	379,845.70
0520 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 10,397.000 SY	5.19000	53,960.43	6.50000	67,580.50	9.95000	103,450.15
0525 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 646.000 SY	13.11000	8,469.06	5.10000	3,294.60	15.03000	9,709.38
0530 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 85.000 LF	23.27000	1,977.95	23.50000	1,997.50	19.78000	1,681.30
0535 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 69.000 LF	42.93000	2,962.17	56.00000	3,864.00	36.30000	2,504.70

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	1,758.84000	5,276.52	1,150.00000	3,450.00	1,500.00000	4,500.00
0545 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	3,493.99000	13,975.96	2,200.00000	8,800.00	2,955.00000	11,820.00
0550 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,995.72000	7,982.88	1,600.00000	6,400.00	1,700.00000	6,800.00
0555 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,097.000 EA	5.10000	10,694.70	4.50000	9,436.50	4.55000	9,541.35
0560 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.863 GM	1,080.52000	8,496.13	940.00000	7,391.22	1,255.00000	9,868.07
0565 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.608 GM	1,205.00000	732.64	1,050.00000	638.40	1,355.00000	823.84
0570 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 487.000 LF	1.20000	584.40	1.05000	511.35	1.13000	550.31
0575 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 833.000 LF	1.20000	999.60	1.05000	874.65	2.03000	1,690.99

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 736.000 LF	1.20000	883.20	1.05000	772.80	3.06000	2,252.16
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 6.822 GM	480.27000	3,276.40	420.00000	2,865.24	413.00000	2,817.49
0590 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.268 GM	601.47000	762.66	520.00000	659.36	513.00000	650.48
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 48.000 EA	48.04000	2,305.92	42.00000	2,016.00	86.00000	4,128.00
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 146.000 EA	26.42000	3,857.32	23.00000	3,358.00	36.00000	5,256.00
0605 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.838 GM	1,081.25000	7,393.59	940.00000	6,427.72	1,255.00000	8,581.69
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 833.000 LF	1.20000	999.60	1.10000	916.30	2.03000	1,690.99

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44166115201	70,000.00000	70,000.00	70,000.00000	70,000.00	70,000.00000	70,000.00
0620 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44166115202	30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0002 Roadway Section Totals:		**$12,075,364.14**		**$14,492,707.11**		**$14,659,069.82**
SECTION: 0003 Signing						
0625 0546 72 3 10.944 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,805.42000	41,646.52	2,350.00000	25,718.40	830.00000	9,083.52
0630 0700 1 11 49.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	455.32000	22,310.68	420.00000	20,580.00	433.00000	21,217.00
0635 0700 1 12 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,479.80000	20,717.20	1,350.00000	18,900.00	1,455.00000	20,370.00
0640 0700 1 13 7.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,276.61000	15,936.27	2,100.00000	14,700.00	1,955.00000	13,685.00
0645 0700 1 50 12.000 AS SINGLE POST SIGN, RELOCATE	113.83000	1,365.96	101.50000	1,218.00	123.00000	1,476.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0650 0700 1 60 SINGLE POST SIGN, REMOVE 59.000 AS	34.15000	2,014.85	30.50000	1,799.50	31.13000	1,836.67
0655 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 8.000 EA	256.12000	2,048.96	230.00000	1,840.00	276.00000	2,208.00
0660 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 4.000 EA	369.95000	1,479.80	330.00000	1,320.00	376.00000	1,504.00
0665 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 1.000 EA	1,138.31000	1,138.31	1,050.00000	1,050.00	1,555.00000	1,555.00
0670 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 8.000 EA	28.46000	227.68	26.00000	208.00	91.00000	728.00
0675 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 4.000 EA	28.46000	113.84	26.00000	104.00	120.55000	482.20
0680 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	56.92000	56.92	51.00000	51.00	485.00000	485.00
0685 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 51.000 EA	91.06000	4,644.06	81.00000	4,131.00	91.55000	4,669.05
0690 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 4.000 EA	159.36000	637.44	143.00000	572.00	213.00000	852.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 72.000 EA	159.36000	11,473.92	143.00000	10,296.00	213.00000	15,336.00
0700 0705 10 1 OBJECT MARKER, TYPE 1 4.000 EA	182.13000	728.52	165.00000	660.00	230.00000	920.00
0705 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,097.000 EA	5.10000	10,694.70	4.50000	9,436.50	4.60000	9,646.20
0710 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 57.000 SF	3.60000	205.20	3.20000	182.40	5.13000	292.41
0715 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 646.000 SF	3.60000	2,325.60	3.20000	2,067.20	2.55000	1,647.30
0720 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44166115201 (1.000) LS	36,031.10000	36,031.10	32,000.00000	32,000.00	36,500.00000	36,500.00
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 538.000 LF	4.20000	2,259.60	3.70000	1,990.60	5.00000	2,690.00
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 416.000 LF	5.40000	2,246.40	4.70000	1,955.20	7.18000	2,986.88

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 294.000 LF	6.61000	1,943.34	5.80000	1,705.20	9.13000	2,684.22
0740 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.203 GM	3,594.13000	4,323.74	3,150.00000	3,789.45	2,555.00000	3,073.67
0745 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	180.16000	360.32	157.00000	314.00	285.00000	570.00
0750 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 96.000 EA	78.07000	7,494.72	68.00000	6,528.00	91.00000	8,736.00
0755 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 315.000 LF	5.40000	1,701.00	4.70000	1,480.50	7.05000	2,220.75
0760 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.385 GM	3,649.92000	1,405.22	3,100.00000	1,193.50	2,510.00000	966.35
0765 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 397.000 LF	18.02000	7,153.94	5.30000	2,104.10	18.33000	7,277.01
0770 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 45.000 EA	210.18000	9,458.10	183.00000	8,235.00	205.00000	9,225.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 45.000 EA	120.10000	5,404.50	105.00000	4,725.00	105.00000	4,725.00
0780 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 8.052 GM	6,964.28000	56,076.38	6,100.00000	49,117.20	6,260.00000	50,405.52
0785 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.205 GM	8,366.24000	1,715.08	7,000.00000	1,435.00	7,050.00000	1,445.25
0790 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.765 GM	2,403.85000	16,262.05	2,100.00000	14,206.50	2,315.00000	15,660.98
0795 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 6.565 GM	6,971.32000	45,766.72	6,100.00000	40,046.50	6,225.00000	40,867.13
0800 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.078 GM	34,491.41000	2,690.33	26,500.00000	2,067.00	30,100.00000	2,347.80
0805 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.077 GM	14,974.03000	1,153.00	11,500.00000	885.50	10,150.00000	781.55
0810 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.078 GM	34,491.41000	2,690.33	26,400.00000	2,059.20	30,100.00000	2,347.80

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0713103331 0.077 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	14,974.03000	1,153.00	11,500.00000	885.50	10,150.00000	781.55
0003 Signing Section Totals:		**$347,055.30**		**$291,556.95**		**$304,285.81**
SECTION: 0004 Signalization						
0820 0630 2 11 580.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	23.27000	13,496.60	20.50000	11,890.00	19.75000	11,455.00
0825 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	14,805.04000	14,805.04	4,150.00000	4,150.00	12,550.00000	12,550.00
0830 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	3,748.64000	7,497.28	1,100.00000	2,200.00	3,175.00000	6,350.00
0835 0646 1 11 3.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	3,091.29000	9,273.87	1,850.00000	5,550.00	2,620.00000	7,860.00
0840 0646 1 60 3.000 EA ALUMINUM SIGNALS POLE, REMOVE	562.59000	1,687.77	520.00000	1,560.00	480.00000	1,440.00
0845 0653 1 11 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,172.56000	3,517.68	830.00000	2,490.00	1,000.00000	3,000.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0850 0660 2102 4.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,569.33000	6,277.32	1,400.00000	5,600.00	1,330.00000	5,320.00
0855 0660 2106 1.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,001.65000	2,001.65	1,500.00000	1,500.00	1,700.00000	1,700.00
0860 0665 1 12 3.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	2,753.74000	8,261.22	2,500.00000	7,500.00	2,330.00000	6,990.00
0865 0671 2 40 1.000 EA TRAFFIC CONTROLLER, MODIFY	3,174.20000	3,174.20	1,650.00000	1,650.00	2,680.00000	2,680.00
0004 Signalization Section Totals:		**$69,992.63**		**$44,090.00**		**$59,345.00**
Contract Grand Totals:		**$13,856,415.48**		**$16,093,314.66**		**16,222,168.23**

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 8.900 CY	1,500.00000	13,350.00	1,568.60000	13,960.54	3,780.33000	33,644.94
0010 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 24.900 CY	2,000.00000	49,800.00	2,516.64000	62,664.34	3,144.20000	78,290.58
0015 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 6,530.000 LB	1.50000	9,795.00	1.66000	10,839.80	2.65000	17,304.50
0020 0415 1 9 REINFORCING STEEL- APPROACH SLABS 1,744.000 LB	1.40000	2,441.60	1.27000	2,214.88	3.53000	6,156.32
0025 0455 34400 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" 190.000 LF	400.00000	76,000.00	580.37000	110,270.30	923.04000	175,377.60
0030 0459 71 PILES, POLYETHYLENE SHEETING 6.000 SY	10.00000	60.00	147.74000	886.44	470.34000	2,822.04
0035 0460 7 PREFABRICATED STEEL PEDESTRIAN BRIDGE 1,320.000 SF	700.00000	924,000.00	612.32000	808,262.40	707.86000	934,375.20
0040 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 40.000 LF	225.00000	9,000.00	221.45000	8,858.00	411.54000	16,461.60

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0530 1100 13.300 CY RIPRAP, SAND-CEMENT BAGS	1,250.00000	16,625.00	1,212.71000	16,129.04	3,741.53000	49,762.35
0050 0530 3 3 168.700 TN RIPRAP- RUBBLE, BANK AND SHORE	200.00000	33,740.00	473.25000	79,837.28	352.75000	59,508.93
0055 0530 74 60.100 TN BEDDING STONE	200.00000	12,020.00	359.06000	21,579.51	587.92000	35,333.99
0001 Structures Section Totals:		**$1,146,831.60**		**$1,135,502.53**		**$1,409,038.05**
SECTION: 0002 Roadway						
0060 0101 1 (1.000) LS MOBILIZATION 44166115201	1,600,000.00000	1,600,000.00	1,360,000.00000	1,360,000.00	1,571,360.00000	1,571,360.00
0065 0101 1 (1.000) LS MOBILIZATION 44166115202	1.00000	1.00	340,000.00000	340,000.00	538,000.00000	538,000.00
0070 0102 1 (240.000) DA (LS) MAINTENANCE OF TRAFFIC 44166115201	1,600,000.00000	1,600,000.00	1,562,000.00000	1,562,000.00	467,300.00000	467,300.00
0075 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 44166115202	1.00000	1.00	463,000.00000	463,000.00	199,500.00000	199,500.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 14 TRAFFIC CONTROL OFFICER 3,722.000 HR	50.00000	186,100.00	77.00000	286,594.00	9.00000	33,498.00
0085 0102 60 WORK ZONE SIGN 65,245.000 ED	0.18000	11,744.10	0.20000	13,049.00	0.21000	13,701.45
0090 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,354.000 LF	33.50000	45,359.00	40.87000	55,337.98	37.63000	50,951.02
0095 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 1,417.000 LF	22.00000	31,174.00	29.85000	42,297.45	32.92000	46,647.64
0100 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 1,000.000 LF	6.50000	6,500.00	12.79000	12,790.00	11.76000	11,760.00
0105 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 70,597.000 ED	0.09000	6,353.73	0.10000	7,059.70	0.11000	7,765.67
0110 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 5,674.000 FD	0.03000	170.22	0.05000	283.70	0.13000	737.62
0115 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 530.000 ED	4.50000	2,385.00	7.58000	4,017.40	4.70000	2,491.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 5.000 LO	690.00000	3,450.00	1,060.61000	5,303.05	881.88000	4,409.40
0125 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,808.000 ED	9.00000	34,272.00	10.10000	38,460.80	10.58000	40,288.64
0130 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 450.000 ED	41.05000	18,472.50	41.05000	18,472.50	3.89000	1,750.50
0135 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 450.000 ED	29.00000	13,050.00	29.00000	13,050.00	15.11000	6,799.50
0140 0102115 TYPE III BARRICADE 3,575.000 ED	0.23000	822.25	0.24000	858.00	0.33000	1,179.75
0145 0102150 1 PORTABLE REGULATORY, SIGN 530.000 ED	4.50000	2,385.00	5.05000	2,676.50	4.70000	2,491.00
0150 0102150 2 RADAR SPEED DISPLAY UNIT 530.000 ED	4.50000	2,385.00	5.05000	2,676.50	4.70000	2,491.00
0155 0104 10 3 SEDIMENT BARRIER 19,465.000 LF	2.00000	38,930.00	1.37000	26,667.05	2.76000	53,723.40
0160 0104 11 FLOATING TURBIDITY BARRIER 774.000 LF	15.00000	11,610.00	13.46000	10,418.04	27.74000	21,470.76

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 513.000 LF	10.00000	5,130.00	6.65000	3,411.45	13.87000	7,115.31
0170 0104 15 SOIL TRACKING PREVENTION DEVICE 6.000 EA	2,500.00000	15,000.00	4,200.00000	25,200.00	1,664.53000	9,987.18
0175 0104 18 INLET PROTECTION SYSTEM 28.000 EA	200.00000	5,600.00	122.14000	3,419.92	124.85000	3,495.80
0180 0107 1 LITTER REMOVAL 1,178.690 AC	50.00000	58,934.50	16.00000	18,859.04	35.28000	41,584.18
0185 0107 2 MOWING 1,079.430 AC	50.00000	53,971.50	55.00000	59,368.65	64.67000	69,806.74
0190 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 44166115202 (1.000) LS	10,000.00000	10,000.00	10,500.00000	10,500.00	10,446.48000	10,446.48
0195 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 44166115202 (1.000) LS	10,000.00000	10,000.00	11,750.00000	11,750.00	10,446.48000	10,446.48
0200 0110 1 1 CLEARING & GRUBBING 44166115201 (21.640) AC (LS)	1,550,000.00000	1,550,000.00	673,050.00000	673,050.00	327,512.00000	327,512.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0110 4 10 REMOVAL OF EXISTING CONCRETE 202.000 SY	40.00000	8,080.00	43.58000	8,803.16	68.43000	13,822.86
0210 0110 7 1 MAILBOX, F&I SINGLE 9.000 EA	200.00000	1,800.00	150.00000	1,350.00	252.47000	2,272.23
0215 0120 1 REGULAR EXCAVATION 7,007.300 CY	30.00000	210,219.00	18.42000	129,074.47	25.06000	175,602.94
0220 0120 6 EMBANKMENT 9,780.100 CY	50.00000	489,005.00	78.29000	765,684.03	35.70000	349,149.57
0225 0160 4 TYPE B STABILIZATION 33,315.000 SY	7.00000	233,205.00	3.39000	112,937.85	43.13000	1,436,875.95
0230 0285701 OPTIONAL BASE, BASE GROUP 01 11,966.000 SY	30.00000	358,980.00	16.48000	197,199.68	58.32000	697,857.12
0235 0285710 OPTIONAL BASE, BASE GROUP 10 2,875.000 SY	40.00000	115,000.00	36.78000	105,742.50	63.91000	183,741.25
0240 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 2,665.000 SY	50.00000	133,250.00	35.48000	94,554.20	66.69000	177,728.85
0245 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 9,004.000 SY	4.00000	36,016.00	14.13000	127,226.52	4.28000	38,537.12

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 18,924.000 SY	4.00000	75,696.00	7.89000	149,310.36	3.42000	64,720.08
0255 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 74,331.000 SY	4.00000	297,324.00	4.76000	353,815.56	2.59000	192,517.29
0260 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH 23,713.000 SY	4.00000	94,852.00	5.59000	132,555.67	2.61000	61,890.93
0265 0327 70 26 MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH 2,172.000 SY	8.00000	17,376.00	8.65000	18,787.80	9.38000	20,373.36
0270 0327 70 29 MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH 2,455.000 SY	10.00000	24,550.00	14.06000	34,517.30	8.93000	21,923.15
0275 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 10,402.400 TN	162.00000	1,685,188.80	195.29000	2,031,484.70	165.00000	1,716,396.00
0280 0334 1 57 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER 8,328.300 TN	214.00000	1,782,256.20	209.39000	1,743,862.74	212.00000	1,765,599.60
0285 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 935.000 TN	247.00000	230,945.00	340.87000	318,713.45	285.00000	266,475.00

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0337 7 26 4,502.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER	258.00000	1,161,516.00	239.94000	1,080,209.88	269.00000	1,211,038.00
0295 0339 1 20.100 TN MISCELLANEOUS ASPHALT PAVEMENT	550.00000	11,055.00	1,277.43000	25,676.34	624.00000	12,542.40
0300 0400 0 11 512.800 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	800.00000	410,240.00	1,183.33000	606,811.62	1,001.75000	513,697.40
0305 0400 2 1 1.400 CY CONCRETE CLASS II, CULVERTS	20,000.00000	28,000.00	6,263.86000	8,769.40	6,150.23000	8,610.32
0310 0415 1 1 195.000 LB REINFORCING STEEL- ROADWAY	2.00000	390.00	1.85000	360.75	10.77000	2,100.15
0315 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	9,000.00000	9,000.00	6,116.89000	6,116.89	10,695.85000	10,695.85
0320 0425 1521 11.000 EA INLETS, DT BOT, TYPE C,<10'	9,000.00000	99,000.00	5,897.50000	64,872.50	6,668.21000	73,350.31
0325 0425 1523 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	15,000.00000	15,000.00	13,103.19000	13,103.19	26,130.23000	26,130.23

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 1.000 EA	9,000.00000	9,000.00	5,737.04000	5,737.04	6,546.14000	6,546.14
0335 0425 1541 INLETS, DT BOT, TYPE D, <10' 18.000 EA	9,000.00000	162,000.00	6,831.96000	122,975.28	7,544.87000	135,807.66
0340 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	9,000.00000	18,000.00	4,574.97000	9,149.94	6,489.53000	12,979.06
0345 0425 82 REPLACE GRATE 2.000 EA	2,500.00000	5,000.00	616.15000	1,232.30	2,214.37000	4,428.74
0350 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 334.000 LF	150.00000	50,100.00	185.64000	62,003.76	206.38000	68,930.92
0355 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 273.000 LF	200.00000	54,600.00	165.79000	45,260.67	241.71000	65,986.83
0360 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 76.000 LF	200.00000	15,200.00	275.26000	20,919.76	248.08000	18,854.08
0365 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 214.000 LF	250.00000	53,500.00	221.53000	47,407.42	291.07000	62,288.98
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 215.000 LF	120.00000	25,800.00	125.70000	27,025.50	192.17000	41,316.55

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,587.000 LF	120.00000	430,440.00	133.13000	477,537.31	205.43000	736,877.41
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,087.000 LF	150.00000	163,050.00	164.01000	178,278.87	235.89000	256,412.43
0385 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 24.000 LF	500.00000	12,000.00	802.25000	19,254.00	306.40000	7,353.60
0390 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 4.000 LF	150.00000	600.00	1,309.50000	5,238.00	410.30000	1,641.20
0395 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 8.000 EA	4,000.00000	32,000.00	2,921.84000	23,374.72	2,791.62000	22,332.96
0400 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 1.000 EA	4,000.00000	4,000.00	3,137.01000	3,137.01	3,103.73000	3,103.73
0405 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 12.000 EA	4,000.00000	48,000.00	2,921.84000	35,062.08	2,791.62000	33,499.44
0410 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 6.000 EA	4,000.00000	24,000.00	3,137.00000	18,822.00	3,103.73000	18,622.38
0415 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 4.000 EA	4,000.00000	16,000.00	2,945.75000	11,783.00	2,791.62000	11,166.48

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	4,000.00000	8,000.00	3,137.00000	6,274.00	3,305.34000	6,610.68
0425 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 9.000 LF	168.00000	1,512.00	168.00000	1,512.00	71.26000	641.34
0430 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 534.000 LF	154.00000	82,236.00	148.75000	79,432.50	116.40000	62,157.60
0435 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 491.000 LF	50.00000	24,550.00	45.00000	22,095.00	37.10000	18,216.10
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 75.000 LF	50.00000	3,750.00	45.00000	3,375.00	45.52000	3,414.00
0445 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 25.000 LF	60.00000	1,500.00	55.00000	1,375.00	100.62000	2,515.50
0450 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9,995.000 SY	56.00000	559,720.00	49.00000	489,755.00	63.42000	633,882.90
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 316.000 SY	74.00000	23,384.00	68.00000	21,488.00	87.55000	27,665.80
0460 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 147.000 SY	82.00000	12,054.00	75.00000	11,025.00	93.40000	13,729.80

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0527 2 193.000 SF DETECTABLE WARNINGS	40.00000	7,720.00	55.00000	10,615.00	30.52000	5,890.36
0470 0530 3 4 473.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	200.00000	94,600.00	180.59000	85,419.07	235.16000	111,230.68
0475 0530 74 339.800 TN BEDDING STONE	200.00000	67,960.00	193.08000	65,608.58	206.63000	70,212.87
0480 0536 1 1 583.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	24.00000	13,992.00	24.00000	13,992.00	33.26000	19,390.58
0485 0536 8122 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,750.00000	4,750.00	4,750.00000	4,750.00	4,038.24000	4,038.24
0490 0536 8123 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	3,250.00000	3,250.00	3,250.00000	3,250.00	2,850.52000	2,850.52
0495 0536 73 629.000 LF GUARDRAIL REMOVAL	4.00000	2,516.00	4.00000	2,516.00	3.56000	2,239.24
0500 0536 85 20 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,800.00000	1,800.00	1,800.00000	1,800.00	2,850.52000	2,850.52

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	4,000.00000	4,000.00	4,000.00000	4,000.00	4,038.24000	4,038.24
0507 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 2,825.000 LF	20.00000	56,500.00	22.75000	64,268.75	15.87000	44,832.75
0510 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 420.000 LF	40.00000	16,800.00	34.00000	14,280.00	32.92000	13,826.40
0512 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING 1.000 EA	3,000.00000	3,000.00	5,000.00000	5,000.00	2,939.60000	2,939.60
0515 0570 1 2 PERFORMANCE TURF, SOD 71,669.000 SY	3.65000	261,591.85	3.70000	265,175.30	3.41000	244,391.29
0520 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 10,397.000 SY	5.00000	51,985.00	9.94000	103,346.18	6.94000	72,155.18
0525 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 646.000 SY	4.00000	2,584.00	8.30000	5,361.80	9.70000	6,266.20
0530 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 85.000 LF	22.85000	1,942.25	22.85000	1,942.25	39.14000	3,326.90
0535 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 69.000 LF	54.85000	3,784.65	54.85000	3,784.65	63.51000	4,382.19

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	1,126.00000	3,378.00	1,126.00000	3,378.00	1,435.17000	4,305.51
0545 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	2,130.00000	8,520.00	2,130.00000	8,520.00	2,380.61000	9,522.44
0550 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,550.00000	6,200.00	1,550.00000	6,200.00	2,575.08000	10,300.32
0555 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,097.000 EA	4.25000	8,912.25	4.50000	9,436.50	5.00000	10,485.00
0560 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.863 GM	900.00000	7,076.70	1,249.52000	9,824.98	1,057.85000	8,317.87
0565 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.608 GM	1,000.00000	608.00	1,354.44000	823.50	1,160.36000	705.50
0570 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 487.000 LF	1.00000	487.00	1.00000	487.00	1.18000	574.66
0575 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 833.000 LF	1.00000	833.00	2.00000	1,666.00	1.18000	982.94

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 736.000 LF	1.00000	736.00	3.00000	2,208.00	1.18000	868.48
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 6.822 GM	400.00000	2,728.80	399.88000	2,727.98	470.20000	3,207.70
0590 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.268 GM	500.00000	634.00	500.79000	635.00	584.21000	740.78
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 48.000 EA	40.00000	1,920.00	85.00000	4,080.00	47.03000	2,257.44
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 146.000 EA	22.00000	3,212.00	35.00000	5,110.00	25.87000	3,777.02
0605 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.838 GM	900.00000	6,154.20	1,250.37000	8,550.03	1,057.02000	7,227.90
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 833.000 LF	1.00000	833.00	2.00000	1,666.00	1.18000	982.94

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44166115201	70,000.00000	70,000.00	70,000.00000	70,000.00	70,000.00000	70,000.00
0620 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44166115202	30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0002 Roadway Section Totals:		**$15,442,749.50**		**$15,773,064.02**		**$15,658,459.05**
SECTION: 0003 Signing						
0625 0546 72 3 10.944 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	825.00000	9,028.80	2,196.09000	24,034.01	2,001.15000	21,900.59
0630 0700 1 11 49.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	400.00000	19,600.00	430.00000	21,070.00	470.34000	23,046.66
0635 0700 1 12 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,300.00000	18,200.00	1,440.00000	20,160.00	1,528.59000	21,400.26
0640 0700 1 13 7.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,000.00000	14,000.00	1,940.00000	13,580.00	2,351.68000	16,461.76
0645 0700 1 50 12.000 AS SINGLE POST SIGN, RELOCATE	100.00000	1,200.00	120.00000	1,440.00	117.58000	1,410.96

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0650 0700 1 60 SINGLE POST SIGN, REMOVE 59.000 AS	30.00000	1,770.00	30.00000	1,770.00	35.28000	2,081.52
0655 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 8.000 EA	225.00000	1,800.00	275.00000	2,200.00	264.56000	2,116.48
0660 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 4.000 EA	325.00000	1,300.00	375.00000	1,500.00	382.15000	1,528.60
0665 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 1.000 EA	1,000.00000	1,000.00	1,540.00000	1,540.00	1,175.84000	1,175.84
0670 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 8.000 EA	25.00000	200.00	90.00000	720.00	29.40000	235.20
0675 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 4.000 EA	25.00000	100.00	120.00000	480.00	29.40000	117.60
0680 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	50.00000	50.00	480.00000	480.00	58.79000	58.79
0685 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 51.000 EA	80.00000	4,080.00	90.00000	4,590.00	94.07000	4,797.57
0690 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 4.000 EA	140.00000	560.00	200.00000	800.00	164.62000	658.48

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0704 1 2 72.000 EA TUBULAR MARKER, DURABLE, 36" YELLOW POST	140.00000	10,080.00	200.00000	14,400.00	164.62000	11,852.64
0700 0705 10 1 4.000 EA OBJECT MARKER, TYPE 1	160.00000	640.00	225.00000	900.00	188.14000	752.56
0705 0706 1 3 2,097.000 EA RAISED PAVEMENT MARKER, TYPE B	4.25000	8,912.25	4.50000	9,436.50	5.00000	10,485.00
0710 0710 11190 57.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.00000	171.00	5.00000	285.00	3.53000	201.21
0715 0710 11290 646.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.00000	1,938.00	2.50000	1,615.00	3.53000	2,280.38
0720 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44166115201	30,000.00000	30,000.00	35,000.00000	35,000.00	43,507.00000	43,507.00
0725 0711 11123 538.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.50000	1,883.00	5.00000	2,690.00	4.12000	2,216.56
0730 0711 11124 416.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.50000	1,872.00	7.00000	2,912.00	5.29000	2,200.64

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 11125 294.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.50000	1,617.00	9.00000	2,646.00	6.47000	1,902.18
0740 0711 11141 1.203 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,000.00000	3,609.00	2,493.77000	3,000.01	3,518.72000	4,233.02
0745 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	300.00	275.00000	550.00	176.38000	352.76
0750 0711 11170 96.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	65.00000	6,240.00	90.00000	8,640.00	76.43000	7,337.28
0755 0711 11224 315.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.50000	1,417.50	7.00000	2,205.00	5.29000	1,666.35
0760 0711 11241 0.385 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,000.00000	1,155.00	2,532.47000	975.00	3,481.69000	1,340.45
0765 0711 14125 397.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.00000	5,955.00	18.00000	7,146.00	17.64000	7,003.08
0770 0711 14160 45.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	175.00000	7,875.00	200.00000	9,000.00	205.77000	9,259.65

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 45.000 EA	100.00000	4,500.00	100.00000	4,500.00	117.58000	5,291.10
0780 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 8.052 GM	5,800.00000	46,701.60	6,198.46000	49,910.00	6,819.00000	54,906.59
0785 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.205 GM	6,800.00000	1,394.00	7,170.73000	1,470.00	7,800.00000	1,599.00
0790 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.765 GM	2,000.00000	13,530.00	2,301.70000	15,571.00	2,350.00000	15,897.75
0795 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 6.565 GM	5,800.00000	38,077.00	6,204.72000	40,733.99	6,815.00000	44,740.48
0800 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.078 GM	28,000.00000	2,184.00	30,769.23000	2,400.00	29,547.00000	2,304.67
0805 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.077 GM	12,000.00000	924.00	10,389.61000	800.00	12,828.00000	987.76
0810 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.078 GM	28,000.00000	2,184.00	30,769.23000	2,400.00	29,547.00000	2,304.67

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0713103331 0.077 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	12,000.00000	924.00	10,389.61000	800.00	12,828.00000	987.76
0003 Signing Section Totals:		**$266,972.15**		**$314,349.51**		**$332,600.85**
SECTION: 0004 Signalization						
0820 0630 2 11 580.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.20000	11,716.00	20.20000	11,716.00	27.62000	16,019.60
0825 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,060.00000	4,060.00	4,060.00000	4,060.00	6,528.00000	6,528.00
0830 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,050.00000	2,100.00	1,050.00000	2,100.00	1,391.59000	2,783.18
0835 0646 1 11 3.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,807.00000	5,421.00	1,807.00000	5,421.00	2,610.77000	7,832.31
0840 0646 1 60 3.000 EA ALUMINUM SIGNALS POLE, REMOVE	510.00000	1,530.00	510.00000	1,530.00	347.40000	1,042.20
0845 0653 1 11 3.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	818.00000	2,454.00	818.00000	2,454.00	1,105.86000	3,317.58

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA HIGHWAY INFRASTRUCTURE LLC		(5) HUBBARD CONSTRUCTION COMPANY		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0850 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	1,385.00000	5,540.00	1,385.00000	5,540.00	1,853.22000	7,412.88
0855 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	1,455.00000	1,455.00	1,455.00000	1,455.00	1,917.58000	1,917.58
0860 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 3.000 EA	2,432.00000	7,296.00	2,432.00000	7,296.00	609.59000	1,828.77
0865 0671 2 40 TRAFFIC CONTROLLER, MODIFY 1.000 EA	1,600.00000	1,600.00	1,600.00000	1,600.00	1,303.76000	1,303.76
0004 Signalization Section Totals:		**$43,172.00**		**$43,172.00**		**$49,985.86**
Contract Grand Totals:		**$16,899,725.25**		**$17,266,088.06**		**17,450,083.81**

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 8.900 CY	4,375.60000	38,942.84				
0010 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 24.900 CY	3,639.30000	90,618.57				
0015 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 6,530.000 LB	3.06000	19,981.80				
0020 0415 1 9 REINFORCING STEEL- APPROACH SLABS 1,744.000 LB	4.08000	7,115.52				
0025 0455 34400 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, SIZE 18" 190.000 LF	1,068.38000	202,992.20				
0030 0459 71 PILES, POLYETHYLENE SHEETING 6.000 SY	544.40000	3,266.40				
0035 0460 7 PREFABRICATED STEEL PEDESTRIAN BRIDGE 1,320.000 SF	819.32000	1,081,502.40				
0040 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 40.000 LF	283.04000	11,321.60				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0530 1100 RIPRAP, SAND-CEMENT BAGS 13.300 CY	4,330.69000	57,598.18				
0050 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 168.700 TN	408.30000	68,880.21				
0055 0530 74 BEDDING STONE 60.100 TN	680.50000	40,898.05				
0001 Structures Section Totals:		**$1,623,117.77**				
SECTION: 0002 Roadway						
0060 0101 1 MOBILIZATION 44166115201 (1.000) LS	1,038,882.41000	1,038,882.41				
0065 0101 1 MOBILIZATION 44166115202 (1.000) LS	502,677.63000	502,677.63				
0070 0102 1 MAINTENANCE OF TRAFFIC 44166115201 (240.000) DA (LS)	1,059,407.29000	1,059,407.29				
0075 0102 1 MAINTENANCE OF TRAFFIC 44166115202 (140.000) DA (LS)	841,661.47000	841,661.47				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 14 TRAFFIC CONTROL OFFICER 3,722.000 HR	96.90000	360,661.80				
0085 0102 60 WORK ZONE SIGN 65,245.000 ED	0.23000	15,006.35				
0090 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,354.000 LF	40.80000	55,243.20				
0095 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 1,417.000 LF	35.70000	50,586.90				
0100 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 1,000.000 LF	12.75000	12,750.00				
0105 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 70,597.000 ED	0.11000	7,765.67				
0110 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 5,674.000 FD	0.14000	794.36				
0115 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 530.000 ED	0.05000	26.50				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 5.000 LO	956.20000	4,781.00				
0125 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,808.000 ED	11.47000	43,677.76				
0130 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 450.000 ED	40.93000	18,418.50				
0135 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 450.000 ED	52.91000	23,809.50				
0140 0102115 TYPE III BARRICADE 3,575.000 ED	0.36000	1,287.00				
0145 0102150 1 PORTABLE REGULATORY, SIGN 530.000 ED	5.10000	2,703.00				
0150 0102150 2 RADAR SPEED DISPLAY UNIT 530.000 ED	5.10000	2,703.00				
0155 0104 10 3 SEDIMENT BARRIER 19,465.000 LF	1.91000	37,178.15				
0160 0104 11 FLOATING TURBIDITY BARRIER 774.000 LF	15.30000	11,842.20				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 513.000 LF	8.92000	4,575.96				
0170 0104 15 SOIL TRACKING PREVENTION DEVICE 6.000 EA	7,012.16000	42,072.96				
0175 0104 18 INLET PROTECTION SYSTEM 28.000 EA	140.24000	3,926.72				
0180 0107 1 LITTER REMOVAL 1,178.690 AC	44.62000	52,593.15				
0185 0107 2 MOWING 1,079.430 AC	44.62000	48,164.17				
0190 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 44166115202 (1.000) LS	21,195.84000	21,195.84				
0195 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 44166115202 (1.000) LS	21,195.84000	21,195.84				
0200 0110 1 1 CLEARING & GRUBBING 44166115201 (21.640) AC (LS)	309,055.82000	309,055.82				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0110 4 10 REMOVAL OF EXISTING CONCRETE 202.000 SY	90.31000	18,242.62				
0210 0110 7 1 MAILBOX, F&I SINGLE 9.000 EA	159.37000	1,434.33				
0215 0120 1 REGULAR EXCAVATION 7,007.300 CY	59.44000	416,513.91				
0220 0120 6 EMBANKMENT 9,780.100 CY	78.03000	763,141.20				
0225 0160 4 TYPE B STABILIZATION 33,315.000 SY	23.15000	771,242.25				
0230 0285701 OPTIONAL BASE, BASE GROUP 01 11,966.000 SY	37.59000	449,801.94				
0235 0285710 OPTIONAL BASE, BASE GROUP 10 2,875.000 SY	62.13000	178,623.75				
0240 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 2,665.000 SY	49.42000	131,704.30				
0245 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 9,004.000 SY	6.59000	59,336.36				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH	18,924.000 SY	6.24000	118,085.76			
0255 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	74,331.000 SY	7.15000	531,466.65			
0260 0327 70 20 MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH	23,713.000 SY	8.98000	212,942.74			
0265 0327 70 26 MILLING EXISTING ASPHALT PAVEMENT, 4 3/4" AVG DEPTH	2,172.000 SY	11.66000	25,325.52			
0270 0327 70 29 MILLING EXISTING ASPHALT PAVEMENT, 6 1/4" AVG DEPTH	2,455.000 SY	17.66000	43,355.30			
0275 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	10,402.400 TN	190.61000	1,982,801.46			
0280 0334 1 57 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER	8,328.300 TN	228.68000	1,904,515.64			
0285 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	935.000 TN	265.12000	247,887.20			

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0337 7 26 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER 4,502.000 TN	301.09000	1,355,507.18				
0295 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 20.100 TN	489.86000	9,846.19				
0300 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 512.800 CY	700.00000	358,960.00				
0305 0400 2 1 CONCRETE CLASS II, CULVERTS 1.400 CY	9,655.41000	13,517.57				
0310 0415 1 1 REINFORCING STEEL- ROADWAY 195.000 LB	3.88000	756.60				
0315 0425 1351 INLETS, CURB, TYPE P-5, <10' 1.000 EA	13,350.31000	13,350.31				
0320 0425 1521 INLETS, DT BOT, TYPE C,<10' 11.000 EA	10,480.50000	115,285.50				
0325 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	19,517.70000	19,517.70				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	1.000 EA	10,271.28000	10,271.28			
0335 0425 1541 INLETS, DT BOT, TYPE D, <10'	18.000 EA	12,455.09000	224,191.62			
0340 0425 2 41 MANHOLES, P-7, <10'	2.000 EA	11,314.77000	22,629.54			
0345 0425 82 REPLACE GRATE	2.000 EA	3,451.68000	6,903.36			
0350 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	334.000 LF	283.30000	94,622.20			
0355 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	273.000 LF	314.04000	85,732.92			
0360 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	76.000 LF	327.83000	24,915.08			
0365 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	214.000 LF	364.88000	78,084.32			
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	215.000 LF	266.89000	57,381.35			

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0430175118 3,587.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	247.78000	888,786.86				
0380 0430175124 1,087.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	302.50000	328,817.50				
0385 0430175130 24.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	986.26000	23,670.24				
0390 0430175218 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	1,787.84000	7,151.36				
0395 0430982125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	5,176.50000	41,412.00				
0400 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	8,436.68000	8,436.68				
0405 0430984125 12.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,586.46000	43,037.52				
0410 0430984129 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	8,436.68000	50,620.08				
0415 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	8,159.66000	32,638.64				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	8,436.68000	16,873.36			
0425 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	9.000 LF	76.50000	688.50			
0430 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	534.000 LF	124.94000	66,717.96			
0435 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	491.000 LF	112.37000	55,173.67			
0440 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	75.000 LF	143.00000	10,725.00			
0445 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	25.000 LF	269.01000	6,725.25			
0450 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	9,995.000 SY	52.01000	519,839.95			
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	316.000 SY	94.46000	29,849.36			
0460 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED	147.000 SY	101.31000	14,892.57			

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0527 2 DETECTABLE WARNINGS 193.000 SF	28.05000	5,413.65				
0470 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 473.000 TN	313.94000	148,493.62				
0475 0530 74 BEDDING STONE 339.800 TN	75.60000	25,688.88				
0480 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 583.000 LF	35.70000	20,813.10				
0485 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 1.000 EA	4,334.79000	4,334.79				
0490 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING 1.000 EA	3,059.85000	3,059.85				
0495 0536 73 GUARDRAIL REMOVAL 629.000 LF	3.82000	2,402.78				
0500 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	3,059.85000	3,059.85				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	1.000 EA	4,334.79000	4,334.79			
0507 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	2,825.000 LF	17.21000	48,618.25			
0510 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	420.000 LF	35.70000	14,994.00			
0512 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	1.000 EA	764.96000	764.96			
0515 0570 1 2 PERFORMANCE TURF, SOD	71,669.000 SY	4.22000	302,443.18			
0520 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	10,397.000 SY	6.24000	64,877.28			
0525 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	646.000 SY	6.37000	4,115.02			
0530 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	85.000 LF	25.31000	2,151.35			
0535 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	69.000 LF	46.22000	3,189.18			

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0635 2 11 — 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,893.28000	5,679.84				
0545 0695 1 1 — 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	3,761.07000	15,044.28				
0550 0695 6 12 — 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,148.27000	8,593.08				
0555 0706 1 3 — 2,097.000 EA RAISED PAVEMENT MARKER, TYPE B	5.42000	11,365.74				
0560 0710 11101 — 7.863 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,147.44000	9,022.32				
0565 0710 11102 — 0.608 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,274.94000	775.16				
0570 0710 11123 — 487.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.28000	623.36				
0575 0710 11124 — 833.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.28000	1,066.24				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 736.000 LF	1.28000	942.08				
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 6.822 GM	509.98000	3,479.08				
0590 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.268 GM	637.47000	808.31				
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 48.000 EA	51.00000	2,448.00				
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 146.000 EA	28.05000	4,095.30				
0605 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 6.838 GM	1,147.44000	7,846.19				
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 833.000 LF	1.28000	1,066.24				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44166115201	70,000.00000	70,000.00				
0620 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44166115202	30,000.00000	30,000.00				
0002 Roadway Section Totals:		**$17,920,204.05**				
SECTION: 0003 Signing						
0625 0546 72 3 10.944 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,402.43000	15,348.19				
0630 0700 1 11 49.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	509.98000	24,989.02				
0635 0700 1 12 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,657.42000	23,203.88				
0640 0700 1 13 7.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,549.88000	17,849.16				
0645 0700 1 50 12.000 AS SINGLE POST SIGN, RELOCATE	127.49000	1,529.88				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0650 0700 1 60 SINGLE POST SIGN, REMOVE 59.000 AS	38.25000	2,256.75				
0655 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 8.000 EA	286.86000	2,294.88				
0660 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 4.000 EA	414.35000	1,657.40				
0665 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 1.000 EA	1,274.94000	1,274.94				
0670 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 8.000 EA	31.87000	254.96				
0675 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 4.000 EA	31.87000	127.48				
0680 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	63.75000	63.75				
0685 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 51.000 EA	102.00000	5,202.00				
0690 0704 1 1 TUBULAR MARKER, DURABLE, 36" WHITE POST 4.000 EA	178.49000	713.96				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 72.000 EA	178.49000	12,851.28				
0700 0705 10 1 OBJECT MARKER, TYPE 1 4.000 EA	203.99000	815.96				
0705 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,097.000 EA	5.42000	11,365.74				
0710 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 57.000 SF	3.82000	217.74				
0715 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 646.000 SF	3.82000	2,467.72				
0720 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44166115201 (1.000) LS	38,248.14000	38,248.14				
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 538.000 LF	4.46000	2,399.48				
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 416.000 LF	5.74000	2,387.84				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 294.000 LF	7.01000	2,060.94				
0740 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.203 GM	3,824.81000	4,601.25				
0745 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	191.24000	382.48				
0750 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 96.000 EA	82.87000	7,955.52				
0755 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 315.000 LF	5.74000	1,808.10				
0760 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.385 GM	3,824.81000	1,472.55				
0765 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 397.000 LF	19.12000	7,590.64				
0770 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 45.000 EA	223.11000	10,039.95				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	45.000 EA	127.49000	5,737.05			
0780 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	8.052 GM	7,394.64000	59,541.64			
0785 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.205 GM	8,669.58000	1,777.26			
0790 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	6.765 GM	2,549.88000	17,249.94			
0795 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	6.565 GM	7,394.64000	48,545.81			
0800 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	0.078 GM	35,698.26000	2,784.46			
0805 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	0.077 GM	15,299.26000	1,178.04			
0810 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	0.078 GM	35,698.26000	2,784.46			

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0713103331 0.077 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES GM	15,299.26000	1,178.04				
0003 Signing Section Totals:		**$344,208.28**				
SECTION: 0004 Signalization						
0820 0630 2 11 580.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	25.05000	14,529.00				
0825 0632 7 1 1.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	15,936.73000	15,936.73				
0830 0635 2 11 2.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	4,035.18000	8,070.36				
0835 0646 1 11 3.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	3,327.59000	9,982.77				
0840 0646 1 60 3.000 ALUMINUM SIGNALS POLE, REMOVE EA	605.60000	1,816.80				
0845 0653 1 11 3.000 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY AS	1,262.19000	3,786.57				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0850 0660 2102 4.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,689.29000	6,757.16				
0855 0660 2106 1.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,154.65000	2,154.65				
0860 0665 1 12 3.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	2,964.23000	8,892.69				
0865 0671 2 40 1.000 EA TRAFFIC CONTROLLER, MODIFY	3,416.83000	3,416.83				
0004 Signalization Section Totals:		**$75,343.56**				
Contract Grand Totals:		**$19,962,873.66**				

Letting: CT230524 May 24, 2023 **Call Order:** 017 **Contract:** T7505

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 06/01/2023

Manager, Contracts Administration Office