Vendor Ranking

Letting: CT230517 May 17, 2023 10:30 AM
Call Order: 009
Contract: T7507
District: District 7
Counties: PINELLAS
Fed Aid No: D723003B
Contract Time: 700 AVAILABLE DAYS
Project(s): 44600915201 (*) 44586515201
Contract Desc: SR 93 (I-275)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GOSALIA CONCRETE CONSTRUCTORS, INC.	Responsive	Winning bid	$22,407,724.00	100.00%
2	WEBBER, LLC	Responsive	Non-Winning Bid	$28,928,928.00	129.10%
3	DE MOYA HIGHWAY INFRASTRUCTURE LLC	Responsive	Non-Winning Bid	$29,433,035.37	131.35%
4	GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	Responsive	Non-Winning Bid	$29,613,232.90	132.16%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$35,584,071.43	158.80%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

District: District 7 **Counties:** PINELLAS **Fed Aid No:** D723003B

Contract Time: 700 AVAILABLE DAYS **Project(s):** 44600915201 (*) 44586515201

Contract Descr: SR 93 (I-275)

The improvements under this contract consist of concrete pavement rehabilitation of mainline travel lanes, ramps and shoulders, and to provide milling and resurfacing on existing asphalt paved ramps and shoulders along SR 93 (I-275). In addition, lighting, guide sign panels are to be upgraded to meet current standards, signing and pavement markings are to be replaced. Drainage outfall improvements consist of retrofitting existing drainage system to provide new storm structures and pipe extensions.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 44586515201 LS	15,197.64000	15,197.64	145,525.00000	145,525.00	900,000.00000	900,000.00
0010 0101 1 (1.000) MOBILIZATION 44600915201 LS	200,000.00000	200,000.00	2,553,660.00000	2,553,660.00	2,000,000.00000	2,000,000.00
0015 0102 1 (100.000) MAINTENANCE OF TRAFFIC 44586515201 DA (LS)	100,000.00000	100,000.00	448,500.00000	448,500.00	400,000.00000	400,000.00
0020 0102 1 (600.000) MAINTENANCE OF TRAFFIC 44600915201 DA (LS)	360,000.00000	360,000.00	1,965,550.00000	1,965,550.00	1,000,000.00000	1,000,000.00
0025 0102 14 1,680.000 TRAFFIC CONTROL OFFICER HR	95.00000	159,600.00	80.00000	134,400.00	75.00000	126,000.00
0030 0102 60 120,803.000 WORK ZONE SIGN ED	0.20000	24,160.60	0.20000	24,160.60	0.20000	24,160.60

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 71 16 — 5,129.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	25.00000	128,225.00	30.00000	153,870.00	25.00000	128,225.00
0040 0102 71 26 — 1,702.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	1.00000	1,702.00	7.00000	11,914.00	10.00000	17,020.00
0045 0102 74 1 — 69,356.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	6,935.60	0.20000	13,871.20	0.10000	6,935.60
0050 0102 76 — 2,011.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	10,055.00	5.00000	10,055.00	5.00000	10,055.00
0055 0102 89 1 — 15.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	890.00000	13,350.00	900.00000	13,500.00	790.00000	11,850.00
0060 0102 99 — 6,011.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.00000	54,099.00	11.00000	66,121.00	1.00000	6,011.00
0065 0102104 — 508.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	42.85000	21,767.80	20.00000	10,160.00	40.00000	20,320.00
0070 0102107 1 — 508.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	22.00000	11,176.00	20.00000	10,160.00	20.00000	10,160.00
0075 0102115 — 2,849.000 ED TYPE III BARRICADE	0.23000	655.27	0.50000	1,424.50	0.23000	655.27

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102150 1 1,960.000 ED PORTABLE REGULATORY, SIGN	5.00000	9,800.00	5.00000	9,800.00	5.00000	9,800.00
0085 0102150 2 1,960.000 ED RADAR SPEED DISPLAY UNIT	5.00000	9,800.00	4.00000	7,840.00	5.00000	9,800.00
0090 0104 1 136.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	13.61000	1,850.96	20.00000	2,720.00	5.00000	680.00
0095 0104 10 3 7,652.000 LF SEDIMENT BARRIER	1.50000	11,478.00	1.75000	13,391.00	3.00000	22,956.00
0100 0104 15 6.000 EA SOIL TRACKING PREVENTION DEVICE	2,000.00000	12,000.00	3,150.00000	18,900.00	500.00000	3,000.00
0105 0104 18 68.000 EA INLET PROTECTION SYSTEM	110.00000	7,480.00	210.00000	14,280.00	200.00000	13,600.00
0110 0104 19 14.000 SY CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	48.98000	685.72	425.00000	5,950.00	20.00000	280.00
0115 0107 1 4,095.130 AC LITTER REMOVAL	5.00000	20,475.65	30.00000	122,853.90	20.00000	81,902.60
0120 0107 2 3,451.240 AC MOWING	5.00000	17,256.20	130.00000	448,661.20	40.00000	138,049.60

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (0.390) AC (LS) CLEARING & GRUBBING 44586515201	10,000.00000	10,000.00	269,406.50000	269,406.50	500,000.00000	500,000.00
0130 0110 1 1 (7.190) AC (LS) CLEARING & GRUBBING 44600915201	93,800.00000	93,800.00	2,385,629.00000	2,385,629.00	750,000.00000	750,000.00
0135 0110 4 10 34,691.000 SY REMOVAL OF EXISTING CONCRETE	71.50000	2,480,406.50	65.00000	2,254,915.00	70.00000	2,428,370.00
0140 0120 1 216.100 CY REGULAR EXCAVATION	15.00000	3,241.50	126.00000	27,228.60	100.00000	21,610.00
0145 0120 6 3,850.500 CY EMBANKMENT	25.00000	96,262.50	64.00000	246,432.00	50.00000	192,525.00
0150 0327 70 5 9,217.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	6.45000	59,449.65	8.00000	73,736.00	6.45000	59,449.65
0155 0327 70 6 15,453.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6.70000	103,535.10	9.00000	139,077.00	6.70000	103,535.10
0160 0327 70 8 5,641.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	10.55000	59,512.55	19.00000	107,179.00	10.55000	59,512.55
0165 0334 1 12 775.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	236.00000	183,065.20	370.00000	287,009.00	236.00000	183,065.20

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0334 1 13 1,013.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	194.25000	196,930.65	240.00000	243,312.00	194.50000	197,184.10
0175 0337 7 83 1,274.800 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	254.00000	323,799.20	370.00000	471,676.00	254.00000	323,799.20
0180 0339 1 225.100 TN MISCELLANEOUS ASPHALT PAVEMENT	350.00000	78,785.00	760.00000	171,076.00	350.00000	78,785.00
0185 0350 5 491,521.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	3.85000	1,892,355.85	3.00000	1,474,563.00	3.50000	1,720,323.50
0190 0350 6 33,716.000 LF CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT	4.00000	134,864.00	4.00000	134,864.00	4.00000	134,864.00
0195 0352 70 307,008.000 SY GRINDING CONCRETE PAVEMENT	3.51000	1,077,598.08	4.00000	1,228,032.00	4.00000	1,228,032.00
0200 0353 70 8,544.600 CY CONCRETE PAVEMENT SLAB REPLACEMENT	1,160.00000	9,911,736.00	985.00000	8,416,431.00	1,500.00000	12,816,900.00
0205 0370 1 4,711.000 LF BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	289.00000	1,361,479.00	175.00000	824,425.00	30.00000	141,330.00
0210 0425 1701 14.000 EA INLETS, GUTTER, TYPE S, <10'	5,500.00000	77,000.00	10,000.00000	140,000.00	10,000.00000	140,000.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	5,000.00000	10,000.00	10,000.00000	20,000.00	10,000.00000	20,000.00
0220 0425 82 REPLACE GRATE 2.000 EA	1,500.00000	3,000.00	1,500.00000	3,000.00	5,000.00000	10,000.00
0225 0430173115 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN 85.000 LF	50.00000	4,250.00	200.00000	17,000.00	300.00000	25,500.00
0230 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 311.000 LF	55.00000	17,105.00	210.00000	65,310.00	300.00000	93,300.00
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 600.000 LF	55.00000	33,000.00	210.00000	126,000.00	300.00000	180,000.00
0240 0430611125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE 2.000 EA	3,500.00000	7,000.00	7,000.00000	14,000.00	4,000.00000	8,000.00
0245 0430611225 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE 4.000 EA	3,500.00000	14,000.00	6,500.00000	26,000.00	4,000.00000	16,000.00
0250 0430611325 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE 2.000 EA	3,500.00000	7,000.00	6,300.00000	12,600.00	4,000.00000	8,000.00
0255 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	3,499.44000	3,499.44	4,250.00000	4,250.00	4,000.00000	4,000.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0432 3 1 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15" — 1.000 EA	740.00000	740.00	1,100.00000	1,100.00	10,000.00000	10,000.00
0265 0432 3 2 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18" — 4.000 EA	740.00000	2,960.00	1,300.00000	5,200.00	5,000.00000	20,000.00
0270 0432 3 4 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24" — 2.000 EA	1,150.00000	2,300.00	1,500.00000	3,000.00	4,350.00000	8,700.00
0275 0432 3 5 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30" — 13.000 EA	1,150.00000	14,950.00	2,000.00000	26,000.00	1,675.00000	21,775.00
0280 0432 3 9 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54" — 4.000 EA	1,500.00000	6,000.00	2,500.00000	10,000.00	3,285.00000	13,140.00
0285 0520 1 10 CONCRETE CURB & GUTTER, TYPE F — 169.000 LF	25.00000	4,225.00	85.00000	14,365.00	40.00000	6,760.00
0290 0520 4 CURB-CONCRETE PAVEMENT JOINT — 10,090.000 LF	9.25000	93,332.50	3.00000	30,270.00	7.00000	70,630.00
0295 0520 6 SHOULDER GUTTER- CONCRETE — 4,191.000 LF	25.00000	104,775.00	85.00000	356,235.00	40.00000	167,640.00
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK — 62.000 SY	35.00000	2,170.00	195.00000	12,090.00	68.00000	4,216.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0527 2 88.000 SF DETECTABLE WARNINGS	25.00000	2,200.00	50.00000	4,400.00	40.00000	3,520.00
0310 0536 1 1 5,150.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	25.00000	128,750.00	27.00000	139,050.00	25.00000	128,750.00
0315 0536 8122 6.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,150.00000	24,900.00	4,500.00000	27,000.00	4,150.00000	24,900.00
0320 0536 8123 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	3,000.00000	12,000.00	2,100.00000	8,400.00	3,000.00000	12,000.00
0325 0536 73 4,457.000 LF GUARDRAIL REMOVAL	3.00000	13,371.00	3.00000	13,371.00	3.00000	13,371.00
0330 0536 85 20 5.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,650.00000	8,250.00	1,750.00000	8,750.00	1,650.00000	8,250.00
0335 0536 85 24 7.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,300.00000	23,100.00	3,500.00000	24,500.00	3,300.00000	23,100.00
0340 0546 72 1 3.716 GM GROUND-IN RUMBLE STRIPS, 16"	1,751.88000	6,509.99	14,000.00000	52,024.00	4,000.00000	14,864.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0570 1 2 15,305.000 PERFORMANCE TURF, SOD SY	5.50000	84,177.50	4.50000	68,872.50	3.00000	45,915.00
0350 0570 1 3 625.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	13.40000	8,375.00	4.50000	2,812.50	5.00000	3,125.00
0355 0571 1 12 12,728.000 PLASTIC EROSION MAT, TRM, TYPE 2 SY	6.50000	82,732.00	6.00000	76,368.00	7.00000	89,096.00
0360 0630 2 11 134.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	33.55000	4,495.70	34.00000	4,556.00	33.55000	4,495.70
0365 0630 2 12 240.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	30.35000	7,284.00	31.00000	7,440.00	30.35000	7,284.00
0370 0635 2 11 9.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,197.00000	10,773.00	1,250.00000	11,250.00	1,197.00000	10,773.00
0375 0695 1 1 29.000 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL EA	2,235.00000	64,815.00	2,500.00000	72,500.00	2,235.00000	64,815.00
0380 0695 6 12 37.000 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS EA	1,270.00000	46,990.00	1,500.00000	55,500.00	1,270.00000	46,990.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0695 7132 2.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	4,344.00000	8,688.00	5,000.00000	10,000.00	4,344.00000	8,688.00
0390 0706 1 3 5,397.000 EA RAISED PAVEMENT MARKER, TYPE B	3.75000	20,238.75	4.00000	21,588.00	5.00000	26,985.00
0395 0710 11101 5.767 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,350.00000	7,785.45	1,500.00000	8,650.50	1,350.00000	7,785.45
0400 0710 11102 3.010 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,735.00000	5,222.35	2,020.00000	6,080.20	1,500.00000	4,515.00
0405 0710 11103 2.390 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	2,600.00000	6,214.00	2,600.00000	6,214.00	3,000.00000	7,170.00
0410 0710 11123 496.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.30000	644.80	1.00000	496.00	1.00000	496.00
0415 0710 11124 6,357.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.40000	8,899.80	2.00000	12,714.00	1.50000	9,535.50
0420 0710 11125 492.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.50000	738.00	3.00000	1,476.00	2.00000	984.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 16.324 GM	489.88000	7,996.80	550.00000	8,978.20	500.00000	8,162.00
0430 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.217 GM	993.55000	215.60	3,000.00000	651.00	1,400.00000	303.80
0435 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.014 GM	489.29000	6.85	1,000.00000	14.00	700.00000	9.80
0440 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 29.000 EA	40.00000	1,160.00	50.00000	1,450.00	85.00000	2,465.00
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 102.000 EA	35.00000	3,570.00	30.00000	3,060.00	35.00000	3,570.00
0450 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 42.000 LF	4.00000	168.00	10.00000	420.00	15.00000	630.00
0455 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.965 GM	1,348.64000	6,696.00	1,300.00000	6,454.50	1,350.00000	6,702.75

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0460 0710 11224 877.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.30000	1,140.10	2.00000	1,754.00	1.50000	1,315.50
0465 0710 11331 18.550 GM PAINTED PAVEMENT MARKINGS, STANDARD,BLACK, SKIP, 6"	490.00000	9,089.50	550.00000	10,202.50	800.00000	14,840.00
0470 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44586515201	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
0475 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44600915201	130,000.00000	130,000.00	130,000.00000	130,000.00	130,000.00000	130,000.00
0001 Roadway Section Totals:		**$20,439,075.35**		**$26,675,675.40**		**$27,463,813.47**
SECTION: 0002 Signing						
0480 0700 1 11 105.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	490.00000	51,450.00	387.00000	40,635.00	383.00000	40,215.00
0485 0700 1 12 97.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,800.00000	174,600.00	1,620.00000	157,140.00	1,604.00000	155,588.00
0490 0700 1 13 15.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,100.00000	31,500.00	1,930.00000	28,950.00	1,909.00000	28,635.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0700 1 32 SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 12.000 AS	2,200.00000	26,400.00	2,700.00000	32,400.00	2,674.00000	32,088.00
0500 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	375.00000	375.00	404.00000	404.00	400.00000	400.00
0505 0700 1 60 SINGLE POST SIGN, REMOVE 169.000 AS	35.00000	5,915.00	30.25000	5,112.25	30.00000	5,070.00
0510 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	7,650.00000	7,650.00	6,530.00000	6,530.00	6,467.00000	6,467.00
0515 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	1,500.00000	1,500.00	1,010.00000	1,010.00	1,000.00000	1,000.00
0520 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	425.00000	850.00	188.00000	376.00	186.00000	372.00
0525 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 2.000 EA	500.00000	1,000.00	371.00000	742.00	367.00000	734.00
0530 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF 7.000 EA	925.00000	6,475.00	1,120.00000	7,840.00	1,112.00000	7,784.00
0535 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 2.000 EA	1,250.00000	2,500.00	1,380.00000	2,760.00	1,367.00000	2,734.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0540 0700 3105 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF 5.000 EA	2,100.00000	10,500.00	3,870.00000	19,350.00	3,835.00000	19,175.00
0545 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF 6.000 EA	4,150.00000	24,900.00	7,070.00000	42,420.00	7,000.00000	42,000.00
0550 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF 2.000 EA	7,650.00000	15,300.00	9,620.00000	19,240.00	9,522.00000	19,044.00
0555 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	300.00000	900.00	394.00000	1,182.00	390.00000	1,170.00
0560 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 17.000 EA	600.00000	10,200.00	968.00000	16,456.00	958.00000	16,286.00
0565 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	1,500.00000	3,000.00	2,560.00000	5,120.00	2,530.00000	5,060.00
0570 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 4.000 EA	2,500.00000	10,000.00	4,720.00000	18,880.00	4,670.00000	18,680.00
0575 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 25.000 EA	4,350.00000	108,750.00	6,940.00000	173,500.00	6,867.00000	171,675.00
0580 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 8.000 EA	7,100.00000	56,800.00	11,050.00000	88,400.00	10,943.00000	87,544.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 5.000 EA	9,675.00000	48,375.00	14,480.00000	72,400.00	14,333.00000	71,665.00
0590 0700 3301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF 2.000 EA	1,100.00000	2,200.00	455.00000	910.00	450.00000	900.00
0595 0700 3302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 2.000 EA	1,300.00000	2,600.00	859.00000	1,718.00	850.00000	1,700.00
0600 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 8.000 EA	75.00000	600.00	25.00000	200.00	20.00000	160.00
0605 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 22.000 EA	85.00000	1,870.00	50.50000	1,111.00	50.00000	1,100.00
0610 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 7.000 EA	150.00000	1,050.00	50.50000	353.50	50.00000	350.00
0615 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	185.00000	370.00	75.75000	151.50	75.00000	150.00
0620 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 6.000 EA	275.00000	1,650.00	101.00000	606.00	100.00000	600.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0625 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 8.000 EA	400.00000	3,200.00	152.00000	1,216.00	150.00000	1,200.00
0630 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 2.000 EA	500.00000	1,000.00	404.00000	808.00	400.00000	800.00
0635 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING 3.000 EA	1,200.00000	3,600.00	152.00000	456.00	150.00000	450.00
0640 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 25.000 EA	1,400.00000	35,000.00	202.00000	5,050.00	200.00000	5,000.00
0645 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 6.000 EA	1,500.00000	9,000.00	354.00000	2,124.00	350.00000	2,100.00
0650 0700 3628 SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING 5.000 EA	1,500.00000	7,500.00	505.00000	2,525.00	500.00000	2,500.00
0655 0700 12 11 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, ONE BEACON 2.000 AS	9,500.00000	19,000.00	6,060.00000	12,120.00	6,000.00000	12,000.00
0665 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 2.000 AS	9,500.00000	19,000.00	8,080.00000	16,160.00	8,000.00000	16,000.00
0667 0700 12 22 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS 2.000 AS	9,500.00000	19,000.00	7,880.00000	15,760.00	7,800.00000	15,600.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0670 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 36.000 EA	90.00000	3,240.00	50.50000	1,818.00	50.00000	1,800.00
0675 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 35.000 EA	110.00000	3,850.00	70.75000	2,476.25	70.00000	2,450.00
0680 0701 17101 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6" 5.959 GM	8,026.35000	47,829.02	8,500.00000	50,651.50	8,500.00000	50,651.50
0685 0701 17201 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6" 6.368 GM	8,027.52000	51,119.25	8,500.00000	54,128.00	8,500.00000	54,128.00
0690 0705 10 1 OBJECT MARKER, TYPE 1 2.000 EA	300.00000	600.00	182.00000	364.00	180.00000	360.00
0695 0705 10 2 OBJECT MARKER, TYPE 2 21.000 EA	125.00000	2,625.00	182.00000	3,822.00	80.00000	1,680.00
0700 0705 10 3 OBJECT MARKER, TYPE 3 13.000 EA	300.00000	3,900.00	182.00000	2,366.00	180.00000	2,340.00
0705 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 469.000 EA	100.00000	46,900.00	81.00000	37,989.00	80.00000	37,520.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0710 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 6,232.000 EA	3.75000	23,370.00	4.00000	24,928.00	5.00000	31,160.00
0715 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44586515201 (1.000) LS	136,869.00000	136,869.00	125,000.00000	125,000.00	20,000.00000	20,000.00
0720 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.414 GM	9,142.80000	3,785.12	10,000.00000	4,140.00	10,000.00000	4,140.00
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 496.000 LF	2.93000	1,453.28	3.05000	1,512.80	5.00000	2,480.00
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 8,824.000 LF	4.40000	38,825.60	4.55000	40,149.20	6.00000	52,944.00
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 33.000 LF	5.86000	193.38	7.00000	231.00	10.00000	330.00
0740 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.014 GM	2,500.00000	35.00	5,000.00000	70.00	2,500.00000	35.00
0745 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	65.00000	260.00	255.00000	1,020.00	200.00000	800.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0750 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 12.000 EA	60.00000	720.00	140.00000	1,680.00	125.00000	1,500.00
0755 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 42.000 LF	8.00000	336.00	31.00000	1,302.00	20.00000	840.00
0760 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 877.000 LF	4.40000	3,858.80	5.00000	4,385.00	6.00000	5,262.00
0765 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 393.000 LF	15.00000	5,895.00	16.20000	6,366.60	25.00000	9,825.00
0770 0711 14526 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32" 66.000 LF	20.00000	1,320.00	25.30000	1,669.80	35.00000	2,310.00
0775 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL 25.000 EA	1,025.00000	25,625.00	770.00000	19,250.00	1,200.00000	30,000.00
0780 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE 105.000 EA	675.00000	70,875.00	910.00000	95,550.00	750.00000	78,750.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0785 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.159 GM	4,618.00000	28,442.26	5,500.00000	33,874.50	6,000.00000	36,954.00
0790 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 3.444 GM	6,157.00000	21,204.71	7,700.00000	26,518.80	7,500.00000	25,830.00
0795 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.140 GM	1,155.00000	161.70	2,000.00000	280.00	2,500.00000	350.00
0800 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 5.371 GM	4,618.00000	24,803.28	5,400.00000	29,003.40	6,000.00000	32,226.00
0805 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 1.824 GM	39,455.00000	71,965.92	31,000.00000	56,544.00	30,000.00000	54,720.00
0810 0713103102 PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT 0.407 GM	52,605.00000	21,410.24	43,000.00000	17,501.00	40,000.00000	16,280.00
0815 0713103103 PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES 0.077 GM	78,910.00000	6,076.07	54,500.00000	4,196.50	55,000.00000	4,235.00
0820 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 17.222 GM	9,865.00000	169,895.03	14,000.00000	241,108.00	9,000.00000	154,998.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0825 0713103133 2.436 GM PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES	19,730.00000	48,062.28	24,500.00000	59,682.00	20,000.00000	48,720.00
0830 0713103201 2.024 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	39,455.00000	79,856.92	30,500.00000	61,732.00	30,000.00000	60,720.00
0835 0713103331 17.242 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	9,185.00000	158,367.77	13,500.00000	232,767.00	9,000.00000	155,178.00
0840 0713103333 2.446 GM PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES	18,370.00000	44,933.02	22,500.00000	55,035.00	20,000.00000	48,920.00
0002 Signing Section Totals:		**$1,874,243.65**		**$2,101,227.60**		**$1,824,432.50**
SECTION: 0003 Lighting						
0845 0630 2 15 88.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	50.00000	4,400.00	70.00000	6,160.00	63.05000	5,548.40
0850 0715 5 31 5.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,500.00000	12,500.00	3,500.00000	17,500.00	3,395.00000	16,975.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0855 0715 11125 — 1.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,250.00000	1,250.00	1,500.00000	1,500.00	1,326.00000	1,326.00
0860 0715 11211 — 41.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,250.00000	51,250.00	2,500.00000	102,500.00	2,225.00000	91,225.00
0865 0715 11500 — 3.000 EA LUMINAIRE, REMOVE	125.00000	375.00	125.00000	375.00	100.00000	300.00
0867 0715500 1 — 1.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	7,500.00000	7,500.00	5,500.00000	5,500.00	2,000.00000	2,000.00
0870 0715 62352 — 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	9,715.00000	9,715.00	10,000.00000	10,000.00	20,000.00000	20,000.00
0003 Lighting Section Totals:		**$86,990.00**		**$143,535.00**		**$137,374.40**
SECTION: 0004 Signalization						
0875 0630 2 11 — 7.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	93.00000	651.00	65.00000	455.00	93.00000	651.00

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GOSALIA CONCRETE CONSTRUCTORS, INC.		(2) WEBBER, LLC		(3) DE MOYA HIGHWAY INFRASTRUCTURE LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0880 0630 2 12 39.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	52.00000	2,028.00	65.00000	2,535.00	52.00000	2,028.00
0885 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,410.00000	2,820.00	1,750.00000	3,500.00	1,410.00000	2,820.00
0890 0660 2101 2.000 AS LOOP ASSEMBLY- F&I, TYPE A	958.00000	1,916.00	1,000.00000	2,000.00	958.00000	1,916.00
0004 Signalization Section Totals:		**$7,415.00**		**$8,490.00**		**$7,415.00**
Contract Grand Totals:		**$22,407,724.00**		**$28,928,928.00**		**29,433,035.37**

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44586515201	295,000.00000	295,000.00	2,500,000.00000	2,500,000.00		
0010 0101 1 (1.000) LS MOBILIZATION 44600915201	2,360,000.00000	2,360,000.00	300,000.00000	300,000.00		
0015 0102 1 (100.000) DA (LS) MAINTENANCE OF TRAFFIC 44586515201	318,000.00000	318,000.00	3,115,000.00000	3,115,000.00		
0020 0102 1 (600.000) DA (LS) MAINTENANCE OF TRAFFIC 44600915201	1,900,000.00000	1,900,000.00	385,000.00000	385,000.00		
0025 0102 14 1,680.000 HR TRAFFIC CONTROL OFFICER	75.00000	126,000.00	104.00000	174,720.00		
0030 0102 60 120,803.000 ED WORK ZONE SIGN	0.15000	18,120.45	0.25000	30,200.75		
0035 0102 71 16 5,129.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	30.00000	153,870.00	32.50000	166,692.50		
0040 0102 71 26 1,702.000 LF TEMPORARY BARRIER, RELOCATE, FREE STANDING	8.00000	13,616.00	8.50000	14,467.00		
0045 0102 74 1 69,356.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	6,935.60	0.15000	10,403.40		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 2,011.000 ED	4.00000	8,044.00	6.50000	13,071.50		
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 15.000 LO	800.00000	12,000.00	1,030.00000	15,450.00		
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 6,011.000 ED	9.00000	54,099.00	12.00000	72,132.00		
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 508.000 ED	40.00000	20,320.00	64.00000	32,512.00		
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 508.000 ED	20.00000	10,160.00	40.50000	20,574.00		
0075 0102115 TYPE III BARRICADE 2,849.000 ED	0.25000	712.25	0.30000	854.70		
0080 0102150 1 PORTABLE REGULATORY, SIGN 1,960.000 ED	4.00000	7,840.00	6.50000	12,740.00		
0085 0102150 2 RADAR SPEED DISPLAY UNIT 1,960.000 ED	4.00000	7,840.00	6.50000	12,740.00		
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 136.000 SY	0.50000	68.00	6.50000	884.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0104 10 3 SEDIMENT BARRIER 7,652.000 LF	5.00000	38,260.00	2.60000	19,895.20		
0100 0104 15 SOIL TRACKING PREVENTION DEVICE 6.000 EA	2,200.00000	13,200.00	4,570.00000	27,420.00		
0105 0104 18 INLET PROTECTION SYSTEM 68.000 EA	1,220.00000	82,960.00	176.00000	11,968.00		
0110 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 14.000 SY	65.00000	910.00	26.00000	364.00		
0115 0107 1 LITTER REMOVAL 4,095.130 AC	15.00000	61,426.95	27.50000	112,616.08		
0120 0107 2 MOWING 3,451.240 AC	40.00000	138,049.60	72.00000	248,489.28		
0125 0110 1 1 CLEARING & GRUBBING 44586515201 (0.390) AC (LS)	5,500.00000	5,500.00	318,000.00000	318,000.00		
0130 0110 1 1 CLEARING & GRUBBING 44600915201 (7.190) AC (LS)	40,000.00000	40,000.00	0.00000	0.00		
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE 34,691.000 SY	66.00000	2,289,606.00	91.50000	3,174,226.50		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0120 1 REGULAR EXCAVATION 216.100 CY	40.00000	8,644.00	158.00000	34,143.80		
0145 0120 6 EMBANKMENT 3,850.500 CY	40.00000	154,020.00	121.00000	465,910.50		
0150 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 9,217.000 SY	7.00000	64,519.00	7.00000	64,519.00		
0155 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 15,453.000 SY	7.00000	108,171.00	7.30000	112,806.90		
0160 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 5,641.000 SY	11.00000	62,051.00	11.50000	64,871.50		
0165 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 775.700 TN	250.00000	193,925.00	248.00000	192,373.60		
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1,013.800 TN	205.00000	207,829.00	204.00000	206,815.20		
0175 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,274.800 TN	270.00000	344,196.00	274.00000	349,295.20		
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 225.100 TN	350.00000	78,785.00	371.00000	83,512.10		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0350 5 491,521.000 CLEANING & SEALING JOINTS-CONCRETE PAVEMENT LF	3.25000	1,597,443.25	5.00000	2,457,605.00		
0190 0350 6 33,716.000 CLEANING & SEALING RANDOM CRACKS- CONCRETE PAVEMENT LF	3.25000	109,577.00	12.50000	421,450.00		
0195 0352 70 307,008.000 GRINDING CONCRETE PAVEMENT SY	3.50000	1,074,528.00	5.60000	1,719,244.80		
0200 0353 70 8,544.600 CONCRETE PAVEMENT SLAB REPLACEMENT CY	1,495.00000	12,774,177.00	1,380.00000	11,791,548.00		
0205 0370 1 4,711.000 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT LF	55.00000	259,105.00	368.00000	1,733,648.00		
0210 0425 1701 14.000 INLETS, GUTTER, TYPE S, <10' EA	10,000.00000	140,000.00	23,000.00000	322,000.00		
0215 0425 2 61 2.000 MANHOLES, P-8, <10' EA	10,000.00000	20,000.00	9,550.00000	19,100.00		
0220 0425 82 2.000 REPLACE GRATE EA	1,500.00000	3,000.00	2,080.00000	4,160.00		
0225 0430173115 85.000 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN LF	170.00000	14,450.00	300.00000	25,500.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0230 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 311.000 LF	170.00000	52,870.00	365.00000	113,515.00		
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 600.000 LF	170.00000	102,000.00	365.00000	219,000.00		
0240 0430611125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE 2.000 EA	5,000.00000	10,000.00	41,700.00000	83,400.00		
0245 0430611225 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE 4.000 EA	5,000.00000	20,000.00	41,700.00000	166,800.00		
0250 0430611325 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 18"PIPE 2.000 EA	5,000.00000	10,000.00	28,000.00000	56,000.00		
0255 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	6,000.00000	6,000.00	12,900.00000	12,900.00		
0260 0432 3 1 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 15" 1.000 EA	5,400.00000	5,400.00	3,000.00000	3,000.00		
0265 0432 3 2 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18" 4.000 EA	3,550.00000	14,200.00	967.00000	3,868.00		
0270 0432 3 4 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 24" 2.000 EA	6,170.00000	12,340.00	967.00000	1,934.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0432 3 5 — 13.000 EA CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 30"	3,360.00000	43,680.00	1,500.00000	19,500.00		
0280 0432 3 9 — 4.000 EA CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"	4,660.00000	18,640.00	1,960.00000	7,840.00		
0285 0520 1 10 — 169.000 LF CONCRETE CURB & GUTTER, TYPE F	50.00000	8,450.00	73.00000	12,337.00		
0290 0520 4 — 10,090.000 LF CURB-CONCRETE PAVEMENT JOINT	3.00000	30,270.00	13.50000	136,215.00		
0295 0520 6 — 4,191.000 LF SHOULDER GUTTER- CONCRETE	55.00000	230,505.00	61.00000	255,651.00		
0300 0522 1 — 62.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	140.00000	8,680.00	111.00000	6,882.00		
0305 0527 2 — 88.000 SF DETECTABLE WARNINGS	45.00000	3,960.00	29.50000	2,596.00		
0310 0536 1 1 — 5,150.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	36.00000	185,400.00	32.50000	167,375.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0315 0536 8122 — 6.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,300.00000	25,800.00	5,420.00000	32,520.00		
0320 0536 8123 — 4.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	3,100.00000	12,400.00	3,920.00000	15,680.00		
0325 0536 73 — 4,457.000 LF GUARDRAIL REMOVAL	3.00000	13,371.00	3.90000	17,382.30		
0330 0536 85 20 — 5.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,700.00000	8,500.00	2,160.00000	10,800.00		
0335 0536 85 24 — 7.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,400.00000	23,800.00	4,310.00000	30,170.00		
0340 0546 72 1 — 3.716 GM GROUND-IN RUMBLE STRIPS, 16"	3,500.00000	13,006.00	2,290.00000	8,509.64		
0345 0570 1 2 — 15,305.000 SY PERFORMANCE TURF, SOD	5.00000	76,525.00	8.10000	123,970.50		
0350 0570 1 3 — 625.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	10.00000	6,250.00	10.00000	6,250.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0571 1 12 — 12,728.000 SY PLASTIC EROSION MAT, TRM, TYPE 2	3.00000	38,184.00	12.00000	152,736.00		
0360 0630 2 11 — 134.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	35.00000	4,690.00	14.50000	1,943.00		
0365 0630 2 12 — 240.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.00000	7,680.00	48.50000	11,640.00		
0370 0635 2 11 — 9.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,200.00000	10,800.00	1,140.00000	10,260.00		
0375 0695 1 1 — 29.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,300.00000	66,700.00	3,670.00000	106,430.00		
0380 0695 6 12 — 37.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,300.00000	48,100.00	1,980.00000	73,260.00		
0385 0695 7132 — 2.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	4,500.00000	9,000.00	4,030.00000	8,060.00		
0390 0706 1 3 — 5,397.000 EA RAISED PAVEMENT MARKER, TYPE B	4.00000	21,588.00	6.50000	35,080.50		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0710 11101 — 5.767 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,300.00000	7,497.10	1,760.00000	10,149.92		
0400 0710 11102 — 3.010 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,000.00000	6,020.00	1,960.00000	5,899.60		
0405 0710 11103 — 2.390 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	2,500.00000	5,975.00	3,920.00000	9,368.80		
0410 0710 11123 — 496.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.00000	496.00	1.30000	644.80		
0415 0710 11124 — 6,357.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.50000	9,535.50	2.00000	12,714.00		
0420 0710 11125 — 492.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.00000	984.00	2.60000	1,279.20		
0425 0710 11131 — 16.324 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	500.00000	8,162.00	653.00000	10,659.57		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.217 GM	1,800.00000	390.60	1,830.00000	397.11		
0435 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.014 GM	600.00000	8.40	914.00000	12.80		
0440 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 29.000 EA	50.00000	1,450.00	111.00000	3,219.00		
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 102.000 EA	30.00000	3,060.00	45.50000	4,641.00		
0450 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 42.000 LF	5.00000	210.00	19.50000	819.00		
0455 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.965 GM	1,300.00000	6,454.50	1,760.00000	8,738.40		
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 877.000 LF	1.50000	1,315.50	2.00000	1,754.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0465 0710 11331 — 18.550 GM PAINTED PAVEMENT MARKINGS, STANDARD,BLACK, SKIP, 6"	500.00000	9,275.00	1,040.00000	19,292.00		
0470 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44586515201	20,000.00000	20,000.00	20,000.00000	20,000.00		
0475 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44600915201	130,000.00000	130,000.00	130,000.00000	130,000.00		
0001 Roadway Section Totals:		**$26,556,580.70**		**$33,012,018.65**		
SECTION: 0002 Signing						
0480 0700 1 11 — 105.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	400.00000	42,000.00	500.00000	52,500.00		
0485 0700 1 12 — 97.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,600.00000	155,200.00	2,100.00000	203,700.00		
0490 0700 1 13 — 15.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,900.00000	28,500.00	2,490.00000	37,350.00		
0495 0700 1 32 — 12.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	2,700.00000	32,400.00	3,490.00000	41,880.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	400.00000	400.00	522.00000	522.00		
0505 0700 1 60 169.000 AS SINGLE POST SIGN, REMOVE	5,100.00000	861,900.00	39.00000	6,591.00		
0510 0700 2 15 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,600.00000	6,600.00	8,450.00000	8,450.00		
0515 0700 2 60 1.000 AS MULTI- POST SIGN, REMOVE	1,000.00000	1,000.00	1,310.00000	1,310.00		
0520 0700 3101 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	190.00000	380.00	243.00000	486.00		
0525 0700 3102 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	370.00000	740.00	479.00000	958.00		
0530 0700 3103 7.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	1,100.00000	7,700.00	1,450.00000	10,150.00		
0535 0700 3104 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	1,400.00000	2,800.00	1,790.00000	3,580.00		
0540 0700 3105 5.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	4,000.00000	20,000.00	5,010.00000	25,050.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0700 3106 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF 6.000 EA	7,000.00000	42,000.00	9,140.00000	54,840.00		
0550 0700 3107 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF 2.000 EA	9,700.00000	19,400.00	12,400.00000	24,800.00		
0555 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	400.00000	1,200.00	509.00000	1,527.00		
0560 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 17.000 EA	975.00000	16,575.00	1,250.00000	21,250.00		
0565 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	2,600.00000	5,200.00	3,300.00000	6,600.00		
0570 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 4.000 EA	4,700.00000	18,800.00	6,100.00000	24,400.00		
0575 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 25.000 EA	7,000.00000	175,000.00	8,970.00000	224,250.00		
0580 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 8.000 EA	11,100.00000	88,800.00	14,300.00000	114,400.00		
0585 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 5.000 EA	20,000.00000	100,000.00	18,700.00000	93,500.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0590 0700 3301 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF 2.000 EA	460.00000	920.00	588.00000	1,176.00		
0595 0700 3302 SIGN PANEL, FURNISH & INSTALL SINGLE POST BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF 2.000 EA	870.00000	1,740.00	1,110.00000	2,220.00		
0600 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 8.000 EA	20.00000	160.00	26.00000	208.00		
0605 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 22.000 EA	50.00000	1,100.00	65.50000	1,441.00		
0610 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 7.000 EA	50.00000	350.00	65.50000	458.50		
0615 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	77.00000	154.00	98.00000	196.00		
0620 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 6.000 EA	100.00000	600.00	131.00000	786.00		
0625 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 8.000 EA	150.00000	1,200.00	196.00000	1,568.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 2.000 EA	400.00000	800.00	522.00000	1,044.00		
0635 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING 3.000 EA	210.00000	630.00	196.00000	588.00		
0640 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 25.000 EA	205.00000	5,125.00	261.00000	6,525.00		
0645 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 6.000 EA	355.00000	2,130.00	457.00000	2,742.00		
0650 0700 3628 SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING 5.000 EA	510.00000	2,550.00	653.00000	3,265.00		
0655 0700 12 11 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, ONE BEACON 2.000 AS	6,000.00000	12,000.00	7,840.00000	15,680.00		
0665 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 2.000 AS	8,000.00000	16,000.00	10,400.00000	20,800.00		
0667 0700 12 22 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS 2.000 AS	7,800.00000	15,600.00	10,200.00000	20,400.00		
0670 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 36.000 EA	51.00000	1,836.00	65.50000	2,358.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0675 0700 13 15 35.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	98.00000	3,430.00	91.50000	3,202.50		
0680 0701 17101 5.959 GM PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6"	8,200.00000	48,863.80	11,100.00000	66,144.90		
0685 0701 17201 6.368 GM PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6"	8,200.00000	52,217.60	11,100.00000	70,684.80		
0690 0705 10 1 2.000 EA OBJECT MARKER, TYPE 1	185.00000	370.00	235.00000	470.00		
0695 0705 10 2 21.000 EA OBJECT MARKER, TYPE 2	80.00000	1,680.00	104.00000	2,184.00		
0700 0705 10 3 13.000 EA OBJECT MARKER, TYPE 3	180.00000	2,340.00	235.00000	3,055.00		
0705 0705 11 1 469.000 EA DELINEATOR, FLEXIBLE TUBULAR	80.00000	37,520.00	104.00000	48,776.00		
0710 0706 1 3 6,232.000 EA RAISED PAVEMENT MARKER, TYPE B	4.00000	24,928.00	6.50000	40,508.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0715 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44586515201	70,000.00000	70,000.00	26,100.00000	26,100.00		
0720 0711 11103 0.414 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,000.00000	4,140.00	13,100.00000	5,423.40		
0725 0711 11123 496.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.00000	1,488.00	6.50000	3,224.00		
0730 0711 11124 8,824.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.50000	39,708.00	7.80000	68,827.20		
0735 0711 11125 33.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	198.00	13.00000	429.00		
0740 0711 11141 0.014 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	4,700.00000	65.80	3,270.00000	45.78		
0745 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	250.00000	1,000.00	261.00000	1,044.00		
0750 0711 11170 12.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	135.00000	1,620.00	163.00000	1,956.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0755 0711 11180 42.000 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE LF	30.00000	1,260.00	26.00000	1,092.00		
0760 0711 11224 877.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	4.50000	3,946.50	7.80000	6,840.60		
0765 0711 14125 393.000 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK LF	16.00000	6,288.00	32.50000	12,772.50		
0770 0711 14526 66.000 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 32" LF	25.00000	1,650.00	45.50000	3,003.00		
0775 0711 14560 25.000 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL EA	770.00000	19,250.00	1,570.00000	39,250.00		
0780 0711 14570 105.000 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE EA	900.00000	94,500.00	980.00000	102,900.00		
0785 0711 16101 6.159 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM	5,400.00000	33,258.60	7,840.00000	48,286.56		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0790 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 3.444 GM	7,700.00000	26,518.80	9,800.00000	33,751.20		
0795 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.140 GM	2,000.00000	280.00	3,270.00000	457.80		
0800 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 5.371 GM	5,300.00000	28,466.30	7,840.00000	42,108.64		
0805 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 1.824 GM	30,400.00000	55,449.60	39,200.00000	71,500.80		
0810 0713103102 PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT 0.407 GM	42,900.00000	17,460.30	52,200.00000	21,245.40		
0815 0713103103 PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES 0.077 GM	54,500.00000	4,196.50	71,800.00000	5,528.60		
0820 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 17.222 GM	13,700.00000	235,941.40	11,800.00000	203,219.60		
0825 0713103133 PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES 2.436 GM	24,300.00000	59,194.80	26,100.00000	63,579.60		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0830 0713103201 2.024 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	30,400.00000	61,529.60	39,200.00000	79,340.80		
0835 0713103331 17.242 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	12,000.00000	206,904.00	11,800.00000	203,455.60		
0840 0713103333 2.446 GM PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES	30,600.00000	74,847.60	26,100.00000	63,840.60		
0002 Signing Section Totals:		**$2,910,001.20**		**$2,383,797.38**		
SECTION: 0003 Lighting						
0845 0630 2 15 88.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	65.00000	5,720.00	49.50000	4,356.00		
0850 0715 5 31 5.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	3,500.00000	17,500.00	4,850.00000	24,250.00		
0855 0715 11125 1.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,400.00000	1,400.00	2,210.00000	2,210.00		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0860 0715 11211 — 41.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	2,300.00000	94,300.00	3,020.00000	123,820.00		
0865 0715 11500 — 3.000 EA LUMINAIRE, REMOVE	300.00000	900.00	311.00000	933.00		
0867 0715500 1 — 1.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	5,000.00000	5,000.00	13,000.00000	13,000.00		
0870 0715 62352 — 1.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	10,000.00000	10,000.00	17,800.00000	17,800.00		
0003 Lighting Section Totals:		**$134,820.00**		**$186,369.00**		
SECTION: 0004 Signalization						
0875 0630 2 11 — 7.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	675.00000	4,725.00	14.50000	101.50		
0880 0630 2 12 — 39.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	54.00000	2,106.00	45.50000	1,774.50		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GRANITE CONSTRUCTION COMPANY OF CALIFORNIA		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0885 0635 2 11	1,500.00000	3,000.00	2.60000	5.20		
2.000 EA						
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0890 0660 2101	1,000.00000	2,000.00	2.60000	5.20		
2.000 AS						
LOOP ASSEMBLY- F&I, TYPE A						
0004 Signalization Section Totals:		**$11,831.00**		**$1,886.40**		
Contract Grand Totals:		**$29,613,232.90**		**$35,584,071.43**		

Letting: CT230517 May 17, 2023 **Call Order:** 009 **Contract:** T7507

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezaradeh 06/01/2023

Manager, Contracts Administration Office