Vendor Ranking

Letting: CT231025 October 25, 2023 10:30 AM **Call Order:** 007 **Contract:** T3865

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D323046B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 43774625201 (*)

Contract Desc: SR 95 (US 29) FROM SR 97 (ATMORE HWY) TO N OF CHAMPION DR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$6,205,063.72	100.00%
2	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$6,418,094.61	103.43%
3	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$6,819,475.05	109.90%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D323046B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 43774625201 (*)

Contract Descr: SR 95 (US 29) FROM SR 97 (ATMORE HWY) TO N OF CHAMPION DR

The Improvements under this Contract consist of the milling and resurfacing of SR 95 (US 29) from SR 97 Atmore Hwy to North of Champion Drive in Escambia County. Also included in the project are drainage improvements, auxiliary lane and shoulder widening, signalization, and signing and pavement marking improvements.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43774625201	266,563.00000	266,563.00	327,483.37000	327,483.37	484,875.00000	484,875.00
0010 0102 1 (200.000) DA (LS) MAINTENANCE OF TRAFFIC 43774625201	223,000.00000	223,000.00	151,726.11000	151,726.11	265,300.00000	265,300.00
0015 0102 3 47.200 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	157.50000	7,434.00	299.51000	14,136.87	150.00000	7,080.00
0020 0102 14 32.000 HR TRAFFIC CONTROL OFFICER	100.50000	3,216.00	85.31000	2,729.92	102.93000	3,293.76
0025 0102 60 4,066.000 ED WORK ZONE SIGN	0.75000	3,049.50	0.82000	3,334.12	0.72000	2,927.52
0030 0102 74 1 67,824.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	10,173.60	0.14000	9,495.36	0.12000	8,138.88
0035 0102 76 400.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.90000	2,360.00	6.27000	2,508.00	5.50000	2,200.00

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 1,256.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	14.75000	18,526.00	15.68000	19,694.08	13.75000	17,270.00
0045 0102104 200.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	41.50000	8,300.00	43.91000	8,782.00	38.50000	7,700.00
0050 0102107 1 200.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	23.75000	4,750.00	25.09000	5,018.00	22.00000	4,400.00
0055 0102115 1,600.000 TYPE III BARRICADE ED	0.75000	1,200.00	6.27000	10,032.00	0.72000	1,152.00
0060 0102150 1 400.000 PORTABLE REGULATORY, SIGN ED	5.90000	2,360.00	6.27000	2,508.00	5.50000	2,200.00
0065 0102150 2 400.000 RADAR SPEED DISPLAY UNIT ED	5.90000	2,360.00	5.02000	2,008.00	5.50000	2,200.00
0070 0104 10 3 9,977.000 SEDIMENT BARRIER LF	4.30000	42,901.10	2.62000	26,139.74	3.58000	35,717.66
0075 0104 12 50.000 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF	27.25000	1,362.50	26.24000	1,312.00	12.92000	646.00
0080 0104 18 6.000 INLET PROTECTION SYSTEM EA	433.00000	2,598.00	362.74000	2,176.44	475.00000	2,850.00

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL 582.000 AC	53.25000	30,991.50	18.82000	10,953.24	82.50000	48,015.00
0090 0107 2 MOWING 558.000 AC	53.25000	29,713.50	32.47000	18,118.26	82.50000	46,035.00
0095 0110 1 1 CLEARING & GRUBBING 43774625201 (4.030) AC (LS)	52,000.00000	52,000.00	47,839.55000	47,839.55	50,875.00000	50,875.00
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 963.500 CY	33.00000	31,795.50	27.39000	26,390.27	30.30000	29,194.05
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43774625201 (1.000) LS	102,000.00000	102,000.00	53,123.92000	53,123.92	59,427.00000	59,427.00
0110 0160 4 TYPE B STABILIZATION 2,690.000 SY	20.00000	53,800.00	25.11000	67,545.90	30.37000	81,695.30
0115 0285701 OPTIONAL BASE, BASE GROUP 01 587.000 SY	33.75000	19,811.25	27.77000	16,300.99	20.00000	11,740.00
0120 0285706 OPTIONAL BASE, BASE GROUP 06 603.000 SY	38.00000	22,914.00	43.89000	26,465.67	48.00000	28,944.00
0125 0285709 OPTIONAL BASE, BASE GROUP 09 426.000 SY	60.50000	25,773.00	59.56000	25,372.56	50.00000	21,300.00

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 84.400 TN	327.50000	27,641.00	305.84000	25,812.90	325.00000	27,430.00
0135 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 635.000 SY	2.90000	1,841.50	5.66000	3,594.10	7.00000	4,445.00
0140 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 18,387.000 SY	2.40000	44,128.80	2.22000	40,819.14	3.28000	60,309.36
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 23,045.000 SY	2.20000	50,699.00	2.01000	46,320.45	3.00000	69,135.00
0150 0327 70 13 MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH 239.000 SY	2.30000	549.70	5.63000	1,345.57	7.00000	1,673.00
0155 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 127,285.000 SY	2.80000	356,398.00	2.64000	336,032.40	3.05000	388,219.25
0160 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 15,488.100 TN	141.00000	2,183,822.10	157.04000	2,432,251.22	169.18000	2,620,276.76
0165 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 5,875.800 TN	202.50000	1,189,849.50	244.05000	1,433,988.99	206.42000	1,212,882.64

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0337 7 82 1,879.300 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN	226.50000	425,661.45	166.47000	312,847.07	203.00000	381,497.90
0175 0339 1 2.800 MISCELLANEOUS ASPHALT PAVEMENT TN	965.50000	2,703.40	3,035.43000	8,499.20	390.00000	1,092.00
0180 0425 1521 1.000 INLETS, DT BOT, TYPE C,<10' EA	7,500.00000	7,500.00	5,152.87000	5,152.87	3,111.00000	3,111.00
0185 0425 3 43 1.000 JUNCTION BOX, DRAINAGE, P-7, PARTIAL EA	11,000.00000	11,000.00	4,798.92000	4,798.92	2,571.00000	2,571.00
0190 0430174130 16.000 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD LF	260.50000	4,168.00	240.56000	3,848.96	275.74000	4,411.84
0195 0430175115 118.000 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD LF	89.75000	10,590.50	117.15000	13,823.70	107.08000	12,635.44
0200 0430515100 1.000 STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND EA	8,600.00000	8,600.00	3,430.91000	3,430.91	2,856.00000	2,856.00
0205 0430984133 2.000 MITERED END SECTION , OPTIONAL ROUND, 30" SD EA	9,200.00000	18,400.00	7,351.78000	14,703.56	7,256.25000	14,512.50
0210 0430984138 1.000 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN EA	12,000.00000	12,000.00	9,448.49000	9,448.49	9,650.00000	9,650.00

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0520 1 7 479.000 LF CONCRETE CURB & GUTTER, TYPE E	70.00000	33,530.00	70.25000	33,649.75	50.06000	23,978.74
0220 0522 2 43.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	131.00000	5,633.00	110.40000	4,747.20	117.86000	5,067.98
0225 0524 1 2 3.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	256.50000	769.50	983.50000	2,950.50	121.52000	364.56
0230 0530 5 12 53.000 SY GABION, MATTRESS 1 FOOT AND GREATER THICKNESS	349.50000	18,523.50	250.89000	13,297.17	103.74000	5,498.22
0235 0536 1 1 50.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	57.25000	2,862.50	81.54000	4,077.00	71.50000	3,575.00
0240 0536 73 50.000 LF GUARDRAIL REMOVAL	10.00000	500.00	11.29000	564.50	10.00000	500.00
0245 0570 1 2 46,206.000 SY PERFORMANCE TURF, SOD	4.40000	203,306.40	3.01000	139,080.06	3.58000	165,417.48
0250 0706 1 3 5,180.000 EA RAISED PAVEMENT MARKER, TYPE B	4.70000	24,346.00	5.02000	26,003.60	4.40000	22,792.00
0255 0710 11101 20.610 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,200.00000	24,732.00	1,254.46000	25,854.42	1,100.00000	22,671.00

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0710 11124 250.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	4.70000	1,175.00	5.02000	1,255.00	4.40000	1,100.00
0265 0710 11125 360.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	5.90000	2,124.00	6.27000	2,257.20	5.50000	1,980.00
0270 0710 11131 36.564 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,100.00000	40,220.40	1,129.01000	41,281.12	990.00000	36,198.36
0275 0710 11141 1.898 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,100.00000	2,087.80	1,129.01000	2,142.86	990.00000	1,879.02
0280 0710 11160 18.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	82.75000	1,489.50	87.81000	1,580.58	77.00000	1,386.00
0285 0710 11170 190.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	59.25000	11,257.50	62.73000	11,918.70	55.00000	10,450.00
0290 0710 11201 17.852 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,200.00000	21,422.40	1,254.46000	22,394.62	1,100.00000	19,637.20

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0710 11241 — 0.966 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	1,100.00000	1,062.60	1,129.01000	1,090.62	990.00000	956.34
0300 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43774625201	84,584.42000	84,584.42	84,584.42000	84,584.42	84,584.42000	84,584.42
0001 Roadway Section Totals:		**$5,804,131.92**		**$5,996,642.14**		**$6,449,921.18**
SECTION: 0002 Signing						
0305 0546 72 3 — 15.103 GM — GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,700.00000	25,675.10	1,442.63000	21,788.04	1,265.00000	19,105.30
0310 0700 1 11 — 91.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	591.50000	53,826.50	627.23000	57,077.93	550.00000	50,050.00
0315 0700 1 12 — 26.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,700.00000	44,200.00	1,818.97000	47,293.22	1,595.00000	41,470.00
0320 0700 1 13 — 8.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,200.00000	17,600.00	2,320.75000	18,566.00	2,035.00000	16,280.00
0325 0700 1 50 — 4.000 AS — SINGLE POST SIGN, RELOCATE	118.50000	474.00	125.45000	501.80	110.00000	440.00

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0700 1 60 SINGLE POST SIGN, REMOVE 11.000 AS	88.75000	976.25	94.09000	1,034.99	82.50000	907.50
0335 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 14.000 EA	177.50000	2,485.00	188.17000	2,634.38	165.00000	2,310.00
0340 0705 10 1 OBJECT MARKER, TYPE 1 8.000 EA	337.00000	2,696.00	357.52000	2,860.16	313.50000	2,508.00
0345 0705 10 2 OBJECT MARKER, TYPE 2 67.000 EA	136.00000	9,112.00	144.27000	9,666.09	126.50000	8,475.50
0350 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,590.000 EA	4.70000	12,173.00	5.02000	13,001.80	4.40000	11,396.00
0355 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 32.000 SF	17.75000	568.00	18.82000	602.24	16.50000	528.00
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43774625201 (1.000) LS	42,000.00000	42,000.00	44,566.91000	44,566.91	39,079.37000	39,079.37
0365 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 125.000 LF	8.90000	1,112.50	9.41000	1,176.25	8.25000	1,031.25

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 180.000 LF	11.75000	2,115.00	12.55000	2,259.00	11.00000	1,980.00
0375 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.949 GM	4,400.00000	4,175.60	4,704.24000	4,464.32	4,125.00000	3,914.63
0380 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	148.00000	1,332.00	156.80000	1,411.20	137.50000	1,237.50
0385 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 95.000 EA	82.75000	7,861.25	87.81000	8,341.95	77.00000	7,315.00
0390 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.483 GM	4,400.00000	2,125.20	4,704.24000	2,272.15	4,125.00000	1,992.38
0395 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	177.50000	1,065.00	188.17000	1,129.02	165.00000	990.00
0400 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 6.000 EA	118.50000	711.00	125.45000	752.70	110.00000	660.00
0405 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 10.305 GM	4,800.00000	49,464.00	5,143.29000	53,001.60	4,510.00000	46,475.55

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 9.141 GM	3,900.00000	35,649.90	4,139.72000	37,841.18	3,630.00000	33,181.83
0415 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 8.926 GM	4,800.00000	42,844.80	5,143.29000	45,909.01	4,510.00000	40,256.26
0420 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 799.000 SF	8.30000	6,631.70	8.78000	7,015.22	7.70000	6,152.30
0425 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.122 GM	35,000.00000	4,270.00	37,633.87000	4,591.33	33,000.00000	4,026.00
0430 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.117 GM	28,000.00000	3,276.00	31,361.55000	3,669.30	27,500.00000	3,217.50
0435 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.122 GM	35,000.00000	4,270.00	37,633.87000	4,591.33	33,000.00000	4,026.00
0440 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.114 GM	23,000.00000	2,622.00	25,089.25000	2,860.17	22,000.00000	2,508.00
0002 Signing Section Totals:		**$381,311.80**		**$400,879.29**		**$351,513.87**

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) ROADS, INC. OF NWF		(3) PANHANDLE GRADING & PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0445 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	12,000.00000	12,000.00	12,544.62000	12,544.62	11,000.00000	11,000.00
0450 0650 1 34 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY 2.000 AS	3,100.00000	6,200.00	3,261.60000	6,523.20	2,860.00000	5,720.00
0455 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	355.00000	710.00	376.34000	752.68	330.00000	660.00
0460 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	355.00000	710.00	376.34000	752.68	330.00000	660.00
0003 Signalization Section Totals:		**$19,620.00**		**$20,573.18**		**$18,040.00**
Contract Grand Totals:		**$6,205,063.72**		**$6,418,094.61**		**6,819,475.05**

Letting: CT231025 October 25, 2023 **Call Order:** 007 **Contract:** T3865

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/7/2023

Manager, Contracts Administration Office