Vendor Ranking

Letting: CT231025 October 25, 2023 10:30 AM **Call Order:** 010 **Contract:** T3889

District: District 3 **Counties:** DIST/ST-WIDE **Fed Aid No:** D323090B

Contract Time: 145 AVAILABLE DAYS **Project(s):** 45221225201 (*)

Contract Desc: VARIOUS LOCATIONS AS SHOWN IN THE PLANS

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	EMERALD COAST STRIPING, LLC.	Responsive	Winning bid	$1,570,116.52	100.00%
2	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	$1,727,462.56	110.02%
3	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$1,861,252.30	118.54%
4	ACME BARRICADES LC	Responsive	Non-Winning Bid	$2,365,067.55	150.63%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231025 October 25, 2023 **Call Order:** 010 **Contract:** T3889

District: District 3 **Counties:** DIST/ST-WIDE **Fed Aid No:** D323090B

Contract Time: 145 AVAILABLE DAYS **Project(s):** 45221225201 (*)

Contract Descr: VARIOUS LOCATIONS AS SHOWN IN THE PLANS

The improvements under the contract consist of rumble strip construction and signing and pavement marking on several roadways in the following counties: Escambia, Holmes, Okaloosa, Santa Rosa, and Walton, as part of the Districtwide Rumble Strip Initiative - West Region.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) EMERALD COAST STRIPING, LLC.		(2) TRP CONSTRUCTION GROUP, LLC		(3) OGLESBY CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing						
0005 0101 1 MOBILIZATION 45221225201 (1.000) LS	92,500.00000	92,500.00	140,000.00000	140,000.00	160,000.00000	160,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 45221225201 (145.000) DA (LS)	78,500.00000	78,500.00	80,000.00000	80,000.00	120,000.00000	120,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER 328.000 HR	100.00000	32,800.00	110.00000	36,080.00	125.00000	41,000.00
0020 0102 60 WORK ZONE SIGN 2,030.000 ED	1.00000	2,030.00	0.25000	507.50	10.00000	20,300.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 6,440.000 ED	1.00000	6,440.00	0.25000	1,610.00	1.00000	6,440.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 125.000 ED	25.00000	3,125.00	5.00000	625.00	25.00000	3,125.00
0035 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS 20.000 DA	100.00000	2,000.00	55.00000	1,100.00	50.00000	1,000.00

Letting: CT231025 October 25, 2023 **Call Order:** 010 **Contract:** T3889

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) EMERALD COAST STRIPING, LLC.		(2) TRP CONSTRUCTION GROUP, LLC		(3) OGLESBY CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing						
0040 0546 72 3 263.797 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	2,280.00000	601,457.16	3,000.00000	791,391.00	2,300.00000	606,733.10
0045 0710 11101 50.953 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,050.00000	53,500.65	725.00000	36,940.93	1,400.00000	71,334.20
0050 0710 11201 82.809 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	855.25000	70,822.40	725.00000	60,036.53	1,400.00000	115,932.60
0055 0710 11231 53.228 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	500.00000	26,614.00	300.00000	15,968.40	1,000.00000	53,228.00
0060 0711 12101 50.953 GM THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	3,412.15000	173,859.28	3,200.00000	163,049.60	3,900.00000	198,716.70
0065 0711 12201 82.809 GM THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	3,396.12000	281,229.30	3,200.00000	264,988.80	3,900.00000	322,955.10
0070 0711 12231 53.228 GM THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"	1,789.26000	95,238.73	1,600.00000	85,164.80	1,700.00000	90,487.60
0075 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45221225201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Signing Section Totals:		**$1,570,116.52**		**$1,727,462.56**		**$1,861,252.30**

Letting: CT231025 October 25, 2023 **Call Order:** 010 **Contract:** T3889

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) EMERALD COAST STRIPING, LLC.		(2) TRP CONSTRUCTION GROUP, LLC		(3) OGLESBY CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,570,116.52**		**$1,727,462.56**		**1,861,252.30**

Letting: CT231025 October 25, 2023 **Call Order:** 010 **Contract:** T3889

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACME BARRICADES LC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing						
0005 0101 1 MOBILIZATION 45221225201	(1.000) LS	250,000.00000	250,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 45221225201	(145.000) DA (LS)	150,000.00000	150,000.00			
0015 0102 14 TRAFFIC CONTROL OFFICER	328.000 HR	100.00000	32,800.00			
0020 0102 60 WORK ZONE SIGN	2,030.000 ED	3.00000	6,090.00			
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	6,440.000 ED	1.00000	6,440.00			
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	125.000 ED	25.00000	3,125.00			
0035 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	20.000 DA	1,000.00000	20,000.00			
0040 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	263.797 GM	2,850.00000	751,821.45			

Letting: CT231025 October 25, 2023 **Call Order:** 010 **Contract:** T3889

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ACME BARRICADES LC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing						
0045 0710 11101 — 50.953 GM — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,150.00000	58,595.95				
0050 0710 11201 — 82.809 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,150.00000	95,230.35				
0055 0710 11231 — 53.228 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	400.00000	21,291.20				
0060 0711 12101 — 50.953 GM — THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	6,000.00000	305,718.00				
0065 0711 12201 — 82.809 GM — THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	6,000.00000	496,854.00				
0070 0711 12231 — 53.228 GM — THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"	2,200.00000	117,101.60				
0075 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 45221225201	50,000.00000	50,000.00				
0001 Signing Section Totals:		**$2,365,067.55**				
Contract Grand Totals:		**$2,365,067.55**				

Letting: CT231025 October 25, 2023 **Call Order:** 010 **Contract:** T3889

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/7/2023

Manager, Contracts Administration Office