Vendor Ranking

Letting: CT231025 October 25, 2023 10:30 AM **Call Order:** 012 **Contract:** T5811

District: District 5 **Counties:** LAKE **Fed Aid No:** D523027B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 43233215201 (*) 44887615201

Contract Desc: SR 19 FROM SR 50 TO W OLEANDER AVE AND FROM S ... see plans

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$15,324,225.82	100.00%
2	MIDDLESEX PAVING, LLC	Responsive	Non-Winning Bid	$16,676,445.98	108.82%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$16,688,577.75	108.90%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

District: District 5 **Counties:** LAKE **Fed Aid No:** D523027B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 43233215201 (*) 44887615201

Contract Descr: SR 19 FROM SR 50 TO W OLEANDER AVE AND FROM S ... see plans

The Improvements under this Contract consist of rehabilitation of SR 19 from SR 50 in Groveland to Lakeview Ave. in Howey-in-the-Hills. Improvements include widening for new turn lanes at CR 478 and at the entrance to the Wynn Rd. Development, new pier protection walls at the US 27 overpass and new sidewalk from Oleander Ave. to Lakeview Ave in Lake County.

Line No / Item ID / Item Description / Alternate	Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0005 0101 1 MOBILIZATION 43233215201	(1.000) LS	1,286,950.00000	1,286,950.00	1,500,000.00000	1,500,000.00	1,504,000.00000	1,504,000.00
0010 0101 1 MOBILIZATION 44887615201	(1.000) LS	85,075.00000	85,075.00	80,000.00000	80,000.00	160,000.00000	160,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43233215201	(250.000) DA (LS)	672,625.00000	672,625.00	1,500,000.00000	1,500,000.00	640,000.00000	640,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44887615201	(250.000) DA (LS)	60,000.00000	60,000.00	80,000.00000	80,000.00	90,000.00000	90,000.00
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43233215201	(2733.000) SY (LS)	120,000.00000	120,000.00	250,000.00000	250,000.00	137,000.00000	137,000.00
0026 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE	(759.000) CY (LS)	89,750.00000	89,750.00	250,000.00000	250,000.00	96,500.00000	96,500.00
0030 0102 14 TRAFFIC CONTROL OFFICER	744.000 HR	85.00000	63,240.00	90.00000	66,960.00	111.80000	83,179.20

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 60 WORK ZONE SIGN 17,372.000 ED	0.30000	5,211.60	0.20000	3,474.40	0.20000	3,474.40
0040 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,163.000 LF	38.50000	198,775.50	36.00000	185,868.00	43.20000	223,041.60
0045 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 4,938.000 LF	15.80000	78,020.40	15.00000	74,070.00	19.65000	97,031.70
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 269,186.000 ED	0.13000	34,994.18	0.10000	26,918.60	0.10000	26,918.60
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 94.000 ED	6.00000	564.00	5.00000	470.00	4.70000	441.80
0060 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D 10,382.000 EA	4.00000	41,528.00	4.00000	41,528.00	4.70000	48,795.40
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 32.000 LO	3,050.00000	97,600.00	900.00000	28,800.00	8,230.00000	263,360.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 748.000 ED	11.00000	8,228.00	10.00000	7,480.00	10.60000	7,928.80

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102104 250.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	35.00000	8,750.00	31.00000	7,750.00	12.95000	3,237.50
0080 0102107 1 250.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	25.00000	6,250.00	17.00000	4,250.00	17.65000	4,412.50
0085 0102115 1,308.000 ED TYPE III BARRICADE	0.25000	327.00	0.25000	327.00	0.25000	327.00
0090 0102909 63.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	40.00000	2,520.00	27.00000	1,701.00	30.60000	1,927.80
0095 0104 10 3 19,118.000 LF SEDIMENT BARRIER	1.50000	28,677.00	3.50000	66,913.00	2.10000	40,147.80
0100 0104 11 104.000 LF FLOATING TURBIDITY BARRIER	14.50000	1,508.00	25.00000	2,600.00	36.20000	3,764.80
0105 0104 12 736.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4.55000	3,348.80	11.00000	8,096.00	7.70000	5,667.20
0110 0104 18 9.000 EA INLET PROTECTION SYSTEM	250.00000	2,250.00	260.00000	2,340.00	129.50000	1,165.50

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0107 1 1,208.860 AC LITTER REMOVAL	34.00000	41,101.24	17.50000	21,155.05	29.15000	35,238.27
0120 0107 2 796.200 AC MOWING	39.00000	31,051.80	56.00000	44,587.20	94.40000	75,161.28
0125 0110 1 1 (8.450) AC (LS) CLEARING & GRUBBING 43233215201	448,870.00000	448,870.00	200,000.00000	200,000.00	557,979.29000	557,979.29
0130 0110 1 1 (0.150) AC (LS) CLEARING & GRUBBING 44887615201	13,450.00000	13,450.00	72,000.00000	72,000.00	60,000.00000	60,000.00
0135 0110 4 10 131.000 SY REMOVAL OF EXISTING CONCRETE	140.00000	18,340.00	38.00000	4,978.00	71.10000	9,314.10
0140 0110 7 1 1.000 EA MAILBOX, F&I SINGLE	575.00000	575.00	169.00000	169.00	837.50000	837.50
0145 0120 1 7,827.300 CY REGULAR EXCAVATION	29.50000	230,905.35	8.00000	62,618.40	40.40000	316,222.92
0150 0120 6 2,801.100 CY EMBANKMENT	23.00000	64,425.30	7.75000	21,708.53	25.35000	71,007.89
0155 0160 4 20,188.000 SY TYPE B STABILIZATION	24.00000	484,512.00	13.00000	262,444.00	24.80000	500,662.40

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0285701 4,676.000 SY OPTIONAL BASE, BASE GROUP 01	25.90000	121,108.40	11.00000	51,436.00	22.20000	103,807.20
0165 0285702 328.000 SY OPTIONAL BASE, BASE GROUP 02	39.00000	12,792.00	22.00000	7,216.00	105.70000	34,669.60
0170 0285703 92.000 SY OPTIONAL BASE, BASE GROUP 03	70.00000	6,440.00	48.00000	4,416.00	74.00000	6,808.00
0175 0285709 5,208.000 SY OPTIONAL BASE, BASE GROUP 09	37.00000	192,696.00	22.00000	114,576.00	24.10000	125,512.80
0180 0327 70 2 56,660.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH	3.53000	200,009.80	5.00000	283,300.00	4.20000	237,972.00
0185 0327 70 3 14,038.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH	5.30000	74,401.40	8.00000	112,304.00	10.75000	150,908.50
0190 0327 70 6 64,121.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	2.60000	166,714.60	5.00000	320,605.00	2.25000	144,272.25
0195 0327 70 7 80,223.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	3.07000	246,284.61	5.00000	401,115.00	3.55000	284,791.65
0200 0327 70 10 32,050.000 SY MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH	3.30000	105,765.00	8.00000	256,400.00	8.25000	264,412.50

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0334 1 15 — 9,926.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	144.68000	1,436,209.42	135.00000	1,340,118.00	162.60000	1,614,097.68
0210 0334 1 55 — 18,053.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	162.48000	2,933,316.43	178.00000	3,213,505.20	160.60000	2,899,376.04
0215 0337 7 88 — 21,873.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	162.72000	3,559,223.38	164.00000	3,587,221.20	159.50000	3,488,791.35
0220 0339 1 — 117.900 TN MISCELLANEOUS ASPHALT PAVEMENT	695.00000	81,940.50	405.00000	47,749.50	569.50000	67,144.05
0225 0425 1351 — 4.000 EA INLETS, CURB, TYPE P-5, <10'	8,600.00000	34,400.00	6,500.00000	26,000.00	10,600.00000	42,400.00
0230 0425 1541 — 3.000 EA INLETS, DT BOT, TYPE D, <10'	7,900.00000	23,700.00	7,500.00000	22,500.00	11,000.00000	33,000.00
0235 0425 2 42 — 1.000 EA MANHOLES, P-7, >10'	9,600.00000	9,600.00	8,000.00000	8,000.00	7,510.00000	7,510.00
0240 0425 2 43 — 1.000 EA MANHOLES, P-7, PARTIAL	3,800.00000	3,800.00	5,000.00000	5,000.00	5,650.00000	5,650.00
0245 0430174118 — 58.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	125.00000	7,250.00	180.00000	10,440.00	166.40000	9,651.20

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0430174218 292.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	146.00000	42,632.00	150.00000	43,800.00	196.00000	57,232.00
0255 0430175112 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	763.00000	3,052.00	250.00000	1,000.00	3,170.00000	12,680.00
0260 0430175118 122.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	200.00000	24,400.00	150.00000	18,300.00	161.90000	19,751.80
0265 0430175124 24.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	300.00000	7,200.00	250.00000	6,000.00	507.00000	12,168.00
0270 0430175130 417.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	160.00000	66,720.00	225.00000	93,825.00	238.30000	99,371.10
0275 0430175136 9.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	750.00000	6,750.00	500.00000	4,500.00	1,160.00000	10,440.00
0280 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	5,600.00000	5,600.00	4,500.00000	4,500.00	7,630.00000	7,630.00
0285 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	13,400.00000	26,800.00	6,500.00000	13,000.00	11,800.00000	23,600.00
0290 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,400.00000	6,800.00	3,500.00000	7,000.00	7,290.00000	14,580.00

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 1.000 EA	12,600.00000	12,600.00	5,500.00000	5,500.00	12,500.00000	12,500.00
0300 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 12.000 EA	4,800.00000	57,600.00	3,500.00000	42,000.00	7,300.00000	87,600.00
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 595.000 LF	63.00000	37,485.00	30.00000	17,850.00	73.00000	43,435.00
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 60.000 LF	135.00000	8,100.00	30.00000	1,800.00	182.50000	10,950.00
0315 0520 2 4 CONCRETE CURB, TYPE D 389.000 LF	70.00000	27,230.00	30.00000	11,670.00	49.45000	19,236.05
0320 0521 72 56 SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL 413.000 LF	780.00000	322,140.00	1,000.00000	413,000.00	654.50000	270,308.50
0325 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 979.000 SY	82.00000	80,278.00	65.00000	63,635.00	88.40000	86,543.60
0330 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 131.000 SY	255.00000	33,405.00	80.00000	10,480.00	181.20000	23,737.20

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0527 2 58.000 SF DETECTABLE WARNINGS	31.50000	1,827.00	35.00000	2,030.00	39.50000	2,291.00
0340 0536 1 1 971.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	26.50000	25,731.50	27.00000	26,217.00	27.65000	26,848.15
0345 0536 8112 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,900.00000	7,800.00	4,500.00000	9,000.00	4,120.00000	8,240.00
0350 0536 8113 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	1,700.00000	3,400.00	2,500.00000	5,000.00	1,790.00000	3,580.00
0355 0536 8122 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,700.00000	9,400.00	5,500.00000	11,000.00	4,980.00000	9,960.00
0360 0536 8123 2.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	2,300.00000	4,600.00	3,500.00000	7,000.00	2,430.00000	4,860.00
0365 0536 73 1,188.000 LF GUARDRAIL REMOVAL	2.60000	3,088.80	4.00000	4,752.00	10.15000	12,058.20
0370 0536 85 20 3.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,600.00000	4,800.00	2,500.00000	7,500.00	1,710.00000	5,130.00

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0375 0536 85 24 — 11.000 EA — GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	4,000.00000	44,000.00	4,500.00000	49,500.00	4,270.00000	46,970.00
0380 0538 1 — 1,351.000 LF — GUARDRAIL RESET	12.75000	17,225.25	14.00000	18,914.00	13.40000	18,103.40
0385 0570 1 2 — 12,328.000 SY — PERFORMANCE TURF, SOD	6.90000	85,063.20	10.00000	123,280.00	12.00000	147,936.00
0390 0570 1 3 — 13,678.000 SY — PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	8.58000	117,357.24	10.50000	143,619.00	12.00000	164,136.00
0395 0710 11101 — 4.946 GM — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,625.00000	8,037.25	1,500.00000	7,419.00	4,500.00000	22,257.00
0400 0710 11201 — 4.975 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,625.00000	8,084.38	1,500.00000	7,462.50	4,500.00000	22,387.50
0405 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43233215201	141,500.00000	141,500.00	141,500.00000	141,500.00	141,500.00000	141,500.00
0410 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 44887615201	8,500.00000	8,500.00	8,500.00000	8,500.00	8,500.00000	8,500.00
0001 Roadway Section Totals:		**$14,704,281.33**		**$16,021,661.58**		**$16,046,040.57**

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0546 72 3 — 28.476 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,450.00000	41,290.20	1,000.00000	28,476.00	1,610.00000	45,846.36
0420 0700 1 11 — 18.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	450.00000	8,100.00	500.00000	9,000.00	500.50000	9,009.00
0425 0700 1 60 — 6.000 AS SINGLE POST SIGN, REMOVE	55.00000	330.00	100.00000	600.00	58.90000	353.40
0430 0700142121 — 6.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS	9,200.00000	55,200.00	10,000.00000	60,000.00	10,600.00000	63,600.00
0435 0700142171 — 9.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, UP TO 12 SF OF STATIC SIGN PANELS	7,000.00000	63,000.00	8,000.00000	72,000.00	8,830.00000	79,470.00
0440 0706 1 3 — 3,894.000 EA RAISED PAVEMENT MARKER, TYPE B	3.95000	15,381.30	4.00000	15,576.00	4.70000	18,301.80
0445 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43233215201	95,750.00000	95,750.00	95,000.00000	95,000.00	34,900.00000	34,900.00
0450 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44887615201	2,000.00000	2,000.00	35,000.00000	35,000.00	34,900.00000	34,900.00

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0711 11102 0.256 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,100.00000	1,561.60	6,000.00000	1,536.00	6,900.00000	1,766.40
0460 0711 11123 162.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.20000	356.40	10.00000	1,620.00	3.55000	575.10
0465 0711 11124 673.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.30000	2,220.90	10.00000	6,730.00	5.30000	3,566.90
0470 0711 11125 89.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.50000	489.50	10.00000	890.00	7.05000	627.45
0475 0711 11141 0.431 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,000.00000	862.00	2,000.00000	862.00	1,640.00000	706.84
0480 0711 11170 68.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	85.00000	5,780.00	200.00000	13,600.00	76.50000	5,202.00
0485 0711 11180 13.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	6.50000	84.50	10.00000	130.00	14.15000	183.95
0490 0711 11224 2,723.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.00000	8,169.00	3.00000	8,169.00	5.30000	14,431.90

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.052 GM	1,950.00000	101.40	2,000.00000	104.00	1,580.00000	82.16
0500 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 165.000 LF	13.00000	2,145.00	15.00000	2,475.00	16.50000	2,722.50
0505 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 21.000 EA	425.00000	8,925.00	400.00000	8,400.00	259.00000	5,439.00
0510 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 21.000 EA	254.00000	5,334.00	300.00000	6,300.00	176.60000	3,708.60
0515 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 24.184 GM	5,980.00000	144,620.32	5,600.00000	135,430.40	6,210.00000	150,182.64
0520 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.197 GM	1,960.00000	386.12	2,000.00000	394.00	1,590.00000	313.23
0525 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 19.380 GM	5,950.00000	115,311.00	5,600.00000	108,528.00	6,220.00000	120,543.60
0530 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 3.577 GM	2,000.00000	7,154.00	2,000.00000	7,154.00	1,550.00000	5,544.35

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0713103101 0.068 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES GM	29,800.00000	2,026.40	35,000.00000	2,380.00	31,200.00000	2,121.60
0540 0713103201 0.068 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES GM	29,800.00000	2,026.40	35,000.00000	2,380.00	31,200.00000	2,121.60
0545 0920714100 630.000 GREEN COLORED PAVEMENT MARKINGS, BIKE LANE SF	13.00000	8,190.00	12.00000	7,560.00	15.30000	9,639.00
0002 Signing Section Totals:		**$596,795.04**		**$630,294.40**		**$615,859.38**
SECTION: 0003 Signalization						
0550 0630 2 11 14.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	49.91000	698.74	50.00000	700.00	41.20000	576.80
0555 0630 2 12 75.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	52.62000	3,946.50	50.00000	3,750.00	100.10000	7,507.50
0560 0632 7 1 1.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	3,448.78000	3,448.78	5,000.00000	5,000.00	3,270.00000	3,270.00
0565 0635 2 11 2.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	2,038.33000	4,076.66	2,500.00000	5,000.00	1,630.00000	3,260.00

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDDLESEX PAVING, LLC		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0570 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 1.000 EA	2,701.21000	2,701.21	2,500.00000	2,500.00	2,750.00000	2,750.00
0575 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	944.07000	944.07	900.00000	900.00	818.00000	818.00
0580 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	2,045.11000	4,090.22	1,850.00000	3,700.00	1,990.00000	3,980.00
0585 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	2,484.39000	2,484.39	2,250.00000	2,250.00	3,530.00000	3,530.00
0590 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 3.000 EA	252.96000	758.88	230.00000	690.00	328.50000	985.50
0003 Signalization Section Totals:		**$23,149.45**		**$24,490.00**		**$26,677.80**
Contract Grand Totals:		**$15,324,225.82**		**$16,676,445.98**		**16,688,577.75**

Letting: CT231025 October 25, 2023 **Call Order:** 012 **Contract:** T5811

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/7/2023

Manager, Contracts Administration Office