Vendor Ranking

Letting: CT231025 October 25, 2023 10:30 AM **Call Order:** 013 **Contract:** T5814

District: District 5 **Counties:** ORANGE **Fed Aid No:** D522053B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 44569115201 (*)

Contract Desc: SR 527 (ORANGE AVE) FROM CLAY AVE TO S ORLANDO AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ATLANTIC CIVIL CONSTRUCTORS CORP	Responsive	Winning bid	$3,714,443.40	100.00%
2	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$3,725,526.70	100.30%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$4,148,746.16	111.69%
4	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$7,001,365.83	188.49%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

District: District 5 **Counties:** ORANGE **Fed Aid No:** D522053B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 44569115201 (*)

Contract Descr: SR 527 (ORANGE AVE) FROM CLAY AVE TO S ORLANDO AVE

The improvements under this contract include pavement widening, milling, and resurfacing; construction of new sidewalks and bus pads; construction of a raised crosswalk; construction of new drainage inlets and pipes; replacement of signs and pavement markings; signalization improvements; construction of new mast arms; tree removal; pruning of trees and branches; placement of lighting conduits; and utility relocation along Orange Ave from Clay Ave to Orlando Ave.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44569115201 (1.000) LS	492,143.63000	492,143.63	365,000.00000	365,000.00	395,553.63000	395,553.63
0010 0102 1 MAINTENANCE OF TRAFFIC 44569115201 (250.000) DA (LS)	241,335.04000	241,335.04	515,000.00000	515,000.00	679,349.60000	679,349.60
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44569115201 (244.000) SY (LS)	22,276.50000	22,276.50	57,000.00000	57,000.00	46,486.09000	46,486.09
0020 0102 14 TRAFFIC CONTROL OFFICER 304.000 HR	80.00000	24,320.00	95.00000	28,880.00	96.12000	29,220.48
0025 0102 60 WORK ZONE SIGN 14,040.000 ED	0.23000	3,229.20	0.20000	2,808.00	0.25000	3,510.00
0030 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 545.000 LF	39.00000	21,255.00	45.00000	24,525.00	49.57000	27,015.65
0035 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 384.000 LF	15.00000	5,760.00	12.00000	4,608.00	13.04000	5,007.36

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 — 48,845.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	4,884.50	0.10000	4,884.50	0.10000	4,884.50
0045 0102 74 8 — 77,404.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.03000	2,322.12	0.05000	3,870.20	0.05000	3,870.20
0050 0102 75 1 — 6,500.000 LF TEMPORARY SEPARATOR, F&I REMOVE	18.38000	119,470.00	16.50000	107,250.00	21.52000	139,880.00
0055 0102 76 — 825.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	4,125.00	4.50000	3,712.50	5.22000	4,306.50
0060 0102 99 — 1,070.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.00000	10,700.00	10.00000	10,700.00	11.74000	12,561.80
0065 0102104 — 285.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	53.00000	15,105.00	53.00000	15,105.00	68.61000	19,553.85
0070 0102107 1 — 285.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.00000	285.00	1.00000	285.00	1.29000	367.65
0075 0102115 — 3,040.000 ED TYPE III BARRICADE	0.23000	699.20	0.30000	912.00	0.33000	1,003.20

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 1.876 GM	10,750.00000	20,167.00	12,000.00000	22,512.00	13,945.56000	26,161.87
0085 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE 0.643 GM	2,784.00000	1,790.11	3,000.00000	1,929.00	3,587.08000	2,306.49
0090 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR 45.000 LF	8.50000	382.50	10.00000	450.00	11.00000	495.00
0095 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK 112.000 LF	4.25000	476.00	5.00000	560.00	5.50000	616.00
0100 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6" 1.334 GM	10,750.00000	14,340.50	12,000.00000	16,008.00	13,874.16000	18,508.13
0105 0104 10 3 SEDIMENT BARRIER 32.000 LF	24.65000	788.80	25.00000	800.00	13.19000	422.08
0110 0104 18 INLET PROTECTION SYSTEM 20.000 EA	168.96000	3,379.20	325.00000	6,500.00	180.64000	3,612.80
0115 0107 1 LITTER REMOVAL 12.440 AC	669.18000	8,324.60	500.00000	6,220.00	986.98000	12,278.03
0120 0107 2 MOWING 11.260 AC	1,358.31000	15,294.57	1,000.00000	11,260.00	1,071.48000	12,064.86

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (0.330) CLEARING & GRUBBING 44569115201 AC (LS)	153,624.89000	153,624.89	67,000.00000	67,000.00	45,653.40000	45,653.40
0130 0110 2 2 0.070 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	377,701.79000	26,439.13	109,000.00000	7,630.00	320,755.29000	22,452.87
0135 0110 4 10 804.000 REMOVAL OF EXISTING CONCRETE SY	76.36000	61,393.44	100.00000	80,400.00	49.57000	39,854.28
0140 0110 22 68.000 TREE ROOT AND BRANCH PRUNING EA	474.91000	32,293.88	750.00000	51,000.00	640.78000	43,573.04
0145 0120 1 232.700 REGULAR EXCAVATION CY	439.77000	102,334.48	70.00000	16,289.00	84.78000	19,728.31
0150 0120 6 88.600 EMBANKMENT CY	950.39000	84,204.55	80.00000	7,088.00	143.48000	12,712.33
0155 0160 4 780.000 TYPE B STABILIZATION SY	41.45000	32,331.00	95.00000	74,100.00	45.65000	35,607.00
0160 0285701 79.000 OPTIONAL BASE, BASE GROUP 01 SY	187.69000	14,827.51	275.00000	21,725.00	97.57000	7,708.03
0165 0285709 360.000 OPTIONAL BASE, BASE GROUP 09 SY	92.51000	33,303.60	150.00000	54,000.00	148.13000	53,326.80

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0327 70 6 19,197.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	5.00000	95,985.00	5.50000	105,583.50	4.79000	91,953.63
0175 0334 1 53 41.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	165.00000	6,814.50	350.00000	14,455.00	806.98000	33,328.27
0180 0337 7 83 1,613.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	185.00000	298,497.50	225.00000	363,037.50	214.47000	346,047.35
0185 0350 3 5 79.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 8"	1,827.00000	144,333.00	500.00000	39,500.00	169.57000	13,396.03
0190 0350 5 866.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	26.00000	22,516.00	22.00000	19,052.00	20.87000	18,073.42
0195 0352 70 265.000 SY GRINDING CONCRETE PAVEMENT	273.00000	72,345.00	100.00000	26,500.00	52.20000	13,833.00
0200 0353 70 41.300 CY CONCRETE PAVEMENT SLAB REPLACEMENT	4,684.00000	193,449.20	2,750.00000	113,575.00	5,739.28000	237,032.26
0205 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	9,372.28000	9,372.28	15,000.00000	15,000.00	22,174.51000	22,174.51
0210 0425 1451 1.000 EA INLETS, CURB, TYPE J-5, <10'	11,476.72000	11,476.72	20,000.00000	20,000.00	36,522.73000	36,522.73

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 198.000 LF	245.78000	48,664.44	200.00000	39,600.00	326.10000	64,567.80
0220 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD 88.000 LF	123.24000	10,845.12	350.00000	30,800.00	232.18000	20,431.84
0225 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 11.000 LF	273.90000	3,012.90	350.00000	3,850.00	260.88000	2,869.68
0230 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 129.000 LF	92.51000	11,933.79	55.00000	7,095.00	65.22000	8,413.38
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 953.000 LF	58.60000	55,845.80	55.00000	52,415.00	71.74000	68,368.22
0240 0520 2 2 CONCRETE CURB, TYPE B 183.000 LF	57.77000	10,571.91	255.00000	46,665.00	58.70000	10,742.10
0245 0520 2 4 CONCRETE CURB, TYPE D 133.000 LF	73.29000	9,747.57	50.00000	6,650.00	71.74000	9,541.42
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 348.000 SY	141.90000	49,381.20	150.00000	52,200.00	143.48000	49,931.04
0255 0527 2 DETECTABLE WARNINGS 164.000 SF	33.22000	5,448.08	65.00000	10,660.00	58.70000	9,626.80

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0260 0570 1 2 PERFORMANCE TURF, SOD 1,245.000 SY	26.78000	33,341.10	15.00000	18,675.00	3.84000	4,780.80
0265 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 1,150.000 EA	3.75000	4,312.50	4.00000	4,600.00	4.85000	5,577.50
0270 0919528 19 DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01 81.000 SF	100.00000	8,100.00	65.00000	5,265.00	64.08000	5,190.48
0275 0920520100 RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE 48.000 LF	465.34000	22,336.32	375.00000	18,000.00	456.53000	21,913.44
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,751,935.88**		**$2,653,189.20**		**$2,873,967.53**
SECTION: 0002 Signing						
0285 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 310.000 LF	24.00000	7,440.00	25.00000	7,750.00	31.07000	9,631.70
0290 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 100.000 LF	27.50000	2,750.00	30.00000	3,000.00	35.60000	3,560.00

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	12,625.00000	12,625.00	13,000.00000	13,000.00	16,265.41000	16,265.41
0300 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 10.000 EA	1,060.00000	10,600.00	1,100.00000	11,000.00	1,903.88000	19,038.80
0305 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	5,450.00000	5,450.00	6,000.00000	6,000.00	7,055.03000	7,055.03
0310 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 325.000 LF	8.00000	2,600.00	9.00000	2,925.00	10.36000	3,367.00
0315 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,050.00000	2,050.00	2,500.00000	2,500.00	3,029.14000	3,029.14
0320 0654 2 17 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR 2.000 AS	10,255.00000	20,510.00	11,000.00000	22,000.00	13,275.11000	26,550.22
0325 0654 2 18 MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR 1.000 AS	12,400.00000	12,400.00	13,000.00000	13,000.00	16,051.81000	16,051.81

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 21.000 AS	415.58000	8,727.18	600.00000	12,600.00	532.59000	11,184.39
0335 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	285.47000	1,998.29	350.00000	2,450.00	365.85000	2,560.95
0340 0700 1 60 SINGLE POST SIGN, REMOVE 13.000 AS	45.54000	592.02	40.00000	520.00	58.36000	758.68
0345 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 561.000 EA	3.75000	2,103.75	5.00000	2,805.00	4.85000	2,720.85
0350 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 27.000 SF	5.00000	135.00	6.00000	162.00	6.47000	174.69
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44569115201 (1.000) LS	10,874.00000	10,874.00	12,000.00000	12,000.00	14,076.41000	14,076.41
0360 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 493.000 LF	2.99000	1,474.07	3.50000	1,725.50	3.87000	1,907.91
0365 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 745.000 LF	4.49000	3,345.05	5.00000	3,725.00	5.81000	4,328.45

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0711 11125 247.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.98000	1,477.06	7.00000	1,729.00	7.74000	1,911.78
0375 0711 11130 2.000 EA THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING	50.00000	100.00	60.00000	120.00	64.73000	129.46
0380 0711 11140 2.000 EA THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING	108.00000	216.00	125.00000	250.00	139.81000	279.62
0385 0711 11141 0.209 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,255.00000	471.30	2,500.00000	522.50	2,933.06000	613.01
0390 0711 11224 263.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.94000	1,299.22	5.00000	1,315.00	5.81000	1,528.03
0395 0711 11241 0.101 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,255.00000	227.76	2,500.00000	252.50	2,890.30000	291.92
0400 0711 14141 0.093 GM THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES	6,761.00000	628.77	7,500.00000	697.50	8,469.89000	787.70
0405 0711 14160 30.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	291.00000	8,730.00	350.00000	10,500.00	376.70000	11,301.00

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 57.000 EA	236.00000	13,452.00	275.00000	15,675.00	305.50000	17,413.50
0415 0711 14527 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" 203.000 LF	28.46000	5,777.38	32.00000	6,496.00	36.84000	7,478.52
0420 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 863.000 LF	14.23000	12,280.49	16.00000	13,808.00	18.42000	15,896.46
0425 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL 2.000 EA	1,139.00000	2,278.00	1,250.00000	2,500.00	1,474.44000	2,948.88
0430 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE 3.000 EA	1,067.00000	3,201.00	1,200.00000	3,600.00	1,381.23000	4,143.69
0435 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.553 GM	5,325.00000	8,269.73	6,000.00000	9,318.00	6,879.90000	10,684.48
0440 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.061 GM	7,100.00000	433.10	8,000.00000	488.00	9,040.16000	551.45

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 16131 0.052 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,332.00000	69.26	1,500.00000	78.00	1,657.88000	86.21
0450 0711 16133 0.013 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,664.00000	34.63	2,500.00000	32.50	2,652.31000	34.48
0455 0711 16201 1.480 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,325.00000	7,881.00	6,000.00000	8,880.00	6,893.22000	10,201.97
0460 0711 16231 0.616 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,332.00000	820.51	1,500.00000	924.00	1,735.47000	1,069.05
0465 0711 17 1 1,805.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	1.79000	3,230.95	2.00000	3,610.00	2.32000	4,187.60
0002 Signing Section Totals:		**$176,552.52**		**$197,958.50**		**$233,800.25**
SECTION: 0003 Lighting						
0470 0630 2 11 257.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.00000	4,626.00	20.00000	5,140.00	23.30000	5,988.10

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Lighting						
0475 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,235.000 LF	23.50000	29,022.50	25.00000	30,875.00	30.42000	37,568.70
0480 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 17.000 EA	1,950.00000	33,150.00	2,000.00000	34,000.00	3,055.83000	51,949.11
0485 0635 2 30 PULL & SPLICE BOX, INSTALL 4.000 EA	1,835.00000	7,340.00	2,000.00000	8,000.00	2,375.41000	9,501.64
0003 Lighting Section Totals:		**$74,138.50**		**$78,015.00**		**$105,007.55**
SECTION: 0004 Signalization						
0490 0611 1 1 ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH 0.659 MI	1,896.81000	1,250.00	2,000.00000	1,318.00	2,459.15000	1,620.58
0495 0611 2 1 ITSFM LOCATION DOCUMENTATION-INTERSECTION 2.000 EA	1,500.00000	3,000.00	1,600.00000	3,200.00	1,941.75000	3,883.50
0500 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 700.000 LF	33.50000	23,450.00	35.00000	24,500.00	43.37000	30,359.00
0505 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 4.000 LF	88.50000	354.00	100.00000	400.00	114.57000	458.28

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0510 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	12,625.00000	12,625.00	13,000.00000	13,000.00	16,343.09000	16,343.09
0515 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 570.000 LF	5.45000	3,106.50	6.00000	3,420.00	7.06000	4,024.20
0520 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	3,715.00000	3,715.00	4,000.00000	4,000.00	4,809.08000	4,809.08
0525 0632 7 7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION 570.000 LF	5.10000	2,907.00	6.00000	3,420.00	6.60000	3,762.00
0530 0633 6 FIBER OPTIC CABLE LOCATOR 250.000 DA	190.00000	47,500.00	200.00000	50,000.00	245.96000	61,490.00
0535 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 24.000 EA	1,065.00000	25,560.00	1,100.00000	26,400.00	1,910.30000	45,847.20
0540 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,570.00000	5,140.00	2,800.00000	5,600.00	3,858.27000	7,716.54
0545 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	4,780.00000	4,780.00	5,000.00000	5,000.00	6,880.04000	6,880.04

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0550 0639 1123 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED AS	5,450.00000	5,450.00	6,000.00000	6,000.00	7,055.03000	7,055.03
0555 0639 1610 1.000 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS	1,980.00000	1,980.00	2,000.00000	2,000.00	2,563.11000	2,563.11
0560 0639 2 1 135.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	11.00000	1,485.00	12.00000	1,620.00	14.24000	1,922.40
0565 0639 2 6 143.000 ELECTRICAL SERVICE WIRE, REMOVE LF	2.00000	286.00	2.00000	286.00	2.59000	370.37
0570 0641 2 12 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	2,050.00000	2,050.00	2,200.00000	2,200.00	2,653.73000	2,653.73
0575 0641 2 80 3.000 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER EA	8,640.00000	25,920.00	9,000.00000	27,000.00	11,184.49000	33,553.47
0580 0646 1 11 5.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	2,160.00000	10,800.00	2,300.00000	11,500.00	2,796.12000	13,980.60
0585 0646 1 12 4.000 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST EA	2,340.00000	9,360.00	2,500.00000	10,000.00	3,029.14000	12,116.56

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0590 0649 21 10 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	74,150.00000	74,150.00	85,000.00000	85,000.00	95,987.27000	95,987.27
0595 0649 21 21 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	107,700.00000	215,400.00	125,000.00000	250,000.00	139,417.79000	278,835.58
0600 0650 1 14 — 16.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,440.00000	23,040.00	1,500.00000	24,000.00	1,864.08000	29,825.28
0605 0653 1 11 — 8.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	900.00000	7,200.00	1,000.00000	8,000.00	1,165.05000	9,320.40
0610 0653 1 12 — 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,320.00000	2,320.00	2,500.00000	2,500.00	3,003.24000	3,003.24
0615 0653 1 60 — 6.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	93.00000	558.00	100.00000	600.00	120.39000	722.34
0620 0660 4 11 — 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	18,600.00000	18,600.00	21,000.00000	21,000.00	24,077.73000	24,077.73
0625 0660 4 12 — 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	10,950.00000	43,800.00	12,500.00000	50,000.00	14,174.79000	56,699.16

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0630 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT 1.000 EA	885.00000	885.00	1,000.00000	1,000.00	1,145.64000	1,145.64
0635 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT 1.000 EA	930.00000	930.00	1,000.00000	1,000.00	1,203.88000	1,203.88
0640 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 2.000 EA	1,400.00000	2,800.00	1,500.00000	3,000.00	1,812.30000	3,624.60
0645 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1.000 EA	8,150.00000	8,150.00	9,500.00000	9,500.00	10,550.18000	10,550.18
0650 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 4.000 EA	2,570.00000	10,280.00	2,800.00000	11,200.00	3,326.87000	13,307.48
0655 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 1.000 EA	1,300.00000	1,300.00	1,400.00000	1,400.00	1,682.85000	1,682.85
0660 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 10.000 EA	310.00000	3,100.00	350.00000	3,500.00	401.30000	4,013.00
0665 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 6.000 EA	95.00000	570.00	100.00000	600.00	122.98000	737.88

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0670 0670 5112 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	45,760.00000	45,760.00	52,500.00000	52,500.00	59,236.37000	59,236.37
0675 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	900.00000	900.00	1,000.00000	1,000.00	1,165.05000	1,165.05
0680 0682 1133 1.000 EA ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	10,615.00000	10,615.00	12,000.00000	12,000.00	13,741.12000	13,741.12
0685 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,950.00000	4,950.00	5,500.00000	5,500.00	6,407.78000	6,407.78
0690 0684 6 40 1.000 EA WIRELESS COMMUNICATION DEVICE, RELOCATE	2,490.00000	2,490.00	2,800.00000	2,800.00	3,223.31000	3,223.31
0695 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	8,890.00000	8,890.00	10,000.00000	10,000.00	11,508.12000	11,508.12
0700 0685 2 1 1.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	2,110.00000	2,110.00	2,400.00000	2,400.00	2,731.39000	2,731.39
0705 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	8,075.00000	32,300.00	9,250.00000	37,000.00	10,453.10000	41,812.40

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) ATLANTIC CIVIL CONSTRUCTORS CORP		(2) GIBBS & REGISTER, INC.		(3) HUBBARD CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$711,816.50**		**$796,364.00**		**$935,970.83**
Contract Grand Totals:				**$3,714,443.40**		**$3,725,526.70**		**4,148,746.16**

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44569115201	(1.000) LS	1,700,000.00000	1,700,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 44569115201	(250.000) DA (LS)	525,000.00000	525,000.00			
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44569115201	(244.000) SY (LS)	91,000.00000	91,000.00			
0020 0102 14 TRAFFIC CONTROL OFFICER	304.000 HR	124.00000	37,696.00			
0025 0102 60 WORK ZONE SIGN	14,040.000 ED	0.30000	4,212.00			
0030 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	545.000 LF	71.00000	38,695.00			
0035 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	384.000 LF	37.00000	14,208.00			
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	48,845.000 ED	0.14000	6,838.30			

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 8	77,404.000	0.10000	7,740.40			
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	FD					
0050 0102 75 1	6,500.000	22.50000	146,250.00			
TEMPORARY SEPARATOR, F&I REMOVE	LF					
0055 0102 76	825.000	7.00000	5,775.00			
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED					
0060 0102 99	1,070.000	12.00000	12,840.00			
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED					
0065 0102104	285.000	115.00000	32,775.00			
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED					
0070 0102107 1	285.000	115.00000	32,775.00			
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED					
0075 0102115	3,040.000	0.33000	1,003.20			
TYPE III BARRICADE	ED					
0080 0102913 21	1.876	19,500.00000	36,582.00			
REMOVABLE TAPE, WHITE, SOLID 6"	GM					

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	8,500.00000	5,465.50				
0.643 GM						
0090 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR	21.00000	945.00				
45.000 LF						
0095 0102913 24 REMOVABLE TAPE, WHITE, 12" CROSSWALK	10.00000	1,120.00				
112.000 LF						
0100 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6"	19,500.00000	26,013.00				
1.334 GM						
0105 0104 10 3 SEDIMENT BARRIER	25.50000	816.00				
32.000 LF						
0110 0104 18 INLET PROTECTION SYSTEM	525.00000	10,500.00				
20.000 EA						
0115 0107 1 LITTER REMOVAL	235.00000	2,923.40				
12.440 AC						
0120 0107 2 MOWING	925.30000	10,418.88				
11.260 AC						
0125 0110 1 1 CLEARING & GRUBBING 44569115201	459,700.00000	459,700.00				
(0.330) AC (LS)						

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.070 AC	410,900.00000	28,763.00				
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE 804.000 SY	99.75000	80,199.00				
0140 0110 22 TREE ROOT AND BRANCH PRUNING 68.000 EA	900.00000	61,200.00				
0145 0120 1 REGULAR EXCAVATION 232.700 CY	89.93000	20,926.71				
0150 0120 6 EMBANKMENT 88.600 CY	134.50000	11,916.70				
0155 0160 4 TYPE B STABILIZATION 780.000 SY	71.35000	55,653.00				
0160 0285701 OPTIONAL BASE, BASE GROUP 01 79.000 SY	95.40000	7,536.60				
0165 0285709 OPTIONAL BASE, BASE GROUP 09 360.000 SY	129.30000	46,548.00				
0170 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 19,197.000 SY	7.97000	153,000.09				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0334 1 53 — 41.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	359.30000	14,839.09				
0180 0337 7 83 — 1,613.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	275.75000	444,922.63				
0185 0350 3 5 — 79.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 8"	295.77000	23,365.83				
0190 0350 5 — 866.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	27.54000	23,849.64				
0195 0352 70 — 265.000 SY GRINDING CONCRETE PAVEMENT	95.00000	25,175.00				
0200 0353 70 — 41.300 CY CONCRETE PAVEMENT SLAB REPLACEMENT	5,539.00000	228,760.70				
0205 0425 1351 — 1.000 EA INLETS, CURB, TYPE P-5, <10'	27,490.00000	27,490.00				
0210 0425 1451 — 1.000 EA INLETS, CURB, TYPE J-5, <10'	29,910.00000	29,910.00				
0215 0430175118 — 198.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	572.49000	113,353.02				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD 88.000 LF	375.90000	33,079.20				
0225 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 11.000 LF	350.00000	3,850.00				
0230 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 129.000 LF	99.70000	12,861.30				
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 953.000 LF	95.15000	90,677.95				
0240 0520 2 2 CONCRETE CURB, TYPE B 183.000 LF	87.25000	15,966.75				
0245 0520 2 4 CONCRETE CURB, TYPE D 133.000 LF	89.70000	11,930.10				
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 348.000 SY	159.85000	55,627.80				
0255 0527 2 DETECTABLE WARNINGS 164.000 SF	41.25000	6,765.00				
0260 0570 1 2 PERFORMANCE TURF, SOD 1,245.000 SY	10.42000	12,972.90				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0706 1 3	1,150.000	6.50000	7,475.00			
RAISED PAVEMENT MARKER, TYPE B	EA					
0270 0919528 19	81.000	122.50000	9,922.50			
DIRECTIONAL INDICATORS, PROJECT 445691-1-52-01	SF					
0275 0920520100	48.000	1,130.00000	54,240.00			
RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE	LF					
0280 0999 25	(1.000)	50,000.00000	50,000.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS					
0001 Roadway Section Totals:			**$4,974,069.19**			
SECTION: 0002 Signing						
0285 0630 2 11	310.000	48.30000	14,973.00			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					
0290 0630 2 12	100.000	69.30000	6,930.00			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0295 0632 7 1	1.000	32,054.40000	32,054.40			
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI					

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0300 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 10.000 EA	3,512.67000	35,126.70				
0305 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	7,293.66000	7,293.66				
0310 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 325.000 LF	12.86000	4,179.50				
0315 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	4,671.99000	4,671.99				
0320 0654 2 17 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH/INSTALL- AC, SIGN ASSY- SINGLE DIR ACCESSIBLE DETECTOR 2.000 AS	25,608.24000	51,216.48				
0325 0654 2 18 MIDBLOCK CROSSWALK: REC RAPID FLASHING BEACON, FURNISH/INSTALL-AC, SIGN ASSEMBLY- BACK-BACK ACCESSIBLE DETECTOR 1.000 AS	32,048.34000	32,048.34				
0330 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 21.000 AS	575.00000	12,075.00				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	450.00000	3,150.00				
0340 0700 1 60 SINGLE POST SIGN, REMOVE 13.000 AS	75.00000	975.00				
0345 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 561.000 EA	6.50000	3,646.50				
0350 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 27.000 SF	12.00000	324.00				
0355 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44569115201 (1.000) LS	129,678.00000	129,678.00				
0360 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 493.000 LF	7.50000	3,697.50				
0365 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 745.000 LF	8.50000	6,332.50				
0370 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 247.000 LF	12.00000	2,964.00				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0711 11130 THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING	2.000 EA	400.00000	800.00			
0380 0711 11140 THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION ADVANCE WARNING MARKING	2.000 EA	400.00000	800.00			
0385 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.209 GM	7,500.00000	1,567.50			
0390 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	263.000 LF	8.50000	2,235.50			
0395 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.101 GM	7,500.00000	757.50			
0400 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES	0.093 GM	19,500.00000	1,813.50			
0405 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	30.000 EA	450.00000	13,500.00			
0410 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	57.000 EA	550.00000	31,350.00			

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0711 14527 203.000 LF THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"	45.00000	9,135.00				
0420 0711 14528 863.000 LF THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20"	23.00000	19,849.00				
0425 0711 14560 2.000 EA THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL	1,200.00000	2,400.00				
0430 0711 14570 3.000 EA THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE	950.00000	2,850.00				
0435 0711 16101 1.553 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,500.00000	11,647.50				
0440 0711 16102 0.061 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	8,900.00000	542.90				
0445 0711 16131 0.052 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4,500.00000	234.00				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 16133 0.013 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	8,500.00000	110.50				
0455 0711 16201 1.480 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	7,500.00000	11,100.00				
0460 0711 16231 0.616 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	4,500.00000	2,772.00				
0465 0711 17 1 1,805.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	4.20000	7,581.00				
0002 Signing Section Totals:		**$472,382.47**				
SECTION: 0003 Lighting						
0470 0630 2 11 257.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	35.70000	9,174.90				
0475 0630 2 12 1,235.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	69.30000	85,585.50				
0480 0635 2 11 17.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	3,512.67000	59,715.39				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0485 0635 2 30	4.000	2,649.23000	10,596.92			
PULL & SPLICE BOX, INSTALL	EA					
0003 Lighting Section Totals:			**$165,072.71**			
SECTION: 0004 Signalization						
0490 0611 1 1	0.659	14,490.00000	9,548.91			
ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	MI					
0495 0611 2 1	2.000	8,820.00000	17,640.00			
ITSFM LOCATION DOCUMENTATION-INTERSECTION	EA					
0500 0630 2 12	700.000	48.30000	33,810.00			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0505 0630 2 14	4.000	102.90000	411.60			
CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF					
0510 0632 7 1	1.000	32,054.40000	32,054.40			
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI					
0515 0632 7 2	570.000	21.17000	12,066.90			
SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF					

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0632 7 6	1.000	9,072.00000	9,072.00			
SIGNAL CABLE, REMOVE-INTERSECTION	PI					
0525 0632 7 7	570.000	2.27000	1,293.90			
SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION	LF					
0530 0633 6	250.000	244.86000	61,215.00			
FIBER OPTIC CABLE LOCATOR	DA					
0535 0635 2 11	24.000	3,078.20000	73,876.80			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					
0540 0635 2 12	2.000	5,116.02000	10,232.04			
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA					
0545 0635 2 13	1.000	9,932.70000	9,932.70			
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA					
0550 0639 1123	1.000	7,293.66000	7,293.66			
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS					
0555 0639 1610	1.000	2,268.00000	2,268.00			
ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	AS					

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0560 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 135.000 LF	10.91000	1,472.85				
0565 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 143.000 LF	1.82000	260.26				
0570 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	4,671.99000	4,671.99				
0575 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 3.000 EA	18,790.80000	56,372.40				
0580 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 5.000 EA	6,709.35000	33,546.75				
0585 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 4.000 EA	6,709.35000	26,837.40				
0590 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	157,500.99000	157,500.99				
0595 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 2.000 EA	184,464.99000	368,929.98				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	16.000 AS	2,811.99000	44,991.84			
0605 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	8.000 AS	2,421.39000	19,371.12			
0610 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1.000 AS	2,421.39000	2,421.39			
0615 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	6.000 AS	907.20000	5,443.20			
0620 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	1.000 EA	25,629.81000	25,629.81			
0625 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	4.000 EA	20,233.55000	80,934.20			
0630 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT	1.000 EA	5,443.20000	5,443.20			
0635 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT	1.000 EA	6,123.60000	6,123.60			

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0660 4 60	2.000	2,721.60000	5,443.20			
VEHICLE DETECTION SYSTEM- VIDEO, REMOVE	EA					
0645 0663 1111	1.000	17,677.49000	17,677.49			
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	EA					
0650 0663 1112	4.000	13,197.99000	52,791.96			
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	EA					
0655 0663 1400	1.000	2,657.03000	2,657.03			
SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	EA					
0660 0665 1 11	10.000	788.40000	7,884.00			
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA					
0665 0665 1 60	6.000	226.80000	1,360.80			
PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	EA					
0670 0670 5112	1.000	93,687.51000	93,687.51			
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS					
0675 0670 5600	1.000	2,268.00000	2,268.00			
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS					

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MASCI GENERAL CONTRACTORS, INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0682 1133 — 1.000 EA ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	15,403.50000	15,403.50				
0685 0684 1 1 — 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	8,820.00000	8,820.00				
0690 0684 6 40 — 1.000 EA WIRELESS COMMUNICATION DEVICE, RELOCATE	6,825.00000	6,825.00				
0695 0685 1 11 — 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	16,107.47000	16,107.47				
0700 0685 2 1 — 1.000 EA REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL	1,779.33000	1,779.33				
0705 0700 5 22 — 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	9,117.32000	36,469.28				
0004 Signalization Section Totals:		**$1,389,841.46**				
Contract Grand Totals:		**$7,001,365.83**				

Letting: CT231025 October 25, 2023 **Call Order:** 013 **Contract:** T5814

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/7/2023

Manager, Contracts Administration Office