Vendor Ranking

Letting: CT230913 September 13, 2023 10:30 AM **Call Order:** 003 **Contract:** T2942

District: District 2 **Counties:** LEVY **Fed Aid No:** D223049B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 44549115201 (*)

Contract Desc: SR 500 (US 27A) FROM MP 22.304 TO MP 23.269

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$3,471,985.46	100.00%
2	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$4,103,244.61	118.18%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$4,132,264.17	119.02%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

District: District 2 **Counties:** LEVY **Fed Aid No:** D223049B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 44549115201 (*)

Contract Descr: SR 500 (US 27A) FROM MP 22.304 TO MP 23.269

The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, traffic signals, highway signing, sidewalks/bicycle path, and other incidental construction on SR 500 from beginning curb and gutter to end curb and gutter in Bronson, Levy County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44549115201	507,854.60000	507,854.60	557,260.00000	557,260.00	265,878.61000	265,878.61
0010 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 44549115201	225,548.05000	225,548.05	411,250.00000	411,250.00	386,853.65000	386,853.65
0015 0102 4 1 (53.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44549115201	14,849.84000	14,849.84	10,000.00000	10,000.00	22,377.87000	22,377.87
0020 0102 14 64.000 HR TRAFFIC CONTROL OFFICER	100.96000	6,461.44	100.00000	6,400.00	150.00000	9,600.00
0025 0102 60 36,360.000 ED WORK ZONE SIGN	0.26000	9,453.60	0.25000	9,090.00	0.25000	9,090.00
0030 0102 74 1 42,150.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	4,636.50	0.12000	5,058.00	0.10000	4,215.00
0035 0102 74 8 84,000.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.04000	3,360.00	0.04000	3,360.00	0.05000	4,200.00

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 180.000 ED	5.35000	963.00	5.40000	972.00	7.00000	1,260.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 360.000 ED	11.88000	4,276.80	9.70000	3,492.00	13.00000	4,680.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 180.000 ED	11.88000	2,138.40	27.25000	4,905.00	25.32000	4,557.60
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 180.000 ED	35.63000	6,413.40	39.30000	7,074.00	36.52000	6,573.60
0060 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 53.000 SY	24.38000	1,292.14	200.00000	10,600.00	40.00000	2,120.00
0065 0104 10 3 SEDIMENT BARRIER 2,607.000 LF	3.87000	10,089.09	2.50000	6,517.50	2.97000	7,742.79
0070 0104 18 INLET PROTECTION SYSTEM 29.000 EA	178.17000	5,166.93	150.00000	4,350.00	250.00000	7,250.00
0075 0107 1 LITTER REMOVAL 51.950 AC	178.17000	9,255.93	540.00000	28,053.00	50.00000	2,597.50
0080 0107 2 MOWING 48.840 AC	100.96000	4,930.89	810.00000	39,560.40	150.00000	7,326.00

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 1 1 (0.950) AC (LS) CLEARING & GRUBBING 44549115201	112,130.91000	112,130.91	148,585.00000	148,585.00	63,195.85000	63,195.85
0090 0110 4 10 570.000 SY REMOVAL OF EXISTING CONCRETE	47.95000	27,331.50	58.00000	33,060.00	53.82000	30,677.40
0095 0120 1 311.000 CY REGULAR EXCAVATION	34.58000	10,754.38	20.00000	6,220.00	81.53000	25,355.83
0100 0120 6 238.400 CY EMBANKMENT	59.98000	14,299.23	100.60000	23,983.04	174.95000	41,708.08
0105 0160 4 1,382.000 SY TYPE B STABILIZATION	18.29000	25,276.78	15.00000	20,730.00	38.43000	53,110.26
0110 0285706 132.000 SY OPTIONAL BASE, BASE GROUP 06	47.67000	6,292.44	22.50000	2,970.00	174.71000	23,061.72
0115 0285709 969.000 SY OPTIONAL BASE, BASE GROUP 09	34.63000	33,556.47	25.00000	24,225.00	80.38000	77,888.22
0120 0327 70 3 34,463.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH	5.83000	200,919.29	5.70000	196,439.10	7.30000	251,579.90
0125 0327 70 4 2,444.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	16.25000	39,715.00	4.65000	11,364.60	14.77000	36,097.88

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 3,571.000 SY	5.57000	19,890.47	3.50000	12,498.50	6.74000	24,068.54
0135 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 6,062.600 TN	140.44000	851,431.54	156.40000	948,190.64	189.51000	1,148,923.33
0140 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 3,424.000 TN	145.28000	497,438.72	158.85000	543,902.40	183.30000	627,619.20
0145 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL 1.000 EA	7,947.67000	7,947.67	1,990.00000	1,990.00	1,850.00000	1,850.00
0150 0425 1421 INLETS, CURB, TYPE J-2, <10' 1.000 EA	12,703.67000	12,703.67	33,880.00000	33,880.00	31,516.00000	31,516.00
0155 0425 2 71 MANHOLES, J-7, <10' 5.000 EA	15,238.83000	76,194.15	30,218.00000	151,090.00	28,109.00000	140,545.00
0160 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	5,185.53000	5,185.53	5,415.00000	5,415.00	5,033.00000	5,033.00
0165 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 12.000 LF	179.90000	2,158.80	325.00000	3,900.00	300.84000	3,610.08
0170 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 366.000 LF	166.47000	60,928.02	390.00000	142,740.00	361.79000	132,415.14

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0430174130 146.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	213.39000	31,154.94	435.00000	63,510.00	401.87000	58,673.02
0180 0430174136 397.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	261.74000	103,910.78	450.00000	178,650.00	414.71000	164,639.87
0185 0430174236 26.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	656.27000	17,063.02	935.00000	24,310.00	867.73000	22,560.98
0190 0430984125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,228.57000	2,228.57	3,350.00000	3,350.00	3,112.00000	3,112.00
0195 0430984133 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	3,566.41000	3,566.41	4,365.00000	4,365.00	9,056.00000	9,056.00
0200 0430984138 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	6,589.88000	6,589.88	11,465.00000	11,465.00	10,664.00000	10,664.00
0205 0520 1 10 601.000 LF CONCRETE CURB & GUTTER, TYPE F	58.71000	35,284.71	67.00000	40,267.00	61.49000	36,955.49
0210 0522 1 250.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	126.73000	31,682.50	51.00000	12,750.00	97.03000	24,257.50
0215 0522 2 182.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	156.47000	28,477.54	150.00000	27,300.00	138.54000	25,214.28

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCED 21.000 SY	300.79000	6,316.59	325.00000	6,825.00	299.63000	6,292.23
0225 0527 2 DETECTABLE WARNINGS 343.000 SF	29.70000	10,187.10	46.50000	15,949.50	43.24000	14,831.32
0230 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 1.800 TN	673.14000	1,211.65	730.00000	1,314.00	678.00000	1,220.40
0235 0530 74 BEDDING STONE 0.100 TN	4,976.19000	497.62	8,525.00000	852.50	7,929.00000	792.90
0240 0570 1 2 PERFORMANCE TURF, SOD 5,285.000 SY	9.66000	51,053.10	2.60000	13,741.00	4.81000	25,420.85
0245 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,120.000 EA	4.87000	10,324.40	4.50000	9,540.00	4.10000	8,692.00
0250 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 4.972 GM	1,484.77000	7,382.28	1,345.00000	6,687.34	1,250.00000	6,215.00
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,852.000 LF	1.18000	4,545.36	1.10000	4,237.20	0.99000	3,813.48

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 720.000 LF	1.78000	1,281.60	1.65000	1,188.00	1.50000	1,080.00
0265 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 5.982 GM	742.39000	4,440.98	672.00000	4,019.90	625.00000	3,738.75
0270 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 84.000 EA	35.63000	2,992.92	32.25000	2,709.00	30.00000	2,520.00
0275 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.893 GM	1,455.07000	7,119.66	1,317.00000	6,444.08	1,225.00000	5,993.93
0280 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,909.000 LF	1.54000	2,939.86	1.40000	2,672.60	1.30000	2,481.70
0285 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 1.600 GM	724.57000	1,159.31	655.75000	1,049.20	610.00000	976.00
0290 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.538 GM	831.46000	447.33	755.00000	406.19	700.00000	376.60
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44549115201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$3,242,703.29**		**$3,912,727.69**		**$3,954,156.35**
SECTION: 0002 Signing						
0300 0700 1 11 30.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	593.91000	17,817.30	535.00000	16,050.00	500.00000	15,000.00
0305 0700 1 60 29.000 AS SINGLE POST SIGN, REMOVE	74.24000	2,152.96	27.00000	783.00	62.50000	1,812.50
0310 0706 1 3 810.000 EA RAISED PAVEMENT MARKER, TYPE B	5.05000	4,090.50	4.60000	3,726.00	4.25000	3,442.50
0315 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44549115201	35,634.43000	35,634.43	32,250.00000	32,250.00	30,000.00000	30,000.00
0320 0711 11123 1,926.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	7.43000	14,310.18	6.75000	13,000.50	6.25000	12,037.50
0325 0711 11125 360.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	14.85000	5,346.00	13.50000	4,860.00	12.50000	4,500.00
0330 0711 11170 42.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	126.21000	5,300.82	114.50000	4,809.00	106.25000	4,462.50

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 814.000 LF	10.40000	8,465.60	9.50000	7,733.00	8.75000	7,122.50
0340 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.269 GM	5,939.06000	1,597.61	5,375.00000	1,445.88	5,000.00000	1,345.00
0345 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 452.000 LF	25.25000	11,413.00	22.85000	10,328.20	21.25000	9,605.00
0350 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.127 GM	8,611.65000	18,316.98	7,795.00000	16,579.97	7,250.00000	15,420.75
0355 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.994 GM	3,118.01000	6,217.31	2,825.00000	5,633.05	2,625.00000	5,234.25
0360 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.292 GM	8,463.18000	19,397.61	7,660.00000	17,556.72	7,125.00000	16,330.50
0365 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.800 GM	3,118.01000	2,494.41	2,822.00000	2,257.60	2,625.00000	2,100.00
0002 Signing Section Totals:		**$152,554.71**		**$137,012.92**		**$128,413.00**

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0370 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 60.000 LF	46.32000	2,779.20	17.20000	1,032.00	15.96000	957.60
0375 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 100.000 LF	41.57000	4,157.00	10.60000	1,060.00	9.85000	985.00
0380 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 4.000 EA	3,395.96000	13,583.84	2,640.00000	10,560.00	2,454.12000	9,816.48
0385 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 6.000 AS	1,942.07000	11,652.42	1,730.00000	10,380.00	1,608.49000	9,650.94
0390 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	2,825.82000	5,651.64	2,288.00000	4,576.00	2,128.32000	4,256.64
0395 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 8.000 AS	231.63000	1,853.04	189.00000	1,512.00	175.00000	1,400.00
0400 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	1,526.34000	12,210.72	1,030.00000	8,240.00	957.52000	7,660.16
0405 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	219.75000	1,758.00	160.00000	1,280.00	148.00000	1,184.00

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0410 0660 2106 8.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,345.93000	18,767.44	1,452.00000	11,616.00	1,350.00000	10,800.00
0415 0665 1 11 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	343.27000	2,746.16	325.00000	2,600.00	298.00000	2,384.00
0420 0665 1 60 8.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	196.00000	1,568.00	81.00000	648.00	75.00000	600.00
0003 Signalization Section Totals:		**$76,727.46**		**$53,504.00**		**$49,694.82**
Contract Grand Totals:		**$3,471,985.46**		**$4,103,244.61**		**4,132,264.17**

Letting: CT230913 September 13, 2023 **Call Order:** 003 **Contract:** T2942

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 09/26/2023

Manager, Contracts Administration Office