## Vendor Ranking



**Letting:** CT230927 September 27, 2023 10:30 AM **Call Order:** 010 **Contract:** T3881

**District:** District 3 **Counties:** LIBERTY **Fed Aid No:** D323045B

**Contract Time:** 190 AVAILABLE DAYS **Project(s):** 43626225201 (*) 43626225203

**Contract Desc:** SR 20 FROM E OF APALACHICOLA RIVER BRIDGE TO E OF NW REV...

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | C.W. ROBERTS CONTRACTING, INC. | Responsive | Winning bid | $2,142,434.35 | 100.00% |
| 2 | ROBERTS AND ROBERTS, INC. | Responsive | Non-Winning Bid | $2,180,643.65 | 101.78% |
| 3 | AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | Responsive | Non-Winning Bid | $2,798,402.23 | 130.62% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

**District:** District 3 **Counties:** LIBERTY **Fed Aid No:** D323045B

**Contract Time:** 190 AVAILABLE DAYS **Project(s):** 43626225201 (*) 43626225203

**Contract Descr:** SR 20 FROM E OF APALACHICOLA RIVER BRIDGE TO E OF NW REV...

The Improvements under this Contract consist of milling and resurfacing of SR 20 from E of Apalachicola River Bridge to E of NW Revell Road in Liberty County under FPID 436262- 2-52-01. Other improvements under this project include sidewalk replacement, drainage improvements, curb and gutter, signing and pavement markings, signalization, and lighting. FPID 436262-2-52-03 includes utility manhole adjustments.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000) LS<br>MOBILIZATION 43626225201 | 162,572.92000 | 162,572.92 | 340,425.00000 | 340,425.00 | 250,000.00000 | 250,000.00 |
| 0010 0102 1 (190.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 43626225201 | 76,260.37000 | 76,260.37 | 115,000.00000 | 115,000.00 | 300,000.00000 | 300,000.00 |
| 0015 0102 4 1 (1230.000) SY (LS)<br>PEDESTRIAN OR BICYCLE SPECIAL DETOUR 43626225201 | 11,075.10000 | 11,075.10 | 12,400.00000 | 12,400.00 | 25,000.00000 | 25,000.00 |
| 0020 0102 14 96.000 HR<br>TRAFFIC CONTROL OFFICER | 119.33000 | 11,455.68 | 75.00000 | 7,200.00 | 110.00000 | 10,560.00 |
| 0025 0102 60 8,440.000 ED<br>WORK ZONE SIGN | 1.26000 | 10,634.40 | 1.15000 | 9,706.00 | 1.35000 | 11,394.00 |
| 0030 0102 71 13 200.000 LF<br>TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | 75.36000 | 15,072.00 | 67.25000 | 13,450.00 | 100.00000 | 20,000.00 |
| 0035 0102 71 23 400.000 LF<br>TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE | 37.68000 | 15,072.00 | 33.65000 | 13,460.00 | 80.00000 | 32,000.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0040 0102 74 1 — 19,260.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.13000 | 2,503.80 | 0.15000 | 2,889.00 | 0.20000 | 3,852.00 |
| 0045 0102 74 8 — 3,400.000 FD<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 0.31000 | 1,054.00 | 0.30000 | 1,020.00 | 0.34000 | 1,156.00 |
| 0050 0102 76 — 720.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 6.28000 | 4,521.60 | 5.65000 | 4,068.00 | 6.75000 | 4,860.00 |
| 0055 0102 99 — 408.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 21.35000 | 8,710.80 | 19.05000 | 7,772.40 | 23.00000 | 9,384.00 |
| 0060 0102104 — 380.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 15.24000 | 5,791.20 | 13.45000 | 5,111.00 | 16.20000 | 6,156.00 |
| 0065 0102107 1 — 380.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 12.70000 | 4,826.00 | 11.25000 | 4,275.00 | 13.50000 | 5,130.00 |
| 0070 0104 10 3 — 797.000 LF<br>SEDIMENT BARRIER | 17.49000 | 13,939.53 | 3.10000 | 2,470.70 | 6.00000 | 4,782.00 |
| 0075 0104 18 — 34.000 EA<br>INLET PROTECTION SYSTEM | 248.65000 | 8,454.10 | 500.00000 | 17,000.00 | 9.50000 | 323.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0080 0107 1<br>LITTER REMOVAL<br>2.490 AC | 602.92000 | 1,501.27 | 537.65000 | 1,338.75 | 1,500.00000 | 3,735.00 |
| 0085 0107 2<br>MOWING<br>2.490 AC | 602.92000 | 1,501.27 | 537.65000 | 1,338.75 | 2,000.00000 | 4,980.00 |
| 0090 0110 1 1<br>CLEARING & GRUBBING 43626225201<br>(0.020) AC (LS) | 3,801.89000 | 3,801.89 | 110,500.00000 | 110,500.00 | 45,000.00000 | 45,000.00 |
| 0095 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>1,101.000 SY | 37.98000 | 41,815.98 | 26.65000 | 29,341.65 | 45.00000 | 49,545.00 |
| 0100 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE<br>19.200 CY | 198.75000 | 3,816.00 | 25.00000 | 480.00 | 50.00000 | 960.00 |
| 0105 0327 70 5<br>MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH<br>31,347.000 SY | 3.31000 | 103,758.57 | 2.70000 | 84,636.90 | 5.00000 | 156,735.00 |
| 0110 0327 70 6<br>MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH<br>10,440.000 SY | 3.36000 | 35,078.40 | 2.70000 | 28,188.00 | 7.00000 | 73,080.00 |
| 0115 0337 7 83<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22<br>4,309.500 TN | 169.40000 | 730,029.30 | 143.50000 | 618,413.25 | 175.00000 | 754,162.50 |
| 0120 0425 1441<br>INLETS, CURB, TYPE J-4, <10'<br>2.000 EA | 23,092.64000 | 46,185.28 | 10,440.00000 | 20,880.00 | 17,000.00000 | 34,000.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0125 0425 2 73<br>MANHOLES, J-7, PARTIAL<br>1.000 EA | 7,502.99000 | 7,502.99 | 10,337.00000 | 10,337.00 | 15,000.00000 | 15,000.00 |
| 0130 0425 5<br>MANHOLE, ADJUST<br>1.000 EA | 3,030.18000 | 3,030.18 | 2,500.00000 | 2,500.00 | 8,000.00000 | 8,000.00 |
| 0135 0425 5 1<br>MANHOLE, ADJUST, UTILITIES<br>4.000 EA | 2,892.77000 | 11,571.08 | 2,500.00000 | 10,000.00 | 8,000.00000 | 32,000.00 |
| 0140 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F<br>738.000 LF | 52.96000 | 39,084.48 | 38.00000 | 28,044.00 | 60.00000 | 44,280.00 |
| 0145 0520 6<br>SHOULDER GUTTER- CONCRETE<br>25.000 LF | 58.81000 | 1,470.25 | 75.00000 | 1,875.00 | 200.00000 | 5,000.00 |
| 0150 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>498.000 SY | 100.70000 | 50,148.60 | 60.00000 | 29,880.00 | 150.00000 | 74,700.00 |
| 0155 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>458.000 SY | 115.99000 | 53,123.42 | 80.00000 | 36,640.00 | 200.00000 | 91,600.00 |
| 0160 0527 2<br>DETECTABLE WARNINGS<br>297.000 SF | 75.36000 | 22,381.92 | 40.00000 | 11,880.00 | 40.50000 | 12,028.50 |
| 0165 0570 1 2<br>PERFORMANCE TURF, SOD<br>49.000 SY | 52.85000 | 2,589.65 | 12.00000 | 588.00 | 30.00000 | 1,470.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0170 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>7.570 GM | 1,885.13000 | 14,270.43 | 1,344.00000 | 10,174.08 | 2,025.00000 | 15,329.25 |
| 0175 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"<br>1,054.000 LF | 3.14000 | 3,309.56 | 1.15000 | 1,212.10 | 2.80000 | 2,951.20 |
| 0180 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43626225201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0001 Roadway Section Totals:** | | **$1,577,914.02** | | **$1,644,494.58** | | **$2,159,153.45** |
| **SECTION: 0002 Signing** | | | | | | |
| 0185 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>33.000 AS | 489.87000 | 16,165.71 | 459.25000 | 15,155.25 | 553.50000 | 18,265.50 |
| 0190 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>4.000 AS | 157.01000 | 628.04 | 229.65000 | 918.60 | 280.00000 | 1,120.00 |
| 0195 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>16.000 AS | 50.24000 | 803.84 | 56.00000 | 896.00 | 70.00000 | 1,120.00 |
| 0200 0700 13 15<br>RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'<br>3.000 EA | 94.21000 | 282.63 | 95.25000 | 285.75 | 115.00000 | 345.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0205 0700142111 2.000 EA<br>ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS | 6,594.40000 | 13,188.80 | 7,616.00000 | 15,232.00 | 9,180.00000 | 18,360.00 |
| 0210 0700142121 1.000 EA<br>ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS | 8,415.70000 | 8,415.70 | 8,960.00000 | 8,960.00 | 10,800.00000 | 10,800.00 |
| 0215 0704 1 1 3.000 EA<br>TUBULAR MARKER, DURABLE, 36" WHITE POST | 182.13000 | 546.39 | 185.00000 | 555.00 | 225.00000 | 675.00 |
| 0220 0706 1 3 604.000 EA<br>RAISED PAVEMENT MARKER, TYPE B | 5.03000 | 3,038.12 | 7.30000 | 4,409.20 | 8.10000 | 4,892.40 |
| 0225 0710 90 (1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43626225201 | 24,066.83000 | 24,066.83 | 34,244.00000 | 34,244.00 | 27,010.00000 | 27,010.00 |
| 0230 0711 11123 1,776.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 6.28000 | 11,153.28 | 6.75000 | 11,988.00 | 8.10000 | 14,385.60 |
| 0235 0711 11124 674.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 7.54000 | 5,081.96 | 9.00000 | 6,066.00 | 10.80000 | 7,279.20 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0240 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK<br>220.000 LF | 10.05000 | 2,211.00 | 11.25000 | 2,475.00 | 13.50000 | 2,970.00 |
| 0245 0711 11141<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"<br>0.711 GM | 4,957.19000 | 3,524.56 | 2,912.00000 | 2,070.43 | 3,375.00000 | 2,399.63 |
| 0250 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>8.000 EA | 307.91000 | 2,463.28 | 280.00000 | 2,240.00 | 405.00000 | 3,240.00 |
| 0255 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>14.000 EA | 100.54000 | 1,407.56 | 168.00000 | 2,352.00 | 162.00000 | 2,268.00 |
| 0260 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>719.000 LF | 7.54000 | 5,421.26 | 9.00000 | 6,471.00 | 10.80000 | 7,765.20 |
| 0265 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.026 GM | 2,948.46000 | 76.66 | 2,912.00000 | 75.71 | 3,375.00000 | 87.75 |
| 0270 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>639.000 LF | 19.48000 | 12,447.72 | 28.00000 | 17,892.00 | 27.00000 | 17,253.00 |
| 0275 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>26.000 EA | 251.35000 | 6,535.10 | 224.00000 | 5,824.00 | 270.00000 | 7,020.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0280 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>26.000 EA | 150.81000 | 3,921.06 | 196.00000 | 5,096.00 | 135.00000 | 3,510.00 |
| 0285 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>3.121 GM | 6,941.34000 | 21,663.92 | 6,160.00000 | 19,225.36 | 8,100.00000 | 25,280.10 |
| 0290 0711 16131<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>1.130 GM | 2,513.50000 | 2,840.26 | 2,912.00000 | 3,290.56 | 2,970.00000 | 3,356.10 |
| 0295 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>2.456 GM | 6,769.89000 | 16,626.85 | 6,160.00000 | 15,128.96 | 8,100.00000 | 19,893.60 |
| **0002 Signing Section Totals:** | | **$162,510.53** | | **$180,850.82** | | **$199,296.08** |
| **SECTION: 0003 Lighting** | | | | | | |
| 0300 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>13.000 LF | 15.24000 | 198.12 | 13.50000 | 175.50 | 16.20000 | 210.60 |
| 0305 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>906.000 LF | 36.82000 | 33,358.92 | 32.50000 | 29,445.00 | 40.00000 | 36,240.00 |
| 0310 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>13.000 EA | 1,523.52000 | 19,805.76 | 1,344.00000 | 17,472.00 | 1,620.00000 | 21,060.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0315 0639 1112 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY | 3,808.81000 | 7,617.62 | 3,360.00000 | 6,720.00 | 4,056.00000 | 8,112.00 |
| 0320 0639 2 1 99.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 7.62000 | 754.38 | 6.75000 | 668.25 | 8.10000 | 801.90 |
| 0325 0639 3 11 2.000 EA<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 698.29000 | 1,396.58 | 616.00000 | 1,232.00 | 750.00000 | 1,500.00 |
| 0330 0641 2 12 2.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 2,412.24000 | 4,824.48 | 2,128.00000 | 4,256.00 | 2,565.00000 | 5,130.00 |
| 0335 0715 1 12 3,792.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 3.81000 | 14,447.52 | 3.50000 | 13,272.00 | 4.10000 | 15,547.20 |
| 0340 0715 7 11 2.000 EA<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 24,757.25000 | 49,514.50 | 21,840.00000 | 43,680.00 | 26,325.00000 | 52,650.00 |
| 0345 0715 61111 7.000 EA<br>LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH | 12,061.22000 | 84,428.54 | 10,640.00000 | 74,480.00 | 12,825.00000 | 89,775.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0350 0715 61211<br>LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH<br>2.000 EA | 13,330.83000 | 26,661.66 | 11,760.00000 | 23,520.00 | 14,175.00000 | 28,350.00 |
| 0355 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL<br>9.000 EA | 825.24000 | 7,427.16 | 728.00000 | 6,552.00 | 900.00000 | 8,100.00 |
| **0003 Lighting Section Totals:** | | **$250,435.24** | | **$221,472.75** | | **$267,476.70** |
| **SECTION: 0004 Signalization** | | | | | | |
| 0360 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>715.000 LF | 36.82000 | 26,326.30 | 32.50000 | 23,237.50 | 50.00000 | 35,750.00 |
| 0365 0632 7 2<br>SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL<br>1,000.000 LF | 6.35000 | 6,350.00 | 5.70000 | 5,700.00 | 10.00000 | 10,000.00 |
| 0370 0632 7 6<br>SIGNAL CABLE, REMOVE-INTERSECTION<br>1.000 PI | 1,015.69000 | 1,015.69 | 896.00000 | 896.00 | 1,080.00000 | 1,080.00 |
| 0375 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>13.000 EA | 1,523.52000 | 19,805.76 | 1,344.00000 | 17,472.00 | 1,620.00000 | 21,060.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0380 0639 1610<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD<br>1.000 AS | 952.21000 | 952.21 | 840.00000 | 840.00 | 1,012.00000 | 1,012.00 |
| 0385 0641 2 60<br>PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE<br>3.000 EA | 1,015.68000 | 3,047.04 | 896.00000 | 2,688.00 | 1,080.00000 | 3,240.00 |
| 0390 0641 2 70<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER<br>2.000 EA | 5,713.21000 | 11,426.42 | 5,040.00000 | 10,080.00 | 6,075.00000 | 12,150.00 |
| 0395 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL<br>3.000 EA | 3,047.05000 | 9,141.15 | 2,688.00000 | 8,064.00 | 3,240.00000 | 9,720.00 |
| 0400 0646 1 12<br>ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST<br>3.000 EA | 1,269.60000 | 3,808.80 | 1,120.00000 | 3,360.00 | 1,350.00000 | 4,050.00 |
| 0405 0650 1 14<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY<br>2.000 AS | 2,285.29000 | 4,570.58 | 2,016.00000 | 4,032.00 | 2,430.00000 | 4,860.00 |
| 0410 0650 1 16<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY<br>1.000 AS | 2,539.21000 | 2,539.21 | 2,240.00000 | 2,240.00 | 2,700.00000 | 2,700.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0415 0650 2109 6.000 EA<br>VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED | 698.28000 | 4,189.68 | 616.00000 | 3,696.00 | 750.00000 | 4,500.00 |
| 0420 0653 1 11 4.000 AS<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 1,396.57000 | 5,586.28 | 1,232.00000 | 4,928.00 | 1,485.00000 | 5,940.00 |
| 0425 0653 1 12 2.000 AS<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | 2,158.33000 | 4,316.66 | 1,904.00000 | 3,808.00 | 2,295.00000 | 4,590.00 |
| 0430 0653 1 60 3.000 AS<br>PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN | 317.40000 | 952.20 | 280.00000 | 840.00 | 337.50000 | 1,012.50 |
| 0435 0660 1103 1.000 EA<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 3 | 444.36000 | 444.36 | 392.00000 | 392.00 | 472.50000 | 472.50 |
| 0440 0660 2101 2.000 AS<br>LOOP ASSEMBLY- F&I, TYPE A | 1,777.44000 | 3,554.88 | 1,568.00000 | 3,136.00 | 1,890.00000 | 3,780.00 |
| 0445 0660 2102 6.000 AS<br>LOOP ASSEMBLY, F&I, TYPE B | 1,396.56000 | 8,379.36 | 1,232.00000 | 7,392.00 | 1,485.00000 | 8,910.00 |
| 0450 0660 2106 1.000 AS<br>LOOP ASSEMBLY, F&I, TYPE F | 2,031.36000 | 2,031.36 | 1,792.00000 | 1,792.00 | 2,160.00000 | 2,160.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0455 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>8.000 EA | 444.36000 | 3,554.88 | 392.00000 | 3,136.00 | 480.00000 | 3,840.00 |
| 0460 0665 1 60<br>PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN<br>3.000 EA | 126.96000 | 380.88 | 112.00000 | 336.00 | 200.00000 | 600.00 |
| 0465 0671 2 40<br>TRAFFIC CONTROLLER, MODIFY<br>1.000 EA | 1,269.60000 | 1,269.60 | 1,120.00000 | 1,120.00 | 1,350.00000 | 1,350.00 |
| 0470 0682 1111<br>ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION<br>1.000 EA | 9,141.14000 | 9,141.14 | 8,064.00000 | 8,064.00 | 9,720.00000 | 9,720.00 |
| 0475 0684 1 1<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL<br>1.000 EA | 4,443.60000 | 4,443.60 | 3,920.00000 | 3,920.00 | 4,725.00000 | 4,725.00 |
| 0480 0684 6 12<br>WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT<br>1.000 EA | 11,426.42000 | 11,426.42 | 10,080.00000 | 10,080.00 | 12,150.00000 | 12,150.00 |
| 0485 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF<br>2.000 EA | 1,079.17000 | 2,158.34 | 952.00000 | 1,904.00 | 1,147.00000 | 2,294.00 |
| 0490 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>6.000 EA | 126.96000 | 761.76 | 112.00000 | 672.00 | 135.00000 | 810.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

| Line No / Item ID<br>Item Description<br>*( ) indicates item is bid as Lump Sum* | Alternate | Quantity<br>Units | (1) C.W. ROBERTS CONTRACTING, INC. | | (2) ROBERTS AND ROBERTS, INC. | | (3) AMERICAN SAND & X-CAVATION, INC. DBA AMERICAN SAND & ASPHALT | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | | | |
| **0004 Signalization Section Totals:** | | | | **$151,574.56** | | **$133,825.50** | | **$172,476.00** |
| **Contract Grand Totals:** | | | | **$2,142,434.35** | | **$2,180,643.65** | | **2,798,402.23** |

**Letting:** CT230927 September 27, 2023 **Call Order:** 010 **Contract:** T3881

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

*A Mirza Rezazadeh* 10/5/2023

Manager, Contracts Administration Office