Vendor Ranking

Letting: CT230927 September 27, 2023 10:30 AM **Call Order:** 014 **Contract:** T5801

District: District 5 **Counties:** FLAGLER **Fed Aid No:** D522057B

Contract Time: 370 AVAILABLE DAYS **Project(s):** 44521915201 (*)

Contract Desc: SR 100 FROM N PALMETTO ST TO E OF OLD KINGS RD S

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALIFAX PAVING, INC.	Responsive	Winning bid	$15,286,323.47	100.00%
2	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$17,947,879.85	117.41%
3	P & S PAVING, INC.	Responsive	Non-Winning Bid	$18,173,589.55	118.89%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

District: District 5 **Counties:** FLAGLER **Fed Aid No:** D522057B

Contract Time: 370 AVAILABLE DAYS **Project(s):** 44521915201 (*)

Contract Descr: SR 100 FROM N PALMETTO ST TO E OF OLD KINGS RD S

The Improvements under this Contract consist of rehabilitating the existing asphalt, pavement widening for shoulders and turn lanes, drainage modifications, and signalization, and lighting for pedestrians along State Road 100 from North Palmetto Street (MP 0.615) to east of Old Kings Road South (MP 5.185), approximately 4.5 miles in Flagler County. Additional improvements include sidewalk construction from MP 1.262 to MP 4.968.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44521915201 (1.000) LS	1,827,800.00000	1,827,800.00	1,850,000.00000	1,850,000.00	1,700,000.00000	1,700,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44521915201 (370.000) DA (LS)	335,750.00000	335,750.00	499,500.00000	499,500.00	625,000.00000	625,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER 680.000 HR	100.00000	68,000.00	83.00000	56,440.00	110.00000	74,800.00
0020 0102 60 WORK ZONE SIGN 69,375.000 ED	0.22000	15,262.50	0.22000	15,262.50	0.25000	17,343.75
0025 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 410.000 LF	34.00000	13,940.00	34.00000	13,940.00	35.00000	14,350.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 219,647.000 ED	0.09000	19,768.23	0.12000	26,357.64	0.10000	21,964.70

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 8 747,933.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.03000	22,437.99	0.07000	52,355.31	0.01000	7,479.33
0040 0102 76 656.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.00000	3,280.00	6.50000	4,264.00	5.00000	3,280.00
0045 0102 89 1 4.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	2,500.00000	10,000.00	1,400.00000	5,600.00	1,250.00000	5,000.00
0050 0102 99 1,620.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	10.00000	16,200.00	12.00000	19,440.00	11.00000	17,820.00
0055 0102104 2,338.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	11.50000	26,887.00	30.50000	71,309.00	1.00000	2,338.00
0060 0102107 1 2,338.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	1.00000	2,338.00	53.00000	123,914.00	1.00000	2,338.00
0065 0102115 2,640.000 TYPE III BARRICADE ED	0.30000	792.00	0.35000	924.00	0.35000	924.00
0070 0104 10 3 19,914.000 SEDIMENT BARRIER LF	1.50000	29,871.00	1.25000	24,892.50	1.75000	34,849.50

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 5,047.000 LF	5.00000	25,235.00	5.95000	30,029.65	7.00000	35,329.00
0080 0104 18 INLET PROTECTION SYSTEM 53.000 EA	125.00000	6,625.00	125.00000	6,625.00	165.00000	8,745.00
0085 0107 1 LITTER REMOVAL 1,063.490 AC	23.00000	24,460.27	37.50000	39,880.88	28.00000	29,777.72
0090 0107 2 MOWING 970.440 AC	33.00000	32,024.52	102.30000	99,276.01	90.00000	87,339.60
0095 0110 1 1 CLEARING & GRUBBING 44521915201 (65.150) AC (LS)	225,000.00000	225,000.00	173,000.00000	173,000.00	550,000.00000	550,000.00
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,608.000 SY	37.50000	97,800.00	37.50000	97,800.00	30.00000	78,240.00
0105 0120 1 REGULAR EXCAVATION 3,374.900 CY	50.00000	168,745.00	29.35000	99,053.32	125.00000	421,862.50
0110 0120 6 EMBANKMENT 4,556.900 CY	40.00000	182,276.00	27.45000	125,086.91	50.00000	227,845.00
0115 0160 4 TYPE B STABILIZATION 5,369.000 SY	18.50000	99,326.50	17.50000	93,957.50	25.00000	134,225.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0285701 OPTIONAL BASE, BASE GROUP 01 3,780.000 SY	27.50000	103,950.00	51.27000	193,800.60	45.00000	170,100.00
0125 0285709 OPTIONAL BASE, BASE GROUP 09 3,603.000 SY	52.00000	187,356.00	45.70000	164,657.10	60.00000	216,180.00
0130 0286 1 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS 1,656.000 SY	35.00000	57,960.00	79.45000	131,569.20	125.00000	207,000.00
0135 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 123,036.000 SY	3.50000	430,626.00	3.29000	404,788.44	4.00000	492,144.00
0140 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 23,321.000 SY	3.50000	81,623.50	2.97000	69,263.37	3.00000	69,963.00
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 26,405.000 SY	4.00000	105,620.00	2.85000	75,254.25	6.50000	171,632.50
0150 0327 70 11 MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH 39,408.000 SY	3.50000	137,928.00	3.15000	124,135.20	6.25000	246,300.00
0155 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 21,045.000 SY	3.00000	63,135.00	2.25000	47,351.25	2.25000	47,351.25
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 18,415.500 TN	135.00000	2,486,092.50	149.23000	2,748,145.07	150.00000	2,762,325.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 5,956.600 TN	165.00000	982,839.00	211.59000	1,260,356.99	250.00000	1,489,150.00
0170 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 7,355.800 TN	150.00000	1,103,370.00	159.97000	1,176,707.33	225.00000	1,655,055.00
0175 0425 1331 INLETS, CURB, TYPE P-3, <10' 1.000 EA	5,775.00000	5,775.00	10,189.00000	10,189.00	13,000.00000	13,000.00
0180 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	5,775.00000	5,775.00	10,477.00000	10,477.00	13,500.00000	13,500.00
0185 0425 1581 INLETS, DT BOT, TYPE H, <10' 5.000 EA	5,775.00000	28,875.00	14,869.00000	74,345.00	11,500.00000	57,500.00
0190 0425 1910 INLETS, CLOSED FLUME 7.000 EA	5,775.00000	40,425.00	8,779.00000	61,453.00	8,500.00000	59,500.00
0195 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	16,500.00000	16,500.00	15,692.00000	15,692.00	12,500.00000	12,500.00
0200 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 367.000 LF	210.00000	77,070.00	158.52000	58,176.84	175.00000	64,225.00
0205 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 127.000 LF	265.00000	33,655.00	219.71000	27,903.17	225.00000	28,575.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0430174130 49.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	306.00000	14,994.00	489.71000	23,995.79	275.00000	13,475.00
0215 0430174218 194.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	273.00000	52,962.00	196.34000	38,089.96	250.00000	48,500.00
0220 0430174224 116.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	300.00000	34,800.00	277.95000	32,242.20	300.00000	34,800.00
0225 0430175118 12.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	210.00000	2,520.00	529.30000	6,351.60	600.00000	7,200.00
0230 0430175124 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	500.00000	2,000.00	773.90000	3,095.60	1,000.00000	4,000.00
0235 0430175218 1,347.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	210.00000	282,870.00	196.34000	264,469.98	125.00000	168,375.00
0240 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,750.00000	2,750.00	3,998.00000	3,998.00	3,100.00000	3,100.00
0245 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,850.00000	3,850.00	4,900.00000	4,900.00	3,500.00000	3,500.00
0250 0430984125 13.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,950.00000	38,350.00	3,998.00000	51,974.00	3,500.00000	45,500.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 3.000 EA	3,850.00000	11,550.00	4,900.00000	14,700.00	3,500.00000	10,500.00
0260 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	5,775.00000	11,550.00	9,300.00000	18,600.00	6,500.00000	13,000.00
0265 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 13.000 EA	2,950.00000	38,350.00	3,998.00000	51,974.00	3,500.00000	45,500.00
0270 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 6.000 EA	3,850.00000	23,100.00	4,900.00000	29,400.00	5,500.00000	33,000.00
0275 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 177.000 LF	150.00000	26,550.00	105.00000	18,585.00	140.00000	24,780.00
0280 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 461.000 LF	52.00000	23,972.00	61.20000	28,213.20	48.00000	22,128.00
0285 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,724.000 LF	49.50000	134,838.00	52.15000	142,056.60	45.00000	122,580.00
0290 0520 2 2 CONCRETE CURB, TYPE B 9.000 LF	45.00000	405.00	105.00000	945.00	165.00000	1,485.00
0295 0520 2 4 CONCRETE CURB, TYPE D 527.000 LF	45.00000	23,715.00	45.70000	24,083.90	20.00000	10,540.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 17,526.000 SY	45.00000	788,670.00	73.90000	1,295,171.40	52.00000	911,352.00
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,116.000 SY	65.00000	72,540.00	95.69000	106,790.04	125.00000	139,500.00
0310 0527 2 DETECTABLE WARNINGS 4,220.000 SF	35.00000	147,700.00	35.45000	149,599.00	30.00000	126,600.00
0315 0570 1 2 PERFORMANCE TURF, SOD 35,573.000 SY	4.00000	142,292.00	3.75000	133,398.75	3.75000	133,398.75
0320 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 52.000 LF	61.00000	3,172.00	37.50000	1,950.00	63.00000	3,276.00
0325 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 120.000 LF	35.50000	4,260.00	33.20000	3,984.00	37.00000	4,440.00
0330 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 6.000 EA	1,156.00000	6,936.00	1,600.00000	9,600.00	1,200.00000	7,200.00
0335 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 8.000 EA	1,669.00000	13,352.00	2,900.00000	23,200.00	1,750.00000	14,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0695 6 12 8.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,507.00000	12,056.00	2,350.00000	18,800.00	1,650.00000	13,200.00
0345 0695 7162 2.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	6,729.00000	13,458.00	9,600.00000	19,200.00	7,000.00000	14,000.00
0350 0695 7600 3.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	1,318.00000	3,954.00	1,110.00000	3,330.00	1,400.00000	4,200.00
0355 0706 1 3 2,145.000 EA RAISED PAVEMENT MARKER, TYPE B	5.00000	10,725.00	4.80000	10,296.00	5.50000	11,797.50
0360 0710 11101 14.777 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,000.00000	14,777.00	1,450.00000	21,426.65	1,100.00000	16,254.70
0365 0710 11123 10,551.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.75000	18,464.25	1.50000	15,826.50	1.90000	20,046.90
0370 0710 11125 2,058.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.50000	7,203.00	1.80000	3,704.40	3.75000	7,717.50
0375 0710 11131 7.870 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	900.00000	7,083.00	615.00000	4,840.05	950.00000	7,476.50

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	85.00000	680.00	70.00000	560.00	90.00000	720.00
0385 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 332.000 EA	50.00000	16,600.00	39.00000	12,948.00	55.00000	18,260.00
0390 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.018 GM	1,000.00000	9,018.00	1,525.00000	13,752.45	1,100.00000	9,919.80
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44521915201 (1.000) LS	100,000.00000	100,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
0001 Roadway Section Totals:		**$11,324,460.26**		**$12,889,225.10**		**$14,052,174.50**
SECTION: 0002 Signing						
0400 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 7.220 GM	1,700.00000	12,274.00	2,998.90000	21,652.06	1,900.00000	13,718.00
0405 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 62.000 AS	418.35000	25,937.70	475.00000	29,450.00	425.00000	26,350.00
0410 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 31.000 AS	1,368.43000	42,421.33	1,875.00000	58,125.00	2,200.00000	68,200.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 4.000 AS	1,757.27000	7,029.08	2,200.00000	8,800.00	2,500.00000	10,000.00
0420 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 1.000 AS	2,609.61000	2,609.61	4,570.00000	4,570.00	2,600.00000	2,600.00
0425 0700 1 50 SINGLE POST SIGN, RELOCATE 12.000 AS	274.02000	3,288.24	595.00000	7,140.00	400.00000	4,800.00
0430 0700 1 60 SINGLE POST SIGN, REMOVE 50.000 AS	31.54000	1,577.00	95.00000	4,750.00	30.00000	1,500.00
0435 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 5.000 AS	5,020.77000	25,103.85	5,991.00000	29,955.00	1,300.00000	6,500.00
0440 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 13.000 EA	242.85000	3,157.05	445.00000	5,785.00	125.00000	1,625.00
0445 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 11.000 EA	56.20000	618.20	50.00000	550.00	20.00000	220.00
0450 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 35.000 EA	115.25000	4,033.75	185.00000	6,475.00	100.00000	3,500.00
0455 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 3,970.000 EA	5.00000	19,850.00	4.20000	16,674.00	5.50000	21,835.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0710 11290 492.000 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF	4.00000	1,968.00	3.50000	1,722.00	4.50000	2,214.00
0465 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44521915201 LS	88,000.00000	88,000.00	125,405.00000	125,405.00	95,000.00000	95,000.00
0470 0711 11123 10,551.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	3.50000	36,928.50	4.95000	52,227.45	3.75000	39,566.25
0475 0711 11124 2,508.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	4.50000	11,286.00	7.10000	17,806.80	4.85000	12,163.80
0480 0711 11125 2,058.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	4.50000	9,261.00	10.69000	22,000.02	4.85000	9,981.30
0485 0711 11141 3.200 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,800.00000	5,760.00	2,950.00000	9,440.00	2,000.00000	6,400.00
0490 0711 11160 8.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	185.00000	1,480.00	150.00000	1,200.00	200.00000	1,600.00
0495 0711 11170 332.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	85.00000	28,220.00	89.00000	29,548.00	95.00000	31,540.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 15.000 LF	7.00000	105.00	20.00000	300.00	7.50000	112.50
0505 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,992.000 LF	4.50000	13,464.00	6.90000	20,644.80	4.75000	14,212.00
0510 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.295 GM	1,800.00000	531.00	2,950.00000	870.25	1,850.00000	545.75
0515 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,676.000 LF	13.00000	47,788.00	18.25000	67,087.00	14.00000	51,464.00
0520 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 26.000 EA	165.00000	4,290.00	251.00000	6,526.00	185.00000	4,810.00
0525 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 26.000 EA	115.00000	2,990.00	150.00000	3,900.00	125.00000	3,250.00
0530 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 13.788 GM	5,700.00000	78,591.60	6,919.00000	95,399.17	6,000.00000	82,728.00
0535 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.739 GM	6,000.00000	4,434.00	12,690.00000	9,377.91	6,500.00000	4,803.50

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0540 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.792 GM	1,700.00000	13,246.40	1,959.00000	15,264.53	1,800.00000	14,025.60
0545 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 8.047 GM	5,700.00000	45,867.90	6,719.00000	54,067.79	6,000.00000	48,282.00
0550 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.989 GM	4,900.00000	4,846.10	4,900.00000	4,846.10	5,150.00000	5,093.35
0555 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.078 GM	1,500.00000	117.00	2,900.00000	226.20	1,600.00000	124.80
0560 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.971 GM	4,900.00000	4,757.90	5,400.00000	5,243.40	5,100.00000	4,952.10
0002 Signing Section Totals:		**$551,832.21**		**$737,028.48**		**$593,716.95**
SECTION: 0003 Lighting						
0565 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 380.000 LF	17.50000	6,650.00	32.00000	12,160.00	18.00000	6,840.00
0570 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 592.000 LF	25.50000	15,096.00	39.50000	23,384.00	27.00000	15,984.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0575 0635 2 11 — 12.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,082.00000	24,984.00	1,465.00000	17,580.00	2,100.00000	25,200.00
0580 0639 3 12 — 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	1,611.00000	3,222.00	2,950.00000	5,900.00	1,650.00000	3,300.00
0585 0641 2 12 — 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,086.00000	4,172.00	3,650.00000	7,300.00	2,150.00000	4,300.00
0590 0715 1 12 — 3,726.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	3.00000	11,178.00	3.90000	14,531.40	3.10000	11,550.60
0595 0715 5 21 — 10.000 EA LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	1,791.00000	17,910.00	2,450.00000	24,500.00	1,850.00000	18,500.00
0600 0715 7 11 — 2.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	19,459.00000	38,918.00	25,000.00000	50,000.00	20,000.00000	40,000.00
0605 0715 61142 — 4.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH	8,942.00000	35,768.00	11,100.00000	44,400.00	9,000.00000	36,000.00
0610 0715 61342 — 4.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH	9,939.00000	39,756.00	11,700.00000	46,800.00	10,000.00000	40,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0615 0715 61352 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	10,010.00000	20,020.00	11,800.00000	23,600.00	10,200.00000	20,400.00
0003 Lighting Section Totals:		**$217,674.00**		**$270,155.40**		**$222,074.60**
SECTION: 0004 Signalization						
0620 0522 2 49.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	305.00000	14,945.00	155.23000	7,606.27	325.00000	15,925.00
0625 0611 1 1 5.333 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	1,559.00000	8,314.15	5,200.00000	27,731.60	1,600.00000	8,532.80
0630 0611 2 1 7.000 EA ITSFM LOCATION DOCUMENTATION- INTERSECTION	1,559.00000	10,913.00	4,500.00000	31,500.00	1,600.00000	11,200.00
0635 0630 2 12 5,672.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.50000	201,356.00	37.50000	212,700.00	36.00000	204,192.00
0640 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	12,070.00000	84,490.00	12,500.00000	87,500.00	12,200.00000	85,400.00
0645 0632 7 6 7.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	1,441.00000	10,087.00	3,000.00000	21,000.00	1,500.00000	10,500.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0650 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 84.000 EA	49.50000	4,158.00	97.50000	8,190.00	50.00000	4,200.00
0655 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 7.000 EA	61.50000	430.50	98.00000	686.00	62.50000	437.50
0660 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 7.000 EA	105.00000	735.00	175.00000	1,225.00	110.00000	770.00
0665 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 7.000 EA	1,634.00000	11,438.00	3,950.00000	27,650.00	1,700.00000	11,900.00
0670 0633 6 FIBER OPTIC CABLE LOCATOR 370.000 DA	343.00000	126,910.00	477.00000	176,490.00	350.00000	129,500.00
0675 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 8,794.000 LF	3.05000	26,821.70	9.20000	80,904.80	3.25000	28,580.50
0680 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 168.000 EA	789.00000	132,552.00	1,500.00000	252,000.00	800.00000	134,400.00
0685 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 7.000 AS	7,763.00000	54,341.00	5,700.00000	39,900.00	8,000.00000	56,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0690 0639 2 1 — 1,194.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	7.55000	9,014.70	15.25000	18,208.50	8.00000	9,552.00
0695 0641 2 12 — 7.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,066.00000	14,462.00	3,550.00000	24,850.00	2,100.00000	14,700.00
0700 0641 2 60 — 5.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	288.00000	1,440.00	1,238.00000	6,190.00	300.00000	1,500.00
0705 0641 2 70 — 4.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	6,791.00000	27,164.00	4,900.00000	19,600.00	7,000.00000	28,000.00
0710 0646 1 11 — 35.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,259.00000	79,065.00	2,700.00000	94,500.00	2,500.00000	87,500.00
0715 0646 1 60 — 10.000 EA ALUMINUM SIGNALS POLE, REMOVE	288.00000	2,880.00	325.00000	3,250.00	300.00000	3,000.00
0720 0649 21 11 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'	95,073.00000	95,073.00	98,670.00000	98,670.00	100,000.00000	100,000.00
0725 0649 21 15 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	83,832.00000	83,832.00	98,670.00000	98,670.00	85,000.00000	85,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0730 0649 21 21 — 4.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	99,784.00000	399,136.00	114,000.00000	456,000.00	105,000.00000	420,000.00
0735 0650 1 14 — 83.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,505.00000	124,915.00	1,990.00000	165,170.00	1,600.00000	132,800.00
0740 0650 1 16 — 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,974.00000	15,792.00	2,300.00000	18,400.00	2,000.00000	16,000.00
0745 0650 1 19 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	2,497.00000	4,994.00	2,950.00000	5,900.00	2,600.00000	5,200.00
0750 0650 1 60 — 65.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	192.00000	12,480.00	185.00000	12,025.00	200.00000	13,000.00
0755 0653 1 11 — 35.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	886.00000	31,010.00	915.00000	32,025.00	900.00000	31,500.00
0760 0653 1 60 — 1.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	48.00000	48.00	200.00000	200.00	50.00000	50.00
0765 0660 4 11 — 29.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	1,000.00000	29,000.00	7,080.00000	205,320.00	1,100.00000	31,900.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0770 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 28.000 EA	12,588.00000	352,464.00	8,100.00000	226,800.00	13,000.00000	364,000.00
0775 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT 8.000 EA	274.00000	2,192.00	1,260.00000	10,080.00	300.00000	2,400.00
0780 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT 1.000 EA	1,564.00000	1,564.00	3,450.00000	3,450.00	1,600.00000	1,600.00
0785 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 1.000 EA	960.00000	960.00	2,300.00000	2,300.00	1,000.00000	1,000.00
0790 0660 9 11 TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, CABINET EQUIPMENT 2.000 EA	15,903.00000	31,806.00	38,400.00000	76,800.00	16,000.00000	32,000.00
0795 0660 9 12 TRAFFIC DATA DETECTION SYSTEM- VIDEO, FURNISH AND INSTALL, ABOVE GROUND EQUIPMENT 2.000 EA	7,932.00000	15,864.00	16,000.00000	32,000.00	8,000.00000	16,000.00
0800 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 1.000 EA	1,228.00000	1,228.00	2,850.00000	2,850.00	1,300.00000	1,300.00
0805 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 35.000 EA	1,510.00000	52,850.00	2,100.00000	73,500.00	1,550.00000	54,250.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0810 0670 5110 7.000 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA AS	44,108.00000	308,756.00	62,400.00000	436,800.00	45,000.00000	315,000.00
0815 0670 5600 7.000 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS	1,490.00000	10,430.00	3,900.00000	27,300.00	1,500.00000	10,500.00
0820 0682 1400 2.000 ITS CCTV CAMERA, RELOCATE EA	2,220.00000	4,440.00	1,350.00000	2,700.00	2,500.00000	5,000.00
0825 0684 1 1 7.000 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL EA	5,409.00000	37,863.00	9,700.00000	67,900.00	5,500.00000	38,500.00
0830 0685 1 13 7.000 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET EA	10,520.00000	73,640.00	12,900.00000	90,300.00	11,000.00000	77,000.00
0835 0700 3501 4.000 SIGN PANEL, RELOCATE, UP TO 12 SF EA	598.00000	2,392.00	800.00000	3,200.00	610.00000	2,440.00
0840 0700 5 21 3.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA	3,609.00000	10,827.00	7,000.00000	21,000.00	3,700.00000	11,100.00
0845 0700 5 22 4.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA	4,648.00000	18,592.00	7,150.00000	28,600.00	4,750.00000	19,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$2,543,665.05**		**$3,339,642.17**		**$2,632,329.80**
SECTION: 0005 Landscape / Peripheral						
0850 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 44521915201	98,100.00000	98,100.00	99,615.00000	99,615.00	100,000.00000	100,000.00
0855 0590 70 (1.000) LS IRRIGATION SYSTEM 44521915201	27,800.00000	27,800.00	55,400.00000	55,400.00	30,000.00000	30,000.00
0005 Landscape / Peripheral Section Totals:		**$125,900.00**		**$155,015.00**		**$130,000.00**
SECTION: 0006 Intelligent Transportation System						
0860 0522 2 2.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	305.00000	610.00	475.20000	950.40	310.00000	620.00
0865 0611 2 2 2.000 EA ITSFM LOCATION DOCUMENTATION-ITS SITE	1,559.00000	3,118.00	3,700.00000	7,400.00	1,600.00000	3,200.00
0870 0630 2 11 1,544.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	18.00000	27,792.00	25.50000	39,372.00	20.00000	30,880.00
0875 0630 2 12 855.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.50000	22,657.50	32.50000	27,787.50	27.50000	23,512.50

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0880 0633 1121 1,630.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS LF	4.85000	7,905.50	8.50000	13,855.00	5.00000	8,150.00
0885 0633 2 31 48.000 FIBER OPTIC CONNECTION, INSTALL, SPLICE EA	49.50000	2,376.00	75.50000	3,624.00	50.00000	2,400.00
0890 0633 3 12 4.000 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY EA	49.50000	198.00	128.00000	512.00	50.00000	200.00
0895 0633 3 16 4.000 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED EA	1,634.00000	6,536.00	2,950.00000	11,800.00	1,700.00000	6,800.00
0900 0633 3 17 4.000 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL EA	117.00000	468.00	365.00000	1,460.00	125.00000	500.00
0905 0633 8 1 172.000 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL LF	3.05000	524.60	9.90000	1,702.80	3.10000	533.20
0910 0635 2 11 27.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,156.00000	31,212.00	1,650.00000	44,550.00	1,200.00000	32,400.00
0915 0635 2 12 8.000 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE EA	2,952.00000	23,616.00	3,950.00000	31,600.00	3,000.00000	24,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0920 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,763.75000	7,763.75	7,100.00000	7,100.00	7,900.00000	7,900.00
0925 0639 2 1 2,272.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	6.30000	14,313.60	12.50000	28,400.00	6.50000	14,768.00
0930 0639 3 11 5.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,611.00000	8,055.00	1,900.00000	9,500.00	1,750.00000	8,750.00
0935 0639 6121 2.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER, F&I, 5-10 KVA, SINGLE PHASE, COPPER WINDINGS	4,776.00000	9,552.00	2,590.00000	5,180.00	4,900.00000	9,800.00
0940 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,066.00000	6,198.00	2,900.00000	8,700.00	2,200.00000	6,600.00
0945 0660 7 22 2.000 EA VEHICLE DETECTION SYSTEM-WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED	110,623.00000	221,246.00	63,300.00000	126,600.00	115,000.00000	230,000.00
0950 0676 2122 2.000 EA ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	7,835.00000	15,670.00	10,800.00000	21,600.00	8,000.00000	16,000.00
0955 0676 2500 1.000 EA ITS CABINET- ADJUST/MODIFY	2,636.00000	2,636.00	920.00000	920.00	2,700.00000	2,700.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0960 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	5,409.00000	10,818.00	9,900.00000	19,800.00	5,500.00000	11,000.00
0965 0684 1 10 MANAGED FIELD ETHERNET SWITCH, LAYER 3, FURNISH & INSTALL 2.000 EA	9,616.00000	19,232.00	15,700.00000	31,400.00	10,000.00000	20,000.00
0970 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 2.000 EA	1,054.00000	2,108.00	1,700.00000	3,400.00	1,100.00000	2,200.00
0975 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	3,844.00000	7,688.00	8,700.00000	17,400.00	4,000.00000	8,000.00
0980 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 2.000 EA	1,383.00000	2,766.00	1,100.00000	2,200.00	1,400.00000	2,800.00
0985 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 8.000 AS	852.00000	6,816.00	1,200.00000	9,600.00	900.00000	7,200.00
0990 0700 1 60 SINGLE POST SIGN, REMOVE 4.000 AS	91.00000	364.00	300.00000	1,200.00	95.00000	380.00
0995 0700141140 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF 8.000 EA	7,569.00000	60,552.00	9,900.00000	79,200.00	7,750.00000	62,000.00

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) HALIFAX PAVING, INC.		(2) MASCI GENERAL CONTRACTORS, INC		(3) P & S PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System								
0006 Intelligent Transportation System		**Section Totals:**		**$522,791.95**		**$556,813.70**		**$543,293.70**
Contract Grand Totals:				**$15,286,323.47**		**$17,947,879.85**		**18,173,589.55**

Letting: CT230927 September 27, 2023 **Call Order:** 014 **Contract:** T5801

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 10/5/2023

Manager, Contracts Administration Office