## Vendor Ranking



**Letting:** CT230927 September 27, 2023 10:30 AM **Call Order:** 016 **Contract:** T5806

**District:** District 5 **Counties:** LAKE **Fed Aid No:** D522052B

**Contract Time:** 300 AVAILABLE DAYS **Project(s):** 44709815201 (*)

**Contract Desc:** SR 25 (US 27) FROM LAKE LOUISA RD TO CLUSTER OAK DR

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | SUPERIOR ASPHALT, INC. | Responsive | Winning bid | $9,892,141.76 | 100.00% |
| 2 | C.W. ROBERTS CONTRACTING, INC. | Responsive | Non-Winning Bid | $9,940,108.30 | 100.48% |
| 3 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bid | $9,959,759.77 | 100.68% |
| 4 | HUBBARD CONSTRUCTION COMPANY | Responsive | Non-Winning Bid | $10,659,022.91 | 107.75% |
| 5 | MIDDLESEX PAVING, LLC | Responsive | Non-Winning Bid | $10,668,983.05 | 107.85% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

**District:** District 5 **Counties:** LAKE **Fed Aid No:** D522052B

**Contract Time:** 300 AVAILABLE DAYS **Project(s):** 44709815201 (*)

**Contract Descr:** SR 25 (US 27) FROM LAKE LOUISA RD TO CLUSTER OAK DR

The Improvements under this Contract consist of milling & resurfacing, curb & gutters, highway signing, signalization, sidewalks and other incidental construction on State Road 25, from Lake Louisa Rd. to Cluster Oak Dr., approximately 3.8 miles in Lake County.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | **Unit Price** | **Ext Amount** | **Unit Price** | **Ext Amount** | **Unit Price** | **Ext Amount** |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1<br>MOBILIZATION 44709815201<br>(1.000) LS | 752,500.00000 | 752,500.00 | 1,136,991.14000 | 1,136,991.14 | 990,000.00000 | 990,000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 44709815201<br>(300.000) DA (LS) | 484,600.00000 | 484,600.00 | 490,848.46000 | 490,848.46 | 450,467.48000 | 450,467.48 |
| 0012 0102 4 1<br>PEDESTRIAN OR BICYCLE SPECIAL DETOUR<br>(316.000) SY (LS) | 84,000.00000 | 84,000.00 | 13,319.21000 | 13,319.21 | 31,900.00000 | 31,900.00 |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER<br>840.000 HR | 100.00000 | 84,000.00 | 94.94000 | 79,749.60 | 91.50000 | 76,860.00 |
| 0020 0102 60<br>WORK ZONE SIGN<br>21,240.000 ED | 0.30000 | 6,372.00 | 0.28000 | 5,947.20 | 0.25000 | 5,310.00 |
| 0025 0102 61<br>BUSINESS SIGN<br>2.000 EA | 63.00000 | 126.00 | 61.44000 | 122.88 | 30.50000 | 61.00 |
| 0030 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>10,730.000 ED | 0.15000 | 1,609.50 | 0.11000 | 1,180.30 | 0.10000 | 1,073.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0035 0102 74 8 — 11,250.000 FD<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 0.10000 | 1,125.00 | 0.06000 | 675.00 | 0.05000 | 562.50 |
| 0040 0102 76 — 260.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 5.80000 | 1,508.00 | 5.58000 | 1,450.80 | 6.10000 | 1,586.00 |
| 0045 0102 78 1 — 3,748.000 EA<br>TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D | 5.20000 | 19,489.60 | 4.49000 | 16,828.52 | 5.50000 | 20,614.00 |
| 0050 0102 99 — 600.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 10.50000 | 6,300.00 | 10.05000 | 6,030.00 | 11.60000 | 6,960.00 |
| 0055 0102104 — 240.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 100.00000 | 24,000.00 | 98.66000 | 23,678.40 | 106.20000 | 25,488.00 |
| 0060 0102107 1 — 240.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 94.00000 | 22,560.00 | 92.99000 | 22,317.60 | 100.10000 | 24,024.00 |
| 0065 0102115 — 160.000 ED<br>TYPE III BARRICADE | 0.35000 | 56.00 | 0.34000 | 54.40 | 0.35000 | 56.00 |
| 0070 0104 10 3 — 980.000 LF<br>SEDIMENT BARRIER | 10.25000 | 10,045.00 | 4.69000 | 4,596.20 | 3.05000 | 2,989.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0075 0104 18<br>INLET PROTECTION SYSTEM<br>170.000 EA | 175.00000 | 29,750.00 | 89.36000 | 15,191.20 | 122.00000 | 20,740.00 |
| 0080 0107 1<br>LITTER REMOVAL<br>400.920 AC | 58.00000 | 23,253.36 | 279.24000 | 111,952.90 | 31.75000 | 12,729.21 |
| 0085 0107 2<br>MOWING<br>400.920 AC | 126.00000 | 50,515.92 | 279.24000 | 111,952.90 | 164.80000 | 66,071.62 |
| 0090 0110 1 1<br>CLEARING & GRUBBING 44709815201<br>(0.290) AC (LS) | 20,800.00000 | 20,800.00 | 5,026.51000 | 5,026.51 | 13,300.00000 | 13,300.00 |
| 0095 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>843.000 SY | 40.10000 | 33,804.30 | 68.36000 | 57,627.48 | 32.80000 | 27,650.40 |
| 0100 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE<br>465.000 CY | 74.50000 | 34,642.50 | 29.20000 | 13,578.00 | 15.00000 | 6,975.00 |
| 0105 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY) 44709815201<br>(1.000) LS | 20,800.00000 | 20,800.00 | 5,953.49000 | 5,953.49 | 6,040.00000 | 6,040.00 |
| 0110 0327 70 4<br>MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH<br>124,977.000 SY | 1.85000 | 231,207.45 | 1.95000 | 243,705.15 | 3.90000 | 487,410.30 |
| 0115 0327 70 5<br>MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH<br>46,275.000 SY | 5.80000 | 268,395.00 | 4.90000 | 226,747.50 | 5.05000 | 233,688.75 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0120 0327 70 7<br>MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH<br>55,850.000 SY | 2.63000 | 146,885.50 | 3.02000 | 168,667.00 | 4.20000 | 234,570.00 |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C<br>17,784.000 TN | 143.50000 | 2,552,004.00 | 129.39000 | 2,301,071.76 | 121.20000 | 2,155,420.80 |
| 0130 0337 7 83<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22<br>20,016.100 TN | 169.10000 | 3,384,722.51 | 155.75000 | 3,117,507.58 | 165.10000 | 3,304,658.11 |
| 0135 0425 4<br>INLETS, ADJUST<br>1.000 EA | 1,145.00000 | 1,145.00 | 1,291.22000 | 1,291.22 | 17,700.00000 | 17,700.00 |
| 0140 0425 6<br>VALVE BOXES, ADJUST<br>2.000 EA | 916.00000 | 1,832.00 | 1,201.59000 | 2,403.18 | 1,050.00000 | 2,100.00 |
| 0145 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E<br>779.000 LF | 46.00000 | 35,834.00 | 113.47000 | 88,393.13 | 51.40000 | 40,040.60 |
| 0150 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE<br>26.000 LF | 556.00000 | 14,456.00 | 348.60000 | 9,063.60 | 930.00000 | 24,180.00 |
| 0155 0520 5 16<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE<br>27.000 LF | 745.00000 | 20,115.00 | 501.52000 | 13,541.04 | 976.50000 | 26,365.50 |
| 0160 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>287.000 SY | 98.00000 | 28,126.00 | 200.92000 | 57,664.04 | 194.70000 | 55,878.90 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0165 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>464.000 SY | 127.00000 | 58,928.00 | 278.80000 | 129,363.20 | 175.70000 | 81,524.80 |
| 0170 0522 3<br>BUS BOARDING PAD- CONCRETE<br>13.000 SY | 128.00000 | 1,664.00 | 531.82000 | 6,913.66 | 485.50000 | 6,311.50 |
| 0175 0527 2<br>DETECTABLE WARNINGS<br>488.000 SF | 52.00000 | 25,376.00 | 27.38000 | 13,361.44 | 48.25000 | 23,546.00 |
| 0180 0570 1 2<br>PERFORMANCE TURF, SOD<br>1,187.000 SY | 20.50000 | 24,333.50 | 19.96000 | 23,692.52 | 13.85000 | 16,439.95 |
| 0185 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>88.000 LF | 33.00000 | 2,904.00 | 32.32000 | 2,844.16 | 34.80000 | 3,062.40 |
| 0190 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>2.000 EA | 1,330.00000 | 2,660.00 | 1,304.07000 | 2,608.14 | 1,400.00000 | 2,800.00 |
| 0195 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>6.000 EA | 2,290.00000 | 13,740.00 | 2,267.94000 | 13,607.64 | 2,440.00000 | 14,640.00 |
| 0200 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>6.000 EA | 2,200.00000 | 13,200.00 | 2,154.54000 | 12,927.24 | 2,320.00000 | 13,920.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0205 0695 7162 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | 8,600.00000 | 8,600.00 | 8,504.78000 | 8,504.78 | 9,150.00000 | 9,150.00 |
| 0210 0695 7600 2.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 580.00000 | 1,160.00 | 566.99000 | 1,133.98 | 610.00000 | 1,220.00 |
| 0215 0710 11101 23.227 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1,050.00000 | 24,388.35 | 1,151.16000 | 26,737.99 | 1,100.00000 | 25,549.70 |
| 0220 0710 11125 1,010.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 1.20000 | 1,212.00 | 1.44000 | 1,454.40 | 1.20000 | 1,212.00 |
| 0225 0710 11141 3.562 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 580.00000 | 2,065.96 | 485.95000 | 1,730.95 | 610.00000 | 2,172.82 |
| 0230 0710 11170 261.000 EA<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 26.00000 | 6,786.00 | 29.94000 | 7,814.34 | 26.85000 | 7,007.85 |
| 0235 0710 11201 6.988 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1,050.00000 | 7,337.40 | 1,150.19000 | 8,037.53 | 1,100.00000 | 7,686.80 |
| 0240 0710 11224 210.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | 1.20000 | 252.00 | 1.21000 | 254.10 | 1.20000 | 252.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0242 1080 21500 2.000 EA<br>UTILITY FIXTURE, VALVE/METER BOX, ADJUST | 1,000.00000 | 2,000.00 | 1,201.59000 | 2,403.18 | 1,340.00000 | 2,680.00 |
| 0245 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 44709815201 | 110,000.00000 | 110,000.00 | 110,000.00000 | 110,000.00 | 110,000.00000 | 110,000.00 |
| **0001 Roadway Section Totals:** | | **$8,703,186.85** | | **$8,728,516.64** | | **$8,702,645.99** |
| **SECTION: 0002 Signing** | | | | | | |
| 0250 0700 1 11 40.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 516.00000 | 20,640.00 | 638.20000 | 25,528.00 | 394.00000 | 15,760.00 |
| 0255 0700 1 50 4.000 AS<br>SINGLE POST SIGN, RELOCATE | 172.00000 | 688.00 | 367.41000 | 1,469.64 | 341.50000 | 1,366.00 |
| 0260 0700 1 60 10.000 AS<br>SINGLE POST SIGN, REMOVE | 34.50000 | 345.00 | 232.24000 | 2,322.40 | 36.60000 | 366.00 |
| 0265 0704 1 2 8.000 EA<br>TUBULAR MARKER, DURABLE, 36" YELLOW POST | 200.00000 | 1,600.00 | 253.86000 | 2,030.88 | 244.10000 | 1,952.80 |
| 0270 0706 1 3 3,748.000 EA<br>RAISED PAVEMENT MARKER, TYPE B | 5.20000 | 19,489.60 | 4.61000 | 17,278.28 | 5.50000 | 20,614.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0275 0710 11124 — 129.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 1.20000 | 154.80 | 1.27000 | 163.83 | 1.20000 | 154.80 |
| 0280 0710 12290 — 110.000 SF<br>PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE | 5.80000 | 638.00 | 5.76000 | 633.60 | 6.10000 | 671.00 |
| 0285 0710 90 — (1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44709815201 | 60,000.00000 | 60,000.00 | 84,938.55000 | 84,938.55 | 63,500.00000 | 63,500.00 |
| 0290 0711 11123 — 6,109.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 4.65000 | 28,406.85 | 2.26000 | 13,806.34 | 4.90000 | 29,934.10 |
| 0295 0711 11124 — 3,339.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 5.20000 | 17,362.80 | 3.40000 | 11,352.60 | 5.50000 | 18,364.50 |
| 0300 0711 11125 — 1,010.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 6.90000 | 6,969.00 | 5.70000 | 5,757.00 | 7.30000 | 7,373.00 |
| 0305 0711 11141 — 3.784 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 2,865.00000 | 10,841.16 | 2,070.52000 | 7,834.85 | 3,050.00000 | 11,541.20 |
| 0310 0711 11170 — 261.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 69.00000 | 18,009.00 | 80.61000 | 21,039.21 | 73.30000 | 19,131.30 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0315 0711 11224 210.000 LF<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 5.80000 | 1,218.00 | 3.11000 | 653.10 | 6.10000 | 1,281.00 |
| 0320 0711 11241 0.074 GM<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | 4,600.00000 | 340.40 | 1,960.68000 | 145.09 | 4,620.00000 | 341.88 |
| 0325 0711 14125 2,919.000 LF<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | 16.20000 | 47,287.80 | 13.28000 | 38,764.32 | 17.10000 | 49,914.90 |
| 0330 0711 14160 95.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | 200.00000 | 19,000.00 | 426.06000 | 40,475.70 | 213.60000 | 20,292.00 |
| 0335 0711 14170 95.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW | 145.00000 | 13,775.00 | 230.30000 | 21,878.50 | 152.60000 | 14,497.00 |
| 0340 0711 16101 22.818 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 6,100.00000 | 139,189.80 | 6,100.84000 | 139,208.97 | 6,470.00000 | 147,632.46 |
| 0345 0711 16102 0.138 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 7,445.00000 | 1,027.41 | 6,300.22000 | 869.43 | 7,480.00000 | 1,032.24 |
| 0350 0711 16131 13.179 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 1,950.00000 | 25,699.05 | 2,071.30000 | 27,297.66 | 2,070.00000 | 27,280.53 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0355 0711 16201 — 7.000 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 6,100.00000 | 42,700.00 | 6,102.98000 | 42,720.86 | 6,470.00000 | 45,290.00 |
| 0360 0711 16202 — 0.008 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" | 7,442.00000 | 59.54 | 8,060.00000 | 64.48 | 9,920.00000 | 79.36 |
| **0002 Signing Section Totals:** | | **$475,441.21** | | **$506,233.29** | | **$498,370.07** |
| **SECTION: 0003 Signalization** | | | | | | |
| 0365 0611 1 1 — 3.773 MI<br>ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH | 3,800.00000 | 14,337.40 | 3,739.13000 | 14,107.74 | 4,020.00000 | 15,167.46 |
| 0370 0611 2 2 — 3.000 EA<br>ITSFM LOCATION DOCUMENTATION- ITS SITE | 3,265.00000 | 9,795.00 | 3,231.81000 | 9,695.43 | 3,480.00000 | 10,440.00 |
| 0375 0630 2 11 — 281.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 25.50000 | 7,165.50 | 24.95000 | 7,010.95 | 26.85000 | 7,544.85 |
| 0380 0630 2 12 — 205.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 30.00000 | 6,150.00 | 29.48000 | 6,043.40 | 31.75000 | 6,508.75 |
| 0385 0632 7 1 — 4.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 8,100.00000 | 32,400.00 | 7,994.49000 | 31,977.96 | 8,600.00000 | 34,400.00 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signalization** | | | | | | |
| 0390 0632 7 6<br>SIGNAL CABLE, REMOVE-INTERSECTION<br>4.000 PI | 1,900.00000 | 7,600.00 | 1,871.05000 | 7,484.20 | 2,010.00000 | 8,040.00 |
| 0395 0633 6<br>FIBER OPTIC CABLE LOCATOR<br>300.000 DA | 516.00000 | 154,800.00 | 510.29000 | 153,087.00 | 549.00000 | 164,700.00 |
| 0400 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>109.000 LF | 8.10000 | 882.90 | 7.94000 | 865.46 | 8.55000 | 931.95 |
| 0405 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>36.000 EA | 1,320.00000 | 47,520.00 | 1,304.07000 | 46,946.52 | 1,400.00000 | 50,400.00 |
| 0410 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL<br>23.000 EA | 2,410.00000 | 55,430.00 | 2,381.34000 | 54,770.82 | 2,560.00000 | 58,880.00 |
| 0415 0646 1 12<br>ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST<br>3.000 EA | 2,520.00000 | 7,560.00 | 2,494.74000 | 7,484.22 | 2,680.00000 | 8,040.00 |
| 0420 0646 1 60<br>ALUMINUM SIGNALS POLE, REMOVE<br>15.000 EA | 289.00000 | 4,335.00 | 283.49000 | 4,252.35 | 305.00000 | 4,575.00 |
| 0425 0650 2109<br>VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED<br>57.000 EA | 415.00000 | 23,655.00 | 408.23000 | 23,269.11 | 439.50000 | 25,051.50 |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) SUPERIOR ASPHALT, INC. | | (2) C.W. ROBERTS CONTRACTING, INC. | | (3) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signalization** | | | | | | |
| 0430 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY<br>23.000 AS | 770.00000 | 17,710.00 | 759.76000 | 17,474.48 | 817.50000 | 18,802.50 |
| 0433 0660 3 11<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT<br>4.000 EA | 12,600.00000 | 50,400.00 | 12,473.68000 | 49,894.72 | 13,400.00000 | 53,600.00 |
| 0435 0660 3 12<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT<br>16.000 EA | 12,765.00000 | 204,240.00 | 12,643.77000 | 202,300.32 | 13,600.00000 | 217,600.00 |
| 0440 0665 1 12<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE<br>32.000 EA | 1,550.00000 | 49,600.00 | 1,530.86000 | 48,987.52 | 1,650.00000 | 52,800.00 |
| 0445 0665 1 60<br>PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN<br>9.000 EA | 48.10000 | 432.90 | 47.63000 | 428.67 | 51.30000 | 461.70 |
| 0450 0682 1113<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION<br>2.000 EA | 9,750.00000 | 19,500.00 | 9,638.75000 | 19,277.50 | 10,400.00000 | 20,800.00 |
| **0003 Signalization Section Totals:** | | **$713,513.70** | | **$705,358.37** | | **$758,743.71** |
| **Contract Grand Totals:** | | **$9,892,141.76** | | **$9,940,108.30** | | **9,959,759.77** |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1<br>MOBILIZATION 44709815201<br>(1.000) LS | 714,303.93000 | 714,303.93 | 1,000,000.00000 | 1,000,000.00 | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 44709815201<br>(300.000) DA (LS) | 561,892.70000 | 561,892.70 | 790,000.00000 | 790,000.00 | | |
| 0012 0102 4 1<br>PEDESTRIAN OR BICYCLE SPECIAL DETOUR<br>(316.000) SY (LS) | 77,233.43000 | 77,233.43 | 80,000.00000 | 80,000.00 | | |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER<br>840.000 HR | 125.91000 | 105,764.40 | 90.00000 | 75,600.00 | | |
| 0020 0102 60<br>WORK ZONE SIGN<br>21,240.000 ED | 0.24000 | 5,097.60 | 0.22000 | 4,672.80 | | |
| 0025 0102 61<br>BUSINESS SIGN<br>2.000 EA | 28.54000 | 57.08 | 27.60000 | 55.20 | | |
| 0030 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>10,730.000 ED | 0.10000 | 1,073.00 | 0.10000 | 1,073.00 | | |
| 0035 0102 74 8<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)<br>11,250.000 FD | 0.05000 | 562.50 | 0.04000 | 450.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0040 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>260.000 ED | 5.71000 | 1,484.60 | 5.35000 | 1,391.00 | | |
| 0045 0102 78 1<br>TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D<br>3,748.000 EA | 5.11000 | 19,152.28 | 5.00000 | 18,740.00 | | |
| 0050 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>600.000 ED | 10.84000 | 6,504.00 | 11.50000 | 6,900.00 | | |
| 0055 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>240.000 ED | 43.97000 | 10,552.80 | 125.00000 | 30,000.00 | | |
| 0060 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>240.000 ED | 1.14000 | 273.60 | 125.00000 | 30,000.00 | | |
| 0065 0102115<br>TYPE III BARRICADE<br>160.000 ED | 0.34000 | 54.40 | 0.32000 | 51.20 | | |
| 0070 0104 10 3<br>SEDIMENT BARRIER<br>980.000 LF | 2.81000 | 2,753.80 | 25.00000 | 24,500.00 | | |
| 0075 0104 18<br>INLET PROTECTION SYSTEM<br>170.000 EA | 112.42000 | 19,111.40 | 200.00000 | 34,000.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0080 0107 1<br>LITTER REMOVAL<br>400.920 AC | 29.23000 | 11,718.89 | 25.00000 | 10,023.00 | | |
| 0085 0107 2<br>MOWING<br>400.920 AC | 151.76000 | 60,843.62 | 140.00000 | 56,128.80 | | |
| 0090 0110 1 1<br>CLEARING & GRUBBING 44709815201<br>(0.290) AC (LS) | 20,595.58000 | 20,595.58 | 130,000.00000 | 130,000.00 | | |
| 0095 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>843.000 SY | 40.05000 | 33,762.15 | 50.00000 | 42,150.00 | | |
| 0100 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE<br>465.000 CY | 74.37000 | 34,582.05 | 35.00000 | 16,275.00 | | |
| 0105 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY) 44709815201<br>(1.000) LS | 20,595.58000 | 20,595.58 | 25,000.00000 | 25,000.00 | | |
| 0110 0327 70 4<br>MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH<br>124,977.000 SY | 5.10000 | 637,382.70 | 5.25000 | 656,129.25 | | |
| 0115 0327 70 5<br>MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH<br>46,275.000 SY | 6.55000 | 303,101.25 | 5.50000 | 254,512.50 | | |
| 0120 0327 70 7<br>MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH<br>55,850.000 SY | 6.30000 | 351,855.00 | 5.00000 | 279,250.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C<br>17,784.000 TN | 136.89000 | 2,434,451.76 | 105.00000 | 1,867,320.00 | | |
| 0130 0337 7 83<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22<br>20,016.100 TN | 171.11000 | 3,424,954.87 | 160.00000 | 3,202,576.00 | | |
| 0135 0425 4<br>INLETS, ADJUST<br>1.000 EA | 8,581.49000 | 8,581.49 | 1,200.00000 | 1,200.00 | | |
| 0140 0425 6<br>VALVE BOXES, ADJUST<br>2.000 EA | 915.36000 | 1,830.72 | 1,200.00000 | 2,400.00 | | |
| 0145 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E<br>779.000 LF | 45.77000 | 35,654.83 | 55.00000 | 42,845.00 | | |
| 0150 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE<br>26.000 LF | 554.94000 | 14,428.44 | 450.00000 | 11,700.00 | | |
| 0155 0520 5 16<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE<br>27.000 LF | 743.73000 | 20,080.71 | 750.00000 | 20,250.00 | | |
| 0160 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>287.000 SY | 97.26000 | 27,913.62 | 90.00000 | 25,830.00 | | |
| 0165 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>464.000 SY | 125.86000 | 58,399.04 | 120.00000 | 55,680.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0170 0522 3<br>BUS BOARDING PAD- CONCRETE<br>13.000 SY | 125.86000 | 1,636.18 | 500.00000 | 6,500.00 | | |
| 0175 0527 2<br>DETECTABLE WARNINGS<br>488.000 SF | 51.49000 | 25,127.12 | 45.00000 | 21,960.00 | | |
| 0180 0570 1 2<br>PERFORMANCE TURF, SOD<br>1,187.000 SY | 10.75000 | 12,760.25 | 16.00000 | 18,992.00 | | |
| 0185 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>88.000 LF | 34.83000 | 3,065.04 | 35.00000 | 3,080.00 | | |
| 0190 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>2.000 EA | 1,379.62000 | 2,759.24 | 2,000.00000 | 4,000.00 | | |
| 0195 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>6.000 EA | 2,026.03000 | 12,156.18 | 4,000.00000 | 24,000.00 | | |
| 0200 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>6.000 EA | 1,493.83000 | 8,962.98 | 4,000.00000 | 24,000.00 | | |
| 0205 0695 7162<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT<br>1.000 EA | 8,372.20000 | 8,372.20 | 15,000.00000 | 15,000.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0210 0695 7600 2.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 1,050.71000 | 2,101.42 | 2,500.00000 | 5,000.00 | | |
| 0215 0710 11101 23.227 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1,021.67000 | 23,730.33 | 1,200.00000 | 27,872.40 | | |
| 0220 0710 11125 1,010.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 1.14000 | 1,151.40 | 1.50000 | 1,515.00 | | |
| 0225 0710 11141 3.562 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 567.45000 | 2,021.26 | 700.00000 | 2,493.40 | | |
| 0230 0710 11170 261.000 EA<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 24.98000 | 6,519.78 | 35.00000 | 9,135.00 | | |
| 0235 0710 11201 6.988 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1,020.81000 | 7,133.42 | 1,000.00000 | 6,988.00 | | |
| 0240 0710 11224 210.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | 1.14000 | 239.40 | 1.50000 | 315.00 | | |
| 0242 1080 21500 2.000 EA<br>UTILITY FIXTURE, VALVE/METER BOX, ADJUST | 1,144.20000 | 2,288.40 | 3,000.00000 | 6,000.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0245 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 44709815201 | 110,000.00000 | 110,000.00 | 110,000.00000 | 110,000.00 | | |
| **0001 Roadway Section Totals:** | | **$9,256,628.42** | | **$9,083,553.55** | | |
| **SECTION: 0002 Signing** | | | | | | |
| 0250 0700 1 11 40.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 510.99000 | 20,439.60 | 1,000.00000 | 40,000.00 | | |
| 0255 0700 1 50 4.000 AS<br>SINGLE POST SIGN, RELOCATE | 170.33000 | 681.32 | 500.00000 | 2,000.00 | | |
| 0260 0700 1 60 10.000 AS<br>SINGLE POST SIGN, REMOVE | 34.07000 | 340.70 | 100.00000 | 1,000.00 | | |
| 0265 0704 1 2 8.000 EA<br>TUBULAR MARKER, DURABLE, 36" YELLOW POST | 198.72000 | 1,589.76 | 250.00000 | 2,000.00 | | |
| 0270 0706 1 3 3,748.000 EA<br>RAISED PAVEMENT MARKER, TYPE B | 5.11000 | 19,152.28 | 5.00000 | 18,740.00 | | |
| 0275 0710 11124 129.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 1.14000 | 147.06 | 1.50000 | 193.50 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0280 0710 12290 110.000 SF<br>PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE | 5.68000 | 624.80 | 7.00000 | 770.00 | | |
| 0285 0710 90 (1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44709815201 | 59,047.60000 | 59,047.60 | 80,000.00000 | 80,000.00 | | |
| 0290 0711 11123 6,109.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 4.54000 | 27,734.86 | 5.00000 | 30,545.00 | | |
| 0295 0711 11124 3,339.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 5.11000 | 17,062.29 | 5.00000 | 16,695.00 | | |
| 0300 0711 11125 1,010.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 6.81000 | 6,878.10 | 7.50000 | 7,575.00 | | |
| 0305 0711 11141 3.784 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 2,835.83000 | 10,730.78 | 3,500.00000 | 13,244.00 | | |
| 0310 0711 11170 261.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 68.13000 | 17,781.93 | 100.00000 | 26,100.00 | | |
| 0315 0711 11224 210.000 LF<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 5.68000 | 1,192.80 | 6.00000 | 1,260.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0320 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.074 GM | 4,296.62000 | 317.95 | 6,000.00000 | 444.00 | | |
| 0325 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>2,919.000 LF | 15.90000 | 46,412.10 | 20.00000 | 58,380.00 | | |
| 0330 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>95.000 EA | 198.72000 | 18,878.40 | 300.00000 | 28,500.00 | | |
| 0335 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>95.000 EA | 141.94000 | 13,484.30 | 300.00000 | 28,500.00 | | |
| 0340 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>22.818 GM | 6,016.20000 | 137,277.65 | 7,000.00000 | 159,726.00 | | |
| 0345 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"<br>0.138 GM | 6,953.12000 | 959.53 | 8,500.00000 | 1,173.00 | | |
| 0350 0711 16131<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>13.179 GM | 1,929.08000 | 25,423.35 | 3,000.00000 | 39,537.00 | | |
| 0355 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>7.000 GM | 6,018.31000 | 42,128.17 | 8,000.00000 | 56,000.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0360 0711 16202 0.008 | 9,226.25000 | 73.81 | 10,000.00000 | 80.00 | | |
| THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" GM | | | | | | |
| **0002 Signing Section Totals:** | | **$468,359.14** | | **$612,462.50** | | |
| **SECTION: 0003 Signalization** | | | | | | |
| 0365 0611 1 1 3.773 | 1,749.40000 | 6,600.49 | 5,000.00000 | 18,865.00 | | |
| ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH MI | | | | | | |
| 0370 0611 2 2 3.000 | 1,750.79000 | 5,252.37 | 5,000.00000 | 15,000.00 | | |
| ITSFM LOCATION DOCUMENTATION-ITS SITE EA | | | | | | |
| 0375 0630 2 11 281.000 | 31.41000 | 8,826.21 | 30.00000 | 8,430.00 | | |
| CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF | | | | | | |
| 0380 0630 2 12 205.000 | 41.69000 | 8,546.45 | 40.00000 | 8,200.00 | | |
| CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF | | | | | | |
| 0385 0632 7 1 4.000 | 11,256.24000 | 45,024.96 | 9,500.00000 | 38,000.00 | | |
| SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI | | | | | | |
| 0390 0632 7 6 4.000 | 2,689.57000 | 10,758.28 | 5,000.00000 | 20,000.00 | | |
| SIGNAL CABLE, REMOVE-INTERSECTION PI | | | | | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signalization** | | | | | | |
| 0395 0633 6<br>FIBER OPTIC CABLE LOCATOR<br>300.000 DA | 211.28000 | 63,384.00 | 750.00000 | 225,000.00 | | |
| 0400 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>109.000 LF | 7.14000 | 778.26 | 8.00000 | 872.00 | | |
| 0405 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>36.000 EA | 1,488.12000 | 53,572.32 | 1,500.00000 | 54,000.00 | | |
| 0410 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL<br>23.000 EA | 2,518.26000 | 57,919.98 | 4,000.00000 | 92,000.00 | | |
| 0415 0646 1 12<br>ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST<br>3.000 EA | 2,070.57000 | 6,211.71 | 5,000.00000 | 15,000.00 | | |
| 0420 0646 1 60<br>ALUMINUM SIGNALS POLE, REMOVE<br>15.000 EA | 324.35000 | 4,865.25 | 500.00000 | 7,500.00 | | |
| 0425 0650 2109<br>VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED<br>57.000 EA | 686.38000 | 39,123.66 | 500.00000 | 28,500.00 | | |
| 0430 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY<br>23.000 AS | 1,043.85000 | 24,008.55 | 900.00000 | 20,700.00 | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) HUBBARD CONSTRUCTION COMPANY | | (5) MIDDLESEX PAVING, LLC | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signalization** | | | | | | |
| 0433 0660 3 11<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT<br>4.000 EA | 15,132.42000 | 60,529.68 | 15,000.00000 | 60,000.00 | | |
| 0435 0660 3 12<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT<br>16.000 EA | 28,813.27000 | 461,012.32 | 15,000.00000 | 240,000.00 | | |
| 0440 0665 1 12<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE<br>32.000 EA | 1,830.74000 | 58,583.68 | 3,000.00000 | 96,000.00 | | |
| 0445 0665 1 60<br>PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN<br>9.000 EA | 108.50000 | 976.50 | 100.00000 | 900.00 | | |
| 0450 0682 1113<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION<br>2.000 EA | 9,030.34000 | 18,060.68 | 12,000.00000 | 24,000.00 | | |
| **0003 Signalization Section Totals:** | | **$934,035.35** | | **$972,967.00** | | |
| **Contract Grand Totals:** | | **$10,659,022.91** | | **$10,668,983.05** | | |

**Letting:** CT230927 September 27, 2023 **Call Order:** 016 **Contract:** T5806

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

*A Mirza Rezazadeh* 10/5/2023

Manager, Contracts Administration Office