
Percent Of
Low Bid

Total BidRank Vendor Bid Type Bid Status

1 LANE CONSTRUCTION CORPORATION (THE) $189,420,553.00 100.00%Responsive Winning bid

2 HUBBARD CONSTRUCTION COMPANY $196,200,623.33 103.58%Responsive Non-Winning Bid

3 PRINCE CONTRACTING, LLC. $200,106,633.00 105.64%Responsive Non-Winning Bid

4 DE MOYA ASPHALT JOINT VENTURE $209,671,491.05 110.69%Responsive Non-Winning Bid

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Fed Aid No:

CT240814

1500 AVAILABLE DAYS

Counties:

August 14, 2024 10:30 AM

District 1

Call Order:Letting:

District:

001

Contract Desc:

POLK

T1899

Project(s):

Contract:

Contract Time:

Vendor Ranking

SR 400 (I-4) AND SR 33 AT SR 33 AND FROM OLD COMBEE RD TO...

43018545201
20121485201
43018575201
43018535601
43018535603
43018535604
43018545601
43018545602
43018545603
43018535605
43018535201 (*)

D124056B
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Contract Time:

District 1District:

The improvements under this Contract consist of roadway reconstruction, roundabouts, bridge construction, milling and
resurfacing, drainage, utility relocation, signalization, lighting, ITS and signing and pavement markings along I-4 (SR 400) at
SR 33 Interchange and along SR 33 from Old Combee Rd to South of First Park Blvd.  Contract also consists of Wildlife
Crossings on SR 33 East of Epicenter Blvd and I-4 (SR 400) East of SR 33 in Polk County.

1500 AVAILABLE DAYS Project(s):

POLKCounties:

43018545201
20121485201
43018575201
43018535601
43018535603
43018535604
43018545601
43018545602
43018545603
43018535605
43018535201 (*)

Fed Aid No:

SR 400 (I-4) AND SR 33 AT SR 33 AND FROM OLD COMBEE RD TO...

D124056B

Contract Descr:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3

REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43018535201
Bridge No. 160538

(18087.000)

SF (LS)

905,000.00000 905,000.00 900,000.00000 900,000.00 850,000.00000 850,000.00

0010 0110  3

REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43018535201
Bridge No. 160539

(18087.000)

SF (LS)

905,000.00000 905,000.00 725,000.00000 725,000.00 750,000.00000 750,000.00

0015 0110  3

REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43018575201
Bridge No. 160537

(1789.000)

SF (LS)

57,000.00000 57,000.00 40,000.00000 40,000.00 50,000.00000 50,000.00

0020 0400  2  4

CONC CLASS II, BRIDGE
SUPERSTRUCTURE

768.500

CY

1,430.00000 1,098,955.00 893.39000 686,570.22 1,300.00000 999,050.00

0025 0400  2  5

CONCRETE CLASS II, BRIDGE
SUBSTRUCTURE

52.900

CY

1,920.00000 101,568.00 1,522.10000 80,519.09 2,400.00000 126,960.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0030 0400  2 10

CONCRETE CLASS II, APPROACH
SLABS

463.700

CY

980.00000 454,426.00 512.38000 237,590.61 575.00000 266,627.50

0035 0400  4  1

CONCRETE CLASS IV, CULVERTS

68.200

CY

1,660.00000 113,212.00 1,998.28000 136,282.70 3,000.00000 204,600.00

0040 0400  4  4

CONCRETE CLASS IV,
SUPERSTRUCTURE

671.400

CY

1,090.00000 731,826.00 891.55000 598,586.67 900.00000 604,260.00

0045 0400  4  5

CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

358.800

CY

1,910.00000 685,308.00 2,049.88000 735,496.94 1,500.00000 538,200.00

0050 0400  4 25

CONCRETE CLASS IV, MASS,
SUBSTRUCTURE

272.100

CY

1,890.00000 514,269.00 1,334.49000 363,114.73 1,300.00000 353,730.00

0055 0400  7  1

BRIDGE DECK GROOVING

3,052.000

SY

8.35000 25,484.20 5.75000 17,549.00 9.50000 28,994.00

0060 0400  9  1

BRIDGE DECK PLANING

4,188.000

SY

6.45000 27,012.60 5.44000 22,782.72 7.50000 31,410.00

0065 0400147

COMPOSITE NEOPRENE PADS

24.100

CF

1,660.00000 40,006.00 2,064.05000 49,743.61 1,100.00000 26,510.00

0070 0400148

PLAIN NEOPRENE BEARING PADS

3.400

CF

1,520.00000 5,168.00 2,847.92000 9,682.93 800.00000 2,720.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0075 0415  1  1

REINFORCING STEEL- ROADWAY

8,906.000

LB

1.65000 14,694.90 1.71000 15,229.26 2.00000 17,812.00

0080 0415  1  4

REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

262,790.000

LB

1.46000 383,673.40 0.94000 247,022.60 1.40000 367,906.00

0085 0415  1  5

REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

127,939.000

LB

1.60000 204,702.40 1.12000 143,291.68 1.40000 179,114.60

0090 0415  1  9

REINFORCING STEEL- APPROACH
SLABS

105,058.000

LB

1.50000 157,587.00 0.94000 98,754.52 1.40000 147,081.20

0095 0450  2 84

PREST BEAMS: FLORIDA-I BEAM 84"

3,740.000

LF

504.00000 1,884,960.00 442.06000 1,653,304.40 500.00000 1,870,000.00

0100 0450  2 96

PREST BEAMS: FLORIDA-I BEAM 96"

2,538.000

LF

590.00000 1,497,420.00 543.79000 1,380,139.02 600.00000 1,522,800.00

0101 0455 15 13

PREFORMED PILE HOLES, 22" TO 26"
DRILL/PUNCH SIZE

219.000

LF

41.00000 8,979.00 58.01000 12,704.19 220.00000 48,180.00

0102 0455 15 16

PREFORMED PILE HOLES, 36" TO 43"
DRILL/PUNCH SIZE

408.000

LF

98.80000 40,310.40 67.38000 27,491.04 230.00000 93,840.00

0111 0455 17130

PRE-PLANNED PILE SPLICE,
CONCRETE SQUARE, 30"

6.000

EA

41,000.00000 246,000.00 8,542.05000 51,252.30 10,000.00000 60,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0115 0455 17424

PRE-PLANNED PILE SPLICE, STEEL
PIPE, 24"

16.000

EA

2,610.00000 41,760.00 2,129.86000 34,077.76 420.00000 6,720.00

0120 0455 20  1

PILE INSPECTION, DRIVEN PILE

82.000

EA

473.00000 38,786.00 240.00000 19,680.00 400.00000 32,800.00

0125 0455 34  3

PRESTRESSED CONCRETE PILING, 18"
SQ

1,204.000

LF

291.00000 350,364.00 158.99000 191,423.96 225.00000 270,900.00

0130 0455 34  6

PRESTRESSED CONCRETE PILING, 30"
SQ

2,556.000

LF

561.00000 1,433,916.00 269.71000 689,378.76 320.00000 817,920.00

0135 0455 35 22

STEEL PILING, 24" DIA. PIPE

4,140.000

LF

353.00000 1,461,420.00 252.85000 1,046,799.00 220.00000 910,800.00

0140 0455115

PILE REDRIVE

22.000

EA

15,000.00000 330,000.00 9,936.96000 218,613.12 7,500.00000 165,000.00

0145 0455137

LOAD TEST (DYNAMIC), DATA
COLLECTION AND ANALYSIS

82.000

EA

788.00000 64,616.00 2,335.47000 191,508.54 750.00000 61,500.00

0150 0455137  2

LOAD TEST (DYNAMIC), VERIFICATION
TEST

10.000

EA

31,000.00000 310,000.00 16,868.46000 168,684.60 750.00000 7,500.00

0155 0455143  3

TEST PILES-PRESTRESSED
CONCRETE,18" SQ

290.000

LF

642.00000 186,180.00 352.52000 102,230.80 350.00000 101,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0160 0455143  6

TEST PILES-PRESTRESSED
CONCRETE,30" SQ

395.000

LF

1,150.00000 454,250.00 447.15000 176,624.25 500.00000 197,500.00

0165 0455144 22

TEST PILES - STEEL, 24" DIA PIPE

520.000

LF

502.00000 261,040.00 390.06000 202,831.20 360.00000 187,200.00

0170 0458  1 11

BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

520.000

LF

76.80000 39,936.00 69.84000 36,316.80 45.00000 23,400.00

0175 0459 71

PILES, POLYETHYLENE SHEETING

369.000

SY

11.10000 4,095.90 4.39000 1,619.91 60.00000 22,140.00

0176 0515  1  2

PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

10.000

LF

200.00000 2,000.00 223.00000 2,230.00 228.00000 2,280.00

0180 0515  4  2

BULLET RAIL, DOUBLE RAIL

109.000

LF

89.00000 9,701.00 76.00000 8,284.00 91.30000 9,951.70

0185 0521  5 13

CONCRETE TRAFFIC RAILING- BRIDGE,
36" SINGLE-SLOPE

1,289.000

LF

115.00000 148,235.00 128.67000 165,855.63 160.00000 206,240.00

0190 0521  5 22

CONCRETE TRAFFIC RAILING- BRIDGE,
8'-0" NOISE WALL

768.000

LF

648.00000 497,664.00 866.62000 665,564.16 590.00000 453,120.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0195 0521  6 11

CONCRETE PARAPET,
PEDESTRIAN/BICYCLE, 27" HEIGHT

109.000

LF

111.00000 12,099.00 119.74000 13,051.66 160.00000 17,440.00

0200 0521  8  7

CONCRETE BARRIER, WITH JUNCTION
SLAB, 36" SINGLE SLOPE

1,477.000

LF

573.00000 846,321.00 402.25000 594,123.25 550.00000 812,350.00

0205 0521  8 11

CONCRETE BARRIER, WITH JUNCTION
SLAB, 8'-0" NOISE WALL

773.000

LF

1,080.00000 834,840.00 1,130.49000 873,868.77 950.00000 734,350.00

0206 0521 72 60

SHOULDER CONCRETE BARRIER, 38"
WALL SHIELDING BARRIER

1,198.000

LF

121.00000 144,958.00 122.13000 146,311.74 125.00000 149,750.00

0210 0524  2  2

CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

68.000

SY

322.00000 21,896.00 136.90000 9,309.20 240.00000 16,320.00

0215 0530  3  4

RIPRAP, RUBBLE, F&I, DITCH LINING

28.300

TN

692.00000 19,583.60 308.68000 8,735.64 170.00000 4,811.00

0220 0530 74

BEDDING STONE

4.500

TN

2,260.00000 10,170.00 1,560.84000 7,023.78 800.00000 3,600.00

0225 0630  2 16

CONDUIT, FURNISH & INSTALL,
EMBEDDED CONCRETE BARRIERS
AND TRAFFIC RAILINGS

3,214.000

LF

10.10000 32,461.40 10.11000 32,493.54 11.50000 36,961.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0230 0635  3 13

JUNCTION BOX, FURNISH & INSTALL,
EMBEDDED

4.000

EA

735.00000 2,940.00 735.03000 2,940.12 850.00000 3,400.00

$14,395,249.00$17,661,794.80 $13,841,688.42Section Totals:0001 Structures

0002 RoadwaySECTION:

0235 0101  1

MOBILIZATION 20121485201

(1.000)

LS

1,894,205.53000 1,894,205.53 3,000,000.00000 3,000,000.00 250,000.00000 250,000.00

0240 0101  1

MOBILIZATION 43018535201

(1.000)

LS

7,576,822.12000 7,576,822.12 10,000,000.
00000

10,000,000.00 9,500,000.00000 9,500,000.00

0245 0101  1

MOBILIZATION 43018545201

(1.000)

LS

7,576,822.12000 7,576,822.12 6,000,000.00000 6,000,000.00 9,500,000.00000 9,500,000.00

0250 0101  1

MOBILIZATION 43018575201

(1.000)

LS

1,894,205.53000 1,894,205.53 600,000.00000 600,000.00 250,000.00000 250,000.00

0255 0102  1

MAINTENANCE OF TRAFFIC
20121485201

(1500.000)

DA (LS)

1,636,799.96000 1,636,799.96 1,700,000.00000 1,700,000.00 1,000,000.00000 1,000,000.00

0260 0102  1

MAINTENANCE OF TRAFFIC
43018535201

(1500.000)

DA (LS)

1,724,350.38000 1,724,350.38 11,360,000.
00000

11,360,000.00 3,500,000.00000 3,500,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0265 0102  1

MAINTENANCE OF TRAFFIC
43018545201

(1500.000)

DA (LS)

1,636,799.96000 1,636,799.96 2,300,000.00000 2,300,000.00 2,000,000.00000 2,000,000.00

0270 0102  1

MAINTENANCE OF TRAFFIC
43018575201

(1500.000)

DA (LS)

1,636,799.96000 1,636,799.96 1,000,000.00000 1,000,000.00 1,000,000.00000 1,000,000.00

0275 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 43018535201

(62206.000)

SY (LS)

1,763,572.15000 1,763,572.15 4,200,000.00000 4,200,000.00 1,000,000.00000 1,000,000.00

0280 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 43018545201

(12575.000)

SY (LS)

279,000.00000 279,000.00 1,200,000.00000 1,200,000.00 2,000,000.00000 2,000,000.00

0285 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 43018575201

(11265.000)

SY (LS)

243,000.00000 243,000.00 520,000.00000 520,000.00 100,000.00000 100,000.00

0286 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 20121485201

(1352.000)

SY (LS)

85,000.00000 85,000.00 100,000.00000 100,000.00 175,000.00000 175,000.00

0290 0102  2300

SPECIAL DETOUR- TEMPORARY
EARTHWORK/BASE 43018535201

(57753.000)

CY (LS)

1,304,751.71000 1,304,751.71 2,400,000.00000 2,400,000.00 2,000,000.00000 2,000,000.00

0295 0102  2300

SPECIAL DETOUR- TEMPORARY
EARTHWORK/BASE 43018545201

(1157.000)

CY (LS)

234,000.00000 234,000.00 180,000.00000 180,000.00 750,000.00000 750,000.00

0300 0102  2300

SPECIAL DETOUR- TEMPORARY
EARTHWORK/BASE 43018575201

(6373.000)

CY (LS)

369,000.00000 369,000.00 170,000.00000 170,000.00 550,000.00000 550,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0305 0102  3

COMMERCIAL MATERIAL FOR
TEMPORARY DRIVEWAY
MAINTENANCE

264.200

CY

332.00000 87,714.40 120.24000 31,767.41 115.00000 30,383.00

0310 0102 14

TRAFFIC CONTROL OFFICER

4,160.000

HR

95.00000 395,200.00 90.00000 374,400.00 90.00000 374,400.00

0315 0102 30

TEMPORARY HIGHWAY LIGHTING
43018535201

(410.000)

EA (LS)

891,735.39000 891,735.39 1,400,000.00000 1,400,000.00 1,580,500.00000 1,580,500.00

0320 0102 60

WORK ZONE SIGN

252,458.000

ED

0.17000 42,917.86 0.17000 42,917.86 0.17000 42,917.86

0325 0102 71 15

TEMPORARY BARRIER, F&I,
ANCHORED

64,366.000

LF

43.10000 2,774,174.60 49.52000 3,187,404.32 56.50000 3,636,679.00

0330 0102 71 16

TEMPORARY BARRIER, F&I, FREE
STANDING

1,056.000

LF

28.10000 29,673.60 65.22000 68,872.32 60.50000 63,888.00

0335 0102 71 25

TEMPORARY BARRIER, RELOCATE,
ANCHORED

111,675.000

LF

11.00000 1,228,425.00 11.07000 1,236,242.25 8.35000 932,486.25

0340 0102 74  1

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

1,783,837.000

ED

0.07000 124,868.59 0.07000 124,868.59 0.07000 124,868.59

Page 9 of 131Tabulation of Bids

Contract:001 T1899Call Order:August 14, 2024Letting: CT240814

08/21/2024Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0345 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

39,600.000

FD

0.05000 1,980.00 0.04000 1,584.00 0.64000 25,344.00

0350 0102 76

ARROW BOARD / ADVANCE WARNING
ARROW PANEL

155.000

ED

6.00000 930.00 6.00000 930.00 10.00000 1,550.00

0355 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

127.000

LO

2,970.00000 377,190.00 800.00000 101,600.00 2,000.00000 254,000.00

0360 0102 99

PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

21,774.000

ED

8.00000 174,192.00 8.00000 174,192.00 8.08000 175,933.92

0365 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

6,000.000

ED

12.00000 72,000.00 11.99000 71,940.00 13.70000 82,200.00

0370 0102107  1

TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

6,000.000

ED

11.60000 69,600.00 11.55000 69,300.00 13.20000 79,200.00

0375 0102112

EXISTING ITS MAINTENANCE

3,000.000

DA

113.00000 339,000.00 113.42000 340,260.00 130.00000 390,000.00

0380 0102115

TYPE III BARRICADE

13,195.000

ED

0.20000 2,639.00 0.20000 2,639.00 1.65000 21,771.75
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0385 0102150  1

PORTABLE REGULATORY, SIGN

490.000

ED

3.50000 1,715.00 3.50000 1,715.00 3.55000 1,739.50

0390 0102150  2

RADAR SPEED DISPLAY UNIT

490.000

ED

3.50000 1,715.00 3.50000 1,715.00 3.55000 1,739.50

0395 0104 10  3

SEDIMENT BARRIER

91,229.000

LF

3.15000 287,371.35 1.74000 158,738.46 5.00000 456,145.00

0400 0104 11

FLOATING TURBIDITY BARRIER

1,841.000

LF

23.60000 43,447.60 14.39000 26,491.99 20.00000 36,820.00

0405 0104 12

STAKED TURBIDITY BARRIER- NYLON
REINFORCED PVC

5,651.000

LF

5.05000 28,537.55 5.60000 31,645.60 12.00000 67,812.00

0410 0104 15

SOIL TRACKING PREVENTION DEVICE

8.000

EA

10,000.00000 80,000.00 3,566.34000 28,530.72 5,000.00000 40,000.00

0415 0104 18

INLET PROTECTION SYSTEM

20.000

EA

150.00000 3,000.00 168.11000 3,362.20 250.00000 5,000.00

0420 0107  1

LITTER REMOVAL

9,482.160

AC

39.50000 374,545.32 25.00000 237,054.00 26.00000 246,536.16

0425 0107  2

MOWING

9,411.020

AC

48.50000 456,434.47 65.00000 611,716.30 67.10000 631,479.44
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0430 0110  1  1

CLEARING & GRUBBING 20121485201

(5.070)

AC (LS)

41,000.33000 41,000.33 910,000.00000 910,000.00 500,000.00000 500,000.00

0435 0110  1  1

CLEARING & GRUBBING 43018535201

(154.190)

AC (LS)

2,800,000.00000 2,800,000.00 6,300,000.00000 6,300,000.00 3,278,864.45000 3,278,864.45

0440 0110  1  1

CLEARING & GRUBBING 43018545201

(63.450)

AC (LS)

1,125,000.00000 1,125,000.00 1,800,000.00000 1,800,000.00 3,750,000.00000 3,750,000.00

0445 0110  1  1

CLEARING & GRUBBING 43018575201

(11.800)

AC (LS)

228,000.00000 228,000.00 388,000.00000 388,000.00 500,000.00000 500,000.00

0450 0110  4 10

REMOVAL OF EXISTING CONCRETE

14,353.000

SY

30.00000 430,590.00 16.64000 238,833.92 25.00000 358,825.00

0455 0110  7  1

MAILBOX, F&I SINGLE

17.000

EA

731.00000 12,427.00 250.00000 4,250.00 400.00000 6,800.00

0460 0120  1

REGULAR EXCAVATION

248,984.200

CY

8.80000 2,191,060.96 11.50000 2,863,318.30 8.00000 1,991,873.60

0465 0120  4

SUBSOIL EXCAVATION

45,974.100

CY

50.00000 2,298,705.00 24.57000 1,129,583.64 16.50000 758,572.65

0470 0120  6

EMBANKMENT

758,205.400

CY

24.50000 18,576,032.30 25.22000 19,121,940.19 23.00000 17,438,724.20
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0471 0121 70

FLOWABLE FILL

5.500

CY

1,270.00000 6,985.00 2,891.97000 15,905.84 550.00000 3,025.00

0475 0141 70

SETTLEMENT PLATE ASSEMBLY

6.000

AS

3,080.00000 18,480.00 1,064.83000 6,388.98 1,000.00000 6,000.00

0480 0160  4

TYPE B STABILIZATION

387,041.000

SY

7.00000 2,709,287.00 7.17000 2,775,083.97 12.00000 4,644,492.00

0485 0285701

OPTIONAL BASE, BASE GROUP 01

36,248.000

SY

17.00000 616,216.00 10.43000 378,066.64 12.00000 434,976.00

0490 0285702

OPTIONAL BASE, BASE GROUP 02

37,280.000

SY

19.00000 708,320.00 10.73000 400,014.40 13.00000 484,640.00

0495 0285704

OPTIONAL BASE, BASE GROUP 04

2,899.000

SY

18.00000 52,182.00 15.95000 46,239.05 20.00000 57,980.00

0500 0285706

OPTIONAL BASE, BASE GROUP 06

6,555.000

SY

22.00000 144,210.00 15.18000 99,504.90 20.00000 131,100.00

0505 0285709

OPTIONAL BASE, BASE GROUP 09

5,289.000

SY

26.00000 137,514.00 19.89000 105,198.21 22.00000 116,358.00

0510 0285710

OPTIONAL BASE, BASE GROUP 10

140,847.000

SY

27.00000 3,802,869.00 19.76000 2,783,136.72 28.00000 3,943,716.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0515 0285711

OPTIONAL BASE, BASE GROUP 11

12,564.000

SY

72.00000 904,608.00 67.53000 848,446.92 75.00000 942,300.00

0520 0285712

OPTIONAL BASE, BASE GROUP 12

91,258.000

SY

30.00000 2,737,740.00 22.00000 2,007,676.00 30.00000 2,737,740.00

0525 0286  1

TURNOUT CONSTRUCTION/DRIVEWAY
BASE- OPTIONAL MATERIALS

3,859.000

SY

37.00000 142,783.00 19.68000 75,945.12 22.00000 84,898.00

0530 0286  2

TURNOUT CONSTRUCTION-
ASPHALT/DRIVEWAY BASE- ASPHALT
MATERIAL

62.000

TN

429.00000 26,598.00 348.94000 21,634.28 460.00000 28,520.00

0535 0327 70  4

MILLING EXISTING ASPHALT
PAVEMENT, 3" AVG DEPTH

9,477.000

SY

6.80000 64,443.60 5.36000 50,796.72 6.95000 65,865.15

0540 0327 70  6

MILLING EXISTING ASPHALT
PAVEMENT, 1 1/2" AVG DEPTH

46,002.000

SY

4.50000 207,009.00 8.11000 373,076.22 4.60000 211,609.20

0541 0327 70  7

MILLING EXISTING ASPHALT
PAVEMENT, 4" AVG DEPTH

1,048.000

SY

15.00000 15,720.00 55.21000 57,860.08 15.50000 16,244.00

0545 0327 70 11

MILLING EXISTING ASPHALT
PAVEMENT, 2 1/4" AVG DEPTH

31,993.000

SY

4.30000 137,569.90 4.11000 131,491.23 4.30000 137,569.90
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0549 0327 70 19

MILLING EXISTING ASPHALT
PAVEMENT, 3/4" AVG DEPTH

5,038.000

SY

8.00000 40,304.00 5.47000 27,557.86 8.05000 40,555.90

0550 0327 70 20

MILLING EXISTING ASPHALT
PAVEMENT, 3 3/4" AVG DEPTH

22,231.000

SY

8.30000 184,517.30 7.51000 166,954.81 8.03000 178,514.93

0555 0334  1 12

SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

2,230.400

TN

190.00000 423,776.00 193.98000 432,652.99 193.40000 431,359.36

0560 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

25,437.200

TN

170.00000 4,324,324.00 176.80000 4,497,296.96 175.65000 4,468,044.18

0565 0334  1 15

SUPERPAVE ASPHALTIC CONC,
TRAFFIC E

21,014.400

TN

172.00000 3,614,476.80 172.18000 3,618,259.39 175.65000 3,691,179.36

0570 0334  1 53

SUPERPAVE ASPHALTIC CONCRETE,
TRAFFIC C, PG76-22

729.700

TN

166.00000 121,130.20 202.26000 147,589.12 175.65000 128,171.81

0575 0334  1 55

SUPERPAVE ASPHALTIC CONCRETE,
TRAFFIC E, PG76-22

19,143.400

TN

186.00000 3,560,672.40 183.95000 3,521,428.43 196.00000 3,752,106.40

0580 0337  7 25

ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22

6,111.700

TN

290.00000 1,772,393.00 297.73000 1,819,636.44 303.00000 1,851,845.10

0585 0337  7 83

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22

8,215.100

TN

210.00000 1,725,171.00 203.26000 1,669,801.23 230.00000 1,889,473.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0590 0337  7 88

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC E, FC-12.5, PG 76-22

7,767.300

TN

210.00000 1,631,133.00 205.88000 1,599,131.72 226.10000 1,756,186.53

0595 0339  1

MISCELLANEOUS ASPHALT PAVEMENT

341.700

TN

461.00000 157,523.70 525.13000 179,436.92 449.00000 153,423.30

0600 0350 30 13

CONCRETE PAVEMENT FOR
ROUNDABOUT APRON, 12" DEPTH

1,774.000

SY

132.00000 234,168.00 318.69000 565,356.06 160.00000 283,840.00

0605 0400  4  1

CONCRETE CLASS IV, CULVERTS

652.200

CY

3,150.00000 2,054,430.00 2,243.17000 1,462,995.47 2,500.00000 1,630,500.00

0610 0400  4 11

CONC CLASS IV, RETAINING WALLS

242.000

CY

1,960.00000 474,320.00 1,062.05000 257,016.10 1,200.00000 290,400.00

0615 0415  1  1

REINFORCING STEEL- ROADWAY

135,731.000

LB

1.60000 217,169.60 1.39000 188,666.09 1.00000 135,731.00

0620 0415  1  3

REINFORCING STEEL- RETAINING
WALL

16,759.000

LB

1.60000 26,814.40 1.21000 20,278.39 1.50000 25,138.50

0625 0425  1351

INLETS, CURB, TYPE P-5, <10'

65.000

EA

8,600.00000 559,000.00 6,886.88000 447,647.20 6,500.00000 422,500.00

0630 0425  1361

INLETS, CURB, TYPE P-6, <10'

13.000

EA

10,000.00000 130,000.00 7,868.56000 102,291.28 8,500.00000 110,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0635 0425  1362

INLETS, CURB, TYPE P-6, >10'

1.000

EA

11,000.00000 11,000.00 10,543.80000 10,543.80 13,500.00000 13,500.00

0640 0425  1451

INLETS, CURB, TYPE J-5, <10'

12.000

EA

12,000.00000 144,000.00 9,659.63000 115,915.56 10,500.00000 126,000.00

0645 0425  1461

INLETS, CURB, TYPE J-6, <10'

1.000

EA

17,000.00000 17,000.00 10,009.50000 10,009.50 11,500.00000 11,500.00

0650 0425  1521

INLETS, DT BOT, TYPE C,<10'

2.000

EA

11,000.00000 22,000.00 7,366.99000 14,733.98 4,650.00000 9,300.00

0655 0425  1531

INLETS, DITCH BOTTOM, TYPE C
MODIFIED- BACK OF SIDEWALK, <10'

1.000

EA

10,000.00000 10,000.00 6,609.24000 6,609.24 4,000.00000 4,000.00

0660 0425  1541

INLETS, DT BOT, TYPE D, <10'

9.000

EA

7,100.00000 63,900.00 6,938.81000 62,449.29 4,500.00000 40,500.00

0665 0425  1543

INLETS, DITCH BOTTOM, TYPE D, J
BOT, <10'

8.000

EA

18,000.00000 144,000.00 28,352.21000 226,817.68 12,000.00000 96,000.00

0670 0425  1545

INLETS, DITCH BOTTOM, TYPE D,
PARTIAL

1.000

EA

7,500.00000 7,500.00 8,580.74000 8,580.74 7,500.00000 7,500.00

0675 0425  1549

INLETS, DT BOT, TYPE D, MODIFY

29.000

EA

16,000.00000 464,000.00 9,277.69000 269,053.01 9,500.00000 275,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0680 0425  1551

INLETS, DT BOT, TYPE E, <10'

4.000

EA

6,900.00000 27,600.00 9,214.18000 36,856.72 4,600.00000 18,400.00

0685 0425  1553

INLETS, DT BOT, TYPE E, J BOT, <10'

5.000

EA

17,000.00000 85,000.00 10,147.89000 50,739.45 9,300.00000 46,500.00

0690 0425  1581

INLETS, DT BOT, TYPE H, <10'

1.000

EA

14,000.00000 14,000.00 8,975.39000 8,975.39 6,500.00000 6,500.00

0695 0425  1701

INLETS, GUTTER, TYPE S, <10'

9.000

EA

8,500.00000 76,500.00 7,898.03000 71,082.27 5,500.00000 49,500.00

0700 0425  1702

INLETS, GUTTER, TYPE S, >10'

1.000

EA

10,000.00000 10,000.00 8,779.91000 8,779.91 8,500.00000 8,500.00

0705 0425  1703

INLETS, GUTTER, TYPE S, J BOTTOM
<10'

5.000

EA

15,000.00000 75,000.00 9,008.18000 45,040.90 9,500.00000 47,500.00

0710 0425  1781

INLETS, MEDIAN BARRIER, TYPE 1,
<=10'

2.000

EA

20,000.00000 40,000.00 8,862.28000 17,724.56 9,000.00000 18,000.00

0715 0425  1783

INLETS, MEDIAN BARRIER, TYPE 1, J
BOT, <10'

8.000

EA

21,000.00000 168,000.00 13,087.19000 104,697.52 15,000.00000 120,000.00

0720 0425  1910

INLETS, CLOSED FLUME

57.000

EA

8,100.00000 461,700.00 18,339.69000 1,045,362.33 6,500.00000 370,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0725 0425  1921

INLETS, ADJACENT BARRIER, <=10'

28.000

EA

13,000.00000 364,000.00 6,886.59000 192,824.52 12,500.00000 350,000.00

0726 0425  1922

INLETS, ADJACENT BARRIER, >10'

1.000

EA

12,000.00000 12,000.00 8,916.70000 8,916.70 15,000.00000 15,000.00

0730 0425  2 41

MANHOLES, P-7, <10'

10.000

EA

5,800.00000 58,000.00 4,725.17000 47,251.70 6,500.00000 65,000.00

0735 0425  2 61

MANHOLES, P-8, <10'

4.000

EA

5,700.00000 22,800.00 4,346.08000 17,384.32 6,500.00000 26,000.00

0740 0425  2 71

MANHOLES, J-7, <10'

12.000

EA

28,000.00000 336,000.00 20,916.00000 250,992.00 18,000.00000 216,000.00

0745 0425  2 72

MANHOLES, J-7, >10'

1.000

EA

111,000.00000 111,000.00 169,192.16000 169,192.16 120,000.00000 120,000.00

0750 0425  2 91

MANHOLES, J-8, <10'

11.000

EA

19,000.00000 209,000.00 8,681.48000 95,496.28 15,000.00000 165,000.00

0755 0430155  2

CAST IRON PIPE FOR VERTICAL WALL
DRAIN,  DUCTILE IRON 18"

366.000

LF

513.00000 187,758.00 795.62000 291,196.92 350.00000 128,100.00

0760 0430174118

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 18"SD

515.000

LF

211.00000 108,665.00 99.78000 51,386.70 200.00000 103,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0765 0430174124

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 24"SD

266.000

LF

202.00000 53,732.00 126.25000 33,582.50 220.00000 58,520.00

0770 0430174148

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 48"SD

278.000

LF

502.00000 139,556.00 256.53000 71,315.34 350.00000 97,300.00

0775 0430174160

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 60"SD

56.000

LF

807.00000 45,192.00 520.32000 29,137.92 650.00000 36,400.00

0780 0430174218

PIPE CULVERT, OPTIONAL MATERIAL,
OTHER SHAPE - ELLIP/ARCH, 18"SD

512.000

LF

248.00000 126,976.00 152.57000 78,115.84 300.00000 153,600.00

0785 0430174224

PIPE CULVERT, OPTIONAL MATERIAL,
OTHER SHAPE - ELLIP/ARCH, 24"SD

537.000

LF

292.00000 156,804.00 204.53000 109,832.61 350.00000 187,950.00

0790 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

11,384.000

LF

167.00000 1,901,128.00 103.24000 1,175,284.16 200.00000 2,276,800.00

0795 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

5,514.000

LF

186.00000 1,025,604.00 122.52000 675,575.28 230.00000 1,268,220.00

0800 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

1,499.000

LF

233.00000 349,267.00 159.58000 239,210.42 250.00000 374,750.00

0805 0430175136

PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

1,492.000

LF

300.00000 447,600.00 180.98000 270,022.16 300.00000 447,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0810 0430175142

PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

6.000

LF

1,940.00000 11,640.00 1,283.77000 7,702.62 2,000.00000 12,000.00

0815 0430175148

PIPE CULVERT, OPT MATERIAL,
ROUND, 48"S/CD

1,615.000

LF

369.00000 595,935.00 300.57000 485,420.55 350.00000 565,250.00

0820 0430175160

PIPE CULVERT, OPT MATERIAL,
ROUND, 60"S/CD

3,320.000

LF

480.00000 1,593,600.00 350.94000 1,165,120.80 450.00000 1,494,000.00

0825 0430175218

PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH, 18"S/CD

2,268.000

LF

250.00000 567,000.00 154.87000 351,245.16 250.00000 567,000.00

0830 0430175224

PIPE CULVERT,OPTIONAL
MATERIAL,OTHER SHAPE-ELIP/ARCH,
24"S/CD

379.000

LF

318.00000 120,522.00 200.91000 76,144.89 265.00000 100,435.00

0835 0430175230

PIPE CULVERT, OPT MATERIAL, OTHER
SHAPE - ELIP/ARCH, 30"S/CD

674.000

LF

419.00000 282,406.00 277.53000 187,055.22 300.00000 202,200.00

0840 0430175260

PIPE CULVERT, OPT MATERIAL, OTHER
SHAPE - ELIP/ARCH, 60"S/CD

43.000

LF

1,260.00000 54,180.00 961.78000 41,356.54 850.00000 36,550.00

0845 0430185124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, JACK & BORE, 24",
STORM AND CROSS DRAIN

134.000

LF

915.00000 122,610.00 1,124.86000 150,731.24 750.00000 100,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0850 0430518102

STRAIGHT CONCRETE ENDWALLS, 18",
SINGLE, 0 DEGREES, ELLIPTICAL

1.000

EA

4,820.00000 4,820.00 2,265.39000 2,265.39 4,000.00000 4,000.00

0855 0430530102

STRAIGHT CONCRETE ENDWALLS, 30",
SINGLE, 0 DEGREES, ELLIPTICAL

1.000

EA

5,700.00000 5,700.00 4,112.60000 4,112.60 5,000.00000 5,000.00

0860 0430536100

STRAIGHT CONCRETE ENDWALLS, 36",
SINGLE, 0 DEGREES, ROUND

1.000

EA

6,400.00000 6,400.00 5,818.98000 5,818.98 6,000.00000 6,000.00

0865 0430611125

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:4 SLOPE, 18"PIPE

4.000

EA

3,710.00000 14,840.00 3,544.36000 14,177.44 3,500.00000 14,000.00

0870 0430611129

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:4 SLOPE, 24"PIPE

1.000

EA

5,200.00000 5,200.00 3,985.30000 3,985.30 4,000.00000 4,000.00

0875 0430611225

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:3 SLOPE, 18"PIPE

3.000

EA

4,440.00000 13,320.00 2,541.36000 7,624.08 3,500.00000 10,500.00

0880 0430611325

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:2 SLOPE, 18"PIPE

2.000

EA

4,650.00000 9,300.00 2,966.36000 5,932.72 3,500.00000 7,000.00

0885 0430982125

MITERED END SECTION, OPTIONAL
ROUND, 18" CD

21.000

EA

4,310.00000 90,510.00 2,448.24000 51,413.04 2,400.00000 50,400.00

0890 0430982129

MITERED END SECTION, OPTIONAL
ROUND, 24" CD

22.000

EA

4,740.00000 104,280.00 4,262.68000 93,778.96 3,400.00000 74,800.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0895 0430982133

MITERED END SECTION, OPTIONAL
ROUND, 30" CD

6.000

EA

7,400.00000 44,400.00 6,095.20000 36,571.20 5,400.00000 32,400.00

0900 0430982138

MITERED END SECTION, OPTIONAL
ROUND, 36" CD

3.000

EA

9,500.00000 28,500.00 8,045.09000 24,135.27 7,400.00000 22,200.00

0905 0430982141

MITERED END SECTION, OPTIONAL
ROUND, 48" CD

3.000

EA

21,000.00000 63,000.00 12,561.49000 37,684.47 8,400.00000 25,200.00

0910 0430982625

MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 18" CD

24.000

EA

3,900.00000 93,600.00 2,612.09000 62,690.16 2,400.00000 57,600.00

0915 0430982629

MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 24" CD

2.000

EA

4,500.00000 9,000.00 4,465.58000 8,931.16 3,400.00000 6,800.00

0920 0430982633

MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 30" CD

3.000

EA

5,000.00000 15,000.00 5,058.21000 15,174.63 5,400.00000 16,200.00

0925 0430984125

MITERED END SECTION, OPTIONAL
ROUND, 18" SD

22.000

EA

8,200.00000 180,400.00 2,011.26000 44,247.72 2,400.00000 52,800.00

0930 0430984129

MITERED END SECTION, OPTIONAL
ROUND, 24" SD

8.000

EA

8,600.00000 68,800.00 4,266.83000 34,134.64 3,400.00000 27,200.00

0935 0430984141

MITERED END SECTION , OPTIONAL
ROUND, 48" SD

2.000

EA

25,000.00000 50,000.00 12,589.13000 25,178.26 16,500.00000 33,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0940 0430984143

MITERED END SECTION , OPTIONAL
ROUND, 60" SD

2.000

EA

46,000.00000 92,000.00 23,690.91000 47,381.82 22,000.00000 44,000.00

0945 0430984625

MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 18" SD

16.000

EA

8,000.00000 128,000.00 2,609.60000 41,753.60 2,400.00000 38,400.00

0950 0430984629

MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 24" SD

8.000

EA

8,400.00000 67,200.00 4,463.91000 35,711.28 4,400.00000 35,200.00

0955 0430984643

MITERED END SECTION, OPTIONAL
SHAPE /ELLIP/ARCH, 60" SIDE DRAIN

1.000

EA

33,000.00000 33,000.00 17,736.46000 17,736.46 22,000.00000 22,000.00

0960 0440  1 20

UNDERDRAIN, TYPE II

2,992.000

LF

61.10000 182,811.20 59.98000 179,460.16 80.00000 239,360.00

0965 0440 70

UNDERDRAIN INSPECTION BOX

4.000

EA

5,200.00000 20,800.00 3,546.65000 14,186.60 3,500.00000 14,000.00

0970 0440 73  3

UNDERDRAIN OUTLET PIPE, 8"

40.000

LF

133.00000 5,320.00 126.45000 5,058.00 50.00000 2,000.00

0975 0520  1  7

CONCRETE CURB & GUTTER, TYPE E

39,397.000

LF

47.70000 1,879,236.90 26.03000 1,025,503.91 45.00000 1,772,865.00

0980 0520  1 10

CONCRETE CURB & GUTTER, TYPE F

50,561.000

LF

46.70000 2,361,198.70 24.02000 1,214,475.22 45.00000 2,275,245.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0985 0520  2  4

CONCRETE CURB, TYPE D

2,088.000

LF

41.90000 87,487.20 25.10000 52,408.80 55.00000 114,840.00

0990 0520  2  8

CONCRETE CURB, TYPE RA

2,238.000

LF

44.30000 99,143.40 31.85000 71,280.30 55.00000 123,090.00

0995 0520  3

VALLEY GUTTER- CONCRETE

132.000

LF

54.10000 7,141.20 37.64000 4,968.48 60.00000 7,920.00

1000 0520  4

CURB-CONCRETE PAVEMENT JOINT

4,200.000

LF

9.50000 39,900.00 6.68000 28,056.00 35.00000 147,000.00

1005 0520  5 11

TRAFFIC SEPARATOR CONCRETE-
TYPE I, 4' WIDE

4,124.000

LF

72.80000 300,227.20 74.49000 307,196.76 80.00000 329,920.00

1010 0520  6

SHOULDER GUTTER- CONCRETE

2,636.000

LF

49.10000 129,427.60 31.31000 82,533.16 55.00000 144,980.00

1015 0520 70

CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

145.000

SY

143.00000 20,735.00 228.80000 33,176.00 150.00000 21,750.00

1020 0521  1 13

MEDIAN CONCRETE BARRIER, TALL
GRADE-SEPARATED

1,753.000

LF

529.00000 927,337.00 519.83000 911,261.99 600.00000 1,051,800.00

1025 0521  8  7

CONCRETE BARRIER, WITH JUNCTION
SLAB, 36" SINGLE SLOPE

6,422.000

LF

492.00000 3,159,624.00 418.81000 2,689,597.82 600.00000 3,853,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1030 0521 72 40

SHOULDER CONCRETE BARRIER, 38"
OR 44" HEIGHT

1,749.000

LF

342.00000 598,158.00 339.80000 594,310.20 600.00000 1,049,400.00

1035 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

28,134.000

SY

78.90000 2,219,772.60 59.45000 1,672,566.30 60.00000 1,688,040.00

1040 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

3,867.000

SY

85.40000 330,241.80 77.45000 299,499.15 70.00000 270,690.00

1045 0524  1  2

CONCRETE DITCH PAVEMENT, NON
REINFORCED, 4"

6,118.000

SY

86.40000 528,595.20 164.95000 1,009,164.10 100.00000 611,800.00

1050 0524  2  2

CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

2,622.000

SY

198.00000 519,156.00 116.86000 306,406.92 100.00000 262,200.00

1055 0527  2

DETECTABLE WARNINGS

2,794.000

SF

36.90000 103,098.60 65.00000 181,610.00 35.00000 97,790.00

1060 0534 72101

SOUND/NOISE BARRIER-INC
FOUNDATION, PERMANENT

52,720.000

SF

57.90000 3,052,488.00 74.34000 3,919,204.80 75.00000 3,954,000.00

1065 0536  1  1

GUARDRAIL -ROADWAY, GENERAL TL-3

5,064.000

LF

21.60000 109,382.40 23.01000 116,522.64 30.00000 151,920.00

1070 0536  6

PIPE RAIL FOR GUARDRAIL

326.000

LF

18.80000 6,128.80 18.84000 6,141.84 20.00000 6,520.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1075 0536  7  3

SPECIAL GUARDRAIL POST- ENCASED
POST FOR SHALLOW MOUNT

3.000

EA

110.00000 330.00 110.30000 330.90 115.00000 345.00

1080 0536  8112

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
001,  APPROACH TL-3

6.000

EA

3,000.00000 18,000.00 3,109.02000 18,654.12 3,200.00000 19,200.00

1081 0536  8113

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
001, TRAILING

2.000

EA

1,810.00000 3,620.00 1,808.30000 3,616.60 1,900.00000 3,800.00

1085 0536 73

GUARDRAIL REMOVAL

4,078.000

LF

2.20000 8,971.60 2.36000 9,624.08 2.50000 10,195.00

1090 0536 85 20

GUARDRAIL END TREATMENT-
TRAILING ANCHORAGE

11.000

EA

1,410.00000 15,510.00 1,408.27000 15,490.97 1,500.00000 16,500.00

1095 0536 85 24

GUARDRAIL END TREATMENT-
PARALLEL APPROACH TERMINAL

12.000

EA

3,420.00000 41,040.00 3,424.96000 41,099.52 3,550.00000 42,600.00

1100 0544  3  1

CRASH CUSHION, TL-3, NARROW

2.000

EA

33,000.00000 66,000.00 37,955.53000 75,911.06 35,000.00000 70,000.00

1105 0546 72  1

GROUND-IN RUMBLE STRIPS, 16"

10.646

GM

3,860.00000 41,093.56 3,908.93000 41,614.47 2,500.00000 26,615.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1110 0548 12

RETAINING WALL SYSTEM,
PERMANENT, EXCLUDING BARRIER

213,041.000

SF

80.46000 17,141,278.86 54.56000 11,623,516.96 80.00000 17,043,280.00

1115 0548 13

RETAINING WALL
SYSTEM,TEMPORARY, EXCLUDING
BARRIER

70,751.000

SF

23.90000 1,690,948.90 17.91000 1,267,150.41 25.00000 1,768,775.00

1120 0550 10120

FENCING, TYPE A, 5.1-6.0, STANDARD

10,968.000

LF

13.20000 144,777.60 12.00000 131,616.00 9.00000 98,712.00

1125 0550 10315

FENCING, TYPE R, 0-5.0',  VERTICAL

979.000

LF

109.00000 106,711.00 99.00000 96,921.00 81.00000 79,299.00

1130 0550 10325

FENCING, TYPE R, 5.1-6.0',  VERTICAL

1,478.000

LF

113.00000 167,014.00 102.50000 151,495.00 90.00000 133,020.00

1135 0550 10355

FENCING, TYPE R, 8.1-10.0',  VERTICAL

1,805.000

LF

130.00000 234,650.00 118.50000 213,892.50 450.00000 812,250.00

1140 0550 60123

FENCE GATE, TYPE A, DOUBLE, 12.1-
18.0' OPENING

5.000

EA

2,200.00000 11,000.00 2,000.00000 10,000.00 1,500.00000 7,500.00

1145 0550 60124

FENCE GATE, TYPE A, DOUBLE, 18.1-
20.0' OPENING

4.000

EA

2,200.00000 8,800.00 2,000.00000 8,000.00 1,500.00000 6,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1150 0570  1  2

PERFORMANCE TURF, SOD

681,159.000

SY

3.30000 2,247,824.70 6.10000 4,155,069.90 6.00000 4,086,954.00

1155 0571  1 11

PLASTIC EROSION MAT, TURF
REINFORCED MAT, TYPE 1

6,579.000

SY

3.00000 19,737.00 2.85000 18,750.15 15.00000 98,685.00

1160 0630  2 16

CONDUIT, FURNISH & INSTALL,
EMBEDDED CONCRETE BARRIERS
AND TRAFFIC RAILINGS

19,265.000

LF

10.10000 194,576.50 10.13000 195,154.45 12.00000 231,180.00

1165 0635  3 13

JUNCTION BOX, FURNISH & INSTALL,
EMBEDDED

30.000

EA

735.00000 22,050.00 735.18000 22,055.40 850.00000 25,500.00

1170 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

5,319.000

EA

5.00000 26,595.00 4.50000 23,935.50 4.60000 24,467.40

1175 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

83.350

GM

1,160.00000 96,686.00 1,100.00000 91,685.00 1,200.00000 100,020.00

1180 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

6.483

GM

1,420.00000 9,205.86 1,349.38000 8,748.03 1,400.00000 9,076.20

1185 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

8,249.000

LF

1.08000 8,908.92 1.00000 8,249.00 1.10000 9,073.90
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1190 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

2,659.000

LF

2.12000 5,637.08 2.00000 5,318.00 2.10000 5,583.90

1195 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR STOP
LINE OR CROSSWALK, 24"

3,488.000

LF

3.20000 11,161.60 3.00000 10,464.00 3.10000 10,812.80

1200 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

34.136

GM

845.00000 28,844.92 799.86000 27,304.02 810.00000 27,650.16

1205 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.839

GM

835.00000 700.57 791.42000 664.00 810.00000 679.59

1210 0710 11144

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, 2-2 DOTTED
EXTENSION LINE FOR ROUNDABOUT,
12"

0.051

GM

1,647.65000 84.03 1,568.63000 80.00 1,600.00000 81.60

1215 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

82.000

EA

90.00000 7,380.00 85.00000 6,970.00 86.00000 7,052.00

1220 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

977.000

EA

37.00000 36,149.00 35.00000 34,195.00 36.00000 35,172.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1225 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

76.057

GM

1,160.00000 88,226.12 1,099.90000 83,655.09 1,150.00000 87,465.55

1230 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

5,121.000

LF

2.13000 10,907.73 2.00000 10,242.00 2.10000 10,754.10

1235 0710 11241

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"

0.308

GM

825.00000 254.10 779.22000 240.00 815.00000 251.02

1240 0904540 11

HIGH TENSION CABLE BARRIER
SYSTEM - REMOVE

13,354.000

LF

2.60000 34,720.40 17.83000 238,101.82 2.20000 29,378.80

1245 0904540 13

HIGH TENSION CABLE BARRIER
SYSTEM - LENGTH OF NEED SEGMENT

13,461.000

LF

32.00000 430,752.00 67.43000 907,675.23 21.00000 282,681.00

1250 0904540 14

HIGH TENSION CABLE BARRIER
SYSTEM - END TERMINAL

10.000

EA

6,400.00000 64,000.00 3,332.63000 33,326.30 5,500.00000 55,000.00

1255 0904540 15

HIGH TENSION CABLE BARRIER
SYSTEM, END TERMINAL
FOUNDATION- MISCELLANEOUS
DRILLED SHAFT

80.000

CY

3,900.00000 312,000.00 5,569.22000 445,537.60 3,000.00000 240,000.00

1260 0904540 16

HIGH TENSION CABLE BARRIER
SYSTEM, CONCRETE MOW STRIP

13,547.000

LF

19.60000 265,521.20 24.62000 333,527.14 22.00000 298,034.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1265 0919528100

DIRECTIONAL INDICATORS

109.000

SF

143.25000 15,614.25 50.00000 5,450.00 40.00000 4,360.00

1270 0999 16

PARTNERING, DO NOT BID
43018535201

(1.000)

LS

6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

1275 0999 20  1

DISPUTES REVIEW BOARD, MEETING-
DO NOT BID

50.000

DA

3,900.00000 195,000.00 3,900.00000 195,000.00 3,900.00000 195,000.00

1280 0999 20  2

DISPUTES REVIEW BOARD, HEARING-
DO NOT BID

2.000

EA

4,500.00000 9,000.00 4,500.00000 9,000.00 4,500.00000 9,000.00

1285 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 20121485201

(1.000)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

1290 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535201

(1.000)

LS

70,000.00000 70,000.00 70,000.00000 70,000.00 70,000.00000 70,000.00

1295 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

1300 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018575201

(1.000)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

$162,106,965.51$151,751,947.94 $161,147,100.76Section Totals:0002 Roadway
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1305 0546 72  3

GROUND-IN RUMBLE STRIPS, 8"
SINUSOIDAL

2.486

GM

6,900.00000 17,153.40 3,912.06000 9,725.38 2,500.00000 6,215.00

1310 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

256.000

EA

608.00000 155,648.00 607.62000 155,550.72 700.00000 179,200.00

1315 0700  1112

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

45.000

EA

1,880.00000 84,600.00 1,875.43000 84,394.35 2,100.00000 94,500.00

1320 0700  1113

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

9.000

EA

2,630.00000 23,670.00 2,629.11000 23,661.99 3,000.00000 27,000.00

1325 0700  1212

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I BARRIER TOP-MOUNT,
12.0-20.0 SF

1.000

EA

3,260.00000 3,260.00 3,260.10000 3,260.10 3,700.00000 3,700.00

1330 0700  1500

SINGLE COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

10.000

EA

387.00000 3,870.00 386.77000 3,867.70 450.00000 4,500.00

1335 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

173.000

EA

52.60000 9,099.80 52.58000 9,096.34 60.00000 10,380.00

1340 0700  2111

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

4.000

EA

3,330.00000 13,320.00 3,330.21000 13,320.84 3,700.00000 14,800.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1345 0700  2112

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

4.000

EA

6,100.00000 24,400.00 6,134.60000 24,538.40 7,000.00000 28,000.00

1350 0700  2113

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

1.000

EA

7,000.00000 7,000.00 7,010.97000 7,010.97 7,800.00000 7,800.00

1355 0700  2114

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 30.1-
50.0 SF

5.000

EA

7,800.00000 39,000.00 7,770.49000 38,852.45 8,700.00000 43,500.00

1360 0700  2115

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 50.1-
100.0 SF

11.000

EA

11,000.00000 121,000.00 10,808.58000 118,894.38 12,000.00000 132,000.00

1365 0700  2116

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 100.
1-200.0 SF

9.000

EA

18,000.00000 162,000.00 17,994.83000 161,953.47 20,000.00000 180,000.00

1370 0700  2500

MULTI-COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

1.000

EA

7,200.00000 7,200.00 7,244.67000 7,244.67 8,500.00000 8,500.00

1375 0700  2600

MULTI-COLUMN GROUND SIGN
ASSEMBLY, REMOVE

19.000

EA

1,300.00000 24,700.00 1,297.03000 24,643.57 1,500.00000 28,500.00

1380 0700  3103

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 21-30 SF

1.000

EA

1,520.00000 1,520.00 1,523.84000 1,523.84 1,700.00000 1,700.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1385 0700  3106

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 101-200 SF

1.000

EA

6,400.00000 6,400.00 6,400.96000 6,400.96 7,100.00000 7,100.00

1390 0700  3401

SIGN PANEL, INSTALL, UP TO 12 SF

2.000

EA

242.00000 484.00 242.32000 484.64 270.00000 540.00

1395 0700  3501

SIGN PANEL, RELOCATE, UP TO 12 SF

4.000

EA

219.00000 876.00 218.95000 875.80 250.00000 1,000.00

1400 0700  3503

SIGN PANEL, RELOCATE, 21-30 SF

2.000

EA

791.00000 1,582.00 791.10000 1,582.20 900.00000 1,800.00

1405 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

1.000

EA

154.00000 154.00 154.36000 154.36 180.00000 180.00

1410 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

1,690.00000 1,690.00 1,687.25000 1,687.25 1,900.00000 1,900.00

1415 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

70.000

EA

53.00000 3,710.00 53.03000 3,712.10 160.00000 11,200.00

1420 0704  1  3

TUBULAR MARKER, 36" WHITE POST

4.000

EA

5.00000 20.00 248.00000 992.00 215.00000 860.00

1425 0704  1  4

TUBULAR MARKER, 36" YELLOW POST

32.000

EA

250.00000 8,000.00 248.00000 7,936.00 215.00000 6,880.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1430 0705 10  1

OBJECT MARKER, TYPE 1

1.000

EA

260.00000 260.00 325.00000 325.00 370.00000 370.00

1435 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

17.000

EA

115.00000 1,955.00 125.00000 2,125.00 125.00000 2,125.00

1440 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

7,044.000

EA

5.00000 35,220.00 4.50000 31,698.00 4.60000 32,402.40

1445 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

0.513

GM

1,148.62000 589.24 1,093.57000 561.00 1,120.00000 574.56

1450 0710 11190

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ISLAND NOSE

52.000

SF

5.35000 278.20 5.00000 260.00 5.10000 265.20

1455 0710 12290

PAINTED PAVEMENT  MARKINGS,
DURABLE PAINT, YELLOW, ISLAND
NOSE

121.000

SF

5.50000 665.50 5.00000 605.00 5.10000 617.10

1460 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43018535201

(1.000)

LS

74,000.00000 74,000.00 70,000.00000 70,000.00 71,000.00000 71,000.00

1465 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43018545201

(1.000)

LS

35,000.00000 35,000.00 33,000.00000 33,000.00 33,500.00000 33,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1470 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43018575201

(1.000)

LS

7,900.00000 7,900.00 7,500.00000 7,500.00 8,000.00000 8,000.00

1471 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 20121485201

(1.000)

LS

1,580.00000 1,580.00 1,500.00000 1,500.00 2,000.00000 2,000.00

1475 0711 11123

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT

4,939.000

LF

4.30000 21,237.70 4.00000 19,756.00 4.05000 20,002.95

1480 0711 11124

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 18" FOR DIAGONALS AND
CHEVRONS

5,888.000

LF

6.50000 38,272.00 6.00000 35,328.00 6.10000 35,916.80

1485 0711 11125

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 24" FOR STOP LINE AND
CROSSWALK

605.000

LF

8.42000 5,094.10 8.00000 4,840.00 8.10000 4,900.50

1490 0711 11141

THERMOPLASTIC, STANDARD, WHITE,
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION,  6"

0.283

GM

4,100.00000 1,160.30 3,957.60000 1,120.00 4,000.00000 1,132.00

1495 0711 11144

THERMOPLASTIC, STANDARD, WHITE,
2-2 DOTTED EXTENSION LINE, 12" FOR
ROUNDABOUT

0.166

GM

7,050.00000 1,170.30 6,746.99000 1,120.00 7,250.00000 1,203.50

1500 0711 11160

THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

92.000

EA

263.00000 24,196.00 250.00000 23,000.00 255.00000 23,460.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1505 0711 11170

THERMOPLASTIC, STANDARD, WHITE,
ARROW

375.000

EA

105.00000 39,375.00 100.00000 37,500.00 105.00000 39,375.00

1510 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON

1,620.000

LF

6.50000 10,530.00 6.00000 9,720.00 6.10000 9,882.00

1515 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"

0.574

GM

4,172.04000 2,394.75 3,972.13000 2,280.00 4,020.00000 2,307.48

1520 0711 11421

THERMOPLASTIC, STANDARD, BLUE,
SOLID,6"

72.000

LF

10.55000 759.60 10.00000 720.00 10.20000 734.40

1525 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR CROSSWALK

2,886.000

LF

21.00000 60,606.00 20.00000 57,720.00 20.25000 58,441.50

1530 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

9.000

EA

289.00000 2,601.00 275.00000 2,475.00 280.00000 2,520.00

1535 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROW

8.000

EA

158.00000 1,264.00 150.00000 1,200.00 155.00000 1,240.00

1540 0711 14660

THERMOPLASTIC, PREFORMED, MULTI
COLOR ROUTE SHIELD

12.000

EA

4,730.00000 56,760.00 4,500.00000 54,000.00 4,600.00000 55,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1545 0711 15101

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"

7.278

GM

6,300.00000 45,851.40 5,993.40000 43,619.97 6,100.00000 44,395.80

1550 0711 15102

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"

1.574

GM

7,300.00000 11,490.20 6,982.21000 10,990.00 7,100.00000 11,175.40

1555 0711 15131

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

11.928

GM

3,670.00000 43,775.76 3,497.65000 41,719.97 3,600.00000 42,940.80

1560 0711 15171

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
6", 6-10 DOTTED MANAGED LANE
MARKING

0.040

GM

4,200.00000 168.00 4,000.00000 160.00 4,100.00000 164.00

1565 0711 15201

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

7.091

GM

6,300.00000 44,673.30 5,999.15000 42,539.97 6,100.00000 43,255.10

1570 0711 16101

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 6"

16.406

GM

5,800.00000 95,154.80 5,497.99000 90,200.02 5,600.00000 91,873.60

1575 0711 16102

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 8"

2.684

GM

6,300.00000 16,909.20 5,991.06000 16,080.01 6,100.00000 16,372.40
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1580 0711 16131

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP

7.245

GM

3,670.00000 26,589.15 3,497.58000 25,339.97 3,600.00000 26,082.00

1585 0711 16201

THERMOPLASTIC, STANDARD-OTHER
SURFACES, YELLOW, SOLID, 6"

13.444

GM

5,800.00000 77,975.20 5,498.36000 73,919.95 5,600.00000 75,286.40

1590 0713103101

PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.121

GM

35,000.00000 4,235.00 31,735.54000 3,840.00 33,000.00000 3,993.00

1595 0713103181

PERMANENT TAPE, WHITE, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.205

GM

10,247.12000 2,100.66 9,756.10000 2,000.00 10,000.00000 2,050.00

1600 0713103201

PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.120

GM

33,610.58000 4,033.27 32,000.00000 3,840.00 33,000.00000 3,960.00

1605 0713103381

PERMANENT TAPE, BLACK, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.205

GM

10,247.12000 2,100.66 9,756.10000 2,000.00 9,900.00000 2,029.50

$1,572,503.39$1,518,282.49 $1,465,967.34Section Totals:0003 Signing

0004 LightingSECTION:

1610 0630  2 11

CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

64,517.000

LF

9.80000 632,266.60 9.84000 634,847.28 11.20000 722,590.40
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1615 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

3,143.000

LF

24.00000 75,432.00 23.79000 74,771.97 27.10000 85,175.30

1620 0630  2 16

CONDUIT, FURNISH & INSTALL,
EMBEDDED CONCRETE BARRIERS
AND TRAFFIC RAILINGS

17,295.000

LF

10.10000 174,679.50 10.13000 175,198.35 12.00000 207,540.00

1625 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

416.000

EA

1,110.00000 461,760.00 1,107.07000 460,541.12 1,300.00000 540,800.00

1630 0635  3 13

JUNCTION BOX, FURNISH & INSTALL,
EMBEDDED

46.000

EA

735.00000 33,810.00 735.25000 33,821.50 850.00000 39,100.00

1635 0639  1112

ELECTRICAL POWER SERVICE, F&I,
OVERHEAD METER PURCHASED BY
CONTRACTOR FROM POWER
COMPANY

5.000

AS

8,600.00000 43,000.00 8,614.52000 43,072.60 9,800.00000 49,000.00

1640 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

820.000

LF

26.50000 21,730.00 26.45000 21,689.00 30.00000 24,600.00

1645 0639  3 11

ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

5.000

EA

2,450.00000 12,250.00 2,451.39000 12,256.95 2,800.00000 14,000.00

1650 0639  6151

ELECTRICAL POWER SERVICE-
TRANSFORMER, F&I, 26-50 KVA,
SINGLE PHASE, COPPER WINDINGS

1.000

EA

14,000.00000 14,000.00 13,588.38000 13,588.38 15,500.00000 15,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1655 0715  1 11

LIGHTING CONDUCTORS, F&I,
INSULATED, NO. 10 OR <

1,017.000

LF

0.90000 915.30 0.91000 925.47 1.20000 1,220.40

1660 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

46,295.000

LF

1.70000 78,701.50 1.71000 79,164.45 2.00000 92,590.00

1665 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

137,780.000

LF

3.35000 461,563.00 3.34000 460,185.20 3.80000 523,564.00

1670 0715  1 14

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 1 TO NO 0

108,231.000

LF

4.50000 487,039.50 4.49000 485,957.19 5.15000 557,389.65

1675 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

34,017.000

LF

0.70000 23,811.90 0.69000 23,471.73 1.00000 34,017.00

1680 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

5.000

EA

18,000.00000 90,000.00 18,369.93000 91,849.65 21,000.00000 105,000.00

1685 0715  7 41

LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

1.000

EA

572.00000 572.00 571.57000 571.57 1,100.00000 1,100.00

1690 0715 11125

LUMINAIRE, F&I, UNDER DECK, WALL
MOUNT

8.000

EA

1,440.00000 11,520.00 1,444.24000 11,553.92 1,600.00000 12,800.00

1695 0715 11500

LUMINAIRE, REMOVE

8.000

EA

165.00000 1,320.00 164.81000 1,318.48 210.00000 1,680.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1700 0715 19 63

HIGH MAST LIGHT POLE, DEEP
FOUNDATION REMOVAL

12.000

EA

5,600.00000 67,200.00 5,620.56000 67,446.72 13,100.00000 157,200.00

1705 0715 61311

LIGHT POLE COMPLETE, F&I,
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
8' ARM LENGTH

217.000

EA

6,600.00000 1,432,200.00 6,625.71000 1,437,779.07 9,750.00000 2,115,750.00

1715 0715 63311

LIGHT POLE COMPLETE, F&I, DOUBLE
ARM POLE, MEDIAN BARRIER OR
TRAFFIC RAILING MOUNT, 40'
MOUNTING HEIGHT, 8' ARM LENGTHS

2.000

EA

7,700.00000 15,400.00 7,742.59000 15,485.18 12,000.00000 24,000.00

1720 0715 65366

LIGHT POLE COMPLETE, F&I, UTILITY
CONFLICT POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
16' ARM LENGTH

8.000

EA

9,800.00000 78,400.00 9,773.02000 78,184.16 12,000.00000 96,000.00

1730 0715 69000

LIGHT POLE COMPLETE, REMOVE
POLE AND FOUNDATION

9.000

EA

833.00000 7,497.00 833.12000 7,498.08 950.00000 8,550.00

1735 0715500  1

POLE CABLE DISTRIBUTION SYSTEM,
FURNISH AND INSTALL,
CONVENTIONAL

333.000

EA

590.00000 196,470.00 589.84000 196,416.72 650.00000 216,450.00

1740 0715500  3

POLE CABLE DISTRIBUTION SYSTEM,
WALL MOUNT

44.000

EA

537.00000 23,628.00 537.24000 23,638.56 700.00000 30,800.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1745 0715512140

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, DOUBLE ARM SHOULDER
MOUNT, ALUMINUM, 40'

150.000

EA

8,000.00000 1,200,000.00 7,998.94000 1,199,841.00 9,100.00000 1,365,000.00

$7,041,416.75$5,645,166.30 $5,651,074.30Section Totals:0004 Lighting

0005 SignalizationSECTION:

1750 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

3,600.000

FD

0.10000 360.00 0.04000 144.00 0.05000 180.00

1755 0611  2  1

ITSFM LOCATION DOCUMENTATION-
INTERSECTION

1.000

EA

2,540.00000 2,540.00 2,541.48000 2,541.48 2,900.00000 2,900.00

1760 0630  2 11

CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

1,741.000

LF

11.00000 19,151.00 10.96000 19,081.36 12.50000 21,762.50

1765 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

978.000

LF

33.30000 32,567.40 33.31000 32,577.18 38.00000 37,164.00

1770 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

25.000

LF

29.40000 735.00 29.40000 735.00 35.00000 875.00

1775 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

2.000

PI

12,000.00000 24,000.00 11,621.81000 23,243.62 13,200.00000 26,400.00

Page 44 of 131Tabulation of Bids

Contract:001 T1899Call Order:August 14, 2024Letting: CT240814

08/21/2024Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1780 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

5.000

PI

748.00000 3,740.00 747.70000 3,738.50 850.00000 4,250.00

1785 0633  1610

FIBER OPTIC CABLE, REMOVE,
OVERHEAD

1,500.000

LF

1.80000 2,700.00 1.75000 2,625.00 2.00000 3,000.00

1790 0634  4153

SPAN WIRE ASSEMBLY, F&I, TWO
POINT, BOX OR DROP BOX

1.000

PI

17,000.00000 17,000.00 17,188.43000 17,188.43 20,000.00000 20,000.00

1795 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

35.000

EA

5,700.00000 199,500.00 5,685.22000 198,982.70 6,500.00000 227,500.00

1800 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

1.000

AS

5,400.00000 5,400.00 5,379.11000 5,379.11 6,150.00000 6,150.00

1805 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

3.000

AS

699.00000 2,097.00 699.06000 2,097.18 800.00000 2,400.00

1810 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

37.000

LF

5.45000 201.65 5.44000 201.28 6.20000 229.40

1815 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

1.000

EA

1,580.00000 1,580.00 1,580.73000 1,580.73 1,890.00000 1,890.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1820 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000

EA

1,490.00000 5,960.00 1,487.48000 5,949.92 550.00000 2,200.00

1825 0641  2 80

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

12.000

EA

7,200.00000 86,400.00 7,175.70000 86,108.40 8,200.00000 98,400.00

1830 0646  1 11

ALUMINUM SIGNALS POLE, PEDESTAL

14.000

EA

2,000.00000 28,000.00 1,995.08000 27,931.12 3,000.00000 42,000.00

1835 0646  1 12

ALUMINUM SIGNALS POLE, FURNISH &
INSTALL PEDESTRIAN DETECTOR
POST

2.000

EA

1,820.00000 3,640.00 1,815.14000 3,630.28 2,070.00000 4,140.00

1840 0646  1 60

ALUMINUM SIGNALS POLE, REMOVE

6.000

EA

19,000.00000 114,000.00 18,588.71000 111,532.26 21,110.00000 126,660.00

1845 0649  1 15

STEEL STRAIN POLE, F&I, TYPE PS-
VIII

4.000

EA

56,000.00000 224,000.00 56,110.80000 224,443.20 63,800.00000 255,200.00

1850 0649 26  5

STEEL MAST ARM ASSEMBLY,
REMOVE, DEEP FOUNDATION- BOLT
ON ATTACHMENT

4.000

EA

8,200.00000 32,800.00 8,168.43000 32,673.72 9,300.00000 37,200.00

1855 0650  1 14

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  3
SECTION, 1 WAY

14.000

AS

1,580.00000 22,120.00 1,575.69000 22,059.66 1,800.00000 25,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1860 0650  1 16

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  4
SECTION, 1 WAY

5.000

AS

1,740.00000 8,700.00 1,744.12000 8,720.60 2,000.00000 10,000.00

1865 0650  1 19

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  5
SECTION CLUSTER, 1 WAY

4.000

AS

1,950.00000 7,800.00 1,947.48000 7,789.92 2,250.00000 9,000.00

1870 0650  1 60

VEHICULAR TRAFFIC SIGNAL,
REMOVE- POLES TO REMAIN

4.000

AS

315.00000 1,260.00 314.87000 1,259.48 360.00000 1,440.00

1875 0650  2109

VEHICULAR SIGNAL AUXILIARIES,
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- FLEXIBLE
REQUIRED

2.000

EA

439.00000 878.00 438.96000 877.92 500.00000 1,000.00

1880 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

12.000

AS

779.00000 9,348.00 778.77000 9,345.24 900.00000 10,800.00

1885 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2 WAYS

2.000

AS

1,350.00000 2,700.00 1,350.04000 2,700.08 1,550.00000 3,100.00

1890 0660  1105

LOOP DETECTOR, INDUCTIVE, F&I,
TYPE 5, 2CHANNEL, SOLID STATE,
SHELF MOUNTED

4.000

EA

432.00000 1,728.00 431.80000 1,727.20 500.00000 2,000.00

1895 0660  1106

LOOP DETECTOR INDUCTIVE , F&I,
TYPE  6, 2 CH,SS,S,TD

10.000

EA

432.00000 4,320.00 432.14000 4,321.40 500.00000 5,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1900 0660  2102

LOOP ASSEMBLY, F&I, TYPE B

20.000

AS

1,330.00000 26,600.00 1,331.89000 26,637.80 1,550.00000 31,000.00

1905 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

7.000

AS

1,760.00000 12,320.00 1,759.05000 12,313.35 2,000.00000 14,000.00

1910 0665  1 11

PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

16.000

EA

277.00000 4,432.00 277.29000 4,436.64 315.00000 5,040.00

1915 0670  5112

TRAFFIC CONTROLLER ASSEMBLY,
F&I, NEMA, 2 PREEMPTION

1.000

AS

37,000.00000 37,000.00 36,958.77000 36,958.77 42,000.00000 42,000.00

1920 0670  5600

TRAFFIC CONTROLLER ASSEMBLY,
REMOVE CONTROLLER WITH CABINET

4.000

AS

565.00000 2,260.00 564.72000 2,258.88 650.00000 2,600.00

1925 0671  2 40

TRAFFIC CONTROLLER, MODIFY

1.000

EA

5,700.00000 5,700.00 5,709.30000 5,709.30 6,500.00000 6,500.00

1930 0682  1113

ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

2.000

EA

5,000.00000 10,000.00 50,545.89000 101,091.78 5,800.00000 11,600.00

1935 0685  1 14

UNINTERRUPTIBLE POWER SUPPLY,
FURNISH AND INSTALL,
ONLINE/DOUBLE CONVERSION WITH
CABINET

1.000

EA

15,000.00000 15,000.00 14,610.65000 14,610.65 16,600.00000 16,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1940 0685  1 60

UNINTERRUPTIBLE POWER SUPPLY,
REMOVE- POLE/CABINET REMAINS

2.000

EA

614.00000 1,228.00 614.48000 1,228.96 700.00000 1,400.00

1945 0700  3201

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

8.000

EA

712.00000 5,696.00 712.06000 5,696.48 810.00000 6,480.00

1950 0700  5 21

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF

2.000

EA

6,300.00000 12,600.00 6,328.99000 12,657.98 7,200.00000 14,400.00

1955 0700  5 22

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

3.000

EA

7,100.00000 21,300.00 7,128.33000 21,384.99 8,100.00000 24,300.00

1960 0700  5 60

INTERNALLY ILLUMINATED SIGN,
REMOVE

1.000

EA

699.00000 699.00 699.37000 699.37 420.00000 420.00

$1,164,380.90$1,020,061.05 $1,106,870.92Section Totals:0005 Signalization

0006 UtilitiesSECTION:

1965 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535601

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1970 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535603

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

1975 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535604

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1980 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535605

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1985 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545601

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1990 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545602

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1995 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545603

(1.000)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

2000 1050 15003

UTILITY PIPE, ADJUST/MODIFY,  5 - 7.9"

143.000

LF

125.00000 17,875.00 119.80000 17,131.40 90.00000 12,870.00

2005 1050 16003

UTILITY PIPE,REMOVE & DISPOSE,  5-
7.9"

14,982.000

LF

32.50000 486,915.00 58.43000 875,398.26 65.00000 973,830.00

2010 1050 16004

UTILITY PIPE,REMOVE & DISPOSE,  8-
19.9"

27,677.000

LF

36.30000 1,004,675.10 71.82000 1,987,762.14 85.00000 2,352,545.00

2015 1050 16005

UTILITY PIPE,REMOVE & DISPOSE,  20-
49.9"

3,087.000

LF

52.90000 163,302.30 93.86000 289,745.82 125.00000 385,875.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2020 1050 31206

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER, 6"

383.000

LF

149.00000 57,067.00 154.12000 59,027.96 170.00000 65,110.00

2025 1050 31208

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER, 8"

82.000

LF

557.00000 45,674.00 212.36000 17,413.52 170.00000 13,940.00

2030 1050 31210

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
10"

24.000

LF

1,140.00000 27,360.00 347.21000 8,333.04 270.00000 6,480.00

2035 1050 31212

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
12"

513.000

LF

224.00000 114,912.00 185.15000 94,981.95 190.00000 97,470.00

2040 1050 31218

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
18"

2,597.000

LF

241.00000 625,877.00 211.83000 550,122.51 200.00000 519,400.00

2045 1050 31224

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
24"

6,601.000

LF

253.00000 1,670,053.00 288.71000 1,905,774.71 280.00000 1,848,280.00

2050 1050 51212

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 12"

188.000

LF

254.00000 47,752.00 163.58000 30,753.04 200.00000 37,600.00

2055 1050 51216

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 16"

2,126.000

LF

265.00000 563,390.00 226.20000 480,901.20 200.00000 425,200.00

Page 51 of 131Tabulation of Bids

Contract:001 T1899Call Order:August 14, 2024Letting: CT240814

08/21/2024Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2060 1050 51230

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 30"

30.000

LF

2,440.00000 73,200.00 957.47000 28,724.10 700.00000 21,000.00

2065 1050 51236

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 36"

393.000

LF

704.00000 276,672.00 637.71000 250,620.03 650.00000 255,450.00

2070 1055 31108

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 8" 45
DEG.

2.000

EA

497.00000 994.00 674.83000 1,349.66 3,200.00000 6,400.00

2075 1055 31110

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 10" (45
Deg.)

4.000

EA

1,460.00000 5,840.00 1,490.86000 5,963.44 3,200.00000 12,800.00

2080 1055 31112

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 12" (45
Deg.)

22.000

EA

1,760.00000 38,720.00 1,280.30000 28,166.60 3,200.00000 70,400.00

2085 1055 31112

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 12" (90
Deg.)

1.000

EA

1,220.00000 1,220.00 1,382.35000 1,382.35 2,000.00000 2,000.00

2090 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW,
18" (11.25 Deg.)

3.000

EA

5,300.00000 15,900.00 4,760.23000 14,280.69 4,500.00000 13,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2095 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW,
18" (22.5 Deg.)

2.000

EA

4,940.00000 9,880.00 4,525.22000 9,050.44 5,000.00000 10,000.00

2100 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 18" (45
Deg.)

28.000

EA

4,970.00000 139,160.00 4,545.31000 127,268.68 6,000.00000 168,000.00

2105 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 18" (90
Deg.)

1.000

EA

6,100.00000 6,100.00 5,377.01000 5,377.01 6,000.00000 6,000.00

2110 1055 31124

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW,
24" (11.25 Deg.)

2.000

EA

7,300.00000 14,600.00 6,448.27000 12,896.54 7,100.00000 14,200.00

2115 1055 31124

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 24" (90
Deg.)

2.000

EA

17,000.00000 34,000.00 13,557.72000 27,115.44 14,200.00000 28,400.00

2120 1055 31212

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, TEE, 12"

1.000

EA

2,930.00000 2,930.00 2,783.92000 2,783.92 3,400.00000 3,400.00

2125 1055 31218

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, TEE, 18"

2.000

EA

11,000.00000 22,000.00 8,026.03000 16,052.06 11,500.00000 23,000.00

2130 1055 31224

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, TEE, 24"

3.000

EA

10,000.00000 30,000.00 9,209.47000 27,628.41 11,000.00000 33,000.00

Page 53 of 131Tabulation of Bids

Contract:001 T1899Call Order:August 14, 2024Letting: CT240814

08/21/2024Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2135 1055 31324

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, REDUCER, 24"

1.000

EA

6,900.00000 6,900.00 6,711.22000 6,711.22 7,000.00000 7,000.00

2140 1055 51116

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
16" (45 Deg.)

22.000

EA

2,110.00000 46,420.00 2,259.25000 49,703.50 3,700.00000 81,400.00

2145 1055 51116

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
16" (90 Deg.)

2.000

EA

2,550.00000 5,100.00 2,586.86000 5,173.72 3,300.00000 6,600.00

2150 1055 51130

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
30" (45 Deg.)

4.000

EA

11,000.00000 44,000.00 10,669.72000 42,678.88 12,300.00000 49,200.00

2155 1055 51136

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
36" (45 Deg.)

2.000

EA

18,000.00000 36,000.00 15,234.76000 30,469.52 16,200.00000 32,400.00

2160 1055 51216

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL TEE, 16"

3.000

EA

2,590.00000 7,770.00 3,065.76000 9,197.28 3,200.00000 9,600.00

2165 1055 51312

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL REDUCER,
12"

1.000

EA

1,570.00000 1,570.00 1,571.82000 1,571.82 2,200.00000 2,200.00

2170 1055 51318

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL REDUCER,
18"

2.000

EA

3,960.00000 7,920.00 3,587.91000 7,175.82 4,000.00000 8,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2175 1055 51408

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL UNION, 8"

1.000

EA

461.00000 461.00 657.73000 657.73 900.00000 900.00

2180 1055 51424

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL UNION, 24"

1.000

EA

7,300.00000 7,300.00 6,415.94000 6,415.94 7,200.00000 7,200.00

2185 1055 51436

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL UNION, 36"

1.000

EA

15,000.00000 15,000.00 12,791.28000 12,791.28 13,400.00000 13,400.00

2190 1080 21400

UTILITY FIXTURE, VALVE/METER BOX,
RELOCATE

4.000

EA

6,800.00000 27,200.00 1,922.22000 7,688.88 1,050.00000 4,200.00

2195 1080 21500

UTILITY FIXTURE, VALVE/METER BOX,
ADJUST

2.000

EA

4,550.00000 9,100.00 1,303.34000 2,606.68 1,000.00000 2,000.00

2196 1080 24108

UTILITY FIXTURE, VALVE ASSEMBLY,
FURNISH AND INSTALL, 8"

2.000

EA

4,150.00000 8,300.00 3,248.88000 6,497.76 3,000.00000 6,000.00

2197 1080 24600

UTILITY FIXTURE, VALVE ASSEMBLY,
REMOVE

2.000

EA

4,300.00000 8,600.00 385.06000 770.12 1,700.00000 3,400.00

2200 1080 27106

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 6"

4.000

EA

31,000.00000 124,000.00 29,245.01000 116,980.04 29,000.00000 116,000.00

2201 1080 27110

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 10"

2.000

EA

26,000.00000 52,000.00 39,773.02000 79,546.04 28,000.00000 56,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2205 1080 27112

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 12"

14.000

EA

45,000.00000 630,000.00 39,533.15000 553,464.10 30,000.00000 420,000.00

2210 1080 27116

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 16"

10.000

EA

42,000.00000 420,000.00 47,155.13000 471,551.30 43,000.00000 430,000.00

2215 1080 27118

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 18"

4.000

EA

46,000.00000 184,000.00 51,327.42000 205,309.68 46,000.00000 184,000.00

2220 1080 27124

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 24"

1.000

EA

51,000.00000 51,000.00 48,296.60000 48,296.60 71,000.00000 71,000.00

2225 1080 27130

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 30"

2.000

EA

168,000.00000 336,000.00 118,604.20000 237,208.40 132,000.00000 264,000.00

2230 1080 29108

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 8"

13.000

EA

792.00000 10,296.00 758.96000 9,866.48 300.00000 3,900.00

2235 1080 29110

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 10"

6.000

EA

901.00000 5,406.00 1,102.57000 6,615.42 330.00000 1,980.00

2240 1080 29112

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 12"

19.000

EA

924.00000 17,556.00 858.86000 16,318.34 320.00000 6,080.00

2245 1080 29116

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 16"

22.000

EA

1,330.00000 29,260.00 2,205.53000 48,521.66 700.00000 15,400.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2250 1080 29118

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 18"

60.000

EA

1,400.00000 84,000.00 1,263.31000 75,798.60 770.00000 46,200.00

2255 1080 29124

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 24"

8.000

EA

2,040.00000 16,320.00 2,085.84000 16,686.72 1,500.00000 12,000.00

2260 1080 29130

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 30"

2.000

EA

3,290.00000 6,580.00 4,877.70000 9,755.40 2,200.00000 4,400.00

2265 1080 29136

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 36"

2.000

EA

4,510.00000 9,020.00 3,818.75000 7,637.50 3,500.00000 7,000.00

2270 1080 32112

UTILITY FIXTURE- SAMPLE POINT,
FURNISH & INSTALL, 12"

2.000

EA

6,000.00000 12,000.00 1,449.73000 2,899.46 850.00000 1,700.00

2275 1080 32116

UTILITY FIXTURE- SAMPLE POINT,
FURNISH & INSTALL, 16"

7.000

EA

3,940.00000 27,580.00 1,472.85000 10,309.95 850.00000 5,950.00

2280 1080 33106

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 6"

1.000

EA

6,600.00000 6,600.00 5,673.80000 5,673.80 5,150.00000 5,150.00

2285 1080 33108

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 8"

1.000

EA

8,300.00000 8,300.00 6,578.53000 6,578.53 6,050.00000 6,050.00

2290 1080 33112

UTILITY FIXTURE,  PLUG VALVE,
FURNISH AND INSTALL 12"

3.000

EA

14,000.00000 42,000.00 10,497.57000 31,492.71 9,800.00000 29,400.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2295 1080 33118

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 18"

3.000

EA

31,000.00000 93,000.00 23,573.92000 70,721.76 21,000.00000 63,000.00

2300 1080 33124

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 24"

2.000

EA

58,000.00000 116,000.00 44,964.95000 89,929.90 41,000.00000 82,000.00

2305 1644800

FIRE HYDRANT, RELOCATE

3.000

EA

15,000.00000 45,000.00 11,463.57000 34,390.71 9,350.00000 28,050.00

$9,533,910.00$8,088,627.40 $9,256,668.17Section Totals:0006 Utilities

0007 Intelligent Transportation SystemSECTION:

2310 0611  1  1

ITSFM SUBSURFACE
DOCUMENTATION- PROJECT LENGTH

6.526

MI

2,920.00000 19,055.92 2,918.55000 19,046.46 3,400.00000 22,188.40

2315 0611  2  2

ITSFM LOCATION DOCUMENTATION-
ITS SITE

11.000

EA

1,900.00000 20,900.00 1,898.80000 20,886.80 2,200.00000 24,200.00

2320 0630  2 11

CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

24,535.000

LF

19.30000 473,525.50 19.32000 474,016.20 22.00000 539,770.00

2325 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

5,140.000

LF

32.10000 164,994.00 32.08000 164,891.20 36.00000 185,040.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2330 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

819.000

LF

29.20000 23,914.80 29.22000 23,931.18 34.00000 27,846.00

2335 0630  3  1

REPLACE ROUTE MARKER FOR
EXISTING CONDUIT

41.000

EA

114.00000 4,674.00 114.08000 4,677.28 130.00000 5,330.00

2340 0633  1121

FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

13,698.000

LF

4.60000 63,010.80 4.62000 63,284.76 5.50000 75,339.00

2345 0633  1124

FIBER OPTIC CABLE, F&I,
UNDERGROUND, 97 - 144  FIBERS

39,667.000

LF

5.80000 230,068.60 5.78000 229,275.26 4.10000 162,634.70

2350 0633  1620

FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

35,558.000

LF

1.15000 40,891.70 1.17000 41,602.86 1.70000 60,448.60

2355 0633  2 31

FIBER OPTIC CONNECTION, INSTALL,
SPLICE

149.000

EA

52.60000 7,837.40 52.58000 7,834.42 60.00000 8,940.00

2360 0633  2 32

FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

288.000

EA

87.60000 25,228.80 87.64000 25,240.32 100.00000 28,800.00

2365 0633  3 11

FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

17.000

EA

1,340.00000 22,780.00 1,337.93000 22,744.81 1,550.00000 26,350.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2370 0633  3 14

FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

24.000

EA

99.30000 2,383.20 99.32000 2,383.68 115.00000 2,760.00

2375 0633  3 16

FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

13.000

EA

1,490.00000 19,370.00 1,489.83000 19,367.79 1,700.00000 22,100.00

2380 0633  6

FIBER OPTIC CABLE LOCATOR

1,500.000

DA

300.00000 450,000.00 300.00000 450,000.00 350.00000 525,000.00

2385 0633  8  6

MULTI-CONDUCTOR COMMUNICATION
CABLE, REMOVE

674.000

LF

0.90000 606.60 0.90000 606.60 1.20000 808.80

2390 0633  8 11

MULTI-CONDUCTOR COMMUNICATION
CABLE, FURNISH & INSTALL, CAT 6

1,375.000

LF

4.20000 5,775.00 4.18000 5,747.50 5.00000 6,875.00

2395 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

74.000

EA

1,190.00000 88,060.00 1,185.76000 87,746.24 1,450.00000 107,300.00

2400 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

32.000

EA

2,130.00000 68,160.00 2,132.02000 68,224.64 2,500.00000 80,000.00

2405 0635  2 13

PULL & SPLICE BOX, F&I, 30" X 60"
RECTANGULAR OR  36" ROUND COVER
SIZE

8.000

EA

5,800.00000 46,400.00 5,759.69000 46,077.52 6,600.00000 52,800.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2410 0639  1112

ELECTRICAL POWER SERVICE, F&I,
OVERHEAD METER PURCHASED BY
CONTRACTOR FROM POWER
COMPANY

3.000

AS

8,400.00000 25,200.00 8,408.30000 25,224.90 9,600.00000 28,800.00

2415 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

17,727.000

LF

11.60000 205,633.20 11.58000 205,278.66 13.20000 233,996.40

2420 0639  2  6

ELECTRICAL SERVICE WIRE, REMOVE

5,031.000

LF

0.90000 4,527.90 0.89000 4,477.59 1.05000 5,282.55

2425 0639  3 11

ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

12.000

EA

2,450.00000 29,400.00 2,450.84000 29,410.08 2,950.00000 35,400.00

2430 0639  6111

ELECTRICAL POWER SERVICE-
TRANSFORMER, F&I, <5 KVA, SINGLE
PHASE, COPPER WINDINGS

8.000

EA

2,060.00000 16,480.00 2,064.29000 16,514.32 2,400.00000 19,200.00

2435 0639  6121

ELECTRICAL POWER SERVICE-
TRANSFORMER, F&I, 5-10 KVA, SINGLE
PHASE, COPPER WINDINGS

3.000

EA

2,540.00000 7,620.00 2,542.02000 7,626.06 2,900.00000 8,700.00

2440 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

15.000

EA

1,580.00000 23,700.00 1,582.33000 23,734.95 1,800.00000 27,000.00

2445 0641  2 13

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-III

9.000

EA

13,000.00000 117,000.00 12,703.70000 114,333.30 14,500.00000 130,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2450 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

5.000

EA

1,490.00000 7,450.00 1,487.28000 7,436.40 1,700.00000 8,500.00

2455 0641  2 80

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

6.000

EA

6,000.00000 36,000.00 5,982.92000 35,897.52 7,000.00000 42,000.00

2460 0641  3163

CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 63'

3.000

EA

29,000.00000 87,000.00 29,337.05000 88,011.15 34,000.00000 102,000.00

2465 0641  3186

CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 86'

1.000

EA

37,000.00000 37,000.00 37,261.21000 37,261.21 44,550.00000 44,550.00

2470 0649  2605

STEEL CCTV POLE, REMOVE POLE-
COMPLETE/DEEP FOUNDATION
REMOVAL, BOLT ON ATTACHMENT

1.000

EA

6,200.00000 6,200.00 6,227.02000 6,227.02 7,100.00000 7,100.00

2475 0660  3 11

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

3.000

EA

650.00000 1,950.00 620.61000 1,861.83 750.00000 2,250.00

2480 0660  3 12

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

6.000

EA

7,700.00000 46,200.00 7,675.51000 46,053.06 8,750.00000 52,500.00

2485 0660  7 22

VEHICLE DETECTION SYSTEM-
WRONG WAY FOR EXIT RAMP, 3 OR
MORE LANES, AC POWERED

2.000

EA

48,000.00000 96,000.00 48,250.44000 96,500.88 55,000.00000 110,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2490 0660  7 90

VEHICLE DETECTION SYSTEM-
WRONG WAY, REMOVE

2.000

EA

4,200.00000 8,400.00 4,200.35000 8,400.70 2,950.00000 5,900.00

2500 0676  2143

ITS CABINET, FURNISH & INSTALL,
BASE MOUNT, 334, 24" W X 66" H X 30"
D

11.000

EA

9,400.00000 103,400.00 9,418.18000 103,599.98 13,900.00000 152,900.00

2505 0676  2600

ITS CABINET- REMOVE

4.000

EA

685.00000 2,740.00 685.08000 2,740.32 1,500.00000 6,000.00

2510 0676  3 10

SMALL EQUIPMENT ENCLOSURE,
FURNISH AND INSTALL,  LESS THAN
10"W X 13"H X 11" D

10.000

EA

1,060.00000 10,600.00 1,056.32000 10,563.20 1,400.00000 14,000.00

2515 0682  1113

ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

8.000

EA

4,530.00000 36,240.00 4,534.90000 36,279.20 7,350.00000 58,800.00

2520 0684  1  1

MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

12.000

EA

3,150.00000 37,800.00 3,150.32000 37,803.84 5,000.00000 60,000.00

2525 0685  1 11

UNINTERRUPTIBLE POWER SUPPLY,
FURNISH AND INSTALL, LINE
INTERACTIVE

11.000

EA

4,990.00000 54,890.00 4,992.19000 54,914.09 6,000.00000 66,000.00

2530 0685  2  1

REMOTE POWER MANAGEMENT UNIT-
RPMU, FURNISH AND INSTALL

11.000

EA

940.00000 10,340.00 939.58000 10,335.38 1,070.00000 11,770.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2535 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

8.000

EA

608.00000 4,864.00 607.62000 4,860.96 710.00000 5,680.00

2540 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

8.000

EA

78.00000 624.00 71.67000 573.36 86.00000 688.00

2545 0700  8136

FRONT ACCESS DYNAMIC MESSAGE
SIGN, FURNISH & INSTALL- W/UPS,
FULL COLOR, 101-200 SF

2.000

EA

101,000.00000 202,000.00 100,595.86000 201,191.72 116,000.00000 232,000.00

2550 0700  9137

WALK-IN DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS FULL
COLOR, 201-300 SF

2.000

EA

123,000.00000 246,000.00 122,739.53000 245,479.06 148,200.00000 296,400.00

2555 0700  9600

WALK-IN DYNAMIC MESSAGE SIGN,
REMOVE

1.000

EA

9,900.00000 9,900.00 9,852.70000 9,852.70 11,200.00000 11,200.00

2560 0700 10122

DMS SUPPORT STRUCTURE,
CANTILEVER,  21-30 FT

1.000

EA

115,000.00000 115,000.00 114,561.54000 114,561.54 131,000.00000 131,000.00

2565 0700 10124

DMS SUPPORT STRUCTURE,
CANTILEVER,  41-50 FT

2.000

EA

150,000.00000 300,000.00 150,005.98000 300,011.96 170,500.00000 341,000.00

2570 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

16.000

EA

50.85000 813.60 50.77000 812.32 60.00000 960.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(1) LANE CONSTRUCTION
CORPORATION (THE)

(2) HUBBARD
CONSTRUCTION COMPANY

(3) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2575 0700141140

ENHANCED HIGHWAY SIGN ASSEMBLY,
AC POWERED, F&I GROUND MOUNT,
HIGHLIGHTED SIGN <12 SF

8.000

EA

7,500.00000 60,000.00 7,471.84000 59,774.72 8,500.00000 68,000.00

2580 0700141902

ENHANCED HIGHWAY SIGN ASSEMBLY,
AC POWERED, REMOVE - GROUND
MOUNT

8.000

EA

758.00000 6,064.00 757.99000 6,063.92 950.00000 7,600.00

$4,292,207.45$3,734,673.02 $3,731,253.42Section Totals:0007 Intelligent Transportation
System

$189,420,553.00 $196,200,623.33 200,106,633.00Contract Grand Totals:
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3

REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43018535201
Bridge No. 160538

(18087.000)

SF (LS)

1,750,000.00000 1,750,000.00

0010 0110  3

REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43018535201
Bridge No. 160539

(18087.000)

SF (LS)

1,750,000.00000 1,750,000.00

0015 0110  3

REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43018575201
Bridge No. 160537

(1789.000)

SF (LS)

800,000.00000 800,000.00

0020 0400  2  4

CONC CLASS II, BRIDGE
SUPERSTRUCTURE

768.500

CY

2,200.00000 1,690,700.00

0025 0400  2  5

CONCRETE CLASS II, BRIDGE
SUBSTRUCTURE

52.900

CY

2,900.00000 153,410.00

0030 0400  2 10

CONCRETE CLASS II, APPROACH
SLABS

463.700

CY

1,400.00000 649,180.00

0035 0400  4  1

CONCRETE CLASS IV, CULVERTS

68.200

CY

2,500.00000 170,500.00

0040 0400  4  4

CONCRETE CLASS IV,
SUPERSTRUCTURE

671.400

CY

2,200.00000 1,477,080.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0045 0400  4  5

CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

358.800

CY

2,000.00000 717,600.00

0050 0400  4 25

CONCRETE CLASS IV, MASS,
SUBSTRUCTURE

272.100

CY

2,500.00000 680,250.00

0055 0400  7  1

BRIDGE DECK GROOVING

3,052.000

SY

7.00000 21,364.00

0060 0400  9  1

BRIDGE DECK PLANING

4,188.000

SY

7.00000 29,316.00

0065 0400147

COMPOSITE NEOPRENE PADS

24.100

CF

1,000.00000 24,100.00

0070 0400148

PLAIN NEOPRENE BEARING PADS

3.400

CF

800.00000 2,720.00

0075 0415  1  1

REINFORCING STEEL- ROADWAY

8,906.000

LB

1.50000 13,359.00

0080 0415  1  4

REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

262,790.000

LB

1.50000 394,185.00

0085 0415  1  5

REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

127,939.000

LB

1.50000 191,908.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0090 0415  1  9

REINFORCING STEEL- APPROACH
SLABS

105,058.000

LB

1.50000 157,587.00

0095 0450  2 84

PREST BEAMS: FLORIDA-I BEAM 84"

3,740.000

LF

350.00000 1,309,000.00

0100 0450  2 96

PREST BEAMS: FLORIDA-I BEAM 96"

2,538.000

LF

400.00000 1,015,200.00

0101 0455 15 13

PREFORMED PILE HOLES, 22" TO 26"
DRILL/PUNCH SIZE

219.000

LF

100.00000 21,900.00

0102 0455 15 16

PREFORMED PILE HOLES, 36" TO 43"
DRILL/PUNCH SIZE

408.000

LF

150.00000 61,200.00

0111 0455 17130

PRE-PLANNED PILE SPLICE,
CONCRETE SQUARE, 30"

6.000

EA

12,000.00000 72,000.00

0115 0455 17424

PRE-PLANNED PILE SPLICE, STEEL
PIPE, 24"

16.000

EA

500.00000 8,000.00

0120 0455 20  1

PILE INSPECTION, DRIVEN PILE

82.000

EA

1,200.00000 98,400.00

0125 0455 34  3

PRESTRESSED CONCRETE PILING, 18"
SQ

1,204.000

LF

175.00000 210,700.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0130 0455 34  6

PRESTRESSED CONCRETE PILING, 30"
SQ

2,556.000

LF

200.00000 511,200.00

0135 0455 35 22

STEEL PILING, 24" DIA. PIPE

4,140.000

LF

180.00000 745,200.00

0140 0455115

PILE REDRIVE

22.000

EA

3,000.00000 66,000.00

0145 0455137

LOAD TEST (DYNAMIC), DATA
COLLECTION AND ANALYSIS

82.000

EA

5,000.00000 410,000.00

0150 0455137  2

LOAD TEST (DYNAMIC), VERIFICATION
TEST

10.000

EA

5,000.00000 50,000.00

0155 0455143  3

TEST PILES-PRESTRESSED
CONCRETE,18" SQ

290.000

LF

250.00000 72,500.00

0160 0455143  6

TEST PILES-PRESTRESSED
CONCRETE,30" SQ

395.000

LF

400.00000 158,000.00

0165 0455144 22

TEST PILES - STEEL, 24" DIA PIPE

520.000

LF

280.00000 145,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0170 0458  1 11

BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

520.000

LF

75.00000 39,000.00

0175 0459 71

PILES, POLYETHYLENE SHEETING

369.000

SY

18.00000 6,642.00

0176 0515  1  2

PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

10.000

LF

75.00000 750.00

0180 0515  4  2

BULLET RAIL, DOUBLE RAIL

109.000

LF

90.00000 9,810.00

0185 0521  5 13

CONCRETE TRAFFIC RAILING- BRIDGE,
36" SINGLE-SLOPE

1,289.000

LF

110.00000 141,790.00

0190 0521  5 22

CONCRETE TRAFFIC RAILING- BRIDGE,
8'-0" NOISE WALL

768.000

LF

600.00000 460,800.00

0195 0521  6 11

CONCRETE PARAPET,
PEDESTRIAN/BICYCLE, 27" HEIGHT

109.000

LF

120.00000 13,080.00

0200 0521  8  7

CONCRETE BARRIER, WITH JUNCTION
SLAB, 36" SINGLE SLOPE

1,477.000

LF

400.00000 590,800.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0205 0521  8 11

CONCRETE BARRIER, WITH JUNCTION
SLAB, 8'-0" NOISE WALL

773.000

LF

800.00000 618,400.00

0206 0521 72 60

SHOULDER CONCRETE BARRIER, 38"
WALL SHIELDING BARRIER

1,198.000

LF

180.00000 215,640.00

0210 0524  2  2

CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

68.000

SY

100.00000 6,800.00

0215 0530  3  4

RIPRAP, RUBBLE, F&I, DITCH LINING

28.300

TN

139.00000 3,933.70

0220 0530 74

BEDDING STONE

4.500

TN

163.00000 733.50

0225 0630  2 16

CONDUIT, FURNISH & INSTALL,
EMBEDDED CONCRETE BARRIERS
AND TRAFFIC RAILINGS

3,214.000

LF

10.11000 32,493.54

0230 0635  3 13

JUNCTION BOX, FURNISH & INSTALL,
EMBEDDED

4.000

EA

735.03000 2,940.12

$17,771,772.36Section Totals:0001 Structures
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0235 0101  1

MOBILIZATION 20121485201

(1.000)

LS

2,000,000.00000 2,000,000.00

0240 0101  1

MOBILIZATION 43018535201

(1.000)

LS

11,000,000.
00000

11,000,000.00

0245 0101  1

MOBILIZATION 43018545201

(1.000)

LS

6,000,000.00000 6,000,000.00

0250 0101  1

MOBILIZATION 43018575201

(1.000)

LS

2,000,000.00000 2,000,000.00

0255 0102  1

MAINTENANCE OF TRAFFIC
20121485201

(1500.000)

DA (LS)

1,500,000.00000 1,500,000.00

0260 0102  1

MAINTENANCE OF TRAFFIC
43018535201

(1500.000)

DA (LS)

7,000,000.00000 7,000,000.00

0265 0102  1

MAINTENANCE OF TRAFFIC
43018545201

(1500.000)

DA (LS)

5,000,000.00000 5,000,000.00

0270 0102  1

MAINTENANCE OF TRAFFIC
43018575201

(1500.000)

DA (LS)

2,000,000.00000 2,000,000.00

0275 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 43018535201

(62206.000)

SY (LS)

4,500,000.00000 4,500,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0280 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 43018545201

(12575.000)

SY (LS)

800,000.00000 800,000.00

0285 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 43018575201

(11265.000)

SY (LS)

800,000.00000 800,000.00

0286 0102  2200

SPECIAL DETOUR- TEMPORARY
PAVEMENT 20121485201

(1352.000)

SY (LS)

200,000.00000 200,000.00

0290 0102  2300

SPECIAL DETOUR- TEMPORARY
EARTHWORK/BASE 43018535201

(57753.000)

CY (LS)

3,400,000.00000 3,400,000.00

0295 0102  2300

SPECIAL DETOUR- TEMPORARY
EARTHWORK/BASE 43018545201

(1157.000)

CY (LS)

500,000.00000 500,000.00

0300 0102  2300

SPECIAL DETOUR- TEMPORARY
EARTHWORK/BASE 43018575201

(6373.000)

CY (LS)

500,000.00000 500,000.00

0305 0102  3

COMMERCIAL MATERIAL FOR
TEMPORARY DRIVEWAY
MAINTENANCE

264.200

CY

100.00000 26,420.00

0310 0102 14

TRAFFIC CONTROL OFFICER

4,160.000

HR

90.00000 374,400.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0315 0102 30

TEMPORARY HIGHWAY LIGHTING
43018535201

(410.000)

EA (LS)

1,400,000.00000 1,400,000.00

0320 0102 60

WORK ZONE SIGN

252,458.000

ED

0.29000 73,212.82

0325 0102 71 15

TEMPORARY BARRIER, F&I,
ANCHORED

64,366.000

LF

10.00000 643,660.00

0330 0102 71 16

TEMPORARY BARRIER, F&I, FREE
STANDING

1,056.000

LF

25.00000 26,400.00

0335 0102 71 25

TEMPORARY BARRIER, RELOCATE,
ANCHORED

111,675.000

LF

5.00000 558,375.00

0340 0102 74  1

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

1,783,837.000

ED

0.13000 231,898.81

0345 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

39,600.000

FD

0.07000 2,772.00

0350 0102 76

ARROW BOARD / ADVANCE WARNING
ARROW PANEL

155.000

ED

20.00000 3,100.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0355 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

127.000

LO

2,100.00000 266,700.00

0360 0102 99

PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

21,774.000

ED

6.00000 130,644.00

0365 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

6,000.000

ED

11.99000 71,940.00

0370 0102107  1

TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

6,000.000

ED

11.55000 69,300.00

0375 0102112

EXISTING ITS MAINTENANCE

3,000.000

DA

20.00000 60,000.00

0380 0102115

TYPE III BARRICADE

13,195.000

ED

0.25000 3,298.75

0385 0102150  1

PORTABLE REGULATORY, SIGN

490.000

ED

12.00000 5,880.00

0390 0102150  2

RADAR SPEED DISPLAY UNIT

490.000

ED

12.00000 5,880.00

0395 0104 10  3

SEDIMENT BARRIER

91,229.000

LF

1.50000 136,843.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0400 0104 11

FLOATING TURBIDITY BARRIER

1,841.000

LF

12.00000 22,092.00

0405 0104 12

STAKED TURBIDITY BARRIER- NYLON
REINFORCED PVC

5,651.000

LF

10.00000 56,510.00

0410 0104 15

SOIL TRACKING PREVENTION DEVICE

8.000

EA

2,000.00000 16,000.00

0415 0104 18

INLET PROTECTION SYSTEM

20.000

EA

500.00000 10,000.00

0420 0107  1

LITTER REMOVAL

9,482.160

AC

40.00000 379,286.40

0425 0107  2

MOWING

9,411.020

AC

40.00000 376,440.80

0430 0110  1  1

CLEARING & GRUBBING 20121485201

(5.070)

AC (LS)

1,000,000.00000 1,000,000.00

0435 0110  1  1

CLEARING & GRUBBING 43018535201

(154.190)

AC (LS)

9,000,000.00000 9,000,000.00

0440 0110  1  1

CLEARING & GRUBBING 43018545201

(63.450)

AC (LS)

8,000,000.00000 8,000,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0445 0110  1  1

CLEARING & GRUBBING 43018575201

(11.800)

AC (LS)

1,000,000.00000 1,000,000.00

0450 0110  4 10

REMOVAL OF EXISTING CONCRETE

14,353.000

SY

30.00000 430,590.00

0455 0110  7  1

MAILBOX, F&I SINGLE

17.000

EA

320.00000 5,440.00

0460 0120  1

REGULAR EXCAVATION

248,984.200

CY

18.00000 4,481,715.60

0465 0120  4

SUBSOIL EXCAVATION

45,974.100

CY

12.00000 551,689.20

0470 0120  6

EMBANKMENT

758,205.400

CY

15.00000 11,373,081.00

0471 0121 70

FLOWABLE FILL

5.500

CY

2,000.00000 11,000.00

0475 0141 70

SETTLEMENT PLATE ASSEMBLY

6.000

AS

2,800.00000 16,800.00

0480 0160  4

TYPE B STABILIZATION

387,041.000

SY

5.00000 1,935,205.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0485 0285701

OPTIONAL BASE, BASE GROUP 01

36,248.000

SY

21.00000 761,208.00

0490 0285702

OPTIONAL BASE, BASE GROUP 02

37,280.000

SY

23.00000 857,440.00

0495 0285704

OPTIONAL BASE, BASE GROUP 04

2,899.000

SY

34.00000 98,566.00

0500 0285706

OPTIONAL BASE, BASE GROUP 06

6,555.000

SY

34.00000 222,870.00

0505 0285709

OPTIONAL BASE, BASE GROUP 09

5,289.000

SY

34.00000 179,826.00

0510 0285710

OPTIONAL BASE, BASE GROUP 10

140,847.000

SY

34.00000 4,788,798.00

0515 0285711

OPTIONAL BASE, BASE GROUP 11

12,564.000

SY

63.00000 791,532.00

0520 0285712

OPTIONAL BASE, BASE GROUP 12

91,258.000

SY

36.00000 3,285,288.00

0525 0286  1

TURNOUT CONSTRUCTION/DRIVEWAY
BASE- OPTIONAL MATERIALS

3,859.000

SY

40.00000 154,360.00

Page 78 of 131Tabulation of Bids

Contract:001 T1899Call Order:August 14, 2024Letting: CT240814

08/21/2024Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0530 0286  2

TURNOUT CONSTRUCTION-
ASPHALT/DRIVEWAY BASE- ASPHALT
MATERIAL

62.000

TN

430.00000 26,660.00

0535 0327 70  4

MILLING EXISTING ASPHALT
PAVEMENT, 3" AVG DEPTH

9,477.000

SY

10.00000 94,770.00

0540 0327 70  6

MILLING EXISTING ASPHALT
PAVEMENT, 1 1/2" AVG DEPTH

46,002.000

SY

5.00000 230,010.00

0541 0327 70  7

MILLING EXISTING ASPHALT
PAVEMENT, 4" AVG DEPTH

1,048.000

SY

15.00000 15,720.00

0545 0327 70 11

MILLING EXISTING ASPHALT
PAVEMENT, 2 1/4" AVG DEPTH

31,993.000

SY

5.00000 159,965.00

0549 0327 70 19

MILLING EXISTING ASPHALT
PAVEMENT, 3/4" AVG DEPTH

5,038.000

SY

10.00000 50,380.00

0550 0327 70 20

MILLING EXISTING ASPHALT
PAVEMENT, 3 3/4" AVG DEPTH

22,231.000

SY

10.00000 222,310.00

0555 0334  1 12

SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

2,230.400

TN

160.00000 356,864.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0560 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

25,437.200

TN

160.00000 4,069,952.00

0565 0334  1 15

SUPERPAVE ASPHALTIC CONC,
TRAFFIC E

21,014.400

TN

160.00000 3,362,304.00

0570 0334  1 53

SUPERPAVE ASPHALTIC CONCRETE,
TRAFFIC C, PG76-22

729.700

TN

160.00000 116,752.00

0575 0334  1 55

SUPERPAVE ASPHALTIC CONCRETE,
TRAFFIC E, PG76-22

19,143.400

TN

170.00000 3,254,378.00

0580 0337  7 25

ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22

6,111.700

TN

250.00000 1,527,925.00

0585 0337  7 83

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22

8,215.100

TN

200.00000 1,643,020.00

0590 0337  7 88

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC E, FC-12.5, PG 76-22

7,767.300

TN

200.00000 1,553,460.00

0595 0339  1

MISCELLANEOUS ASPHALT PAVEMENT

341.700

TN

350.00000 119,595.00

0600 0350 30 13

CONCRETE PAVEMENT FOR
ROUNDABOUT APRON, 12" DEPTH

1,774.000

SY

300.00000 532,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0605 0400  4  1

CONCRETE CLASS IV, CULVERTS

652.200

CY

1,000.00000 652,200.00

0610 0400  4 11

CONC CLASS IV, RETAINING WALLS

242.000

CY

1,000.00000 242,000.00

0615 0415  1  1

REINFORCING STEEL- ROADWAY

135,731.000

LB

1.50000 203,596.50

0620 0415  1  3

REINFORCING STEEL- RETAINING
WALL

16,759.000

LB

1.50000 25,138.50

0625 0425  1351

INLETS, CURB, TYPE P-5, <10'

65.000

EA

15,000.00000 975,000.00

0630 0425  1361

INLETS, CURB, TYPE P-6, <10'

13.000

EA

15,000.00000 195,000.00

0635 0425  1362

INLETS, CURB, TYPE P-6, >10'

1.000

EA

15,000.00000 15,000.00

0640 0425  1451

INLETS, CURB, TYPE J-5, <10'

12.000

EA

25,000.00000 300,000.00

0645 0425  1461

INLETS, CURB, TYPE J-6, <10'

1.000

EA

25,000.00000 25,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0650 0425  1521

INLETS, DT BOT, TYPE C,<10'

2.000

EA

15,000.00000 30,000.00

0655 0425  1531

INLETS, DITCH BOTTOM, TYPE C
MODIFIED- BACK OF SIDEWALK, <10'

1.000

EA

15,000.00000 15,000.00

0660 0425  1541

INLETS, DT BOT, TYPE D, <10'

9.000

EA

15,000.00000 135,000.00

0665 0425  1543

INLETS, DITCH BOTTOM, TYPE D, J
BOT, <10'

8.000

EA

25,000.00000 200,000.00

0670 0425  1545

INLETS, DITCH BOTTOM, TYPE D,
PARTIAL

1.000

EA

15,000.00000 15,000.00

0675 0425  1549

INLETS, DT BOT, TYPE D, MODIFY

29.000

EA

15,000.00000 435,000.00

0680 0425  1551

INLETS, DT BOT, TYPE E, <10'

4.000

EA

15,000.00000 60,000.00

0685 0425  1553

INLETS, DT BOT, TYPE E, J BOT, <10'

5.000

EA

25,000.00000 125,000.00

0690 0425  1581

INLETS, DT BOT, TYPE H, <10'

1.000

EA

15,000.00000 15,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0695 0425  1701

INLETS, GUTTER, TYPE S, <10'

9.000

EA

15,000.00000 135,000.00

0700 0425  1702

INLETS, GUTTER, TYPE S, >10'

1.000

EA

15,000.00000 15,000.00

0705 0425  1703

INLETS, GUTTER, TYPE S, J BOTTOM
<10'

5.000

EA

25,000.00000 125,000.00

0710 0425  1781

INLETS, MEDIAN BARRIER, TYPE 1,
<=10'

2.000

EA

15,000.00000 30,000.00

0715 0425  1783

INLETS, MEDIAN BARRIER, TYPE 1, J
BOT, <10'

8.000

EA

15,000.00000 120,000.00

0720 0425  1910

INLETS, CLOSED FLUME

57.000

EA

15,000.00000 855,000.00

0725 0425  1921

INLETS, ADJACENT BARRIER, <=10'

28.000

EA

15,000.00000 420,000.00

0726 0425  1922

INLETS, ADJACENT BARRIER, >10'

1.000

EA

15,000.00000 15,000.00

0730 0425  2 41

MANHOLES, P-7, <10'

10.000

EA

15,000.00000 150,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0735 0425  2 61

MANHOLES, P-8, <10'

4.000

EA

15,000.00000 60,000.00

0740 0425  2 71

MANHOLES, J-7, <10'

12.000

EA

25,000.00000 300,000.00

0745 0425  2 72

MANHOLES, J-7, >10'

1.000

EA

25,000.00000 25,000.00

0750 0425  2 91

MANHOLES, J-8, <10'

11.000

EA

25,000.00000 275,000.00

0755 0430155  2

CAST IRON PIPE FOR VERTICAL WALL
DRAIN,  DUCTILE IRON 18"

366.000

LF

300.00000 109,800.00

0760 0430174118

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 18"SD

515.000

LF

200.00000 103,000.00

0765 0430174124

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 24"SD

266.000

LF

250.00000 66,500.00

0770 0430174148

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 48"SD

278.000

LF

500.00000 139,000.00

0775 0430174160

PIPE CULVERT, OPTIONAL MATERIAL,
ROUND, 60"SD

56.000

LF

700.00000 39,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0780 0430174218

PIPE CULVERT, OPTIONAL MATERIAL,
OTHER SHAPE - ELLIP/ARCH, 18"SD

512.000

LF

300.00000 153,600.00

0785 0430174224

PIPE CULVERT, OPTIONAL MATERIAL,
OTHER SHAPE - ELLIP/ARCH, 24"SD

537.000

LF

400.00000 214,800.00

0790 0430175118

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

11,384.000

LF

200.00000 2,276,800.00

0795 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

5,514.000

LF

250.00000 1,378,500.00

0800 0430175130

PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

1,499.000

LF

300.00000 449,700.00

0805 0430175136

PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

1,492.000

LF

350.00000 522,200.00

0810 0430175142

PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

6.000

LF

1,000.00000 6,000.00

0815 0430175148

PIPE CULVERT, OPT MATERIAL,
ROUND, 48"S/CD

1,615.000

LF

500.00000 807,500.00

0820 0430175160

PIPE CULVERT, OPT MATERIAL,
ROUND, 60"S/CD

3,320.000

LF

700.00000 2,324,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0825 0430175218

PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH, 18"S/CD

2,268.000

LF

300.00000 680,400.00

0830 0430175224

PIPE CULVERT,OPTIONAL
MATERIAL,OTHER SHAPE-ELIP/ARCH,
24"S/CD

379.000

LF

400.00000 151,600.00

0835 0430175230

PIPE CULVERT, OPT MATERIAL, OTHER
SHAPE - ELIP/ARCH, 30"S/CD

674.000

LF

500.00000 337,000.00

0840 0430175260

PIPE CULVERT, OPT MATERIAL, OTHER
SHAPE - ELIP/ARCH, 60"S/CD

43.000

LF

1,000.00000 43,000.00

0845 0430185124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, JACK & BORE, 24",
STORM AND CROSS DRAIN

134.000

LF

1,750.00000 234,500.00

0850 0430518102

STRAIGHT CONCRETE ENDWALLS, 18",
SINGLE, 0 DEGREES, ELLIPTICAL

1.000

EA

5,000.00000 5,000.00

0855 0430530102

STRAIGHT CONCRETE ENDWALLS, 30",
SINGLE, 0 DEGREES, ELLIPTICAL

1.000

EA

10,000.00000 10,000.00

0860 0430536100

STRAIGHT CONCRETE ENDWALLS, 36",
SINGLE, 0 DEGREES, ROUND

1.000

EA

10,000.00000 10,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0865 0430611125

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:4 SLOPE, 18"PIPE

4.000

EA

5,000.00000 20,000.00

0870 0430611129

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:4 SLOPE, 24"PIPE

1.000

EA

7,000.00000 7,000.00

0875 0430611225

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:3 SLOPE, 18"PIPE

3.000

EA

5,000.00000 15,000.00

0880 0430611325

U-ENDWALL WITH BAFFLES, INDEX
261/430-011, 1:2 SLOPE, 18"PIPE

2.000

EA

5,000.00000 10,000.00

0885 0430982125

MITERED END SECTION, OPTIONAL
ROUND, 18" CD

21.000

EA

3,500.00000 73,500.00

0890 0430982129

MITERED END SECTION, OPTIONAL
ROUND, 24" CD

22.000

EA

4,500.00000 99,000.00

0895 0430982133

MITERED END SECTION, OPTIONAL
ROUND, 30" CD

6.000

EA

6,000.00000 36,000.00

0900 0430982138

MITERED END SECTION, OPTIONAL
ROUND, 36" CD

3.000

EA

10,000.00000 30,000.00

0905 0430982141

MITERED END SECTION, OPTIONAL
ROUND, 48" CD

3.000

EA

11,000.00000 33,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0910 0430982625

MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 18" CD

24.000

EA

4,000.00000 96,000.00

0915 0430982629

MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 24" CD

2.000

EA

5,000.00000 10,000.00

0920 0430982633

MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 30" CD

3.000

EA

5,000.00000 15,000.00

0925 0430984125

MITERED END SECTION, OPTIONAL
ROUND, 18" SD

22.000

EA

3,500.00000 77,000.00

0930 0430984129

MITERED END SECTION, OPTIONAL
ROUND, 24" SD

8.000

EA

4,500.00000 36,000.00

0935 0430984141

MITERED END SECTION , OPTIONAL
ROUND, 48" SD

2.000

EA

15,000.00000 30,000.00

0940 0430984143

MITERED END SECTION , OPTIONAL
ROUND, 60" SD

2.000

EA

25,000.00000 50,000.00

0945 0430984625

MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 18" SD

16.000

EA

4,000.00000 64,000.00

0950 0430984629

MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 24" SD

8.000

EA

5,000.00000 40,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0955 0430984643

MITERED END SECTION, OPTIONAL
SHAPE /ELLIP/ARCH, 60" SIDE DRAIN

1.000

EA

25,000.00000 25,000.00

0960 0440  1 20

UNDERDRAIN, TYPE II

2,992.000

LF

54.00000 161,568.00

0965 0440 70

UNDERDRAIN INSPECTION BOX

4.000

EA

5,300.00000 21,200.00

0970 0440 73  3

UNDERDRAIN OUTLET PIPE, 8"

40.000

LF

90.00000 3,600.00

0975 0520  1  7

CONCRETE CURB & GUTTER, TYPE E

39,397.000

LF

50.00000 1,969,850.00

0980 0520  1 10

CONCRETE CURB & GUTTER, TYPE F

50,561.000

LF

50.00000 2,528,050.00

0985 0520  2  4

CONCRETE CURB, TYPE D

2,088.000

LF

50.00000 104,400.00

0990 0520  2  8

CONCRETE CURB, TYPE RA

2,238.000

LF

50.00000 111,900.00

0995 0520  3

VALLEY GUTTER- CONCRETE

132.000

LF

50.00000 6,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1000 0520  4

CURB-CONCRETE PAVEMENT JOINT

4,200.000

LF

10.00000 42,000.00

1005 0520  5 11

TRAFFIC SEPARATOR CONCRETE-
TYPE I, 4' WIDE

4,124.000

LF

60.00000 247,440.00

1010 0520  6

SHOULDER GUTTER- CONCRETE

2,636.000

LF

50.00000 131,800.00

1015 0520 70

CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

145.000

SY

120.00000 17,400.00

1020 0521  1 13

MEDIAN CONCRETE BARRIER, TALL
GRADE-SEPARATED

1,753.000

LF

550.00000 964,150.00

1025 0521  8  7

CONCRETE BARRIER, WITH JUNCTION
SLAB, 36" SINGLE SLOPE

6,422.000

LF

450.00000 2,889,900.00

1030 0521 72 40

SHOULDER CONCRETE BARRIER, 38"
OR 44" HEIGHT

1,749.000

LF

425.00000 743,325.00

1035 0522  1

CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

28,134.000

SY

70.00000 1,969,380.00

1040 0522  2

CONCRETE SIDEWALK AND
DRIVEWAYS, 6" THICK

3,867.000

SY

90.00000 348,030.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1045 0524  1  2

CONCRETE DITCH PAVEMENT, NON
REINFORCED, 4"

6,118.000

SY

80.00000 489,440.00

1050 0524  2  2

CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

2,622.000

SY

120.00000 314,640.00

1055 0527  2

DETECTABLE WARNINGS

2,794.000

SF

41.00000 114,554.00

1060 0534 72101

SOUND/NOISE BARRIER-INC
FOUNDATION, PERMANENT

52,720.000

SF

80.00000 4,217,600.00

1065 0536  1  1

GUARDRAIL -ROADWAY, GENERAL TL-3

5,064.000

LF

21.59000 109,331.76

1070 0536  6

PIPE RAIL FOR GUARDRAIL

326.000

LF

18.84000 6,141.84

1075 0536  7  3

SPECIAL GUARDRAIL POST- ENCASED
POST FOR SHALLOW MOUNT

3.000

EA

110.30000 330.90

1080 0536  8112

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
001,  APPROACH TL-3

6.000

EA

3,109.02000 18,654.12
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1081 0536  8113

GUARDRAIL TRANSITION CONNECTION
TO RIGID BARRIER, F&I- INDEX 536-
001, TRAILING

2.000

EA

1,808.30000 3,616.60

1085 0536 73

GUARDRAIL REMOVAL

4,078.000

LF

2.36000 9,624.08

1090 0536 85 20

GUARDRAIL END TREATMENT-
TRAILING ANCHORAGE

11.000

EA

1,408.27000 15,490.97

1095 0536 85 24

GUARDRAIL END TREATMENT-
PARALLEL APPROACH TERMINAL

12.000

EA

3,424.96000 41,099.52

1100 0544  3  1

CRASH CUSHION, TL-3, NARROW

2.000

EA

32,521.94000 65,043.88

1105 0546 72  1

GROUND-IN RUMBLE STRIPS, 16"

10.646

GM

2,500.00000 26,615.00

1110 0548 12

RETAINING WALL SYSTEM,
PERMANENT, EXCLUDING BARRIER

213,041.000

SF

35.00000 7,456,435.00

1115 0548 13

RETAINING WALL
SYSTEM,TEMPORARY, EXCLUDING
BARRIER

70,751.000

SF

12.00000 849,012.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1120 0550 10120

FENCING, TYPE A, 5.1-6.0, STANDARD

10,968.000

LF

12.00000 131,616.00

1125 0550 10315

FENCING, TYPE R, 0-5.0',  VERTICAL

979.000

LF

99.00000 96,921.00

1130 0550 10325

FENCING, TYPE R, 5.1-6.0',  VERTICAL

1,478.000

LF

102.50000 151,495.00

1135 0550 10355

FENCING, TYPE R, 8.1-10.0',  VERTICAL

1,805.000

LF

118.50000 213,892.50

1140 0550 60123

FENCE GATE, TYPE A, DOUBLE, 12.1-
18.0' OPENING

5.000

EA

2,000.00000 10,000.00

1145 0550 60124

FENCE GATE, TYPE A, DOUBLE, 18.1-
20.0' OPENING

4.000

EA

2,000.00000 8,000.00

1150 0570  1  2

PERFORMANCE TURF, SOD

681,159.000

SY

3.00000 2,043,477.00

1155 0571  1 11

PLASTIC EROSION MAT, TURF
REINFORCED MAT, TYPE 1

6,579.000

SY

15.00000 98,685.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1160 0630  2 16

CONDUIT, FURNISH & INSTALL,
EMBEDDED CONCRETE BARRIERS
AND TRAFFIC RAILINGS

19,265.000

LF

10.13000 195,154.45

1165 0635  3 13

JUNCTION BOX, FURNISH & INSTALL,
EMBEDDED

30.000

EA

735.18000 22,055.40

1170 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

5,319.000

EA

4.50000 23,935.50

1175 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

83.350

GM

1,100.00000 91,685.00

1180 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

6.483

GM

1,350.00000 8,752.05

1185 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

8,249.000

LF

1.00000 8,249.00

1190 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

2,659.000

LF

2.00000 5,318.00

1195 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR STOP
LINE OR CROSSWALK, 24"

3,488.000

LF

3.00000 10,464.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1200 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

34.136

GM

800.00000 27,308.80

1205 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.839

GM

800.00000 671.20

1210 0710 11144

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, 2-2 DOTTED
EXTENSION LINE FOR ROUNDABOUT,
12"

0.051

GM

1,600.00000 81.60

1215 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

82.000

EA

85.00000 6,970.00

1220 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

977.000

EA

35.00000 34,195.00

1225 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

76.057

GM

1,100.00000 83,662.70

1230 0710 11224

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

5,121.000

LF

2.00000 10,242.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1235 0710 11241

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"

0.308

GM

800.00000 246.40

1240 0904540 11

HIGH TENSION CABLE BARRIER
SYSTEM - REMOVE

13,354.000

LF

17.83000 238,101.82

1245 0904540 13

HIGH TENSION CABLE BARRIER
SYSTEM - LENGTH OF NEED SEGMENT

13,461.000

LF

67.43000 907,675.23

1250 0904540 14

HIGH TENSION CABLE BARRIER
SYSTEM - END TERMINAL

10.000

EA

3,332.63000 33,326.30

1255 0904540 15

HIGH TENSION CABLE BARRIER
SYSTEM, END TERMINAL
FOUNDATION- MISCELLANEOUS
DRILLED SHAFT

80.000

CY

5,569.22000 445,537.60

1260 0904540 16

HIGH TENSION CABLE BARRIER
SYSTEM, CONCRETE MOW STRIP

13,547.000

LF

25.00000 338,675.00

1265 0919528100

DIRECTIONAL INDICATORS

109.000

SF

112.00000 12,208.00

1270 0999 16

PARTNERING, DO NOT BID
43018535201

(1.000)

LS

6,000.00000 6,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

1275 0999 20  1

DISPUTES REVIEW BOARD, MEETING-
DO NOT BID

50.000

DA

3,900.00000 195,000.00

1280 0999 20  2

DISPUTES REVIEW BOARD, HEARING-
DO NOT BID

2.000

EA

4,500.00000 9,000.00

1285 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 20121485201

(1.000)

LS

10,000.00000 10,000.00

1290 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535201

(1.000)

LS

70,000.00000 70,000.00

1295 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545201

(1.000)

LS

25,000.00000 25,000.00

1300 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018575201

(1.000)

LS

10,000.00000 10,000.00

$167,031,087.10Section Totals:0002 Roadway

0003 SigningSECTION:

1305 0546 72  3

GROUND-IN RUMBLE STRIPS, 8"
SINUSOIDAL

2.486

GM

2,000.00000 4,972.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1310 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

256.000

EA

487.00000 124,672.00

1315 0700  1112

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

45.000

EA

1,792.00000 80,640.00

1320 0700  1113

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

9.000

EA

2,321.00000 20,889.00

1325 0700  1212

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I BARRIER TOP-MOUNT,
12.0-20.0 SF

1.000

EA

3,088.00000 3,088.00

1330 0700  1500

SINGLE COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

10.000

EA

450.00000 4,500.00

1335 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

173.000

EA

120.00000 20,760.00

1340 0700  2111

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

4.000

EA

4,100.00000 16,400.00

1345 0700  2112

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 12.0-
20.0 SF

4.000

EA

4,867.00000 19,468.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1350 0700  2113

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 20.1-
30.0 SF

1.000

EA

5,306.00000 5,306.00

1355 0700  2114

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 30.1-
50.0 SF

5.000

EA

5,917.00000 29,585.00

1360 0700  2115

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 50.1-
100.0 SF

11.000

EA

10,313.00000 113,443.00

1365 0700  2116

MULTI-COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, 100.
1-200.0 SF

9.000

EA

15,184.00000 136,656.00

1370 0700  2500

MULTI-COLUMN GROUND SIGN
ASSEMBLY, RELOCATE

1.000

EA

9,000.00000 9,000.00

1375 0700  2600

MULTI-COLUMN GROUND SIGN
ASSEMBLY, REMOVE

19.000

EA

1,200.00000 22,800.00

1380 0700  3103

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 21-30 SF

1.000

EA

1,719.00000 1,719.00

1385 0700  3106

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, 101-200 SF

1.000

EA

7,475.00000 7,475.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1390 0700  3401

SIGN PANEL, INSTALL, UP TO 12 SF

2.000

EA

301.00000 602.00

1395 0700  3501

SIGN PANEL, RELOCATE, UP TO 12 SF

4.000

EA

135.00000 540.00

1400 0700  3503

SIGN PANEL, RELOCATE, 21-30 SF

2.000

EA

600.00000 1,200.00

1405 0700  3601

SIGN PANEL, REMOVE, UP TO 12 SF

1.000

EA

100.00000 100.00

1410 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

500.00000 500.00

1415 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

70.000

EA

65.00000 4,550.00

1420 0704  1  3

TUBULAR MARKER, 36" WHITE POST

4.000

EA

220.00000 880.00

1425 0704  1  4

TUBULAR MARKER, 36" YELLOW POST

32.000

EA

210.00000 6,720.00

1430 0705 10  1

OBJECT MARKER, TYPE 1

1.000

EA

300.00000 300.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1435 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

17.000

EA

100.00000 1,700.00

1440 0706  1  3

RAISED PAVEMENT MARKER, TYPE B

7,044.000

EA

4.50000 31,698.00

1445 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

0.513

GM

1,100.00000 564.30

1450 0710 11190

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ISLAND NOSE

52.000

SF

5.00000 260.00

1455 0710 12290

PAINTED PAVEMENT  MARKINGS,
DURABLE PAINT, YELLOW, ISLAND
NOSE

121.000

SF

5.00000 605.00

1460 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43018535201

(1.000)

LS

70,000.00000 70,000.00

1465 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43018545201

(1.000)

LS

33,000.00000 33,000.00

1470 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43018575201

(1.000)

LS

7,500.00000 7,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1471 0710 90

PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 20121485201

(1.000)

LS

1,500.00000 1,500.00

1475 0711 11123

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 12" FOR CROSSWALK AND
ROUNDABOUT

4,939.000

LF

4.00000 19,756.00

1480 0711 11124

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 18" FOR DIAGONALS AND
CHEVRONS

5,888.000

LF

6.00000 35,328.00

1485 0711 11125

THERMOPLASTIC, STANDARD, WHITE,
SOLID, 24" FOR STOP LINE AND
CROSSWALK

605.000

LF

8.00000 4,840.00

1490 0711 11141

THERMOPLASTIC, STANDARD, WHITE,
2-4 DOTTED GUIDELINE/ 6-10 GAP
EXTENSION,  6"

0.283

GM

4,000.00000 1,132.00

1495 0711 11144

THERMOPLASTIC, STANDARD, WHITE,
2-2 DOTTED EXTENSION LINE, 12" FOR
ROUNDABOUT

0.166

GM

7,000.00000 1,162.00

1500 0711 11160

THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

92.000

EA

250.00000 23,000.00

1505 0711 11170

THERMOPLASTIC, STANDARD, WHITE,
ARROW

375.000

EA

100.00000 37,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1510 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR DIAGONAL
OR CHEVRON

1,620.000

LF

6.00000 9,720.00

1515 0711 11241

THERMOPLASTIC, STANDARD,
YELLOW, 2-4 DOTTED GUIDE LINE /6-10
DOTTED EXTENSION LINE, 6"

0.574

GM

4,000.00000 2,296.00

1520 0711 11421

THERMOPLASTIC, STANDARD, BLUE,
SOLID,6"

72.000

LF

10.00000 720.00

1525 0711 14125

THERMOPLASTIC, PREFORMED,
WHITE, SOLID,  24" FOR CROSSWALK

2,886.000

LF

20.00000 57,720.00

1530 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

9.000

EA

275.00000 2,475.00

1535 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROW

8.000

EA

150.00000 1,200.00

1540 0711 14660

THERMOPLASTIC, PREFORMED, MULTI
COLOR ROUTE SHIELD

12.000

EA

4,500.00000 54,000.00

1545 0711 15101

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES WHITE,
SOLID, 6"

7.278

GM

6,000.00000 43,668.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1550 0711 15102

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"

1.574

GM

7,000.00000 11,018.00

1555 0711 15131

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

11.928

GM

3,500.00000 41,748.00

1560 0711 15171

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
6", 6-10 DOTTED MANAGED LANE
MARKING

0.040

GM

4,000.00000 160.00

1565 0711 15201

THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

7.091

GM

6,000.00000 42,546.00

1570 0711 16101

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 6"

16.406

GM

5,500.00000 90,233.00

1575 0711 16102

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SOLID, 8"

2.684

GM

6,000.00000 16,104.00

1580 0711 16131

THERMOPLASTIC, STANDARD-OTHER
SURFACES, WHITE, SKIP, 6",10-30 SKIP
OR 3-9 LANE DROP

7.245

GM

3,500.00000 25,357.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1585 0711 16201

THERMOPLASTIC, STANDARD-OTHER
SURFACES, YELLOW, SOLID, 6"

13.444

GM

5,500.00000 73,942.00

1590 0713103101

PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.121

GM

32,000.00000 3,872.00

1595 0713103181

PERMANENT TAPE, WHITE, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.205

GM

10,000.00000 2,050.00

1600 0713103201

PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.120

GM

32,000.00000 3,840.00

1605 0713103381

PERMANENT TAPE, BLACK, 10-30 SKIP,
6" WIDE, FOR CONCRETE SURFACES

0.205

GM

10,000.00000 2,050.00

$1,391,029.80Section Totals:0003 Signing

0004 LightingSECTION:

1610 0630  2 11

CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

64,517.000

LF

19.84000 1,280,017.28

1615 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

3,143.000

LF

23.79000 74,771.97
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1620 0630  2 16

CONDUIT, FURNISH & INSTALL,
EMBEDDED CONCRETE BARRIERS
AND TRAFFIC RAILINGS

17,295.000

LF

10.13000 175,198.35

1625 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

416.000

EA

1,107.07000 460,541.12

1630 0635  3 13

JUNCTION BOX, FURNISH & INSTALL,
EMBEDDED

46.000

EA

735.25000 33,821.50

1635 0639  1112

ELECTRICAL POWER SERVICE, F&I,
OVERHEAD METER PURCHASED BY
CONTRACTOR FROM POWER
COMPANY

5.000

AS

8,614.52000 43,072.60

1640 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

820.000

LF

26.45000 21,689.00

1645 0639  3 11

ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

5.000

EA

2,451.39000 12,256.95

1650 0639  6151

ELECTRICAL POWER SERVICE-
TRANSFORMER, F&I, 26-50 KVA,
SINGLE PHASE, COPPER WINDINGS

1.000

EA

13,588.38000 13,588.38

1655 0715  1 11

LIGHTING CONDUCTORS, F&I,
INSULATED, NO. 10 OR <

1,017.000

LF

0.91000 925.47
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1660 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

46,295.000

LF

1.71000 79,164.45

1665 0715  1 13

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

137,780.000

LF

3.34000 460,185.20

1670 0715  1 14

LIGHTING CONDUCTORS, F&I,
INSULATED, NO 1 TO NO 0

108,231.000

LF

4.49000 485,957.19

1675 0715  1 60

LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

34,017.000

LF

0.69000 23,471.73

1680 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

5.000

EA

18,369.93000 91,849.65

1685 0715  7 41

LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

1.000

EA

571.57000 571.57

1690 0715 11125

LUMINAIRE, F&I, UNDER DECK, WALL
MOUNT

8.000

EA

1,444.24000 11,553.92

1695 0715 11500

LUMINAIRE, REMOVE

8.000

EA

164.81000 1,318.48

1700 0715 19 63

HIGH MAST LIGHT POLE, DEEP
FOUNDATION REMOVAL

12.000

EA

5,620.56000 67,446.72
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1705 0715 61311

LIGHT POLE COMPLETE, F&I,
STANDARD POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
8' ARM LENGTH

217.000

EA

16,625.71000 3,607,779.07

1715 0715 63311

LIGHT POLE COMPLETE, F&I, DOUBLE
ARM POLE, MEDIAN BARRIER OR
TRAFFIC RAILING MOUNT, 40'
MOUNTING HEIGHT, 8' ARM LENGTHS

2.000

EA

17,742.59000 35,485.18

1720 0715 65366

LIGHT POLE COMPLETE, F&I, UTILITY
CONFLICT POLE STANDARD
FOUNDATION, 40' MOUNTING HEIGHT,
16' ARM LENGTH

8.000

EA

19,773.02000 158,184.16

1730 0715 69000

LIGHT POLE COMPLETE, REMOVE
POLE AND FOUNDATION

9.000

EA

833.12000 7,498.08

1735 0715500  1

POLE CABLE DISTRIBUTION SYSTEM,
FURNISH AND INSTALL,
CONVENTIONAL

333.000

EA

589.84000 196,416.72

1740 0715500  3

POLE CABLE DISTRIBUTION SYSTEM,
WALL MOUNT

44.000

EA

537.24000 23,638.56

1745 0715512140

LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, DOUBLE ARM SHOULDER
MOUNT, ALUMINUM, 40'

150.000

EA

17,998.94000 2,699,841.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

$10,066,244.30Section Totals:0004 Lighting

0005 SignalizationSECTION:

1750 0102 74  8

CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

3,600.000

FD

0.04000 144.00

1755 0611  2  1

ITSFM LOCATION DOCUMENTATION-
INTERSECTION

1.000

EA

2,541.48000 2,541.48

1760 0630  2 11

CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

1,741.000

LF

10.96000 19,081.36

1765 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

978.000

LF

33.31000 32,577.18

1770 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

25.000

LF

29.40000 735.00

1775 0632  7  1

SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

2.000

PI

11,621.81000 23,243.62

1780 0632  7  6

SIGNAL CABLE, REMOVE-
INTERSECTION

5.000

PI

747.70000 3,738.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1785 0633  1610

FIBER OPTIC CABLE, REMOVE,
OVERHEAD

1,500.000

LF

1.75000 2,625.00

1790 0634  4153

SPAN WIRE ASSEMBLY, F&I, TWO
POINT, BOX OR DROP BOX

1.000

PI

17,188.43000 17,188.43

1795 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

35.000

EA

5,685.22000 198,982.70

1800 0639  1122

ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

1.000

AS

5,379.11000 5,379.11

1805 0639  1620

ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

3.000

AS

699.06000 2,097.18

1810 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

37.000

LF

5.44000 201.28

1815 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

1.000

EA

1,580.73000 1,580.73

1820 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000

EA

1,487.48000 5,949.92
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1825 0641  2 80

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

12.000

EA

7,175.70000 86,108.40

1830 0646  1 11

ALUMINUM SIGNALS POLE, PEDESTAL

14.000

EA

1,995.08000 27,931.12

1835 0646  1 12

ALUMINUM SIGNALS POLE, FURNISH &
INSTALL PEDESTRIAN DETECTOR
POST

2.000

EA

1,815.14000 3,630.28

1840 0646  1 60

ALUMINUM SIGNALS POLE, REMOVE

6.000

EA

18,588.71000 111,532.26

1845 0649  1 15

STEEL STRAIN POLE, F&I, TYPE PS-
VIII

4.000

EA

56,110.80000 224,443.20

1850 0649 26  5

STEEL MAST ARM ASSEMBLY,
REMOVE, DEEP FOUNDATION- BOLT
ON ATTACHMENT

4.000

EA

8,168.43000 32,673.72

1855 0650  1 14

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  3
SECTION, 1 WAY

14.000

AS

1,575.69000 22,059.66

1860 0650  1 16

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  4
SECTION, 1 WAY

5.000

AS

1,744.12000 8,720.60
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1865 0650  1 19

VEHICULAR TRAFFIC SIGNAL,
FURNISH & INSTALL ALUMINUM,  5
SECTION CLUSTER, 1 WAY

4.000

AS

1,947.48000 7,789.92

1870 0650  1 60

VEHICULAR TRAFFIC SIGNAL,
REMOVE- POLES TO REMAIN

4.000

AS

314.87000 1,259.48

1875 0650  2109

VEHICULAR SIGNAL AUXILIARIES,
REPAIR/REPLACE/RETROFIT- FURNISH
& INSTALL, BACKPLATE- FLEXIBLE
REQUIRED

2.000

EA

438.96000 877.92

1880 0653  1 11

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

12.000

AS

778.77000 9,345.24

1885 0653  1 12

PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  2 WAYS

2.000

AS

1,350.04000 2,700.08

1890 0660  1105

LOOP DETECTOR, INDUCTIVE, F&I,
TYPE 5, 2CHANNEL, SOLID STATE,
SHELF MOUNTED

4.000

EA

431.80000 1,727.20

1895 0660  1106

LOOP DETECTOR INDUCTIVE , F&I,
TYPE  6, 2 CH,SS,S,TD

10.000

EA

432.14000 4,321.40

1900 0660  2102

LOOP ASSEMBLY, F&I, TYPE B

20.000

AS

1,331.89000 26,637.80
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1905 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

7.000

AS

1,759.05000 12,313.35

1910 0665  1 11

PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

16.000

EA

277.29000 4,436.64

1915 0670  5112

TRAFFIC CONTROLLER ASSEMBLY,
F&I, NEMA, 2 PREEMPTION

1.000

AS

36,958.77000 36,958.77

1920 0670  5600

TRAFFIC CONTROLLER ASSEMBLY,
REMOVE CONTROLLER WITH CABINET

4.000

AS

564.72000 2,258.88

1925 0671  2 40

TRAFFIC CONTROLLER, MODIFY

1.000

EA

5,709.30000 5,709.30

1930 0682  1113

ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

2.000

EA

5,045.89000 10,091.78

1935 0685  1 14

UNINTERRUPTIBLE POWER SUPPLY,
FURNISH AND INSTALL,
ONLINE/DOUBLE CONVERSION WITH
CABINET

1.000

EA

14,610.65000 14,610.65

1940 0685  1 60

UNINTERRUPTIBLE POWER SUPPLY,
REMOVE- POLE/CABINET REMAINS

2.000

EA

614.48000 1,228.96
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1945 0700  3201

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

8.000

EA

712.06000 5,696.48

1950 0700  5 21

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL OVERHEAD
MOUNT, UP TO 12 SF

2.000

EA

6,328.99000 12,657.98

1955 0700  5 22

INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

3.000

EA

7,128.33000 21,384.99

1960 0700  5 60

INTERNALLY ILLUMINATED SIGN,
REMOVE

1.000

EA

699.37000 699.37

$1,015,870.92Section Totals:0005 Signalization

0006 UtilitiesSECTION:

1965 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535601

(1.000)

LS

5,000.00000 5,000.00

1970 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535603

(1.000)

LS

5,000.00000 5,000.00

1975 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535604

(1.000)

LS

5,000.00000 5,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

1980 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018535605

(1.000)

LS

5,000.00000 5,000.00

1985 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545601

(1.000)

LS

5,000.00000 5,000.00

1990 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545602

(1.000)

LS

5,000.00000 5,000.00

1995 0999 25

INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43018545603

(1.000)

LS

5,000.00000 5,000.00

2000 1050 15003

UTILITY PIPE, ADJUST/MODIFY,  5 - 7.9"

143.000

LF

100.00000 14,300.00

2005 1050 16003

UTILITY PIPE,REMOVE & DISPOSE,  5-
7.9"

14,982.000

LF

25.00000 374,550.00

2010 1050 16004

UTILITY PIPE,REMOVE & DISPOSE,  8-
19.9"

27,677.000

LF

40.00000 1,107,080.00

2015 1050 16005

UTILITY PIPE,REMOVE & DISPOSE,  20-
49.9"

3,087.000

LF

75.00000 231,525.00

2020 1050 31206

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER, 6"

383.000

LF

125.00000 47,875.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2025 1050 31208

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER, 8"

82.000

LF

150.00000 12,300.00

2030 1050 31210

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
10"

24.000

LF

175.00000 4,200.00

2035 1050 31212

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
12"

513.000

LF

200.00000 102,600.00

2040 1050 31218

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
18"

2,597.000

LF

225.00000 584,325.00

2045 1050 31224

UTILITY PIPE- POLY VINYL CHLORIDE,
FURNISH & INSTALL, WATER/SEWER,
24"

6,601.000

LF

350.00000 2,310,350.00

2050 1050 51212

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 12"

188.000

LF

200.00000 37,600.00

2055 1050 51216

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 16"

2,126.000

LF

300.00000 637,800.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2060 1050 51230

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 30"

30.000

LF

750.00000 22,500.00

2065 1050 51236

UTILITY PIPE- DUCTILE IRON/CAST
IRON, FURNISH & INSTALL,
WATER/SEWER, 36"

393.000

LF

900.00000 353,700.00

2070 1055 31108

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 8" 45
DEG.

2.000

EA

5,000.00000 10,000.00

2075 1055 31110

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 10" (45
Deg.)

4.000

EA

5,000.00000 20,000.00

2080 1055 31112

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 12" (45
Deg.)

22.000

EA

5,000.00000 110,000.00

2085 1055 31112

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 12" (90
Deg.)

1.000

EA

5,000.00000 5,000.00

2090 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW,
18" (11.25 Deg.)

3.000

EA

7,500.00000 22,500.00

Page 117 of 131Tabulation of Bids

Contract:001 T1899Call Order:August 14, 2024Letting: CT240814

08/21/2024Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2095 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW,
18" (22.5 Deg.)

2.000

EA

7,500.00000 15,000.00

2100 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 18" (45
Deg.)

28.000

EA

7,500.00000 210,000.00

2105 1055 31118

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 18" (90
Deg.)

1.000

EA

10,000.00000 10,000.00

2110 1055 31124

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW,
24" (11.25 Deg.)

2.000

EA

10,000.00000 20,000.00

2115 1055 31124

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, ELBOW, 24" (90
Deg.)

2.000

EA

18,000.00000 36,000.00

2120 1055 31212

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, TEE, 12"

1.000

EA

10,000.00000 10,000.00

2125 1055 31218

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, TEE, 18"

2.000

EA

15,000.00000 30,000.00

2130 1055 31224

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, TEE, 24"

3.000

EA

40,000.00000 120,000.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2135 1055 31324

UTILITY FITTINGS FOR PVC PIPE,
FURNISH AND INSTALL, REDUCER, 24"

1.000

EA

15,000.00000 15,000.00

2140 1055 51116

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
16" (45 Deg.)

22.000

EA

7,000.00000 154,000.00

2145 1055 51116

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
16" (90 Deg.)

2.000

EA

5,000.00000 10,000.00

2150 1055 51130

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
30" (45 Deg.)

4.000

EA

25,000.00000 100,000.00

2155 1055 51136

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL ELBOW,
36" (45 Deg.)

2.000

EA

30,000.00000 60,000.00

2160 1055 51216

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL TEE, 16"

3.000

EA

5,000.00000 15,000.00

2165 1055 51312

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL REDUCER,
12"

1.000

EA

2,000.00000 2,000.00

2170 1055 51318

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL REDUCER,
18"

2.000

EA

5,000.00000 10,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2175 1055 51408

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL UNION, 8"

1.000

EA

2,000.00000 2,000.00

2180 1055 51424

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL UNION, 24"

1.000

EA

10,000.00000 10,000.00

2185 1055 51436

UTILITY FITTINGS, DUCTILE IRON/CAST
IRON, FURNISH & INSTALL UNION, 36"

1.000

EA

15,000.00000 15,000.00

2190 1080 21400

UTILITY FIXTURE, VALVE/METER BOX,
RELOCATE

4.000

EA

2,500.00000 10,000.00

2195 1080 21500

UTILITY FIXTURE, VALVE/METER BOX,
ADJUST

2.000

EA

1,500.00000 3,000.00

2196 1080 24108

UTILITY FIXTURE, VALVE ASSEMBLY,
FURNISH AND INSTALL, 8"

2.000

EA

5,000.00000 10,000.00

2197 1080 24600

UTILITY FIXTURE, VALVE ASSEMBLY,
REMOVE

2.000

EA

750.00000 1,500.00

2200 1080 27106

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 6"

4.000

EA

15,000.00000 60,000.00

2201 1080 27110

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 10"

2.000

EA

20,000.00000 40,000.00
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VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2205 1080 27112

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 12"

14.000

EA

25,000.00000 350,000.00

2210 1080 27116

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 16"

10.000

EA

40,000.00000 400,000.00

2215 1080 27118

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 18"

4.000

EA

50,000.00000 200,000.00

2220 1080 27124

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 24"

1.000

EA

60,000.00000 60,000.00

2225 1080 27130

UTILITY FIXTURE- LINE STOP
ASSEMBLY, FURNISH AND INSTALL, 30"

2.000

EA

70,000.00000 140,000.00

2230 1080 29108

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 8"

13.000

EA

720.00000 9,360.00

2235 1080 29110

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 10"

6.000

EA

675.00000 4,050.00

2240 1080 29112

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 12"

19.000

EA

900.00000 17,100.00

2245 1080 29116

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 16"

22.000

EA

1,000.00000 22,000.00
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( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2250 1080 29118

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 18"

60.000

EA

1,000.00000 60,000.00

2255 1080 29124

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 24"

8.000

EA

3,000.00000 24,000.00

2260 1080 29130

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 30"

2.000

EA

6,000.00000 12,000.00

2265 1080 29136

UTILITY FIXTURE, MECHANICAL JOINT
RESTRAINT, FURNISH & INSTALL, 36"

2.000

EA

8,000.00000 16,000.00

2270 1080 32112

UTILITY FIXTURE- SAMPLE POINT,
FURNISH & INSTALL, 12"

2.000

EA

1,500.00000 3,000.00

2275 1080 32116

UTILITY FIXTURE- SAMPLE POINT,
FURNISH & INSTALL, 16"

7.000

EA

3,000.00000 21,000.00

2280 1080 33106

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 6"

1.000

EA

10,000.00000 10,000.00

2285 1080 33108

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 8"

1.000

EA

10,000.00000 10,000.00

2290 1080 33112

UTILITY FIXTURE,  PLUG VALVE,
FURNISH AND INSTALL 12"

3.000

EA

15,000.00000 45,000.00
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(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0006 UtilitiesSECTION:

2295 1080 33118

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 18"

3.000

EA

30,000.00000 90,000.00

2300 1080 33124

UTILITY FIXTURE, PLUG VALVE,
FURNISH AND INSTALL 24"

2.000

EA

60,000.00000 120,000.00

2305 1644800

FIRE HYDRANT, RELOCATE

3.000

EA

13,000.00000 39,000.00

$8,664,215.00Section Totals:0006 Utilities

0007 Intelligent Transportation SystemSECTION:

2310 0611  1  1

ITSFM SUBSURFACE
DOCUMENTATION- PROJECT LENGTH

6.526

MI

2,921.24000 19,064.01

2315 0611  2  2

ITSFM LOCATION DOCUMENTATION-
ITS SITE

11.000

EA

1,898.80000 20,886.80

2320 0630  2 11

CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

24,535.000

LF

19.32000 474,016.20

2325 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

5,140.000

LF

32.08000 164,891.20
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2330 0630  2 14

CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

819.000

LF

29.22000 23,931.18

2335 0630  3  1

REPLACE ROUTE MARKER FOR
EXISTING CONDUIT

41.000

EA

114.08000 4,677.28

2340 0633  1121

FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

13,698.000

LF

4.62000 63,284.76

2345 0633  1124

FIBER OPTIC CABLE, F&I,
UNDERGROUND, 97 - 144  FIBERS

39,667.000

LF

5.78000 229,275.26

2350 0633  1620

FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

35,558.000

LF

1.17000 41,602.86

2355 0633  2 31

FIBER OPTIC CONNECTION, INSTALL,
SPLICE

149.000

EA

52.58000 7,834.42

2360 0633  2 32

FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

288.000

EA

87.64000 25,240.32

2365 0633  3 11

FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

17.000

EA

1,337.93000 22,744.81
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2370 0633  3 14

FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

24.000

EA

99.32000 2,383.68

2375 0633  3 16

FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

13.000

EA

1,489.83000 19,367.79

2380 0633  6

FIBER OPTIC CABLE LOCATOR

1,500.000

DA

300.00000 450,000.00

2385 0633  8  6

MULTI-CONDUCTOR COMMUNICATION
CABLE, REMOVE

674.000

LF

0.90000 606.60

2390 0633  8 11

MULTI-CONDUCTOR COMMUNICATION
CABLE, FURNISH & INSTALL, CAT 6

1,375.000

LF

4.18000 5,747.50

2395 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

74.000

EA

1,185.76000 87,746.24

2400 0635  2 12

PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

32.000

EA

2,132.02000 68,224.64

2405 0635  2 13

PULL & SPLICE BOX, F&I, 30" X 60"
RECTANGULAR OR  36" ROUND COVER
SIZE

8.000

EA

5,759.69000 46,077.52
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2410 0639  1112

ELECTRICAL POWER SERVICE, F&I,
OVERHEAD METER PURCHASED BY
CONTRACTOR FROM POWER
COMPANY

3.000

AS

8,408.30000 25,224.90

2415 0639  2  1

ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

17,727.000

LF

11.58000 205,278.66

2420 0639  2  6

ELECTRICAL SERVICE WIRE, REMOVE

5,031.000

LF

0.89000 4,477.59

2425 0639  3 11

ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

12.000

EA

2,450.84000 29,410.08

2430 0639  6111

ELECTRICAL POWER SERVICE-
TRANSFORMER, F&I, <5 KVA, SINGLE
PHASE, COPPER WINDINGS

8.000

EA

2,064.29000 16,514.32

2435 0639  6121

ELECTRICAL POWER SERVICE-
TRANSFORMER, F&I, 5-10 KVA, SINGLE
PHASE, COPPER WINDINGS

3.000

EA

2,542.02000 7,626.06

2440 0641  2 12

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

15.000

EA

1,582.33000 23,734.95

2445 0641  2 13

PRESTRESSED CONCRETE POLE, F&I,
TYPE P-III

9.000

EA

12,703.70000 114,333.30
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2450 0641  2 60

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

5.000

EA

1,487.28000 7,436.40

2455 0641  2 80

PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

6.000

EA

5,982.92000 35,897.52

2460 0641  3163

CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 63'

3.000

EA

29,337.25000 88,011.75

2465 0641  3186

CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 86'

1.000

EA

37,261.21000 37,261.21

2470 0649  2605

STEEL CCTV POLE, REMOVE POLE-
COMPLETE/DEEP FOUNDATION
REMOVAL, BOLT ON ATTACHMENT

1.000

EA

6,227.02000 6,227.02

2475 0660  3 11

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

3.000

EA

620.61000 1,861.83

2480 0660  3 12

VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

6.000

EA

7,675.51000 46,053.06

2485 0660  7 22

VEHICLE DETECTION SYSTEM-
WRONG WAY FOR EXIT RAMP, 3 OR
MORE LANES, AC POWERED

2.000

EA

48,250.44000 96,500.88
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2490 0660  7 90

VEHICLE DETECTION SYSTEM-
WRONG WAY, REMOVE

2.000

EA

4,200.35000 8,400.70

2500 0676  2143

ITS CABINET, FURNISH & INSTALL,
BASE MOUNT, 334, 24" W X 66" H X 30"
D

11.000

EA

9,418.18000 103,599.98

2505 0676  2600

ITS CABINET- REMOVE

4.000

EA

685.08000 2,740.32

2510 0676  3 10

SMALL EQUIPMENT ENCLOSURE,
FURNISH AND INSTALL,  LESS THAN
10"W X 13"H X 11" D

10.000

EA

1,056.32000 10,563.20

2515 0682  1113

ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

8.000

EA

4,534.90000 36,279.20

2520 0684  1  1

MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

12.000

EA

3,150.32000 37,803.84

2525 0685  1 11

UNINTERRUPTIBLE POWER SUPPLY,
FURNISH AND INSTALL, LINE
INTERACTIVE

11.000

EA

4,992.19000 54,914.09

2530 0685  2  1

REMOTE POWER MANAGEMENT UNIT-
RPMU, FURNISH AND INSTALL

11.000

EA

939.58000 10,335.38
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2535 0700  1111

SINGLE COLUMN GROUND SIGN
ASSEMBLY, F&I GROUND MOUNT, LESS
THAN 12 SF

8.000

EA

607.62000 4,860.96

2540 0700  1600

SINGLE COLUMN GROUND SIGN
ASSEMBLY, REMOVE

8.000

EA

71.67000 573.36

2545 0700  8136

FRONT ACCESS DYNAMIC MESSAGE
SIGN, FURNISH & INSTALL- W/UPS,
FULL COLOR, 101-200 SF

2.000

EA

100,595.86000 201,191.72

2550 0700  9137

WALK-IN DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS FULL
COLOR, 201-300 SF

2.000

EA

122,739.53000 245,479.06

2555 0700  9600

WALK-IN DYNAMIC MESSAGE SIGN,
REMOVE

1.000

EA

9,852.70000 9,852.70

2560 0700 10122

DMS SUPPORT STRUCTURE,
CANTILEVER,  21-30 FT

1.000

EA

114,561.54000 114,561.54

2565 0700 10124

DMS SUPPORT STRUCTURE,
CANTILEVER,  41-50 FT

2.000

EA

150,005.98000 300,011.96

2570 0700 13 15

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 5'

16.000

EA

50.77000 812.32
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alternate

Ext AmountExt Amount

(4) DE MOYA ASPHALT JOINT
VENTUREUnits

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

2575 0700141140

ENHANCED HIGHWAY SIGN ASSEMBLY,
AC POWERED, F&I GROUND MOUNT,
HIGHLIGHTED SIGN <12 SF

8.000

EA

7,471.84000 59,774.72

2580 0700141902

ENHANCED HIGHWAY SIGN ASSEMBLY,
AC POWERED, REMOVE - GROUND
MOUNT

8.000

EA

757.99000 6,063.92

$3,731,271.57Section Totals:0007 Intelligent Transportation
System

$209,671,491.05Contract Grand Totals:
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NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office
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