Vendor Ranking

Letting: CT240228 February 28, 2024 10:30 AM **Call Order:** 019
Contract: T6557
District: District 6 **Counties:** MIAMI-DADE
Fed Aid No: D623029B
Contract Time: 500 AVAILABLE DAYS
Project(s): 44757515201
44758215201
44779815201 (*)
44780215201
Contract Desc: SR 5 (US 1) (S DIXIE HWY) FORM S OF SW 264 ST TO S OF SW...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B	Responsive	Winning bid	$12,437,113.13	100.00%
2	GENERAL ASPHALT COMPANY, LLC	Responsive	Non-Winning Bid	$12,469,442.13	100.26%
3	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$13,134,003.64	105.60%
4	OHLA USA INC	Responsive	Non-Winning Bid	$13,159,365.40	105.81%
5	ASPHALT GROUP, INC.	Responsive	Non-Winning Bid	$14,562,403.47	117.09%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D623029B

Contract Time: 500 AVAILABLE DAYS **Project(s):** 44757515201
44758215201
44779815201 (*)
44780215201

Contract Descr: SR 5 (US 1) (S DIXIE HWY) FORM S OF SW 264 ST TO S OF SW...

THE IMPROVEMENTS UNDER THIS CONTRACT CONSIST OF RESURFACING ALONG SR 5/US-1/S. DIXIE HWY. FROM S. OF SW 264 STREET TO S. OF SW 112 AVENUE/SW 208 DRIVE; INTERSECTION IMPROVEMENTS ALONG SR 5/US-1 AT SW 137 AVENUE; AND INTERSECTION IMPROVEMENTS ALONG SR 5/US-1 AT CARIBBEAN BOULEVARD IN MIAMI-DADE COUNTY.

Line No / Item ID / Item Description / *( ) indicates item is bid as Lump Sum*	Alternate	Quantity / Units	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD		708.000 LF	200.00000	141,600.00	589.60000	417,436.80	600.00000	424,800.00
0001 Structures Section Totals:				**$141,600.00**		**$417,436.80**		**$424,800.00**
SECTION: 0002 Roadway								
0010 0101 1 MOBILIZATION 44757515201		(1.000) LS	200,000.00000	200,000.00	100,000.00000	100,000.00	25,000.00000	25,000.00
0015 0101 1 MOBILIZATION 44758215201		(1.000) LS	43,651.00000	43,651.00	10,000.00000	10,000.00	25,000.00000	25,000.00
0020 0101 1 MOBILIZATION 44779815201		(1.000) LS	500,000.00000	500,000.00	500,000.00000	500,000.00	500,000.00000	500,000.00
0025 0101 1 MOBILIZATION 44780215201		(1.000) LS	500,000.00000	500,000.00	390,000.00000	390,000.00	500,000.00000	500,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 1 (220.000) DA (LS) MAINTENANCE OF TRAFFIC 44757515201	42,332.89000	42,332.89	130,000.00000	130,000.00	49,000.00000	49,000.00
0035 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 44758215201	33,885.99000	33,885.99	13,000.00000	13,000.00	25,000.00000	25,000.00
0040 0102 1 (250.000) DA (LS) MAINTENANCE OF TRAFFIC 44779815201	231,032.50000	231,032.50	669,000.00000	669,000.00	300,000.00000	300,000.00
0045 0102 1 (270.000) DA (LS) MAINTENANCE OF TRAFFIC 44780215201	140,747.27000	140,747.27	503,000.00000	503,000.00	324,000.00000	324,000.00
0050 0102 2200 (1115.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44757515201	0.01000	0.01	35,728.67000	35,728.67	1,000.00000	1,000.00
0055 0102 3 789.500 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	10.00000	7,895.00	18.70000	14,763.65	17.00000	13,421.50
0060 0102 4 1 (29.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44757515201	0.01000	0.01	2,200.00000	2,200.00	1,000.00000	1,000.00
0065 0102 4 1 (583.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44780215201	0.01000	0.01	46,065.23000	46,065.23	1,000.00000	1,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 14 1,039.000 TRAFFIC CONTROL OFFICER HR	75.00000	77,925.00	77.00000	80,003.00	70.00000	72,730.00
0075 0102 60 91,080.000 WORK ZONE SIGN ED	0.20000	18,216.00	0.23000	20,948.40	0.25000	22,770.00
0080 0102 61 7.000 BUSINESS SIGN EA	50.00000	350.00	60.50000	423.50	100.00000	700.00
0085 0102 71 13 3,077.000 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE LF	0.01000	30.77	1.10000	3,384.70	65.00000	200,005.00
0090 0102 71 23 444.000 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE LF	0.01000	4.44	1.10000	488.40	30.00000	13,320.00
0095 0102 74 1 190,160.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.10000	19,016.00	0.13000	24,720.80	0.25000	47,540.00
0100 0102 74 8 355,876.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) FD	0.03000	10,676.28	0.06000	21,352.56	0.06000	21,352.56
0105 0102 76 3,030.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	7.00000	21,210.00	5.50000	16,665.00	6.00000	18,180.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102 99 3,250.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	9.00000	29,250.00	14.30000	46,475.00	14.00000	45,500.00
0115 0102104 5,000.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	4.60000	23,000.00	11.00000	55,000.00	11.00000	55,000.00
0120 0102107 1 5,000.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	4.60000	23,000.00	11.00000	55,000.00	11.00000	55,000.00
0125 0102115 11,186.000 TYPE III BARRICADE ED	0.25000	2,796.50	0.25000	2,796.50	0.30000	3,355.80
0130 0102913 32 0.021 REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP GM	25,000.00000	525.00	2,750.00000	57.75	50,000.00000	1,050.00
0135 0104 10 3 2,165.000 SEDIMENT BARRIER LF	0.01000	21.65	0.01000	21.65	4.00000	8,660.00
0140 0104 18 236.000 INLET PROTECTION SYSTEM EA	55.00000	12,980.00	121.00000	28,556.00	100.00000	23,600.00
0145 0107 1 542.740 LITTER REMOVAL AC	0.01000	5.43	1.10000	597.01	1.00000	542.74
0150 0107 2 395.940 MOWING AC	0.01000	3.96	1.10000	435.53	1.00000	395.94

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44757515201	1.00000	1.00	1.10000	1.10	1,000.00000	1,000.00
0160 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44779815201	1.00000	1.00	1.10000	1.10	1,000.00000	1,000.00
0165 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44780215201	1.00000	1.00	1.10000	1.10	1,000.00000	1,000.00
0170 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44779815201	1.00000	1.00	1.10000	1.10	2,000.00000	2,000.00
0175 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44780215201	1.00000	1.00	1.10000	1.10	2,000.00000	2,000.00
0180 0110 1 1 (0.710) AC (LS) CLEARING & GRUBBING 44757515201	80,520.85000	80,520.85	10,450.00000	10,450.00	10,000.00000	10,000.00
0185 0110 1 1 (0.060) AC (LS) CLEARING & GRUBBING 44758215201	5,000.00000	5,000.00	5,170.00000	5,170.00	10,000.00000	10,000.00
0190 0110 1 1 (1.090) AC (LS) CLEARING & GRUBBING 44779815201	325,000.00000	325,000.00	26,400.00000	26,400.00	80,000.00000	80,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0110 1 1 CLEARING & GRUBBING 44780215201 (3.420) AC (LS)	350,000.00000	350,000.00	20,900.00000	20,900.00	80,000.00000	80,000.00
0200 0110 4 10 REMOVAL OF EXISTING CONCRETE 7,997.000 SY	35.00000	279,895.00	28.60000	228,714.20	30.00000	239,910.00
0205 0110 21 TREE PROTECTION BARRIER 208.000 LF	1.00000	208.00	11.00000	2,288.00	6.00000	1,248.00
0210 0110 22 TREE ROOT AND BRANCH PRUNING 1.000 EA	1.00000	1.00	5,500.00000	5,500.00	2,500.00000	2,500.00
0215 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 781.700 CY	40.00000	31,268.00	33.00000	25,796.10	25.00000	19,542.50
0220 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44757515201 (1.000) LS	75,000.00000	75,000.00	96,800.00000	96,800.00	80,000.00000	80,000.00
0225 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44779815201 (1.000) LS	15,000.00000	15,000.00	36,300.00000	36,300.00	30,000.00000	30,000.00
0230 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44780215201 (1.000) LS	75,000.00000	75,000.00	82,500.00000	82,500.00	70,000.00000	70,000.00
0235 0160 4 TYPE B STABILIZATION 5,532.000 SY	0.01000	55.32	1.10000	6,085.20	1.00000	5,532.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0285701 428.000 OPTIONAL BASE, BASE GROUP 01 SY	60.00000	25,680.00	73.35000	31,393.80	88.00000	37,664.00
0245 0285711 5,269.000 OPTIONAL BASE, BASE GROUP 11 SY	65.00000	342,485.00	107.02000	563,888.38	90.00000	474,210.00
0250 0286 1 3,605.000 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS SY	30.00000	108,150.00	44.00000	158,620.00	40.00000	144,200.00
0255 0327 70 4 3,591.000 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH SY	14.00000	50,274.00	5.20000	18,673.20	7.00000	25,137.00
0260 0327 70 6 164,137.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	4.00000	656,548.00	2.68000	439,887.16	3.50000	574,479.50
0265 0334 1 13 1,231.200 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	225.00000	277,020.00	192.62000	237,153.74	250.00000	307,800.00
0270 0334 1 57 296.200 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER TN	475.00000	140,695.00	225.00000	66,645.00	250.00000	74,050.00
0275 0337 7 83 14,037.600 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	200.00000	2,807,520.00	181.68000	2,550,351.17	250.00000	3,509,400.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0337 7 93 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER 296.300 TN	425.00000	125,927.50	225.00000	66,667.50	250.00000	74,075.00
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 19.000 TN	300.00000	5,700.00	455.00000	8,645.00	450.00000	8,550.00
0290 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 38.500 CY	1,000.00000	38,500.00	1,012.00000	38,962.00	800.00000	30,800.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	7,250.00000	7,250.00	11,000.00000	11,000.00	10,000.00000	10,000.00
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	11,000.00000	11,000.00	11,000.00000	11,000.00	10,000.00000	10,000.00
0305 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 2.000 EA	3,500.00000	7,000.00	11,000.00000	22,000.00	10,000.00000	20,000.00
0310 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	8,500.00000	42,500.00	11,000.00000	55,000.00	10,000.00000	50,000.00
0315 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' 2.000 EA	11,500.00000	23,000.00	11,000.00000	22,000.00	10,000.00000	20,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0320 0425 1711 1.000 EA INLETS, GUTTER, TYPE V, <10'	8,000.00000	8,000.00	11,000.00000	11,000.00	10,000.00000	10,000.00
0325 0425 2 41 1.000 EA MANHOLES, P-7, <10'	9,000.00000	9,000.00	11,000.00000	11,000.00	10,000.00000	10,000.00
0330 0425 2 71 4.000 EA MANHOLES, J-7, <10'	8,000.00000	32,000.00	11,000.00000	44,000.00	10,000.00000	40,000.00
0335 0425 5 151.000 EA MANHOLE, ADJUST	500.00000	75,500.00	770.00000	116,270.00	650.00000	98,150.00
0340 0425 15 56 34.000 EA INLET TOP, REPLACE, APRON FOR INLET TOP	1,500.00000	51,000.00	1,628.00000	55,352.00	1,500.00000	51,000.00
0345 0430174118 56.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	200.00000	11,200.00	330.00000	18,480.00	300.00000	16,800.00
0350 0430174124 26.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	500.00000	13,000.00	330.00000	8,580.00	300.00000	7,800.00
0355 0430174218 64.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	200.00000	12,800.00	330.00000	21,120.00	300.00000	19,200.00
0360 0430175118 113.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	175.00000	19,775.00	330.00000	37,290.00	300.00000	33,900.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0430175124 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	250.00000	2,000.00	330.00000	2,640.00	300.00000	2,400.00
0370 0515 1 2 204.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	75.00000	15,300.00	77.00000	15,708.00	78.00000	15,912.00
0375 0515 2111 380.000 LF PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1	140.00000	53,200.00	148.50000	56,430.00	150.00000	57,000.00
0380 0515 2500 153.000 LF PEDESTRIAN / BICYCLE RAILING, RELOCATE	32.00000	4,896.00	33.00000	5,049.00	32.00000	4,896.00
0385 0520 1 7 280.000 LF CONCRETE CURB & GUTTER, TYPE E	45.00000	12,600.00	37.40000	10,472.00	33.00000	9,240.00
0390 0520 1 10 5,733.000 LF CONCRETE CURB & GUTTER, TYPE F	40.00000	229,320.00	37.40000	214,414.20	33.00000	189,189.00
0395 0520 2 4 622.000 LF CONCRETE CURB, TYPE D	40.00000	24,880.00	37.40000	23,262.80	33.00000	20,526.00
0400 0520 5 41 10.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	225.00000	2,250.00	90.20000	902.00	82.00000	820.00
0405 0520 70 146.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	225.00000	32,850.00	110.00000	16,060.00	100.00000	14,600.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 3,271.000 SY	73.50000	240,418.50	66.00000	215,886.00	60.00000	196,260.00
0415 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 3,170.000 SY	98.00000	310,660.00	82.50000	261,525.00	75.00000	237,750.00
0420 0527 2 DETECTABLE WARNINGS 1,902.000 SF	33.00000	62,766.00	27.50000	52,305.00	25.00000	47,550.00
0425 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 50.000 LF	16.00000	800.00	17.60000	880.00	18.00000	900.00
0430 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 508.000 LF	28.00000	14,224.00	29.70000	15,087.60	30.00000	15,240.00
0435 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 3.000 EA	4,200.00000	12,600.00	4,620.00000	13,860.00	4,800.00000	14,400.00
0440 0536 73 GUARDRAIL REMOVAL 262.000 LF	1.50000	393.00	1.65000	432.30	2.00000	524.00
0445 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	1,700.00000	1,700.00	1,760.00000	1,760.00	1,800.00000	1,800.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0450 0536 85 24 5.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,250.00000	16,250.00	3,520.00000	17,600.00	3,600.00000	18,000.00
0455 0570 1 2 16,145.000 SY PERFORMANCE TURF, SOD	3.50000	56,507.50	5.01000	80,886.45	5.00000	80,725.00
0460 0570 1 3 10,033.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	6.50000	65,214.50	5.01000	50,265.33	6.00000	60,198.00
0465 0630 2 12 144.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	45.00000	6,480.00	33.00000	4,752.00	32.00000	4,608.00
0470 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,200.00000	2,400.00	1,432.20000	2,864.40	1,200.00000	2,400.00
0475 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44757515201	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
0480 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44758215201	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44779815201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0490 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44780215201	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0495 0695 1 1 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,800.00000	7,200.00	2,580.60000	10,322.40	3,000.00000	12,000.00
0500 0695 6 12 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,500.00000	10,000.00	2,420.00000	9,680.00	3,000.00000	12,000.00
0505 0695 7132 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	9,000.00000	9,000.00	8,229.10000	8,229.10	10,000.00000	10,000.00
0510 0706 1 3 277.000 EA RAISED PAVEMENT MARKER, TYPE B	4.50000	1,246.50	3.30000	914.10	5.00000	1,385.00
0515 0710 11101 3.927 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,800.00000	7,068.60	1,742.40000	6,842.40	1,800.00000	7,068.60

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0710 11102 1.078 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM	2,100.00000	2,263.80	2,032.80000	2,191.36	2,100.00000	2,263.80
0525 0710 11123 3,264.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF	0.65000	2,121.60	0.55000	1,795.20	1.00000	3,264.00
0530 0710 11124 994.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" LF	1.00000	994.00	0.99000	984.06	1.00000	994.00
0535 0710 11125 568.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	1.25000	710.00	1.21000	687.28	2.00000	1,136.00
0540 0710 11131 2.563 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	1,000.00000	2,563.00	990.00000	2,537.37	1,000.00000	2,563.00
0545 0710 11133 0.019 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, GM	1,250.00000	23.75	1,100.00000	20.90	2,000.00000	38.00
0550 0710 11141 0.485 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" GM	1,000.00000	485.00	990.00000	480.15	2,000.00000	970.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0555 0710 11160 19.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	55.00000	1,045.00	55.00000	1,045.00	100.00000	1,900.00
0560 0710 11170 102.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.00000	2,550.00	27.50000	2,805.00	50.00000	5,100.00
0565 0710 11201 2.836 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,850.00000	5,246.60	1,742.40000	4,941.45	2,000.00000	5,672.00
0570 0710 11202 0.017 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,500.00000	42.50	2,032.80000	34.56	2,000.00000	34.00
0575 0710 11224 103.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.00000	103.00	0.99000	101.97	1.00000	103.00
0580 0710 11241 0.285 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	1,050.00000	299.25	990.00000	282.15	1,000.00000	285.00
0585 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44757515201	20,639.00000	20,639.00	20,639.00000	20,639.00	20,639.00000	20,639.00
0590 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44758215201	6,933.00000	6,933.00	6,933.00000	6,933.00	6,933.00000	6,933.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44779815201	55,317.00000	55,317.00	55,317.00000	55,317.00	55,317.00000	55,317.00
0600 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44780215201	46,272.00000	46,272.00	46,272.00000	46,272.00	46,272.00000	46,272.00
0002 Roadway Section Totals:		**$9,438,866.48**		**$9,200,668.83**		**$9,849,946.94**
SECTION: 0003 Signing						
0605 0700 1 11 173.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	425.00000	73,525.00	467.50000	80,877.50	450.00000	77,850.00
0610 0700 1 12 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,500.00000	16,500.00	1,485.00000	16,335.00	1,500.00000	16,500.00
0615 0700 1 13 12.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,650.00000	19,800.00	1,859.00000	22,308.00	1,800.00000	21,600.00
0620 0700 1 14 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2,550.00000	12,750.00	2,145.00000	10,725.00	2,100.00000	10,500.00
0625 0700 1 50 4.000 AS SINGLE POST SIGN, RELOCATE	325.00000	1,300.00	434.50000	1,738.00	500.00000	2,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0630 0700 1 60 63.000 AS SINGLE POST SIGN, REMOVE	10.00000	630.00	5.50000	346.50	10.00000	630.00
0635 0700 2 12 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3,450.00000	6,900.00	3,850.00000	7,700.00	4,000.00000	8,000.00
0640 0700 2 13 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,550.00000	9,100.00	6,407.50000	12,815.00	7,000.00000	14,000.00
0645 0700 2 15 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,650.00000	13,300.00	10,780.00000	21,560.00	12,000.00000	24,000.00
0650 0700 2 60 2.000 AS MULTI- POST SIGN, REMOVE	625.00000	1,250.00	550.00000	1,100.00	1,000.00000	2,000.00
0655 0700 3101 3.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	200.00000	600.00	220.00000	660.00	300.00000	900.00
0660 0700 3501 32.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	165.00000	5,280.00	412.50000	13,200.00	400.00000	12,800.00
0665 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	10.50000	10.50	59.40000	59.40	60.00000	60.00
0670 0700 13 12 17.000 EA RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'	55.00000	935.00	55.00000	935.00	60.00000	1,020.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0675 0700 13 15 21.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	115.00000	2,415.00	66.00000	1,386.00	60.00000	1,260.00
0680 0704 1 2 18.000 EA TUBULAR MARKER, DURABLE, 36" YELLOW POST	115.00000	2,070.00	104.50000	1,881.00	110.00000	1,980.00
0685 0705 10 1 33.000 EA OBJECT MARKER, TYPE 1	250.00000	8,250.00	275.00000	9,075.00	280.00000	9,240.00
0690 0705 11 1 35.000 EA DELINEATOR, FLEXIBLE TUBULAR	115.00000	4,025.00	104.50000	3,657.50	110.00000	3,850.00
0695 0706 1 3 3,627.000 EA RAISED PAVEMENT MARKER, TYPE B	3.50000	12,694.50	3.52000	12,767.04	4.00000	14,508.00
0700 0710 12290 612.000 SF PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE	2.25000	1,377.00	2.20000	1,346.40	3.00000	1,836.00
0705 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44757515201	25,000.00000	25,000.00	18,625.94000	18,625.94	5,000.00000	5,000.00
0710 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44779815201	25,000.00000	25,000.00	18,625.94000	18,625.94	30,000.00000	30,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0715 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44780215201	6,700.00000	6,700.00	18,625.94000	18,625.94	30,000.00000	30,000.00
0720 0711 11123 6,573.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.50000	16,432.50	2.26000	14,854.98	3.00000	19,719.00
0725 0711 11124 2,566.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.50000	8,981.00	3.36000	8,621.76	5.00000	12,830.00
0730 0711 11125 1,842.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.50000	8,289.00	4.46000	8,215.32	5.00000	9,210.00
0735 0711 11141 0.341 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,150.00000	392.15	1,100.00000	375.10	1,200.00000	409.20
0740 0711 11160 27.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	90.00000	2,430.00	88.00000	2,376.00	90.00000	2,430.00
0745 0711 11170 212.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	55.00000	11,660.00	55.00000	11,660.00	60.00000	12,720.00
0750 0711 11180 59.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	22.00000	1,298.00	22.00000	1,298.00	24.00000	1,416.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0755 0711 11224 163.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.50000	570.50	3.36000	547.68	4.00000	652.00
0760 0711 11241 0.634 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	6,150.00000	3,899.10	5,852.00000	3,710.17	6,000.00000	3,804.00
0765 0711 14125 3,668.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	20.00000	73,360.00	18.70000	68,591.60	20.00000	73,360.00
0770 0711 14160 7.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	300.00000	2,100.00	286.00000	2,002.00	300.00000	2,100.00
0775 0711 14170 6.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	170.00000	1,020.00	165.00000	990.00	200.00000	1,200.00
0780 0711 16101 9.332 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,150.00000	57,391.80	5,852.00000	54,610.86	5,500.00000	51,326.00
0785 0711 16102 2.939 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,300.00000	21,454.70	6,969.60000	20,483.65	6,500.00000	19,103.50
0790 0711 16131 6.930 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,750.00000	12,127.50	1,669.80000	11,571.71	2,000.00000	13,860.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0795 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.019 GM	3,700.00000	70.30	3,339.60000	63.45	5,000.00000	95.00
0800 0711 16171 THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING 0.036 GM	1,250.00000	45.00	1,100.00000	39.60	3,000.00000	108.00
0805 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.828 GM	6,200.00000	48,533.60	5,852.00000	45,809.46	6,000.00000	46,968.00
0810 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.020 GM	7,300.00000	146.00	6,969.60000	139.39	7,000.00000	140.00
0815 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 44.000 SF	4.50000	198.00	4.40000	193.60	5.00000	220.00
0820 0920714100 GREEN COLORED PAVEMENT MARKINGS, BIKE LANE 2,144.000 SF	10.00000	21,440.00	8.80000	18,867.20	12.00000	25,728.00
0003 Signing Section Totals:		**$541,251.15**		**$551,371.69**		**$586,932.70**

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0825 0630 2 12 1,200.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	45.00000	54,000.00	33.00000	39,600.00	32.00000	38,400.00
0830 0635 2 11 77.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,600.00000	123,200.00	1,432.20000	110,279.40	1,200.00000	92,400.00
0835 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	1,200.00000	1,200.00	1,607.65000	1,607.65	1,800.00000	1,800.00
0840 0639 2 1 250.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	11.00000	2,750.00	7.70000	1,925.00	8.00000	2,000.00
0845 0639 2 6 50.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.20000	10.00	4.40000	220.00	5.00000	250.00
0850 0639 3 11 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	7,000.00000	14,000.00	3,575.55000	7,151.10	4,000.00000	8,000.00
0855 0639 3 60 1.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	850.00000	850.00	1,452.00000	1,452.00	2,000.00000	2,000.00
0860 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,250.00000	8,500.00	3,110.25000	6,220.50	3,000.00000	6,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0865 0715 1 12 4,705.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	3.50000	16,467.50	3.30000	15,526.50	4.00000	18,820.00
0870 0715 1 13 117.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	4.00000	468.00	5.28000	617.76	5.00000	585.00
0875 0715 1 60 2,769.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.25000	692.25	1.10000	3,045.90	2.00000	5,538.00
0880 0715 7 11 2.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	22,500.00000	45,000.00	18,542.70000	37,085.40	19,000.00000	38,000.00
0885 0715 7 41 2.000 LOAD CENTER, REMOVE, SECONDARY VOLTAGE EA	1,200.00000	2,400.00	1,306.80000	2,613.60	1,300.00000	2,600.00
0890 0715 11211 3.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD EA	2,150.00000	6,450.00	1,992.10000	5,976.30	2,000.00000	6,000.00
0895 0715 61452 2.000 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH EA	9,000.00000	18,000.00	8,828.60000	17,657.20	9,000.00000	18,000.00
0900 0715 69000 1.000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION EA	900.00000	900.00	1,391.50000	1,391.50	1,600.00000	1,600.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0905 0715500 1 7.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	900.00000	6,300.00	1,109.35000	7,765.45	1,100.00000	7,700.00
0910 0715500 11 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL	2,000.00000	6,000.00	2,193.95000	6,581.85	2,200.00000	6,600.00
0004 Lighting Section Totals:		**$307,187.75**		**$266,717.11**		**$256,293.00**
SECTION: 0005 Signalization						
0915 0630 2 12 6,797.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	55.00000	373,835.00	50.05000	340,189.85	50.00000	339,850.00
0920 0632 7 1 10.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	12,000.00000	120,000.00	9,087.10000	90,871.00	9,000.00000	90,000.00
0925 0632 7 6 4.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	850.00000	3,400.00	1,900.80000	7,603.20	1,900.00000	7,600.00
0930 0635 2 11 234.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,450.00000	339,300.00	1,432.20000	335,134.80	1,200.00000	280,800.00
0935 0635 2 12 7.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,500.00000	17,500.00	3,032.70000	21,228.90	2,800.00000	19,600.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0940 0639 1122 9.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,000.00000	45,000.00	6,151.75000	55,365.75	6,000.00000	54,000.00
0945 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	850.00000	850.00	1,648.35000	1,648.35	2,000.00000	2,000.00
0950 0639 1620 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	650.00000	650.00	1,231.45000	1,231.45	2,000.00000	2,000.00
0955 0639 2 1 1,975.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	10.50000	20,737.50	7.70000	15,207.50	8.00000	15,800.00
0960 0639 2 6 481.000 LF ELECTRICAL SERVICE WIRE, REMOVE	0.25000	120.25	1.10000	529.10	1.00000	481.00
0965 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3,300.00000	3,300.00	3,438.60000	3,438.60	3,500.00000	3,500.00
0970 0639 3 60 7.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	700.00000	4,900.00	816.75000	5,717.25	1,000.00000	7,000.00
0975 0641 2 12 9.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,500.00000	31,500.00	3,025.00000	27,225.00	3,000.00000	27,000.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0980 0641 2 60 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	850.00000	850.00	774.40000	774.40	1,000.00000	1,000.00
0985 0646 1 11 37.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,500.00000	92,500.00	3,118.50000	115,384.50	3,000.00000	111,000.00
0990 0646 1 12 1.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	2,500.00000	2,500.00	2,274.80000	2,274.80	3,000.00000	3,000.00
0995 0646 1 60 21.000 EA ALUMINUM SIGNALS POLE, REMOVE	650.00000	13,650.00	293.70000	6,167.70	300.00000	6,300.00
1000 0649 21 10 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	90,000.00000	180,000.00	90,494.80000	180,989.60	100,000.00000	200,000.00
1005 0649 21 15 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	100,000.00000	200,000.00	85,822.55000	171,645.10	100,000.00000	200,000.00
1010 0649 26 3 4.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	4,000.00000	16,000.00	5,227.20000	20,908.80	5,000.00000	20,000.00
1015 0650 1 14 19.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,500.00000	28,500.00	1,710.50000	32,499.50	1,700.00000	32,300.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1020 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	2,000.00000	8,000.00	2,031.70000	8,126.80	2,000.00000	8,000.00
1025 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 80.000 EA	450.00000	36,000.00	532.40000	42,592.00	600.00000	48,000.00
1030 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 33.000 AS	750.00000	24,750.00	1,214.95000	40,093.35	1,200.00000	39,600.00
1035 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,700.00000	8,500.00	2,022.90000	10,114.50	2,000.00000	10,000.00
1040 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 19.000 AS	110.00000	2,090.00	196.90000	3,741.10	200.00000	3,800.00
1045 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 10.000 EA	375.00000	3,750.00	577.50000	5,775.00	600.00000	6,000.00
1050 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 23.000 AS	2,000.00000	46,000.00	2,202.20000	50,650.60	2,100.00000	48,300.00
1055 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 15.000 EA	6,000.00000	90,000.00	6,647.30000	99,709.50	6,500.00000	97,500.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1060 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 19.000 EA	2,750.00000	52,250.00	4,973.65000	94,499.35	4,800.00000	91,200.00
1065 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 6.000 EA	225.00000	1,350.00	712.80000	4,276.80	700.00000	4,200.00
1070 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 18.000 EA	250.00000	4,500.00	586.85000	10,563.30	600.00000	10,800.00
1075 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 39.000 EA	2,000.00000	78,000.00	2,411.20000	94,036.80	2,400.00000	93,600.00
1080 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 25.000 EA	110.00000	2,750.00	72.60000	1,815.00	70.00000	1,750.00
1085 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	60,000.00000	60,000.00	47,142.70000	47,142.70	47,000.00000	47,000.00
1090 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	950.00000	950.00	1,669.80000	1,669.80	2,000.00000	2,000.00
1095 0671 2 40 TRAFFIC CONTROLLER, MODIFY 7.000 EA	7,000.00000	49,000.00	5,760.70000	40,324.90	5,600.00000	39,200.00

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT, LLC D/B/A B		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1100 0676 1500 1.000 EA TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY	15,000.00000	15,000.00	6,022.50000	6,022.50	5,900.00000	5,900.00
1105 0676 2600 1.000 EA ITS CABINET- REMOVE	850.00000	850.00	1,306.80000	1,306.80	1,200.00000	1,200.00
1110 0682 1600 1.000 EA ITS CCTV CAMERA, REMOVE & DISPOSAL	250.00000	250.00	726.00000	726.00	1,000.00000	1,000.00
1115 0684 90102 1.000 EA NETWORK DEVICE, CELLULAR MODEM	2,000.00000	2,000.00	4,936.80000	4,936.80	5,000.00000	5,000.00
1120 0700 3201 14.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	1,000.00000	14,000.00	992.75000	13,898.50	1,000.00000	14,000.00
1125 0700 3601 5.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	225.00000	1,125.00	153.45000	767.25	150.00000	750.00
1130 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,000.00000	12,000.00	3,605.80000	14,423.20	3,500.00000	14,000.00
0005 Signalization Section Totals:		**$2,008,207.75**		**$2,033,247.70**		**$2,016,031.00**

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) BACALLAO CONSTRUCTION & **ENGINEERING DEVELOPMENT, LLC D/B/A B**		(2) GENERAL ASPHALT COMPANY, LLC		(3) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$12,437,113.13**		**$12,469,442.13**		**13,134,003.64**

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 — 708.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	243.78000	172,596.24	60.00000	42,480.00		
0001 Structures Section Totals:		**$172,596.24**		**$42,480.00**		
SECTION: 0002 Roadway						
0010 0101 1 — (1.000) LS MOBILIZATION 44757515201	263,600.00000	263,600.00	1,000,000.00000	1,000,000.00		
0015 0101 1 — (1.000) LS MOBILIZATION 44758215201	131,800.00000	131,800.00	200,000.00000	200,000.00		
0020 0101 1 — (1.000) LS MOBILIZATION 44779815201	393,400.00000	393,400.00	100,000.00000	100,000.00		
0025 0101 1 — (1.000) LS MOBILIZATION 44780215201	395,400.00000	395,400.00	100,000.00000	100,000.00		
0030 0102 1 — (220.000) DA (LS) MAINTENANCE OF TRAFFIC 44757515201	90,000.00000	90,000.00	1,000,000.00000	1,000,000.00		
0035 0102 1 — (140.000) DA (LS) MAINTENANCE OF TRAFFIC 44758215201	40,000.00000	40,000.00	200,000.00000	200,000.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 MAINTENANCE OF TRAFFIC 44779815201 (250.000) DA (LS)	150,000.00000	150,000.00	100,000.00000	100,000.00		
0045 0102 1 MAINTENANCE OF TRAFFIC 44780215201 (270.000) DA (LS)	150,000.00000	150,000.00	100,000.00000	100,000.00		
0050 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 44757515201 (1115.000) SY (LS)	0.01000	0.01	300,000.00000	300,000.00		
0055 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 789.500 CY	55.00000	43,422.50	30.00000	23,685.00		
0060 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44757515201 (29.000) SY (LS)	10,000.00000	10,000.00	10,000.00000	10,000.00		
0065 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44780215201 (583.000) SY (LS)	60,000.00000	60,000.00	10,000.00000	10,000.00		
0070 0102 14 TRAFFIC CONTROL OFFICER 1,039.000 HR	95.00000	98,705.00	85.00000	88,315.00		
0075 0102 60 WORK ZONE SIGN 91,080.000 ED	0.25000	22,770.00	0.19000	17,305.20		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 61 BUSINESS SIGN 7.000 EA	72.00000	504.00	55.00000	385.00		
0085 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 3,077.000 LF	0.01000	30.77	55.00000	169,235.00		
0090 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 444.000 LF	0.01000	4.44	30.00000	13,320.00		
0095 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 190,160.000 ED	0.12000	22,819.20	0.09000	17,114.40		
0100 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 355,876.000 FD	0.04000	14,235.04	0.03000	10,676.28		
0105 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 3,030.000 ED	6.54000	19,816.20	5.00000	15,150.00		
0110 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,250.000 ED	11.77000	38,252.50	9.00000	29,250.00		
0115 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 5,000.000 ED	6.00000	30,000.00	12.00000	60,000.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102107 1 — 5,000.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.00000	30,000.00	12.00000	60,000.00		
0125 0102115 — 11,186.000 ED TYPE III BARRICADE	0.30000	3,355.80	0.23000	2,572.78		
0130 0102913 32 — 0.021 GM REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP	5,000.00000	105.00	13,500.00000	283.50		
0135 0104 10 3 — 2,165.000 LF SEDIMENT BARRIER	3.00000	6,495.00	3.00000	6,495.00		
0140 0104 18 — 236.000 EA INLET PROTECTION SYSTEM	250.00000	59,000.00	100.00000	23,600.00		
0145 0107 1 — 542.740 AC LITTER REMOVAL	30.00000	16,282.20	55.00000	29,850.70		
0150 0107 2 — 395.940 AC MOWING	95.00000	37,614.30	55.00000	21,776.70		
0155 0108 1 — (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44757515201	5,000.00000	5,000.00	5,000.00000	5,000.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44779815201	10,000.00000	10,000.00	5,000.00000	5,000.00		
0165 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44780215201	20,000.00000	20,000.00	5,000.00000	5,000.00		
0170 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44779815201	12,000.00000	12,000.00	5,000.00000	5,000.00		
0175 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44780215201	7,000.00000	7,000.00	5,000.00000	5,000.00		
0180 0110 1 1 (0.710) AC (LS) CLEARING & GRUBBING 44757515201	160,000.00000	160,000.00	800,000.00000	800,000.00		
0185 0110 1 1 (0.060) AC (LS) CLEARING & GRUBBING 44758215201	35,000.00000	35,000.00	300,000.00000	300,000.00		
0190 0110 1 1 (1.090) AC (LS) CLEARING & GRUBBING 44779815201	190,000.00000	190,000.00	10,000.00000	10,000.00		
0195 0110 1 1 (3.420) AC (LS) CLEARING & GRUBBING 44780215201	180,000.00000	180,000.00	30,000.00000	30,000.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0110 4 10 REMOVAL OF EXISTING CONCRETE 7,997.000 SY	31.00000	247,907.00	24.00000	191,928.00		
0205 0110 21 TREE PROTECTION BARRIER 208.000 LF	12.00000	2,496.00	15.00000	3,120.00		
0210 0110 22 TREE ROOT AND BRANCH PRUNING 1.000 EA	2,000.00000	2,000.00	1,500.00000	1,500.00		
0215 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 781.700 CY	30.00000	23,451.00	25.00000	19,542.50		
0220 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44757515201 (1.000) LS	35,000.00000	35,000.00	50,000.00000	50,000.00		
0225 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44779815201 (1.000) LS	5,000.00000	5,000.00	10,000.00000	10,000.00		
0230 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44780215201 (1.000) LS	55,000.00000	55,000.00	50,000.00000	50,000.00		
0235 0160 4 TYPE B STABILIZATION 5,532.000 SY	0.01000	55.32	1.00000	5,532.00		
0240 0285701 OPTIONAL BASE, BASE GROUP 01 428.000 SY	88.00000	37,664.00	35.00000	14,980.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0285711 5,269.000 OPTIONAL BASE, BASE GROUP 11 SY	72.00000	379,368.00	30.00000	158,070.00		
0250 0286 1 3,605.000 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS SY	55.00000	198,275.00	35.00000	126,175.00		
0255 0327 70 4 3,591.000 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH SY	10.60000	38,064.60	9.00000	32,319.00		
0260 0327 70 6 164,137.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	3.50000	574,479.50	2.70000	443,169.90		
0265 0334 1 13 1,231.200 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	274.00000	337,348.80	140.00000	172,368.00		
0270 0334 1 57 296.200 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, HIGH POLYMER TN	347.00000	102,781.40	200.00000	59,240.00		
0275 0337 7 83 14,037.600 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	210.00000	2,947,896.00	250.00000	3,509,400.00		
0280 0337 7 93 296.300 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, HIGH POLYMER TN	365.00000	108,149.50	200.00000	59,260.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 19.000 TN	650.00000	12,350.00	500.00000	9,500.00		
0290 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 38.500 CY	1,100.00000	42,350.00	565.00000	21,752.50		
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	8,600.00000	8,600.00	10,000.00000	10,000.00		
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	12,300.00000	12,300.00	13,000.00000	13,000.00		
0305 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 2.000 EA	4,700.00000	9,400.00	6,000.00000	12,000.00		
0310 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	9,400.00000	47,000.00	11,000.00000	55,000.00		
0315 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10' 2.000 EA	12,300.00000	24,600.00	15,000.00000	30,000.00		
0320 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	12,500.00000	12,500.00	10,000.00000	10,000.00		
0325 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	9,300.00000	9,300.00	9,000.00000	9,000.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0425 2 71 MANHOLES, J-7, <10' 4.000 EA	11,000.00000	44,000.00	15,000.00000	60,000.00		
0335 0425 5 MANHOLE, ADJUST 151.000 EA	1,000.00000	151,000.00	500.00000	75,500.00		
0340 0425 15 56 INLET TOP, REPLACE, APRON FOR INLET TOP 34.000 EA	1,100.00000	37,400.00	800.00000	27,200.00		
0345 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 56.000 LF	250.00000	14,000.00	200.00000	11,200.00		
0350 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 26.000 LF	750.00000	19,500.00	350.00000	9,100.00		
0355 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 64.000 LF	520.00000	33,280.00	250.00000	16,000.00		
0360 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 113.000 LF	230.00000	25,990.00	200.00000	22,600.00		
0365 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 8.000 LF	715.00000	5,720.00	800.00000	6,400.00		
0370 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 204.000 LF	45.00000	9,180.00	70.00000	14,280.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0515 2111 PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 380.000 LF	123.00000	46,740.00	135.00000	51,300.00		
0380 0515 2500 PEDESTRIAN / BICYCLE RAILING, RELOCATE 153.000 LF	70.20000	10,740.60	30.00000	4,590.00		
0385 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 280.000 LF	51.00000	14,280.00	33.00000	9,240.00		
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,733.000 LF	52.00000	298,116.00	33.00000	189,189.00		
0395 0520 2 4 CONCRETE CURB, TYPE D 622.000 LF	55.00000	34,210.00	28.00000	17,416.00		
0400 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 10.000 LF	61.00000	610.00	150.00000	1,500.00		
0405 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 146.000 SY	120.00000	17,520.00	85.00000	12,410.00		
0410 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 3,271.000 SY	68.00000	222,428.00	55.00000	179,905.00		
0415 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 3,170.000 SY	80.00000	253,600.00	70.00000	221,900.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0527 2 DETECTABLE WARNINGS 1,902.000 SF	140.00000	266,280.00	40.00000	76,080.00		
0425 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 50.000 LF	21.00000	1,050.00	16.00000	800.00		
0430 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 508.000 LF	15.00000	7,620.00	27.00000	13,716.00		
0435 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 3.000 EA	3,700.00000	11,100.00	4,200.00000	12,600.00		
0440 0536 73 GUARDRAIL REMOVAL 262.000 LF	2.20000	576.40	1.50000	393.00		
0445 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 1.000 EA	1,410.00000	1,410.00	1,600.00000	1,600.00		
0450 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 5.000 EA	3,300.00000	16,500.00	3,200.00000	16,000.00		
0455 0570 1 2 PERFORMANCE TURF, SOD 16,145.000 SY	6.00000	96,870.00	5.05000	81,532.25		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0570 1 3 10,033.000 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 SY	7.80000	78,257.40	5.05000	50,666.65		
0465 0630 2 12 144.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	47.30000	6,811.20	45.75000	6,588.00		
0470 0635 2 11 2.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	1,250.00000	2,500.00	1,814.00000	3,628.00		
0475 0639 8130 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44757515201 LS	2,000.00000	2,000.00	2,000.00000	2,000.00		
0480 0639 8130 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44758215201 LS	1,000.00000	1,000.00	1,000.00000	1,000.00		
0485 0639 8130 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44779815201 LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
0490 0639 8130 (1.000) ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44780215201 LS	3,000.00000	3,000.00	3,000.00000	3,000.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,950.00000	7,800.00	2,001.00000	8,004.00		
0500 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	2,700.00000	10,800.00	2,034.00000	8,136.00		
0505 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 1.000 EA	9,600.00000	9,600.00	7,698.00000	7,698.00		
0510 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 277.000 EA	4.00000	1,108.00	87.00000	24,099.00		
0515 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.927 GM	1,400.00000	5,497.80	1,500.00000	5,890.50		
0520 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.078 GM	1,950.00000	2,102.10	2,000.00000	2,156.00		
0525 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,264.000 LF	1.80000	5,875.20	1.70000	5,548.80		
0530 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 994.000 LF	1.80000	1,789.20	1.80000	1,789.20		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0710 11125 568.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.90000	1,079.20	3.00000	1,704.00		
0540 0710 11131 2.563 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	500.00000	1,281.50	48,590.00000	124,536.17		
0545 0710 11133 0.019 GM PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	530.00000	10.07	970.00000	18.43		
0550 0710 11141 0.485 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	777.00000	376.85	750.00000	363.75		
0555 0710 11160 19.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.00000	760.00	40.00000	760.00		
0560 0710 11170 102.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	41.00000	4,182.00	40.00000	4,080.00		
0565 0710 11201 2.836 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,560.00000	4,424.16	1,500.00000	4,254.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0570 0710 11202 — 0.017 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,250.00000	21.25	2,000.00000	34.00		
0575 0710 11224 — 103.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.80000	185.40	1.80000	185.40		
0580 0710 11241 — 0.285 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	770.00000	219.45	750.00000	213.75		
0585 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44757515201	20,639.00000	20,639.00	20,639.00000	20,639.00		
0590 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44758215201	6,933.00000	6,933.00	6,933.00000	6,933.00		
0595 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44779815201	55,317.00000	55,317.00	55,317.00000	55,317.00		
0600 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44780215201	46,272.00000	46,272.00	46,272.00000	46,272.00		
0002 Roadway Section Totals:		**$9,945,510.86**		**$11,484,837.36**		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0605 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 173.000 AS	420.00000	72,660.00	433.21000	74,945.33		
0610 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	1,400.00000	15,400.00	1,401.00000	15,411.00		
0615 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 12.000 AS	1,780.00000	21,360.00	1,798.00000	21,576.00		
0620 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 5.000 AS	2,800.00000	14,000.00	2,894.00000	14,470.00		
0625 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	235.00000	940.00	235.00000	940.00		
0630 0700 1 60 SINGLE POST SIGN, REMOVE 63.000 AS	30.00000	1,890.00	30.00000	1,890.00		
0635 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	4,500.00000	9,000.00	4,557.00000	9,114.00		
0640 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	5,200.00000	10,400.00	5,131.00000	10,262.00		
0645 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	7,850.00000	15,700.00	7,940.00000	15,880.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0650 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	960.00000	1,920.00	965.00000	1,930.00		
0655 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	250.00000	750.00	259.00000	777.00		
0660 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 32.000 EA	130.00000	4,160.00	131.00000	4,192.00		
0665 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	85.00000	85.00	86.00000	86.00		
0670 0700 13 12 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' 17.000 EA	90.00000	1,530.00	78.00000	1,326.00		
0675 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 21.000 EA	110.00000	2,310.00	120.00000	2,520.00		
0680 0704 1 2 TUBULAR MARKER, DURABLE, 36" YELLOW POST 18.000 EA	200.00000	3,600.00	165.00000	2,970.00		
0685 0705 10 1 OBJECT MARKER, TYPE 1 33.000 EA	200.00000	6,600.00	225.00000	7,425.00		
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 35.000 EA	106.14000	3,714.90	86.50000	3,027.50		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 3,627.000 EA	4.00000	14,508.00	3.87000	14,036.49		
0700 0710 12290 PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE 612.000 SF	4.20000	2,570.40	4.00000	2,448.00		
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44757515201 (1.000) LS	5,500.00000	5,500.00	5,891.00000	5,891.00		
0710 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44779815201 (1.000) LS	60,000.00000	60,000.00	61,043.00000	61,043.00		
0715 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44780215201 (1.000) LS	45,000.00000	45,000.00	48,028.00000	48,028.00		
0720 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 6,573.000 LF	3.50000	23,005.50	3.31000	21,756.63		
0725 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,566.000 LF	5.10000	13,086.60	4.98000	12,778.68		
0730 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,842.000 LF	6.50000	11,973.00	6.62000	12,194.04		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 11141 0.341 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,300.00000	784.30	2,350.00000	801.35		
0740 0711 11160 27.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	75.00000	2,025.00	74.00000	1,998.00		
0745 0711 11170 212.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	66.00000	13,992.00	63.00000	13,356.00		
0750 0711 11180 59.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	8.00000	472.00	8.00000	472.00		
0755 0711 11224 163.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.10000	831.30	4.98000	811.74		
0760 0711 11241 0.634 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,300.00000	1,458.20	2,350.00000	1,489.90		
0765 0711 14125 3,668.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.00000	66,024.00	17.58000	64,483.44		
0770 0711 14160 7.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	280.00000	1,960.00	270.00000	1,890.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 6.000 EA	160.00000	960.00	153.00000	918.00		
0780 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.332 GM	4,800.00000	44,793.60	4,732.00000	44,159.02		
0785 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 2.939 GM	6,500.00000	19,103.50	6,323.00000	18,583.30		
0790 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.930 GM	1,300.00000	9,009.00	1,186.00000	8,218.98		
0795 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.019 GM	1,200.00000	22.80	5,000.00000	95.00		
0800 0711 16171 THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING 0.036 GM	2,000.00000	72.00	2,350.00000	84.60		
0805 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.828 GM	4,800.00000	37,574.40	4,732.00000	37,042.10		
0810 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.020 GM	6,500.00000	130.00	6,323.00000	126.46		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 44.000 SF	5.00000	220.00	5.00000	220.00		
0820 0920714100 GREEN COLORED PAVEMENT MARKINGS, BIKE LANE 2,144.000 SF	12.00000	25,728.00	11.75000	25,192.00		
0003 Signing Section Totals:		**$586,823.50**		**$586,859.56**		
SECTION: 0004 Lighting						
0825 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,200.000 LF	45.00000	54,000.00	32.49000	38,988.00		
0830 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 77.000 EA	1,700.00000	130,900.00	1,814.00000	139,678.00		
0835 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	1,200.00000	1,200.00	717.00000	717.00		
0840 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 250.000 LF	12.00000	3,000.00	11.64000	2,910.00		
0845 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 50.000 LF	0.20000	10.00	0.60000	30.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0850 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	7,500.00000	15,000.00	4,401.00000	8,802.00		
0855 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	1,200.00000	1,200.00	717.00000	717.00		
0860 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	4,700.00000	9,400.00	4,090.00000	8,180.00		
0865 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 4,705.000 LF	3.50000	16,467.50	3.55000	16,702.75		
0870 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 117.000 LF	4.20000	491.40	3.66000	428.22		
0875 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 2,769.000 LF	0.30000	830.70	0.60000	1,661.40		
0880 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	23,500.00000	47,000.00	17,744.00000	35,488.00		
0885 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 2.000 EA	1,500.00000	3,000.00	717.00000	1,434.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0890 0715 11211 3.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	2,500.00000	7,500.00	1,844.00000	5,532.00		
0895 0715 61452 2.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH	9,200.00000	18,400.00	12,186.00000	24,372.00		
0900 0715 69000 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,000.00000	1,000.00	1,434.00000	1,434.00		
0905 0715500 1 7.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	950.00000	6,650.00	1,216.00000	8,512.00		
0910 0715500 11 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL	2,300.00000	6,900.00	2,834.00000	8,502.00		
0004 Lighting Section Totals:		**$322,949.60**		**$304,088.37**		
SECTION: 0005 Signalization						
0915 0630 2 12 6,797.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	57.00000	387,429.00	42.14000	286,425.58		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0920 0632 7 1 — 10.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	13,600.00000	136,000.00	9,238.00000	92,380.00		
0925 0632 7 6 — 4.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	1,000.00000	4,000.00	956.00000	3,824.00		
0930 0635 2 11 — 234.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,550.00000	362,700.00	1,756.00000	410,904.00		
0935 0635 2 12 — 7.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,500.00000	17,500.00	3,061.00000	21,427.00		
0940 0639 1122 — 9.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,550.00000	49,950.00	6,034.00000	54,306.00		
0945 0639 1610 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1,100.00000	1,100.00	717.00000	717.00		
0950 0639 1620 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	770.00000	770.00	717.00000	717.00		
0955 0639 2 1 — 1,975.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.00000	25,675.00	11.64000	22,989.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0960 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 481.000 LF	0.20000	96.20	0.60000	288.60		
0965 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	3,820.00000	3,820.00	4,401.00000	4,401.00		
0970 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 7.000 EA	750.00000	5,250.00	717.00000	5,019.00		
0975 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 9.000 EA	3,750.00000	33,750.00	4,090.00000	36,810.00		
0980 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE 1.000 EA	1,200.00000	1,200.00	956.00000	956.00		
0985 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 37.000 EA	2,600.00000	96,200.00	2,549.00000	94,313.00		
0990 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	2,630.00000	2,630.00	2,473.00000	2,473.00		
0995 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 21.000 EA	760.00000	15,960.00	478.00000	10,038.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1000 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	92,000.00000	184,000.00	105,291.00000	210,582.00		
1005 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 2.000 EA	105,000.00000	210,000.00	102,288.00000	204,576.00		
1010 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 4.000 EA	4,600.00000	18,400.00	7,217.00000	28,868.00		
1015 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 19.000 AS	1,600.00000	30,400.00	1,489.00000	28,291.00		
1020 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	2,100.00000	8,400.00	1,781.00000	7,124.00		
1025 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 80.000 EA	500.00000	40,000.00	1,025.00000	82,000.00		
1030 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 33.000 AS	800.00000	26,400.00	1,115.00000	36,795.00		
1035 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,700.00000	8,500.00	1,992.00000	9,960.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1040 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 19.000 AS	130.00000	2,470.00	119.00000	2,261.00		
1045 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 10.000 EA	400.00000	4,000.00	345.00000	3,450.00		
1050 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 23.000 AS	2,100.00000	48,300.00	1,966.00000	45,218.00		
1055 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 15.000 EA	6,200.00000	93,000.00	7,563.00000	113,445.00		
1060 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 19.000 EA	2,850.00000	54,150.00	4,956.00000	94,164.00		
1065 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 6.000 EA	250.00000	1,500.00	478.00000	2,868.00		
1070 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 18.000 EA	270.00000	4,860.00	449.00000	8,082.00		
1075 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 39.000 EA	2,100.00000	81,900.00	2,499.00000	97,461.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1080 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 25.000 EA	125.00000	3,125.00	119.00000	2,975.00		
1085 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	63,000.00000	63,000.00	49,120.00000	49,120.00		
1090 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,100.00000	1,100.00	956.00000	956.00		
1095 0671 2 40 TRAFFIC CONTROLLER, MODIFY 7.000 EA	7,700.00000	53,900.00	3,646.00000	25,522.00		
1100 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY 1.000 EA	15,600.00000	15,600.00	3,646.00000	3,646.00		
1105 0676 2600 ITS CABINET- REMOVE 1.000 EA	1,100.00000	1,100.00	956.00000	956.00		
1110 0682 1600 ITS CCTV CAMERA, REMOVE & DISPOSAL 1.000 EA	250.00000	250.00	597.00000	597.00		
1115 0684 90102 NETWORK DEVICE, CELLULAR MODEM 1.000 EA	1,800.00000	1,800.00	2,814.00000	2,814.00		
1120 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 14.000 EA	1,200.00000	16,800.00	1,188.00000	16,632.00		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OHLA USA INC		(5) ASPHALT GROUP, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1125 0700 3601 5.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	260.00000	1,300.00	119.00000	595.00		
1130 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,300.00000	13,200.00	4,298.00000	17,192.00		
0005 Signalization Section Totals:		**$2,131,485.20**		**$2,144,138.18**		
Contract Grand Totals:		**$13,159,365.40**		**$14,562,403.47**		

Letting: CT240228 February 28, 2024 **Call Order:** 019 **Contract:** T6557

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 03/13/2024

Manager, Contracts Administration Office