LBTHEAD VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T1043 PROPOSAL DESC :
LETTING DATE : 12/03/03 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling,
SET-ASIDE : U/R CODE : resurfacing, concrete rehabilitation, drainage improvements
CONTRACT TIME : 120 CALENDAR DAYS and signalization on SR 600.

FINPROJ(S) : 19769115201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME(*) : US 92 (HINSON AVE) S.R. NO.(*) : SR 600 US NO.(*) :US 92
PROJ LIMITS(*): FROM 10TH STREET TO 17TH STREET

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GILBERT SOUTHERN CORP.	Responsive	Winning bid	$ 1,088,381.20	0.000%
2	LANE CONSTRUCTION CORPORATION (THE)	Responsive		$ 1,189,756.26	9.314%
3	APAC-SOUTHEAST, INC.	Responsive		$ 1,194,299.94	9.731%
4	CHERRY HILL CONSTRUCTION, INC.	Responsive		$ 1,395,875.27	28.252%

CALL ORDER : 001 PROPOSAL ID : T1043 PROPOSAL DESC :
LETTING DATE : 12/03/03 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling,
SET-ASIDE : U/R CODE : resurfacing, concrete rehabilitation, drainage improvements
CONTRACT TIME : 120 CALENDAR DAYS and signalization on SR 600.

FINPROJ(S) : 19769115201 (*) F.A. NO. : N/A COUNTIES : POLK

LOCAL NAME(*) : US 92 (HINSON AVE) S.R. NO.(*) : SR 600 US NO.(*) :
PROJ LIMITS(*): FROM 10TH STREET TO 17TH STREET

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY								
0005 0101 1 MOBILIZATION 19770015201		LUMP	165800.00000	165800.00	150000.00000	150000.00	80952.25000	80952.25
0010 0102 1 MAINTENANCE OF TRAFFIC 19770015201	120.000	LS	212500.00000	212500.00	153000.00000	153000.00	140000.00000	140000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	53.000	MH	40.00000	2120.00	40.00000	2120.00	50.00000	2650.00
0020 0102 60 WORK ZONE SIGNS	3955.000	ED	0.25000	988.75	0.25000	988.75	0.40000	1582.00
0025 0102 61 BUSINESS SIGNS	8.000	EA	50.00000	400.00	50.00000	400.00	10.00000	80.00
0030 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	420.000	LF	35.00000	14700.00	30.00000	12600.00	13.00000	5460.00
0035 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	420.000	LF	20.00000	8400.00	6.00000	2520.00	6.00000	2520.00
0040 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1350.000	ED	0.20000	270.00	0.15000	202.50	0.30000	405.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1762.000	ED	0.50000	881.00	0.50000	881.00	0.50000	881.00
0050 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	263.000	EA	4.00000	1052.00	3.00000	789.00	3.00000	789.00
0055 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	168.000	ED	0.20000	33.60	0.15000	25.20	0.30000	50.40

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0060 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000	LO	900.00000	1800.00	2000.00000	4000.00	1300.00000	2600.00
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	240.000	ED	30.00000	7200.00	20.00000	4800.00	20.00000	4800.00
0070 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	240.000	DA	5.00000	1200.00	6.00000	1440.00	22.00000	5280.00
0075 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	4668.000	LF	1.50000	7002.00	1.10000	5134.80	1.10000	5134.80
0080 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	6207.000	LF	1.50000	9310.50	1.10000	6827.70	1.10000	6827.70
0085 0104 16 ROCK BAGS	300.000	EA	5.00000	1500.00	15.00000	4500.00	6.00000	1800.00
0095 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3157.000	SY	25.00000	78925.00	42.00000	132594.00	44.00000	138908.00
0100 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	134.000	SY	3.00000	402.00	20.00000	2680.00	38.25000	5125.50
0105 0327 70 15 MILLING EXIST ASPH PAVT (2 3/4" AVG DEPTH)	1614.000	SY	5.00000	8070.00	4.00000	6456.00	7.50000	12105.00
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	100.900	TN	143.00000	14428.70	115.00000	11603.50	175.00000	17657.50
0115 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	134.000	TN	143.00000	19162.00	122.00000	16348.00	190.00000	25460.00
0120 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.200	TN	225.00000	2295.00	355.00000	3621.00	150.00000	1530.00
0125 0350 72 CLEANING & RESEALING JOINTS	8935.000	LF	2.60000	23231.00	3.00000	26805.00	2.80000	25018.00
0130 0352 70 GRINDING CONCRETE PAVT	2888.000	SY	3.50000	10108.00	8.00000	23104.00	5.00000	14440.00
0135 0353 70 CONC PAVT SLAB REPLACEMENT	560.700	CY	150.00000	84105.00	375.00000	210262.50	400.00000	224280.00
0140 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	2.000	EA	3700.00000	7400.00	4500.00000	9000.00	4200.00000	8400.00

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0145 0425 1881 INLETS (BARRIER WALL,RIGID,CURB & GUTTER) (<10')	6.000	EA	3700.00000	22200.00	3500.00000	21000.00	4200.00000	25200.00
0150 0520 1 10 CURB & GUTTER CONC (TYPE F)	1027.000	LF	20.00000	20540.00	20.00000	20540.00	21.00000	21567.00
0155 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	774.000	LF	60.00000	46440.00	80.00000	61920.00	140.00000	108360.00
0160 0522 1 SIDEWALK CONC (4" THICK)	342.000	SY	35.00000	11970.00	30.00000	10260.00	27.00000	9234.00
0165 0522 2 SIDEWALK CONC (6" THICK)	294.000	SY	45.00000	13230.00	35.00000	10290.00	35.00000	10290.00
0167 0536 73 GUARDRAIL REMOVAL	25.000	LF	350.00000	8750.00	5.00000	125.00	6.30000	157.50
0170 0570 9 WATER FOR GRASS	5.500	MG	0.01000	0.06	1.00000	5.50	0.10000	0.55
0175 0575 1 SODDING	895.000	SY	2.00000	1790.00	3.00000	2685.00	1.87000	1673.65
0180 0710 6 DIRECTIONAL ARROWS, PAINTED	30.000	EA	20.00000	600.00	25.00000	750.00	23.00000	690.00
0185 0710 7 PAVT MESSAGE, PAINTED	2.000	EA	35.00000	70.00	40.00000	80.00	32.00000	64.00
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2.306	NM	600.00000	1383.60	600.00000	1383.60	570.00000	1314.42
0195 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	1.491	LF	1.00000	1.49	10.00000	14.91	570.00000	849.87
0200 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1526.000	LF	1.25000	1907.50	0.40000	610.40	0.65000	991.90
0205 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	468.000	LF	1.50000	702.00	1.00000	468.00	1.30000	608.40
0210 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	1458.000	LF	1.00000	1458.00	0.70000	1020.60	1.00000	1458.00

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0215 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	60.000	LF	1.00000	60.00	0.25000	15.00	0.40000	24.00
0220 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 19769115201		LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION TOTALS			$	864,387.20	$	973,870.96	$	967,219.44
SECTION 0002 SIGNING								
0225 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	1.000	AS	300.00000	300.00	200.00000	200.00	150.00000	150.00
0227 0700 40 2 SIGN SINGLE POST (12 - 25)	3.000	AS	1000.00000	3000.00	525.00000	1575.00	750.00000	2250.00
0229 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	4.000	AS	45.00000	180.00	25.00000	100.00	23.00000	92.00
0237 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	315.000	EA	4.00000	1260.00	4.00000	1260.00	5.00000	1575.00
SECTION TOTALS			$	4,740.00	$	3,135.00	$	4,067.00
SECTION 0003 SIGNALIZATION								
0315 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	49.000	LF	15.00000	735.00	18.00000	882.00	10.00000	490.00
0320 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	478.000	LF	20.00000	9560.00	20.00000	9560.00	17.00000	8126.00
0325 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	63.000	LF	7.50000	472.50	8.00000	504.00	8.00000	504.00
0330 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	663.000	LF	3.50000	2320.50	3.00000	1989.00	3.50000	2320.50
0335 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	42.000	LF	9.50000	399.00	10.00000	420.00	10.00000	420.00
0340 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000	PI	2000.00000	4000.00	1500.00000	3000.00	2000.00000	4000.00

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0345 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	45.000	EA	170.00000	7650.00	200.00000	9000.00	175.00000	7875.00
0350 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	2.000	AS	700.00000	1400.00	800.00000	1600.00	725.00000	1450.00
0355 0639 2 1 ELECTRICAL SERVICE WIRE	717.000	LF	1.00000	717.00	0.90000	645.30	1.00000	717.00
0360 0641 1 STRAIN POLES GUYING(CONCRETE)	1.000	EA	415.00000	415.00	600.00000	600.00	430.00000	430.00
0365 0641 41112 PREST CONC POLE (F&I)(12' TYPE N-II SERVICE POLE)	2.000	EA	315.00000	630.00	500.00000	1000.00	330.00000	660.00
0370 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3) (2ND NO)POLE(R2)	1.000	EA	12100.00000	12100.00	11000.00000	11000.00	13000.00000	13000.00
0375 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	1.000	EA	14100.00000	14100.00	13000.00000	13000.00	15000.00000	15000.00
0380 0649725203 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C5) (2ND C2)POLE(R3)	1.000	EA	16400.00000	16400.00	15000.00000	15000.00	17000.00000	17000.00
0385 0649725404 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C5) (2ND C4)POLE(R4)	1.000	EA	19500.00000	19500.00	20000.00000	20000.00	20000.00000	20000.00
0390 0649726404 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C6) (2ND C4)POLE(R4)	1.000	EA	20100.00000	20100.00	19000.00000	19000.00	21000.00000	21000.00
0395 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	14.000	AS	675.00000	9450.00	600.00000	8400.00	700.00000	9800.00
0400 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	5.000	AS	1100.00000	5500.00	1000.00000	5000.00	1000.00000	5000.00
0405 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	14.000	AS	1200.00000	16800.00	1000.00000	14000.00	1250.00000	17500.00
0410 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	1.000	AS	2500.00000	2500.00	2000.00000	2000.00	2600.00000	2600.00

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0415 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	6.000 EA	80.00000	480.00	60.00000	360.00	85.00000	510.00
0420 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	14.000 EA	575.00000	8050.00	650.00000	9100.00	600.00000	8400.00
0425 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	3.000 EA	220.00000	660.00	150.00000	450.00	230.00000	690.00
0430 0660 1103 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)	16.000 EA	135.00000	2160.00	120.00000	1920.00	140.00000	2240.00
0435 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	4.000 AS	455.00000	1820.00	500.00000	2000.00	500.00000	2000.00
0440 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	12.000 AS	600.00000	7200.00	650.00000	7800.00	600.00000	7200.00
0445 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	2.000 EA	2000.00000	4000.00	6500.00000	13000.00	2000.00000	4000.00
0450 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	1.000 EA	95.00000	95.00	100.00000	100.00	100.00000	100.00
0455 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	15.000 EA	95.00000	1425.00	80.00000	1200.00	100.00000	1500.00
0460 0670 5111 CNTL ASSEM ACT SS F&I NEMA PRE(ONE)	2.000 AS	10600.00000	21200.00	10000.00000	20000.00	11000.00000	22000.00
0465 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	16.000 EA	30.00000	480.00	30.00000	480.00	30.00000	480.00
0470 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	30.00000	300.00	30.00000	300.00	30.00000	300.00
0475 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	4.000 EA	1850.00000	7400.00	600.00000	2400.00	2000.00000	8000.00
0480 0690 32 2 POLE REMOVAL(SHALLOW/BOLT ON ATTACH)	3.000 EA	1850.00000	5550.00	1100.00000	3300.00	2000.00000	6000.00

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0485 0690 50 CNTRL ASSEM REMOVE	2.000	EA	165.00000	330.00	150.00000	300.00	170.00000	340.00
0490 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000	EA	175.00000	175.00	150.00000	150.00	180.00000	180.00
0495 0690 90 CONDUIT & CABLING REMOVE	2.000	PI	150.00000	300.00	125.00000	250.00	150.00000	300.00
0500 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000	PI	150.00000	300.00	60.00000	120.00	150.00000	300.00
0505 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	8.000	EA	1550.00000	12400.00	1600.00000	12800.00	1300.00000	10400.00
0510 0700 48 60 SIGN PANELS (REMOVE)	4.000	EA	45.00000	180.00	30.00000	120.00	45.25000	181.00
SECTION TOTALS			$	219,254.00	$	212,750.30	$	223,013.50
CONTRACT TOTALS			$	1,088,381.20	$	1,189,756.26	$	1,194,299.94

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY								
0005 0101 1 MOBILIZATION 19770015201		LUMP	206456.04000	206456.04				
0010 0102 1 MAINTENANCE OF TRAFFIC 19770015201	120.000	LS	166368.40000	166368.40				
0015 0102 14 TRAFFIC CONTROL OFFICER	53.000	MH	30.24000	1602.72				
0020 0102 60 WORK ZONE SIGNS	3955.000	ED	0.43000	1700.65				
0025 0102 61 BUSINESS SIGNS	8.000	EA	11.20000	89.60				
0030 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	420.000	LF	13.33000	5598.60				
0035 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	420.000	LF	6.72000	2822.40				
0040 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1350.000	ED	0.28000	378.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1762.000	ED	0.56000	986.72				
0050 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	263.000	EA	3.25000	854.75				
0055 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	168.000	ED	0.27000	45.36				
0060 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000	LO	1344.00000	2688.00				
0065 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	240.000	ED	21.28000	5107.20				
0070 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	240.000	DA	31.52000	7564.80				
0075 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	4668.000	LF	1.12000	5228.16				

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	6207.000	LF	1.12000	6951.84				
0085 0104 16 ROCK BAGS	300.000	EA	11.78000	3534.00				
0095 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3157.000	SY	40.62000	128237.34				
0100 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	134.000	SY	21.11000	2828.74				
0105 0327 70 15 MILLING EXIST ASPH PAVT (2 3/4" AVG DEPTH)	1614.000	SY	4.20000	6778.80				
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	100.900	TN	128.80000	12995.92				
0115 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	134.000	TN	136.64000	18309.76				
0120 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.200	TN	397.60000	4055.52				
0125 0350 72 CLEANING & RESEALING JOINTS	8935.000	LF	3.08000	27519.80				
0130 0352 70 GRINDING CONCRETE PAVT	2888.000	SY	3.92000	11320.96				
0135 0353 70 CONC PAVT SLAB REPLACEMENT	560.700	CY	476.00000	266893.20				
0140 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	2.000	EA	5824.00000	11648.00				
0145 0425 1881 INLETS (BARRIER WALL,RIGID,CURB & GUTTER) (<10')	6.000	EA	7168.00000	43008.00				
0150 0520 1 10 CURB & GUTTER CONC (TYPE F)	1027.000	LF	21.84000	22429.68				
0155 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	774.000	LF	145.60000	112694.40				
0160 0522 1 SIDEWALK CONC (4" THICK)	342.000	SY	28.00000	9576.00				

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0522 2 SIDEWALK CONC (6" THICK)	294.000	SY	36.40000	10701.60				
0167 0536 73 GUARDRAIL REMOVAL	25.000	LF	10.00000	250.00				
0170 0570 9 WATER FOR GRASS	5.500	MG	0.01000	0.06				
0175 0575 1 SODDING	895.000	SY	1.96000	1754.20				
0180 0710 6 DIRECTIONAL ARROWS, PAINTED	30.000	EA	23.52000	705.60				
0185 0710 7 PAVT MESSAGE, PAINTED	2.000	EA	33.60000	67.20				
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2.306	NM	593.60000	1368.84				
0195 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	1.491	LF	593.60000	885.06				
0200 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1526.000	LF	0.67000	1022.42				
0205 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	468.000	LF	1.34000	627.12				
0210 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	1458.000	LF	1.01000	1472.58				
0215 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	60.000	LF	0.39000	23.40				
0220 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 19769115201		LUMP	50000.00000	50000.00				
SECTION TOTALS			$	1,165,151.44	$	0.00	$	0.00

SECTION 0002 SIGNING

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0225 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	1.000	AS	196.00000	196.00				
0227 0700 40 2 SIGN SINGLE POST (12 - 25)	3.000	AS	780.64000	2341.92				
0229 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	4.000	AS	16.80000	67.20				
0237 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	315.000	EA	5.66000	1782.90				
SECTION TOTALS			$	4,388.02	$	0.00	$	0.00
SECTION 0003 SIGNALIZATION								
0315 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	49.000	LF	17.99000	881.51				
0320 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	478.000	LF	19.49000	9316.22				
0325 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	63.000	LF	7.29000	459.27				
0330 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	663.000	LF	2.82000	1869.66				
0335 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	42.000	LF	10.75000	451.50				
0340 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000	PI	1662.08000	3324.16				
0345 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	45.000	EA	186.89000	8410.05				
0350 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	2.000	AS	837.20000	1674.40				
0355 0639 2 1 ELECTRICAL SERVICE WIRE	717.000	LF	0.95000	681.15				

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 0641 1 STRAIN POLES GUYING(CONCRETE)	1.000	EA	617.12000	617.12				
0365 0641 41112 PREST CONC POLE (F&I)(12' TYPE N-II SERVICE POLE)	2.000	EA	528.64000	1057.28				
0370 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3) (2ND NO)POLE(R2)	1.000	EA	12248.32000	12248.32				
0375 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	1.000	EA	13716.64000	13716.64				
0380 0649725203 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C5) (2ND C2)POLE(R3)	1.000	EA	16581.60000	16581.60				
0385 0649725404 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C5) (2ND C4)POLE(R4)	1.000	EA	22148.00000	22148.00				
0390 0649726404 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C6) (2ND C4)POLE(R4)	1.000	EA	21216.16000	21216.16				
0395 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	14.000	AS	606.40000	8489.60				
0400 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	5.000	AS	1082.59000	5412.95				
0405 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	14.000	AS	967.36000	13543.04				
0410 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	1.000	AS	1934.24000	1934.24				
0415 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	6.000	EA	64.96000	389.76				
0420 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	14.000	EA	717.44000	10044.16				

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0425 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	3.000 EA	144.85000	434.55				
0430 0660 1103 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)	16.000 EA	128.17000	2050.72				
0435 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	4.000 AS	464.10000	1856.40				
0440 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	12.000 AS	716.86000	8602.32				
0445 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	2.000 EA	6890.80000	13781.60				
0450 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	1.000 EA	108.19000	108.19				
0455 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	15.000 EA	73.39000	1100.85				
0460 0670 5111 CNTL ASSEM ACT SS F&I NEMA PRE(ONE)	2.000 AS	11194.96000	22389.92				
0465 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	16.000 EA	29.27000	468.32				
0470 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	29.23000	292.30				
0475 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	4.000 EA	595.56000	2382.24				
0480 0690 32 2 POLE REMOVAL(SHALLOW/BOLT ON ATTACH)	3.000 EA	1214.83000	3644.49				
0485 0690 50 CNTRL ASSEM REMOVE	2.000 EA	159.60000	319.20				
0490 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	146.72000	146.72				
0495 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	117.04000	234.08				

CALL ORDER: 001 PROPOSAL ID: T1043 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 01

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0500 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000	PI	58.24000	116.48				
0505 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	8.000	EA	1727.04000	13816.32				
0510 0700 48 60 SIGN PANELS (REMOVE)	4.000	EA	31.08000	124.32				
SECTION TOTALS			$	226,335.81	$	0.00	$	0.00
CONTRACT TOTALS			$	1,395,875.27	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.