LBTHEAD VENDOR RANKING

CALL ORDER : 024 PROPOSAL ID : T6022 PROPOSAL DESC :
LETTING DATE : 12/03/03 10:30 A.M. DISTRICT : 06 Electronic Plans and Specifications
SET-ASIDE : U/R CODE :
CONTRACT TIME : 340 CALENDAR DAYS The improvements under this contract consist of access improvements to SR 953.

FINPROJ(S) : 25023435201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME(*) : MIAMI INTERMODAL CTR S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): (MIC) LEJEUNE ROAD C-D SOUTHBOUND

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive	Winning bid	$ 4,629,465.45	0.000%
2	CONDOTTE AMERICA, INC.	Responsive		$ 4,823,085.54	4.182%
3	COMMUNITY ASPHALT CORP.	Responsive		$ 5,123,053.01	10.661%
4	DE MOYA GROUP INC. (THE)	Responsive		$ 5,281,427.59	14.082%
5	GILBERT SOUTHERN CORP.	Responsive		$ 5,752,310.94	24.254%
6	MAGNUM CONSTRUCTION MANAGEMENT CORP ., DBA MCM CORP.	Responsive		$ 5,997,953.26	29.560%
7	ASTALDI CONSTRUCTION CORPORATION	Responsive		$ 6,167,065.00	33.213%

CALL ORDER : 024 PROPOSAL ID : T6022 PROPOSAL DESC :
LETTING DATE : 12/03/03 10:30 A.M. DISTRICT : 06 Electronic Plans and Specifications
SET-ASIDE : U/R CODE :
CONTRACT TIME : 340 CALENDAR DAYS The improvements under this contract consist of access improvements to SR 953.

FINPROJ(S) : 25023435201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME(*) : MIAMI INTERMODAL CTR S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): (MIC) LEJEUNE ROAD C-D SOUTHBOUND

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES								
0005 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	112.000	CY	964.00000	107968.00	590.00000	66080.00	1000.00000	112000.00
0010 0400 2 10 CONC CLASS II (APPROACH SLABS)	106.000	CY	467.00000	49502.00	360.00000	38160.00	500.00000	53000.00
0015 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	100.000	CY	964.00000	96400.00	700.00000	70000.00	1000.00000	100000.00
0020 0400 7 BRIDGE FLOOR GROOVING	447.000	SY	3.10000	1385.70	5.15000	2302.05	2.80000	1251.60
0025 0400147 COMPOSITE NEOPRENE PADS	3.000	CF	1470.00000	4410.00	545.00000	1635.00	725.00000	2175.00
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	21700.000	LB	0.60000	13020.00	0.54000	11718.00	0.55000	11935.00
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	11720.000	LB	0.60000	7032.00	0.54000	6328.80	0.55000	6446.00
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	19200.000	LB	0.60000	11520.00	0.54000	10368.00	0.50000	9600.00
0045 0450 1 3 PREST BEAMS (TYPE IV)	557.000	LF	132.00000	73524.00	140.00000	77980.00	250.00000	139250.00
0050 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	1255.000	LF	49.00000	61495.00	43.00000	53965.00	70.00000	87850.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0055 0455 34 5 CONCRETE PILING PRESTRESSED (24" SQ.)	500.000	LF	142.00000	71000.00	60.00000	30000.00	100.00000	50000.00
0060 0455137 TEST LOAD(DYNAMIC)	3.000	EA	1520.00000	4560.00	1500.00000	4500.00	1500.00000	4500.00
0065 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	250.000	LF	274.00000	68500.00	75.00000	18750.00	230.00000	57500.00
0070 0455143 5 TEST PILES (PRESTRESSED CONCRETE) (24" SQ.)	120.000	LF	365.00000	43800.00	105.00000	12600.00	280.00000	33600.00
0075 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	514.000	SY	1.50000	771.00	2.00000	1028.00	3.50000	1799.00
0080 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	370.000	LF	91.00000	33670.00	64.00000	23680.00	60.00000	22200.00
0085 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	4010.000	LF	36.00000	144360.00	80.00000	320800.00	300.00000	1203000.00
0090 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	63262.000	SF	23.35000	1477167.70	21.90000	1385437.80	0.01000	632.62
SECTION TOTALS				$ 2,270,085.40		$ 2,135,332.65		$ 1,896,739.22
SECTION 0002 ROADWAY								
0095 0101 1 MOBILIZATION 25023435201		LUMP	90000.00000	90000.00	439000.00000	439000.00	508100.00000	508100.00
0100 0102 1 MAINTENANCE OF TRAFFIC 25023435201	340.000	LS	11110.00000	11110.00	60000.00000	60000.00	95053.00000	95053.00
0105 0102 14 TRAFFIC CONTROL OFFICER	120.000	MH	35.00000	4200.00	35.00000	4200.00	40.00000	4800.00
0110 0102 60 WORK ZONE SIGNS	2755.000	ED	0.30000	826.50	0.48000	1322.40	0.25000	688.75
0115 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	735.000	LF	6.00000	4410.00	16.00000	11760.00	10.00000	7350.00
0120 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	50.000	ED	0.20000	10.00	0.27000	13.50	0.50000	25.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0125 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	80.000	ED	0.50000	40.00	0.55000	44.00	0.45000	36.00
0130 0102 76 PANELS ARROW ADVANCE WARNING	5.000	ED	9.10000	45.50	10.00000	50.00	9.00000	45.00
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1360.000	ED	0.50000	680.00	0.31000	421.60	0.45000	612.00
0140 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2760.000	ED	0.20000	552.00	0.20000	552.00	0.20000	552.00
0145 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	6.000	LO	609.00000	3654.00	1500.00000	9000.00	1.00000	6.00
0150 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	5.000	ED	22.00000	110.00	25.00000	125.00	22.00000	110.00
0155 0104 1 ARTIFICIAL COVERINGS	162.000	SY	1.30000	210.60	2.50000	405.00	1.00000	162.00
0160 0104 4 MOWING	5.200	AC	350.00000	1820.00	200.00000	1040.00	100.00000	520.00
0165 0104 6 SLOPE DRAINS (TEMPORARY)	190.000	LF	19.00000	3610.00	25.00000	4750.00	1.00000	190.00
0170 0104 13 2 STAKED SILT FENCE (TYPE IV)	5481.000	LF	1.30000	7125.30	2.50000	13702.50	2.00000	10962.00
0175 0109 71 5 FIELD OFFICE (1500 SQ FT)	340.000	DA	26.00000	8840.00	80.00000	27200.00	1.00000	340.00
0180 0110 1 1 CLEARING & GRUBBING 25023435201	9.100	LS	183000.00000	183000.00	30000.00000	30000.00	320000.00000	320000.00
0185 0120 1 EXCAVATION REGULAR	3346.000	CY	8.90000	29779.40	6.00000	20076.00	4.50000	15057.00
0190 0120 4 EXCAVATION SUBSOIL	7149.000	CY	13.00000	92937.00	5.80000	41464.20	5.50000	39319.50
0195 0120 6 EMBANKMENT	68911.000	CY	15.00000	1033665.00	17.30000	1192160.30	20.00000	1378220.00
0200 0160 4 STABILIZATION TYPE B	15351.000	SY	1.80000	27631.80	0.70000	10745.70	1.30000	19956.30
0205 0285704 BASE OPTIONAL (BASE GROUP 04)	4438.100	SY	6.60000	29291.46	9.80000	43493.38	4.70000	20859.07

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0210 0285709 BASE OPTIONAL (BASE GROUP 09)	1818.300	SY	7.30000	13273.59	10.50000	19092.15	8.75000	15910.13
0215 0285710 BASE OPTIONAL (BASE GROUP 10)	8328.400	SY	7.50000	62463.00	12.75000	106187.10	9.50000	79119.80
0220 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	5915.000	SY	1.70000	10055.50	1.90000	11238.50	2.00000	11830.00
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2236.000	TN	69.00000	154284.00	52.00000	116272.00	56.00000	125216.00
0230 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	341.600	TN	99.00000	33818.40	68.00000	23228.80	75.00000	25620.00
0235 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.100	TN	158.00000	1595.80	90.00000	909.00	100.00000	1010.00
0240 0400 1 2 CONC CLASS I(ENDWALLS)	1.890	CY	870.00000	1644.30	1000.00000	1890.00	1000.00000	1890.00
0245 0400 1 15 CONC CLASS I(MISCELLANEOUS)	2.560	CY	941.00000	2408.96	670.00000	1715.20	1200.00000	3072.00
0250 0415 1 1 REINF STEEL (ROADWAY)	155.000	LB	0.70000	108.50	1.00000	155.00	1.00000	155.00
0255 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	2.000	EA	2590.00000	5180.00	2800.00000	5600.00	3100.00000	6200.00
0260 0425 1891 INLETS (BARRIER WALL) (<10')	7.000	EA	2670.00000	18690.00	2800.00000	19600.00	3300.00000	23100.00
0265 0425 1892 INLETS (BARRIER WALL) (>10')	2.000	EA	3210.00000	6420.00	3400.00000	6800.00	5800.00000	11600.00
0270 0425 2 41 MANHOLES (P-7) (<10')	1.000	EA	2930.00000	2930.00	3200.00000	3200.00	2500.00000	2500.00
0275 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	578.000	LF	50.00000	28900.00	33.00000	19074.00	44.00000	25432.00
0280 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	500.000	LF	54.00000	27000.00	36.00000	18000.00	52.00000	26000.00
0285 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	86.000	LF	59.00000	5074.00	66.00000	5676.00	61.00000	5246.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0290 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	2.000	EA	1250.00000	2500.00	750.00000	1500.00	700.00000	1400.00
0295 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	2.000	EA	1320.00000	2640.00	1100.00000	2200.00	750.00000	1500.00
0300 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	2.000	EA	1700.00000	3400.00	1300.00000	2600.00	1400.00000	2800.00
0305 0520 1 10 CURB & GUTTER CONC (TYPE F)	910.000	LF	20.00000	18200.00	10.50000	9555.00	9.50000	8645.00
0310 0520 6 GUTTER SHLDR CONC	252.000	LF	20.00000	5040.00	11.80000	2973.60	11.50000	2898.00
0315 0521 1 BARRIER WALL CONC	460.000	LF	71.00000	32660.00	41.40000	19044.00	53.00000	24380.00
0320 0522 1 SIDEWALK CONC (4" THICK)	162.000	SY	32.00000	5184.00	22.00000	3564.00	20.00000	3240.00
0325 0536 1 1 GUARDRAIL (ROADWAY)	268.000	LF	14.00000	3752.00	15.00000	4020.00	14.14000	3789.52
0330 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	3.000	EA	1770.00000	5310.00	1800.00000	5400.00	1719.00000	5157.00
0335 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000	EA	1950.00000	1950.00	1600.00000	1600.00	1580.00000	1580.00
0340 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	0.600	PM	14170.00000	8502.00	1300.00000	780.00	15000.00000	9000.00
0345 0550 2 7 FENCING, TYPE B (8' HEIGHT)	1599.180	LF	11.25000	17990.78	12.00000	19190.16	11.25000	17990.78
0350 0550 3 4 FENCE CORNER POST ASSEM (SPECIAL)	1.000	EA	165.00000	165.00	170.00000	170.00	165.00000	165.00
0355 0550 4 4 FENCE PULL & END POST ASSEM (SPECIAL	8.000	EA	150.00000	1200.00	160.00000	1280.00	150.00000	1200.00
0360 0575 1 3 SODDING (ARGENTINE BAHIA)	20465.970	SY	1.50000	30698.96	1.60000	32745.55	2.00000	40931.94
0365 0590 70 IRRIGATION SYSTEM 25023435201		LUMP	1500.00000	1500.00	3000.00000	3000.00	7500.00000	7500.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0370 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000	EA	41.00000	328.00	40.00000	320.00	40.00000	320.00
0375 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	60.000	LF	239.00000	14340.00	235.00000	14100.00	235.00000	14100.00
0380 0690 50 1 CNTRL ASSEM REMOVE (CAB ASSM LESS FOUNDATION)	1.000	EA	120.00000	120.00	118.00000	118.00	118.00000	118.00
0385 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000	EA	318.00000	318.00	313.00000	313.00	313.00000	313.00
0390 0690 90 CONDUIT & CABLING REMOVE	1.000	PI	1270.00000	1270.00	1250.00000	1250.00	1250.00000	1250.00
0395 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000	PI	1270.00000	1270.00	1250.00000	1250.00	1250.00000	1250.00
0400 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	470.000	LF	0.30000	141.00	0.30000	141.00	0.25000	117.50
0405 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	720.000	LF	0.75000	540.00	0.80000	576.00	0.25000	180.00
0410 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 25023435201		LUMP	70000.00000	70000.00	70000.00000	70000.00	70000.00000	70000.00
SECTION TOTALS			$	2,136,414.35	$	2,467,853.64	$	3,006,690.29
SECTION 0003 SIGNING								
0415 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	5.000	AS	203.00000	1015.00	232.00000	1160.00	185.00000	925.00
0420 0700 44033 SIGN LT'D OVHD TRUSS (T 41 TO 60,S 201 TO 300)	1.000	AS	34130.00000	34130.00	33617.00000	33617.00	33617.00000	33617.00
0425 0700 44044 SIGN LT'D OVHD TRUSS (T 61 TO 80,S 301 TO 400)	1.000	AS	29680.00000	29680.00	29238.00000	29238.00	29238.00000	29238.00
0430 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	35.000	EA	6.10000	213.50	6.25000	218.75	5.00000	175.00
SECTION TOTALS			$	65,038.50	$	64,233.75	$	63,955.00
SECTION 0004 LIGHTING								

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0435 0400 1 15 CONC CLASS I(MISCELLANEOUS)	3.000	CY	273.00000	819.00	269.00000	807.00	270.00000	810.00
0440 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	324.000	LF	0.60000	194.40	0.60000	194.40	0.60000	194.40
0445 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	12357.000	LF	0.80000	9885.60	0.80000	9885.60	0.80000	9885.60
0450 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	4374.000	LF	1.00000	4374.00	1.00000	4374.00	1.00000	4374.00
0455 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	1530.000	LF	1.20000	1836.00	1.20000	1836.00	1.20000	1836.00
0460 0715 1119 CONDUCTORS (F&I)(INSULATED) (1/0 TO 3/0)	1370.000	LF	1.90000	2603.00	1.90000	2603.00	1.90000	2603.00
0465 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	1872.000	LF	4.60000	8611.20	4.50000	8424.00	4.50000	8424.00
0470 0715 2215 CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) (2")	255.000	LF	16.00000	4080.00	15.30000	3901.50	15.30000	3901.50
0475 0715 2335 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (2")	138.000	LF	17.00000	2346.00	17.00000	2346.00	17.00000	2346.00
0480 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	2.000	EA	5730.00000	11460.00	5643.00000	11286.00	5643.00000	11286.00
0485 0715 7 31 LOAD CENTER (RELOCATE) (SECONDARY VOLTAGE)	1.000	EA	1950.00000	1950.00	1917.00000	1917.00	1917.00000	1917.00
0490 0715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	4.000	EA	345.00000	1380.00	340.00000	1360.00	340.00000	1360.00
0495 0715 11137 LUMINAIRE (F&I)(SIGN SIGN MOUNT)	10.000	EA	479.00000	4790.00	472.00000	4720.00	472.00000	4720.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0500 0715 14 11 PULL BOX (F&I) (ROADSIDE)	23.000	EA	321.00000	7383.00	316.00000	7268.00	316.00000	7268.00
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	3.000	EA	982.00000	2946.00	967.00000	2901.00	967.00000	2901.00
0510 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	19.000	EA	231.00000	4389.00	228.00000	4332.00	228.00000	4332.00
0515 0715511130 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(30')	3.000	EA	4460.00000	13380.00	4389.00000	13167.00	4389.00000	13167.00
0520 0715513130 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(30')	18.000	EA	3970.00000	71460.00	3909.00000	70362.00	3909.00000	70362.00
0525 0715515130 LIGHT POLE COMP(F&I)(SGL ARM BRIDG MNT-ALUM)(30')	1.000	EA	4040.00000	4040.00	3981.00000	3981.00	3981.00000	3981.00
SECTION TOTALS			$	157,927.20	$	155,665.50	$	155,668.50
CONTRACT TOTALS			$	4,629,465.45	$	4,823,085.54	$	5,123,053.01

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES								
0005 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	112.000	CY	1000.00000	112000.00	900.00000	100800.00	830.00000	92960.00
0010 0400 2 10 CONC CLASS II (APPROACH SLABS)	106.000	CY	500.00000	53000.00	310.00000	32860.00	530.00000	56180.00
0015 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	100.000	CY	1000.00000	100000.00	780.00000	78000.00	840.00000	84000.00
0020 0400 7 BRIDGE FLOOR GROOVING	447.000	SY	12.00000	5364.00	5.00000	2235.00	3.50000	1564.50
0025 0400147 COMPOSITE NEOPRENE PADS	3.000	CF	850.00000	2550.00	1500.00000	4500.00	819.00000	2457.00
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	21700.000	LB	0.70000	15190.00	0.45000	9765.00	0.90000	19530.00
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	11720.000	LB	0.70000	8204.00	0.45000	5274.00	0.90000	10548.00
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	19200.000	LB	0.70000	13440.00	0.45000	8640.00	0.90000	17280.00
0045 0450 1 3 PREST BEAMS (TYPE IV)	557.000	LF	160.00000	89120.00	120.00000	66840.00	110.00000	61270.00
0050 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	1255.000	LF	20.00000	25100.00	23.00000	28865.00	75.00000	94125.00
0055 0455 34 5 CONCRETE PILING PRESTRESSED (24" SQ.)	500.000	LF	35.00000	17500.00	42.50000	21250.00	105.00000	52500.00
0060 0455137 TEST LOAD(DYNAMIC)	3.000	EA	2500.00000	7500.00	1500.00000	4500.00	2500.00000	7500.00
0065 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	250.000	LF	20.00000	5000.00	23.00000	5750.00	100.00000	25000.00
0070 0455143 5 TEST PILES (PRESTRESSED CONCRETE) (24" SQ.)	120.000	LF	35.00000	4200.00	42.50000	5100.00	130.00000	15600.00
0075 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	514.000	SY	5.00000	2570.00	8.50000	4369.00	9.50000	4883.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0080 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	370.000	LF	100.00000	37000.00	160.00000	59200.00	39.00000	14430.00
0085 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	4010.000	LF	175.00000	701750.00	165.00000	661650.00	96.00000	384960.00
0090 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	63262.000	SF	22.00000	1391764.00	32.30000	2043362.60	22.00000	1391764.00
SECTION TOTALS				$ 2,591,252.00		$ 3,142,960.60		$ 2,336,551.50
SECTION 0002 ROADWAY								
0095 0101 1 MOBILIZATION 25023435201		LUMP	500000.00000	500000.00	424916.00000	424916.00	347800.00000	347800.00
0100 0102 1 MAINTENANCE OF TRAFFIC 25023435201	340.000	LS	50000.00000	50000.00	75000.00000	75000.00	493980.00000	493980.00
0105 0102 14 TRAFFIC CONTROL OFFICER	120.000	MH	40.00000	4800.00	40.00000	4800.00	35.00000	4200.00
0110 0102 60 WORK ZONE SIGNS	2755.000	ED	0.50000	1377.50	0.30000	826.50	0.30000	826.50
0115 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	735.000	LF	25.00000	18375.00	15.00000	11025.00	71.00000	52185.00
0120 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	50.000	ED	1.00000	50.00	0.30000	15.00	0.20000	10.00
0125 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	80.000	ED	1.00000	80.00	0.60000	48.00	0.50000	40.00
0130 0102 76 PANELS ARROW ADVANCE WARNING	5.000	ED	20.00000	100.00	25.00000	125.00	9.00000	45.00
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1360.000	ED	1.00000	1360.00	0.55000	748.00	0.50000	680.00
0140 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2760.000	ED	0.50000	1380.00	0.20000	552.00	0.20000	552.00
0145 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	6.000	LO	1200.00000	7200.00	2000.00000	12000.00	600.00000	3600.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0150 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	5.000	ED	50.00000	250.00	38.00000	190.00	22.00000	110.00
0155 0104 1 ARTIFICIAL COVERINGS	162.000	SY	5.00000	810.00	2.00000	324.00	5.00000	810.00
0160 0104 4 MOWING	5.200	AC	500.00000	2600.00	100.00000	520.00	750.00000	3900.00
0165 0104 6 SLOPE DRAINS (TEMPORARY)	190.000	LF	20.00000	3800.00	20.00000	3800.00	33.00000	6270.00
0170 0104 13 2 STAKED SILT FENCE (TYPE IV)	5481.000	LF	1.00000	5481.00	0.75000	4110.75	1.50000	8221.50
0175 0109 71 5 FIELD OFFICE (1500 SQ FT)	340.000	DA	20.00000	6800.00	60.00000	20400.00	78.00000	26520.00
0180 0110 1 1 CLEARING & GRUBBING 25023435201	9.100	LS	50000.00000	50000.00	100000.00000	100000.00	52500.00000	52500.00
0185 0120 1 EXCAVATION REGULAR	3346.000	CY	14.00000	46844.00	5.00000	16730.00	5.50000	18403.00
0190 0120 4 EXCAVATION SUBSOIL	7149.000	CY	14.00000	100086.00	6.00000	42894.00	4.50000	32170.50
0195 0120 6 EMBANKMENT	68911.000	CY	14.00000	964754.00	10.00000	689110.00	24.00000	1653864.00
0200 0160 4 STABILIZATION TYPE B	15351.000	SY	2.00000	30702.00	4.75000	72917.25	7.00000	107457.00
0205 0285704 BASE OPTIONAL (BASE GROUP 04)	4438.100	SY	7.50000	33285.75	15.00000	66571.50	7.50000	33285.75
0210 0285709 BASE OPTIONAL (BASE GROUP 09)	1818.300	SY	8.00000	14546.40	13.00000	23637.90	8.00000	14546.40
0215 0285710 BASE OPTIONAL (BASE GROUP 10)	8328.400	SY	8.30000	69125.72	15.00000	124926.00	8.50000	70791.40
0220 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	5915.000	SY	3.00000	17745.00	3.00000	17745.00	3.00000	17745.00
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2236.000	TN	60.00000	134160.00	55.00000	122980.00	57.00000	127452.00
0230 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	341.600	TN	77.00000	26303.20	75.00000	25620.00	75.00000	25620.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0235 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.100	TN	165.00000	1666.50	250.00000	2525.00	100.00000	1010.00
0240 0400 1 2 CONC CLASS I(ENDWALLS)	1.890	CY	1600.00000	3024.00	1100.00000	2079.00	986.16000	1863.84
0245 0400 1 15 CONC CLASS I(MISCELLANEOUS)	2.560	CY	460.00000	1177.60	2500.00000	6400.00	1311.23000	3356.75
0250 0415 1 1 REINF STEEL (ROADWAY)	155.000	LB	6.00000	930.00	2.00000	310.00	4.00000	620.00
0255 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	2.000	EA	4200.00000	8400.00	4000.00000	8000.00	2618.66000	5237.32
0260 0425 1891 INLETS (BARRIER WALL) (<10')	7.000	EA	4300.00000	30100.00	3800.00000	26600.00	2608.93000	18262.51
0265 0425 1892 INLETS (BARRIER WALL) (>10')	2.000	EA	5000.00000	10000.00	13000.00000	26000.00	3212.51000	6425.02
0270 0425 2 41 MANHOLES (P-7) (<10')	1.000	EA	5000.00000	5000.00	5700.00000	5700.00	3889.38000	3889.38
0275 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	578.000	LF	46.00000	26588.00	70.00000	40460.00	65.00000	37570.00
0280 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	500.000	LF	56.00000	28000.00	74.00000	37000.00	62.00000	31000.00
0285 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	86.000	LF	60.00000	5160.00	81.00000	6966.00	88.00000	7568.00
0290 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	2.000	EA	1200.00000	2400.00	1750.00000	3500.00	1050.48000	2100.96
0295 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	2.000	EA	2100.00000	4200.00	1900.00000	3800.00	1098.60000	2197.20
0300 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	2.000	EA	3800.00000	7600.00	1900.00000	3800.00	1154.24000	2308.48
0305 0520 1 10 CURB & GUTTER CONC (TYPE F)	910.000	LF	15.00000	13650.00	19.00000	17290.00	20.00000	18200.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0310 0520 6 GUTTER SHLDR CONC	252.000	LF	20.00000	5040.00	21.00000	5292.00	15.00000	3780.00
0315 0521 1 BARRIER WALL CONC	460.000	LF	115.00000	52900.00	275.00000	126500.00	41.00000	18860.00
0320 0522 1 SIDEWALK CONC (4" THICK)	162.000	SY	50.00000	8100.00	25.50000	4131.00	52.00000	8424.00
0325 0536 1 1 GUARDRAIL (ROADWAY)	268.000	LF	14.00000	3752.00	14.00000	3752.00	14.00000	3752.00
0330 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	3.000	EA	1750.00000	5250.00	1800.00000	5400.00	2007.00000	6021.00
0335 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000	EA	1600.00000	1600.00	2000.00000	2000.00	2045.00000	2045.00
0340 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	0.600	PM	10000.00000	6000.00	3000.00000	1800.00	14166.00000	8499.60
0345 0550 2 7 FENCING, TYPE B (8' HEIGHT)	1599.180	LF	11.25000	17990.78	11.25000	17990.78	11.00000	17590.98
0350 0550 3 4 FENCE CORNER POST ASSEM (SPECIAL)	1.000	EA	165.00000	165.00	165.00000	165.00	165.00000	165.00
0355 0550 4 4 FENCE PULL & END POST ASSEM (SPECIAL	8.000	EA	150.00000	1200.00	150.00000	1200.00	150.00000	1200.00
0360 0575 1 3 SODDING (ARGENTINE BAHIA)	20465.970	SY	1.48000	30289.64	1.20000	24559.16	1.50000	30698.96
0365 0590 70 IRRIGATION SYSTEM 25023435201		LUMP	10000.00000	10000.00	5000.00000	5000.00	6795.71000	6795.71
0370 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000	EA	40.00000	320.00	50.00000	400.00	40.00000	320.00
0375 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	60.000	LF	235.00000	14100.00	250.00000	15000.00	240.00000	14400.00
0380 0690 50 1 CNTRL ASSEM REMOVE (CAB ASSM LESS FOUNDATION)	1.000	EA	118.00000	118.00	150.00000	150.00	118.00000	118.00
0385 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000	EA	313.00000	313.00	320.00000	320.00	313.00000	313.00
0390 0690 90 CONDUIT & CABLING REMOVE	1.000	PI	1250.00000	1250.00	1300.00000	1300.00	1250.00000	1250.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0395 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000	PI	1250.00000	1250.00	1300.00000	1300.00	1250.00000	1250.00
0400 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	470.000	LF	0.50000	235.00	0.25000	117.50	0.80000	376.00
0405 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	720.000	LF	0.50000	360.00	0.35000	252.00	1.00000	720.00
0410 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 25023435201		LUMP	70000.00000	70000.00	70000.00000	70000.00	70000.00000	70000.00
SECTION TOTALS			$	2,470,145.09	$	2,339,591.34	$	3,441,773.76
SECTION 0003 SIGNING								
0415 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	5.000	AS	232.00000	1160.00	350.00000	1750.00	232.00000	1160.00
0420 0700 44033 SIGN LT'D OVHD TRUSS (T 41 TO 60,S 201 TO 300)	1.000	AS	33617.00000	33617.00	60000.00000	60000.00	33617.00000	33617.00
0425 0700 44044 SIGN LT'D OVHD TRUSS (T 61 TO 80,S 301 TO 400)	1.000	AS	29238.00000	29238.00	40000.00000	40000.00	29238.00000	29238.00
0430 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	35.000	EA	10.00000	350.00	4.00000	140.00	7.00000	245.00
SECTION TOTALS			$	64,365.00	$	101,890.00	$	64,260.00
SECTION 0004 LIGHTING								
0435 0400 1 15 CONC CLASS I(MISCELLANEOUS)	3.000	CY	269.00000	807.00	800.00000	2400.00	269.00000	807.00
0440 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	324.000	LF	0.60000	194.40	0.75000	243.00	0.60000	194.40
0445 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	12357.000	LF	0.80000	9885.60	1.00000	12357.00	0.80000	9885.60

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0450 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	4374.000	LF	1.00000	4374.00	1.00000	4374.00	1.00000	4374.00
0455 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	1530.000	LF	1.20000	1836.00	1.50000	2295.00	1.00000	1530.00
0460 0715 1119 CONDUCTORS (F&I)(INSULATED) (1/0 TO 3/0)	1370.000	LF	1.90000	2603.00	2.00000	2740.00	2.00000	2740.00
0465 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	1872.000	LF	4.50000	8424.00	5.00000	9360.00	4.50000	8424.00
0470 0715 2215 CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) (2")	255.000	LF	15.30000	3901.50	18.00000	4590.00	15.00000	3825.00
0475 0715 2335 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (2")	138.000	LF	17.00000	2346.00	20.00000	2760.00	17.00000	2346.00
0480 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	2.000	EA	5643.00000	11286.00	5800.00000	11600.00	5643.00000	11286.00
0485 0715 7 31 LOAD CENTER (RELOCATE) (SECONDARY VOLTAGE)	1.000	EA	1917.00000	1917.00	2000.00000	2000.00	1917.00000	1917.00
0490 0715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	4.000	EA	340.00000	1360.00	500.00000	2000.00	340.00000	1360.00
0495 0715 11137 LUMINAIRE (F&I)(SIGN SIGN MOUNT)	10.000	EA	472.00000	4720.00	500.00000	5000.00	470.00000	4700.00
0500 0715 14 11 PULL BOX (F&I) (ROADSIDE)	23.000	EA	316.00000	7268.00	400.00000	9200.00	320.00000	7360.00
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	3.000	EA	967.00000	2901.00	1000.00000	3000.00	967.00000	2901.00
0510 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	19.000	EA	228.00000	4332.00	250.00000	4750.00	230.00000	4370.00

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) GILBERT SOUTHERN CORP. UNIT PRICE	 AMOUNT	(6) MAGNUM CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0515 0715511130 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(30')	3.000	EA	4389.00000	13167.00	4400.00000	13200.00	4389.00000	13167.00
0520 0715513130 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(30')	18.000	EA	3909.00000	70362.00	4000.00000	72000.00	3900.00000	70200.00
0525 0715515130 LIGHT POLE COMP(F&I)(SGL ARM BRIDG MNT-ALUM)(30')	1.000	EA	3981.00000	3981.00	4000.00000	4000.00	3981.00000	3981.00
SECTION TOTALS				$ 155,665.50		$ 167,869.00		$ 155,368.00
CONTRACT TOTALS				$ 5,281,427.59		$ 5,752,310.94		$ 5,997,953.26

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES								
0005 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	112.000	CY	1500.00000	168000.00				
0010 0400 2 10 CONC CLASS II (APPROACH SLABS)	106.000	CY	400.00000	42400.00				
0015 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	100.000	CY	1800.00000	180000.00				
0020 0400 7 BRIDGE FLOOR GROOVING	447.000	SY	5.00000	2235.00				
0025 0400147 COMPOSITE NEOPRENE PADS	3.000	CF	760.00000	2280.00				
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	21700.000	LB	0.55000	11935.00				
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	11720.000	LB	0.70000	8204.00				
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	19200.000	LB	0.55000	10560.00				
0045 0450 1 3 PREST BEAMS (TYPE IV)	557.000	LF	225.00000	125325.00				
0050 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	1255.000	LF	82.00000	102910.00				
0055 0455 34 5 CONCRETE PILING PRESTRESSED (24" SQ.)	500.000	LF	130.00000	65000.00				
0060 0455137 TEST LOAD(DYNAMIC)	3.000	EA	1550.00000	4650.00				
0065 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	250.000	LF	170.00000	42500.00				
0070 0455143 5 TEST PILES (PRESTRESSED CONCRETE) (24" SQ.)	120.000	LF	245.00000	29400.00				
0075 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	514.000	SY	6.00000	3084.00				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	370.000	LF	115.00000	42550.00				
0085 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	4010.000	LF	117.00000	469170.00				
0090 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	63262.000	SF	19.00000	1201978.00				
SECTION TOTALS			$	2,512,181.00	$	0.00	$	0.00
SECTION 0002 ROADWAY								
0095 0101 1 MOBILIZATION 25023435201		LUMP	1016284.00000	1016284.00				
0100 0102 1 MAINTENANCE OF TRAFFIC 25023435201	340.000	LS	195000.00000	195000.00				
0105 0102 14 TRAFFIC CONTROL OFFICER	120.000	MH	39.00000	4680.00				
0110 0102 60 WORK ZONE SIGNS	2755.000	ED	0.55000	1515.25				
0115 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	735.000	LF	18.00000	13230.00				
0120 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	50.000	ED	0.50000	25.00				
0125 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	80.000	ED	1.00000	80.00				
0130 0102 76 PANELS ARROW ADVANCE WARNING	5.000	ED	15.00000	75.00				
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1360.000	ED	0.35000	476.00				
0140 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2760.000	ED	0.35000	966.00				
0145 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	6.000	LO	1350.00000	8100.00				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	5.000	ED	50.00000	250.00				
0155 0104 1 ARTIFICIAL COVERINGS	162.000	SY	2.00000	324.00				
0160 0104 4 MOWING	5.200	AC	1520.00000	7904.00				
0165 0104 6 SLOPE DRAINS (TEMPORARY)	190.000	LF	15.00000	2850.00				
0170 0104 13 2 STAKED SILT FENCE (TYPE IV)	5481.000	LF	2.00000	10962.00				
0175 0109 71 5 FIELD OFFICE (1500 SQ FT)	340.000	DA	168.00000	57120.00				
0180 0110 1 1 CLEARING & GRUBBING 25023435201	9.100	LS	172160.85000	172160.85				
0185 0120 1 EXCAVATION REGULAR	3346.000	CY	13.00000	43498.00				
0190 0120 4 EXCAVATION SUBSOIL	7149.000	CY	15.00000	107235.00				
0195 0120 6 EMBANKMENT	68911.000	CY	12.00000	826932.00				
0200 0160 4 STABILIZATION TYPE B	15351.000	SY	2.65000	40680.15				
0205 0285704 BASE OPTIONAL (BASE GROUP 04)	4438.100	SY	12.00000	53257.20				
0210 0285709 BASE OPTIONAL (BASE GROUP 09)	1818.300	SY	16.00000	29092.80				
0215 0285710 BASE OPTIONAL (BASE GROUP 10)	8328.400	SY	17.00000	141582.80				
0220 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	5915.000	SY	2.70000	15970.50				
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2236.000	TN	65.00000	145340.00				
0230 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	341.600	TN	85.00000	29036.00				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0235 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.100	TN	115.00000	1161.50				
0240 0400 1 2 CONC CLASS I(ENDWALLS)	1.890	CY	930.00000	1757.70				
0245 0400 1 15 CONC CLASS I(MISCELLANEOUS)	2.560	CY	1100.00000	2816.00				
0250 0415 1 1 REINF STEEL (ROADWAY)	155.000	LB	2.00000	310.00				
0255 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	2.000	EA	2700.00000	5400.00				
0260 0425 1891 INLETS (BARRIER WALL) (<10')	7.000	EA	2800.00000	19600.00				
0265 0425 1892 INLETS (BARRIER WALL) (>10')	2.000	EA	4500.00000	9000.00				
0270 0425 2 41 MANHOLES (P-7) (<10')	1.000	EA	2650.00000	2650.00				
0275 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	578.000	LF	53.00000	30634.00				
0280 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	500.000	LF	67.00000	33500.00				
0285 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	86.000	LF	80.00000	6880.00				
0290 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	2.000	EA	900.00000	1800.00				
0295 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	2.000	EA	1000.00000	2000.00				
0300 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	2.000	EA	1250.00000	2500.00				
0305 0520 1 10 CURB & GUTTER CONC (TYPE F)	910.000	LF	47.00000	42770.00				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0520 6 GUTTER SHLDR CONC	252.000	LF	21.00000	5292.00				
0315 0521 1 BARRIER WALL CONC	460.000	LF	156.00000	71760.00				
0320 0522 1 SIDEWALK CONC (4" THICK)	162.000	SY	58.00000	9396.00				
0325 0536 1 1 GUARDRAIL (ROADWAY)	268.000	LF	16.00000	4288.00				
0330 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	3.000	EA	1950.00000	5850.00				
0335 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000	EA	1800.00000	1800.00				
0340 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	0.600	PM	8500.00000	5100.00				
0345 0550 2 7 FENCING, TYPE B (8' HEIGHT)	1599.180	LF	23.00000	36781.14				
0350 0550 3 4 FENCE CORNER POST ASSEM (SPECIAL)	1.000	EA	340.00000	340.00				
0355 0550 4 4 FENCE PULL & END POST ASSEM (SPECIAL	8.000	EA	340.00000	2720.00				
0360 0575 1 3 SODDING (ARGENTINE BAHIA)	20465.970	SY	4.44000	90868.91				
0365 0590 70 IRRIGATION SYSTEM 25023435201		LUMP	8550.00000	8550.00				
0370 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000	EA	23.00000	184.00				
0375 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	60.000	LF	40.00000	2400.00				
0380 0690 50 1 CNTRL ASSEM REMOVE (CAB ASSM LESS FOUNDATION)	1.000	EA	455.00000	455.00				
0385 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000	EA	205.00000	205.00				
0390 0690 90 CONDUIT & CABLING REMOVE	1.000	PI	227.00000	227.00				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0395 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000	PI	625.00000	625.00				
0400 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	470.000	LF	0.32000	150.40				
0405 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	720.000	LF	0.85000	612.00				
0410 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 25023435201		LUMP	70000.00000	70000.00				
SECTION TOTALS			$	3,405,010.20	$	0.00	$	0.00
SECTION 0003 SIGNING								
0415 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	5.000	AS	264.00000	1320.00				
0420 0700 44033 SIGN LT'D OVHD TRUSS (T 41 TO 60,S 201 TO 300)	1.000	AS	38287.00000	38287.00				
0425 0700 44044 SIGN LT'D OVHD TRUSS (T 61 TO 80,S 301 TO 400)	1.000	AS	33300.00000	33300.00				
0430 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	35.000	EA	7.00000	245.00				
SECTION TOTALS			$	73,152.00	$	0.00	$	0.00
SECTION 0004 LIGHTING								
0435 0400 1 15 CONC CLASS I(MISCELLANEOUS)	3.000	CY	300.00000	900.00				
0440 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	324.000	LF	0.60000	194.40				
0445 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	12357.000	LF	0.90000	11121.30				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	4374.000	LF	1.15000	5030.10				
0455 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	1530.000	LF	1.35000	2065.50				
0460 0715 1119 CONDUCTORS (F&I)(INSULATED) (1/0 TO 3/0)	1370.000	LF	2.15000	2945.50				
0465 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	1872.000	LF	5.00000	9360.00				
0470 0715 2215 CONDUIT (F&I UNDERPAVEMENT) (PVC SCH 40) (2")	255.000	LF	17.00000	4335.00				
0475 0715 2335 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (2")	138.000	LF	19.00000	2622.00				
0480 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	2.000	EA	6425.00000	12850.00				
0485 0715 7 31 LOAD CENTER (RELOCATE) (SECONDARY VOLTAGE)	1.000	EA	2180.00000	2180.00				
0490 0715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	4.000	EA	385.00000	1540.00				
0495 0715 11137 LUMINAIRE (F&I)(SIGN SIGN MOUNT)	10.000	EA	535.00000	5350.00				
0500 0715 14 11 PULL BOX (F&I) (ROADSIDE)	23.000	EA	360.00000	8280.00				
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	3.000	EA	1100.00000	3300.00				
0510 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	19.000	EA	260.00000	4940.00				

CALL ORDER: 024 PROPOSAL ID: T6022 LETTING DATE: 12/03/03 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0515 0715511130 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(30')	3.000	EA	5000.00000	15000.00				
0520 0715513130 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(30')	18.000	EA	4452.00000	80136.00				
0525 0715515130 LIGHT POLE COMP(F&I)(SGL ARM BRIDG MNT-ALUM)(30')	1.000	EA	4572.00000	4572.00				
SECTION TOTALS			$	176,721.80	$	0.00	$	0.00
CONTRACT TOTALS			$	6,167,065.00	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.