LBTHEAD VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1031 PROPOSAL DESC :
LETTING DATE : 08/27/03 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 160 CALENDAR DAYS

NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

The improvements under this contract consist of structural, mechanical and electrical rehabilitation of BR No. 130057.

FINPROJ(S) : 40408715201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME(*) : SR 789 (BR# 130057) S.R. NO.(*) : SR 789 US NO.(*) :
PROJ LIMITS(*): AT LONGBOAT KEY DRAW BRIDGE

LBTAVR1 VENDOR RANKING

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | QUINN CONSTRUCTION, INC. | Responsive | Winning bid | $ 1,914,566.80 | 0.000% |
| 2 | COASTAL MARINE CONSTRUCTION, INC. | Responsive | | $ 2,027,821.76 | 5.915% |
| 3 | PCL CIVIL CONSTRUCTORS, INC. | Responsive | | $ 2,244,693.00 | 17.242% |
| 4 | MISENER MARINE CONSTRUCTION, INC. | Responsive | | $ 2,462,756.08 | 28.632% |
| 5 | M & J CONSTRUCTION COMPANY OF PINEL LAS COUNTY, INC. | Responsive | | $ 2,467,205.83 | 28.865% |
| 6 | GILBERT SOUTHERN CORP. | Responsive | | $ 2,540,987.50 | 32.718% |
| 7 | MAYO CONTRACTING, INC. | Responsive | | $ 2,740,092.30 | 43.118% |

CALL ORDER : 002 PROPOSAL ID : T1031 PROPOSAL DESC :
LETTING DATE : 08/27/03 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 160 CALENDAR DAYS

NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

The improvements under this contract consist of structural, mechanical and electrical rehabilitation of BR No. 130057.

FINPROJ(S) : 40408715201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME(*) : SR 789 (BR# 130057) S.R. NO.(*) : SR 789 US NO.(*) :
PROJ LIMITS(*): AT LONGBOAT KEY DRAW BRIDGE

LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (1) QUINN CONSTRUCTION, INC.<br>UNIT PRICE | <br>AMOUNT | (2) COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | (3) PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 40408715201 | | LUMP | 94340.00000 | 94340.00 | 111584.00000 | 111584.00 | 200000.00000 | 200000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 40408715201 | 160.000 | LS | 21200.00000 | 21200.00 | 15874.00000 | 15874.00 | 30000.00000 | 30000.00 |
| 0015 0102 60<br>WORK ZONE SIGNS | 1680.000 | ED | 1.00000 | 1680.00 | 0.48000 | 806.40 | 1.00000 | 1680.00 |
| 0020 0102 74 1<br>BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM) | 350.000 | ED | 1.00000 | 350.00 | 0.29000 | 101.50 | 1.00000 | 350.00 |
| 0025 0102 74 2<br>BARRICADE (TEMPORARY)(TYPE III) ( 6') | 80.000 | ED | 1.00000 | 80.00 | 0.76000 | 60.80 | 1.00000 | 80.00 |
| 0030 0102 90<br>BRIDGE OPERATOR | 160.000 | DA | 455.40000 | 72864.00 | 369.92000 | 59187.20 | 1500.00000 | 240000.00 |
| 0035 0102 99<br>SIGN VARIABLE MESSAGE (TEMPORARY) | 955.000 | ED | 24.20000 | 23111.00 | 25.30000 | 24161.50 | 19.00000 | 18145.00 |
| 0040 0102100<br>PREVENTATIVE MAINTENANCE AND ROUTINE REPAIR 40408715201 | 160.000 | LS | 22000.00000 | 22000.00 | 1150.00000 | 1150.00 | 10000.00000 | 10000.00 |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01

LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (1) QUINN CONSTRUCTION, INC.<br>UNIT PRICE | <br>AMOUNT | (2) COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | (3) PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0045 0350 72<br>CLEANING & RESEALING JOINTS | 1609.000 | LF | 18.00000 | 28962.00 | 28.46000 | 45792.14 | 10.00000 | 16090.00 |
| 0050 0400 5 16<br>HANDRAIL CONC (MISCELLANEOUS | 28.000 | LF | 150.00000 | 4200.00 | 149.50000 | 4186.00 | 300.00000 | 8400.00 |
| 0055 0401 70 1<br>SPALLED AREAS RESTORE (EPOXY) | 345.000 | CF | 251.00000 | 86595.00 | 160.43000 | 55348.35 | 120.00000 | 41400.00 |
| 0060 0455 81101<br>CATHODIC PROTECTION (F&I)(PILE)(ZINC ANODE ASSEM) | 26.000 | EA | 483.00000 | 12558.00 | 977.50000 | 25415.00 | 600.00000 | 15600.00 |
| 0065 0457 70406<br>PILE JACKET INTEGRAL (OTHER) (20") | 535.000 | LF | 721.80000 | 386163.00 | 876.30000 | 468820.50 | 720.00000 | 385200.00 |
| 0070 0460 1 15<br>STRUCT STEEL (MISCELLANEOUS | 19325.000 | LB | 8.56000 | 165422.00 | 7.48000 | 144551.00 | 6.00000 | 115950.00 |
| 0075 0460 3805<br>MACHINERY & CASTINGS(RECONDITIONING) (SPAN LOCKS) | 1.000 | AS | 13405.00000 | 13405.00 | 12937.00000 | 12937.00 | 20000.00000 | 20000.00 |
| 0080 0460 3811<br>MACHINERY & CASTING(RECONDITION)(HOPKINS FRAME) | 1.000 | EA | 43504.00000 | 43504.00 | 46920.00000 | 46920.00 | 110000.00000 | 110000.00 |
| 0085 0460 6<br>LADDERS & PLATFORMS | 6320.000 | LB | 9.64000 | 60924.80 | 9.49000 | 59976.80 | 9.00000 | 56880.00 |
| 0090 0460101111<br>BRIDGE HYDRAULICS (F&I)(TEMPORARY SYSTEM) | 1.000 | EA | 62000.00000 | 62000.00 | 130730.65000 | 130730.65 | 105000.00000 | 105000.00 |
| 0095 0460101411<br>HYDRAULIC SYSTEM (REMOVE TEMPORARY SYSTEM) | 1.000 | EA | 3000.00000 | 3000.00 | 6850.00000 | 6850.00 | 1000.00000 | 1000.00 |
| 0100 0460121 11<br>COUNTERWEIGHT MOVEABLE BRIDGE (F&I)(POCKET COVER) | 2.000 | EA | 1950.00000 | 3900.00 | 2185.00000 | 4370.00 | 5000.00000 | 10000.00 |
| 0105 0460121 43<br>COUNTERWEIGHT MOVEABLE BRIDGE (REPL)(BUMPER BLK) | 2.000 | EA | 1950.00000 | 3900.00 | 1035.00000 | 2070.00 | 4000.00000 | 8000.00 |
| 0110 0460121 50<br>COUNTERWEIGHT MOVEABLE BRIDGE(BALANCE) | 1.000 | EA | 2000.00000 | 2000.00 | 20240.00000 | 20240.00 | 8000.00000 | 8000.00 |
| 0115 0460121 64<br>COUNTERWEIGHT MOVEABLE BRIDGE (CLEAN) (POCKET) | 2.000 | EA | 750.00000 | 1500.00 | 1293.00000 | 2586.00 | 1000.00000 | 2000.00 |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 1 )<br>QUINN CONSTRUCTION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0120 0465 71 1 | | LUMP | 3250.00000 | 3250.00 | 2990.00000 | 2990.00 | 2500.00000 | 2500.00 |
| MOVABLE BRIDGE FUNCTIONAL CHECKOUT (PHASE A) 40408715201 | | | | | | | | |
| 0125 0465 71 3 | | LUMP | 3250.00000 | 3250.00 | 3565.00000 | 3565.00 | 4000.00000 | 4000.00 |
| MOVABLE BRIDGE FUNCTIONAL CHECKOUT (PHASE C) 40408715201 | | | | | | | | |
| 0130 0504 1 1 | 1773.000 | SF | 45.00000 | 79785.00 | 55.48000 | 98366.04 | 80.00000 | 141840.00 |
| FLOOR RDWY STEEL (5" OPEN) | | | | | | | | |
| 0135 0507 70 | 499.000 | SF | 47.00000 | 23453.00 | 63.25000 | 31561.75 | 70.00000 | 34930.00 |
| FLOOR ALUMINUM SIDEWALK | | | | | | | | |
| 0140 0508 70 1 | | LUMP | 83083.00000 | 83083.00 | 94229.85000 | 94229.85 | 150000.00000 | 150000.00 |
| ELECTRICAL SYSTEM 40408715201 | | | | | | | | |
| 0145 0508 73 1 | 105.000 | LS | 23528.00000 | 23528.00 | 15853.00000 | 15853.00 | 40000.00000 | 40000.00 |
| SUBMARINE CABLE ASSM(FURNISH & INSTALL) 40408715201 | | | | | | | | |
| 0150 0508 76 1 | | LUMP | 69362.00000 | 69362.00 | 63023.00000 | 63023.00 | 40000.00000 | 40000.00 |
| SPAN MOTORS & AUXILIARIES(FURNISH & INSTALL) 40408715201 | | | | | | | | |
| 0155 0508 76 4 | | LUMP | 9048.00000 | 9048.00 | 4048.00000 | 4048.00 | 8000.00000 | 8000.00 |
| SPAN MOTORS & AUXILIARIES(REMOVE) 40408715201 | | | | | | | | |
| 0160 0508 78 1 | | LUMP | 10724.00000 | 10724.00 | 19040.00000 | 19040.00 | 4000.00000 | 4000.00 |
| LIMIT SWITCHES & TRANSDUCERS (F&I) 40408715201 | | | | | | | | |
| 0165 0508 79 1 | 1.000 | EA | 38605.00000 | 38605.00 | 36233.00000 | 36233.00 | 3000.00000 | 3000.00 |
| CONTROL CONSOLE (F&I) | | | | | | | | |
| 0170 0508 79 4 | 1.000 | EA | 2000.00000 | 2000.00 | 2244.00000 | 2244.00 | 1000.00000 | 1000.00 |
| CONTROL CONSOLE (REMOVE) | | | | | | | | |
| 0175 0508 80 1 | 2.000 | EA | 13280.50000 | 26561.00 | 12637.00000 | 25274.00 | 10000.00000 | 20000.00 |
| BRAKE SYSTEM (F&I) | | | | | | | | |
| 0180 0508 82 5 | 1.000 | EA | 70018.00000 | 70018.00 | 67392.00000 | 67392.00 | 30000.00000 | 30000.00 |
| CONTROL PANEL/MOTOR CONTROLLER (REPLACE | | | | | | | | |
| 0185 0509 80 1 | | LUMP | 50750.00000 | 50750.00 | 21921.00000 | 21921.00 | 10000.00000 | 10000.00 |
| ELECTRICAL SYSTEM (F&I)(TEMPORARY) 40408715201 | | | | | | | | |
| 0190 0509 80 4 | | LUMP | 9905.00000 | 9905.00 | 12347.00000 | 12347.00 | 2000.00000 | 2000.00 |
| ELECTRICAL SYSTEM(REMOVE)(TEMPORARY) 40408715201 | | | | | | | | |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (1) QUINN CONSTRUCTION, INC.<br>UNIT PRICE | <br>AMOUNT | (2) COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | (3) PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0195 0510 1<br>NAVIGATION LIGHTS 40408715201 | LUMP | | 10838.00000 | 10838.00 | 10896.00000 | 10896.00 | 34000.00000 | 34000.00 |
| 0200 0560 1<br>PAINT STRUCT STEEL 40408715201 | 116.000 | LS | 225120.00000 | 225120.00 | 207000.00000 | 207000.00 | 245000.00000 | 245000.00 |
| 0205 0710 25 61<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) ( 6") | 162.000 | LF | 3.50000 | 567.00 | 3.22000 | 521.64 | 2.00000 | 324.00 |
| 0210 0710 26 61<br>TRAFFIC STRIPE SOLID (YELLOW) ( 6") | 162.000 | LF | 3.50000 | 567.00 | 3.22000 | 521.64 | 2.00000 | 324.00 |
| 0215 0750711100<br>LIGHTNING PROTECTION SYSTEM(F&I)(POINT DISCHARGE) | 1.000 | EA | 10494.00000 | 10494.00 | 17076.00000 | 17076.00 | 20000.00000 | 20000.00 |
| 0220 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40408715201 | LUMP | | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION TOTALS | | | | $ 1,914,566.80 | | $ 2,027,821.76 | | $ 2,244,693.00 |
| CONTRACT TOTALS | | | | $ 1,914,566.80 | | $ 2,027,821.76 | | $ 2,244,693.00 |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>MISENER MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>GILBERT SOUTHERN CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 40408715201 | | LUMP | 84485.51000 | 84485.51 | 130544.00000 | 130544.00 | 213000.00000 | 213000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 40408715201 | 160.000 | LS | 50528.01000 | 50528.01 | 59477.00000 | 59477.00 | 20000.00000 | 20000.00 |
| 0015 0102 60<br>WORK ZONE SIGNS | 1680.000 | ED | 0.53000 | 890.40 | 0.50000 | 840.00 | 0.35000 | 588.00 |
| 0020 0102 74 1<br>BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM) | 350.000 | ED | 0.32000 | 112.00 | 0.30000 | 105.00 | 0.25000 | 87.50 |
| 0025 0102 74 2<br>BARRICADE (TEMPORARY)(TYPE III) ( 6') | 80.000 | ED | 0.83000 | 66.40 | 0.78000 | 62.40 | 1.00000 | 80.00 |
| 0030 0102 90<br>BRIDGE OPERATOR | 160.000 | DA | 405.62000 | 64899.20 | 379.57000 | 60731.20 | 315.00000 | 50400.00 |
| 0035 0102 99<br>SIGN VARIABLE MESSAGE (TEMPORARY) | 955.000 | ED | 27.74000 | 26491.70 | 25.96000 | 24791.80 | 19.00000 | 18145.00 |
| 0040 0102100<br>PREVENTATIVE MAINTENANCE AND ROUTINE REPAIR 40408715201 | 160.000 | LS | 9072.58000 | 9072.58 | 2360.00000 | 2360.00 | 8000.00000 | 8000.00 |
| 0045 0350 72<br>CLEANING & RESEALING JOINTS | 1609.000 | LF | 80.10000 | 128880.90 | 31.27000 | 50313.43 | 35.00000 | 56315.00 |
| 0050 0400 5 16<br>HANDRAIL CONC (MISCELLANEOUS | 28.000 | LF | 229.01000 | 6412.28 | 182.90000 | 5121.20 | 350.00000 | 9800.00 |
| 0055 0401 70 1<br>SPALLED AREAS RESTORE (EPOXY) | 345.000 | CF | 496.46000 | 171278.70 | 177.00000 | 61065.00 | 375.00000 | 129375.00 |
| 0060 0455 81101<br>CATHODIC PROTECTION (F&I)(PILE)(ZINC ANODE ASSEM) | 26.000 | EA | 529.61000 | 13769.86 | 1003.00000 | 26078.00 | 3500.00000 | 91000.00 |
| 0065 0457 70406<br>PILE JACKET INTEGRAL (OTHER) (20") | 535.000 | LF | 917.99000 | 491124.65 | 1150.50000 | 615517.50 | 870.00000 | 465450.00 |
| 0070 0460 1 15<br>STRUCT STEEL (MISCELLANEOUS | 19325.000 | LB | 4.22000 | 81551.50 | 8.26000 | 159624.50 | 11.00000 | 212575.00 |
| 0075 0460 3805<br>MACHINERY & CASTINGS(RECONDITIONING) (SPAN LOCKS) | 1.000 | AS | 6525.53000 | 6525.53 | 15340.00000 | 15340.00 | 45000.00000 | 45000.00 |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>MISENER MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>GILBERT SOUTHERN CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0080 0460 3811<br>MACHINERY &<br>CASTING(RECONDITION)(HOPKINS FRAME) | 1.000 | EA | 38806.77000 | 38806.77 | 56640.00000 | 56640.00 | 150000.00000 | 150000.00 |
| 0085 0460 6<br>LADDERS & PLATFORMS | 6320.000 | LB | 8.30000 | 52456.00 | 10.92000 | 69014.40 | 9.00000 | 56880.00 |
| 0090 0460101111<br>BRIDGE HYDRAULICS (F&I)(TEMPORARY<br>SYSTEM) | 1.000 | EA | 55377.63000 | 55377.63 | 133749.00000 | 133749.00 | 160000.00000 | 160000.00 |
| 0095 0460101411<br>HYDRAULIC SYSTEM (REMOVE TEMPORARY<br>SYSTEM) | 1.000 | EA | 5637.49000 | 5637.49 | 8919.00000 | 8919.00 | 10000.00000 | 10000.00 |
| 0100 0460121 11<br>COUNTERWEIGHT MOVEABLE BRIDGE<br>(F&I)(POCKET COVER) | 2.000 | EA | 2093.47000 | 4186.94 | 2950.00000 | 5900.00 | 2500.00000 | 5000.00 |
| 0105 0460121 43<br>COUNTERWEIGHT MOVEABLE BRIDGE<br>(REPL)(BUMPER BLK) | 2.000 | EA | 2178.78000 | 4357.56 | 1416.00000 | 2832.00 | 2000.00000 | 4000.00 |
| 0110 0460121 50<br>COUNTERWEIGHT MOVEABLE BRIDGE(BALANCE) | 1.000 | EA | 15680.80000 | 15680.80 | 21004.00000 | 21004.00 | 15000.00000 | 15000.00 |
| 0115 0460121 64<br>COUNTERWEIGHT MOVEABLE BRIDGE (CLEAN)<br>(POCKET) | 2.000 | EA | 1353.02000 | 2706.04 | 1770.00000 | 3540.00 | 3000.00000 | 6000.00 |
| 0120 0465 71 1<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT<br>(PHASE A) 40408715201 | | LUMP | 3278.53000 | 3278.53 | 3068.00000 | 3068.00 | 2500.00000 | 2500.00 |
| 0125 0465 71 3<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT<br>(PHASE C) 40408715201 | | LUMP | 3909.01000 | 3909.01 | 3658.00000 | 3658.00 | 10000.00000 | 10000.00 |
| 0130 0504 1 1<br>FLOOR RDWY STEEL (5" OPEN) | 1773.000 | SF | 52.65000 | 93348.45 | 71.78000 | 127265.94 | 60.00000 | 106380.00 |
| 0135 0507 70<br>FLOOR ALUMINUM SIDEWALK | 499.000 | SF | 49.69000 | 24795.31 | 71.98000 | 35918.02 | 60.00000 | 29940.00 |
| 0140 0508 70 1<br>ELECTRICAL SYSTEM 40408715201 | | LUMP | 119649.63000 | 119649.63 | 114209.00000 | 114209.00 | 95000.00000 | 95000.00 |
| 0145 0508 73 1<br>SUBMARINE CABLE ASSM(FURNISH & INSTALL)<br>40408715201 | 105.000 | LS | 17384.04000 | 17384.04 | 16268.00000 | 16268.00 | 14000.00000 | 14000.00 |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 4 )<br>MISENER MARINE CONSTRUCTION<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>GILBERT SOUTHERN CORP.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0150 0508 76 1<br>SPAN MOTORS & AUXILIARIES(FURNISH & INSTALL) 40408715201 | | LUMP | 96357.68000 | 96357.68 | 89448.00000 | 89448.00 | 75000.00000 | 75000.00 |
| 0155 0508 76 4<br>SPAN MOTORS & AUXILIARIES(REMOVE) 40408715201 | | LUMP | 5211.78000 | 5211.78 | 4155.00000 | 4155.00 | 4000.00000 | 4000.00 |
| 0160 0508 78 1<br>LIMIT SWITCHES & TRANSDUCERS (F&I) 40408715201 | | LUMP | 18928.00000 | 18928.00 | 17713.00000 | 17713.00 | 15000.00000 | 15000.00 |
| 0165 0508 79 1<br>CONTROL CONSOLE (F&I) | 1.000 | EA | 44457.75000 | 44457.75 | 41603.00000 | 41603.00 | 35000.00000 | 35000.00 |
| 0170 0508 79 4<br>CONTROL CONSOLE (REMOVE) | 1.000 | EA | 2462.05000 | 2462.05 | 2303.00000 | 2303.00 | 2500.00000 | 2500.00 |
| 0175 0508 80 1<br>BRAKE SYSTEM (F&I) | 2.000 | EA | 13857.32000 | 27714.64 | 12967.00000 | 25934.00 | 11000.00000 | 22000.00 |
| 0180 0508 82 5<br>CONTROL PANEL/MOTOR CONTROLLER (REPLACE | 1.000 | EA | 96814.69000 | 96814.69 | 90598.00000 | 90598.00 | 75000.00000 | 75000.00 |
| 0185 0509 80 1<br>ELECTRICAL SYSTEM (F&I)(TEMPORARY) 40408715201 | | LUMP | 50097.12000 | 50097.12 | 46880.00000 | 46880.00 | 40000.00000 | 40000.00 |
| 0190 0509 80 4<br>ELECTRICAL SYSTEM(REMOVE)(TEMPORARY) 40408715201 | | LUMP | 13833.80000 | 13833.80 | 12946.00000 | 12946.00 | 5000.00000 | 5000.00 |
| 0195 0510 1<br>NAVIGATION LIGHTS 40408715201 | | LUMP | 13493.34000 | 13493.34 | 12627.00000 | 12627.00 | 12000.00000 | 12000.00 |
| 0200 0560 1<br>PAINT STRUCT STEEL 40408715201 | 116.000 | LS | 450645.87000 | 450645.87 | 244932.00000 | 244932.00 | 210000.00000 | 210000.00 |
| 0205 0710 25 61<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) ( 6") | 162.000 | LF | 3.53000 | 571.86 | 3.31000 | 536.22 | 3.00000 | 486.00 |
| 0210 0710 26 61<br>TRAFFIC STRIPE SOLID (YELLOW) ( 6") | 162.000 | LF | 3.53000 | 571.86 | 3.31000 | 536.22 | 3.00000 | 486.00 |
| 0215 0750711100<br>LIGHTNING PROTECTION SYSTEM(F&I)(POINT DISCHARGE) | 1.000 | EA | 13932.22000 | 13932.22 | 13038.00000 | 13038.00 | 10000.00000 | 10000.00 |
| 0220 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40408715201 | | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION TOTALS | | | | $ 2,462,756.08 | | $ 2,467,205.83 | | $ 2,540,987.50 |
| CONTRACT TOTALS | | | | $ 2,462,756.08 | | $ 2,467,205.83 | | $ 2,540,987.50 |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>MAYO CONTRACTING, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 40408715201 | | LUMP | 242000.00000 | 242000.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 40408715201 | 160.000 | LS | 75000.00000 | 75000.00 | | | | |
| 0015 0102 60<br>WORK ZONE SIGNS | 1680.000 | ED | 0.50000 | 840.00 | | | | |
| 0020 0102 74 1<br>BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM) | 350.000 | ED | 0.25000 | 87.50 | | | | |
| 0025 0102 74 2<br>BARRICADE (TEMPORARY)(TYPE III) ( 6') | 80.000 | ED | 0.66000 | 52.80 | | | | |
| 0030 0102 90<br>BRIDGE OPERATOR | 160.000 | DA | 325.00000 | 52000.00 | | | | |
| 0035 0102 99<br>SIGN VARIABLE MESSAGE (TEMPORARY) | 955.000 | ED | 22.00000 | 21010.00 | | | | |
| 0040 0102100<br>PREVENTATIVE MAINTENANCE AND ROUTINE REPAIR 40408715201 | 160.000 | LS | 5000.00000 | 5000.00 | | | | |
| 0045 0350 72<br>CLEANING & RESEALING JOINTS | 1609.000 | LF | 115.00000 | 185035.00 | | | | |
| 0050 0400 5 16<br>HANDRAIL CONC (MISCELLANEOUS | 28.000 | LF | 200.00000 | 5600.00 | | | | |
| 0055 0401 70 1<br>SPALLED AREAS RESTORE (EPOXY) | 345.000 | CF | 350.00000 | 120750.00 | | | | |
| 0060 0455 81101<br>CATHODIC PROTECTION (F&I)(PILE)(ZINC ANODE ASSEM) | 26.000 | EA | 2500.00000 | 65000.00 | | | | |
| 0065 0457 70406<br>PILE JACKET INTEGRAL (OTHER) (20") | 535.000 | LF | 435.00000 | 232725.00 | | | | |
| 0070 0460 1 15<br>STRUCT STEEL (MISCELLANEOUS | 19325.000 | LB | 8.00000 | 154600.00 | | | | |
| 0075 0460 3805<br>MACHINERY & CASTINGS(RECONDITIONING) (SPAN LOCKS) | 1.000 | AS | 60000.00000 | 60000.00 | | | | |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01
LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | (7)<br>MAYO CONTRACTING, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0080 0460 3811<br>MACHINERY &<br>CASTING(RECONDITION)(HOPKINS FRAME) | 1.000 | EA | 275000.00000 | 275000.00 | | | | |
| 0085 0460 6<br>LADDERS & PLATFORMS | 6320.000 | LB | 5.00000 | 31600.00 | | | | |
| 0090 0460101111<br>BRIDGE HYDRAULICS (F&I)(TEMPORARY<br>SYSTEM) | 1.000 | EA | 235000.00000 | 235000.00 | | | | |
| 0095 0460101411<br>HYDRAULIC SYSTEM (REMOVE TEMPORARY<br>SYSTEM) | 1.000 | EA | 10000.00000 | 10000.00 | | | | |
| 0100 0460121 11<br>COUNTERWEIGHT MOVEABLE BRIDGE<br>(F&I)(POCKET COVER) | 2.000 | EA | 5000.00000 | 10000.00 | | | | |
| 0105 0460121 43<br>COUNTERWEIGHT MOVEABLE BRIDGE<br>(REPL)(BUMPER BLK) | 2.000 | EA | 7500.00000 | 15000.00 | | | | |
| 0110 0460121 50<br>COUNTERWEIGHT MOVEABLE BRIDGE(BALANCE) | 1.000 | EA | 35000.00000 | 35000.00 | | | | |
| 0115 0460121 64<br>COUNTERWEIGHT MOVEABLE BRIDGE (CLEAN)<br>(POCKET) | 2.000 | EA | 10000.00000 | 20000.00 | | | | |
| 0120 0465 71 1<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT<br>(PHASE A) 40408715201 | | LUMP | 10000.00000 | 10000.00 | | | | |
| 0125 0465 71 3<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT<br>(PHASE C) 40408715201 | | LUMP | 10000.00000 | 10000.00 | | | | |
| 0130 0504 1 1<br>FLOOR RDWY STEEL (5" OPEN) | 1773.000 | SF | 60.00000 | 106380.00 | | | | |
| 0135 0507 70<br>FLOOR ALUMINUM SIDEWALK | 499.000 | SF | 60.00000 | 29940.00 | | | | |
| 0140 0508 70 1<br>ELECTRICAL SYSTEM 40408715201 | | LUMP | 90000.00000 | 90000.00 | | | | |
| 0145 0508 73 1<br>SUBMARINE CABLE ASSM(FURNISH & INSTALL)<br>40408715201 | 105.000 | LS | 15000.00000 | 15000.00 | | | | |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01

LBTABT1

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | | ( 7 )<br>MAYO CONTRACTING, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 0150 0508 76 1<br>SPAN MOTORS & AUXILIARIES(FURNISH & INSTALL) 40408715201 | | LUMP | 65000.00000 | 65000.00 | | | | |
| 0155 0508 76 4<br>SPAN MOTORS & AUXILIARIES(REMOVE) 40408715201 | | LUMP | 5000.00000 | 5000.00 | | | | |
| 0160 0508 78 1<br>LIMIT SWITCHES & TRANSDUCERS (F&I) 40408715201 | | LUMP | 20000.00000 | 20000.00 | | | | |
| 0165 0508 79 1<br>CONTROL CONSOLE (F&I) | 1.000 | EA | 35000.00000 | 35000.00 | | | | |
| 0170 0508 79 4<br>CONTROL CONSOLE (REMOVE) | 1.000 | EA | 2500.00000 | 2500.00 | | | | |
| 0175 0508 80 1<br>BRAKE SYSTEM (F&I) | 2.000 | EA | 12000.00000 | 24000.00 | | | | |
| 0180 0508 82 5<br>CONTROL PANEL/MOTOR CONTROLLER (REPLACE | 1.000 | EA | 65000.00000 | 65000.00 | | | | |
| 0185 0509 80 1<br>ELECTRICAL SYSTEM (F&I)(TEMPORARY) 40408715201 | | LUMP | 21000.00000 | 21000.00 | | | | |
| 0190 0509 80 4<br>ELECTRICAL SYSTEM(REMOVE)(TEMPORARY) 40408715201 | | LUMP | 12000.00000 | 12000.00 | | | | |
| 0195 0510 1<br>NAVIGATION LIGHTS 40408715201 | | LUMP | 12000.00000 | 12000.00 | | | | |
| 0200 0560 1<br>PAINT STRUCT STEEL 40408715201 | 116.000 | LS | 300000.00000 | 300000.00 | | | | |
| 0205 0710 25 61<br>TRAFFIC STRIPE SOLID (WHITE/BLACK) ( 6") | 162.000 | LF | 3.00000 | 486.00 | | | | |
| 0210 0710 26 61<br>TRAFFIC STRIPE SOLID (YELLOW) ( 6") | 162.000 | LF | 3.00000 | 486.00 | | | | |
| 0215 0750711100<br>LIGHTNING PROTECTION SYSTEM(F&I)(POINT DISCHARGE) | 1.000 | EA | 15000.00000 | 15000.00 | | | | |
| 0220 0999 25<br>INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40408715201 | | LUMP | 50000.00000 | 50000.00 | | | | |
| SECTION TOTALS | | | $ | 2,740,092.30 | $ | 0.00 | $ | 0.00 |
| CONTRACT TOTALS | | | $ | 2,740,092.30 | $ | 0.00 | $ | |

CALL ORDER: 002 PROPOSAL ID: T1031 LETTING DATE: 08/27/03 10:30 A.M. DISTRICT: 01

LBTABT1

| | (7) | ( ) | ( ) |
|---|---|---|---|
| | MAYO CONTRACTING, INC. | | |
| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.