VENDOR RANKING

CALL ORDER : 004
LETTING DATE : 10/29/03 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : T1042
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of removing an existing concrete strain pole signal span, constructing new mast arm signals and installing advanced street name signs on SR 45 (US 41).

FINPROJ(S) : 41173615201 (*)
F.A. NO. : 3013059P
COUNTIES : MANATEE

LOCAL NAME(*) : US 41_(SR 45)
S.R. NO.(*) : SR 45 US NO.(*) :US 41
PROJ LIMITS(*): AT 73RD ST E/69TH ST E (ERIE ROAD)

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MASTEC NORTH AMERICA, INC.	Responsive	Winning bid	$ 172,035.40	0.000%
2	P.D.G. ELECTRIC COMPANY	Responsive		$ 174,041.00	1.165%
3	VIASYS SERVICES, INC.	Responsive		$ 176,620.13	2.665%
4	HIGHWAY SAFETY DEVICES, INC.	Responsive		$ 178,085.20	3.516%
5	TRAFFIC CONTROL DEVICES, INC.	Responsive		$ 185,106.00	7.597%

CALL ORDER : 004 PROPOSAL ID : T1042 PROPOSAL DESC :
LETTING DATE : 10/29/03 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of removing an existing concrete strain pole signal span, constructing new mast arm signals and installing advanced street name signs on SR 45 (US 41).
CONTRACT TIME : 45 CALENDAR DAYS

FINPROJ(S) : 41173615201 (*) F.A. NO. : 3013059P COUNTIES : MANATEE

LOCAL NAME(*) : US 41_(SR 45) S.R. NO.(*) : SR 45 US NO.(*) :
PROJ LIMITS(*): AT 73RD ST E/69TH ST E (ERIE ROAD)

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MASTEC NORTH AMERICA, INC. UNIT PRICE	 AMOUNT	(2) P.D.G. ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(3) VIASYS SERVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING)	LUMP	164654.40000	164654.40	166660.00000	166660.00	169239.13000	169239.13
0010 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	7381.00000	7381.00	7381.00000	7381.00	7381.00000	7381.00
SECTION TOTALS			$ 172,035.40		$ 174,041.00		$ 176,620.13
CONTRACT TOTALS			$ 172,035.40		$ 174,041.00		$ 176,620.13

CALL ORDER: 004 PROPOSAL ID: T1042 LETTING DATE: 10/29/03 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(5) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING)	LUMP	170704.20000	170704.20	177725.00000	177725.00		
0010 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	7381.00000	7381.00	7381.00000	7381.00		
SECTION TOTALS			$ 178,085.20		$ 185,106.00		$ 0.00
CONTRACT TOTALS			$ 178,085.20		$ 185,106.00		$

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.