LBTHEAD VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1104 PROPOSAL DESC :
LETTING DATE : 12/01/04 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of pavement marking reflecting placement of inverted profile traffic stripe with raised audible bumps on SR 17.
CONTRACT TIME : 40 CALENDAR DAYS

FINPROJ(S) : 41556115201 (*) F.A. NO. : 8887047A COUNTIES : DISTRICT WIDE POLK

LOCAL NAME(*) : INVERTED PROFILE S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): PAVEMENT MARKINGS

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERISEAL NORTHEAST FLORIDA, INC.	Responsive	Winning bid	$ 377,861.74	0.000%
2	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bi	$ 426,837.36	12.961%
3	AKCA, INC.	Responsive	Non-Winning Bi	$ 445,435.36	17.883%
4	TRAFFIC CONTROL PRODUCTS OF FLORIDA , INC.	Responsive	Non-Winning Bi	$ 572,194.20	51.429%
5	UNITED RENTALS HIGHWAY TECHNOLOGIES , INC.	Responsive	Non-Winning Bi	$ 808,407.73	113.942%

CALL ORDER : 004 PROPOSAL ID : T1104 PROPOSAL DESC :
LETTING DATE : 12/01/04 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of pavement marking reflecting placement of inverted profile traffic stripe with raised audible bumps on SR 17.
CONTRACT TIME : 40 CALENDAR DAYS

FINPROJ(S) : 41556115201 (*) F.A. NO. : 8887047A COUNTIES : DISTRICT WIDE POLK

LOCAL NAME(*) : INVERTED PROFILE S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): PAVEMENT MARKINGS

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERISEAL NORTHEAST FLORIDA UNIT PRICE	 AMOUNT	(2) OGLESBY CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) AKCA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0101 1 MOBILIZATION 41556115201	LUMP	100.00000	100.00	6500.00000	6500.00	25000.00000	25000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41556115201	40.000 LS	100.00000	100.00	15000.00000	15000.00	120000.00000	120000.00
0015 0102 60 WORK ZONE SIGNS	240.000 ED	2.00000	480.00	5.00000	1200.00	0.50000	120.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1650.000 ED	0.50000	825.00	0.10000	165.00	0.50000	825.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	160.000 ED	1.00000	160.00	10.00000	1600.00	0.50000	80.00
0030 0702 37 61 TRAFFIC STRIPE SOLID (INVERTED PROFILE)(WHITE)(6")	38.168 NM	7800.00000	297710.40	7785.00000	297137.88	5800.00000	221374.40
0035 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	38.168 NM	380.00000	14503.84	500.00000	19084.00	25.00000	954.20
0040 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	100763.520 SF	0.37000	37282.50	0.59000	59450.48	0.50000	50381.76
0045 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	26700.00000	26700.00	26700.00000	26700.00	26700.00000	26700.00
SECTION 0001 TOTALS		$	377,861.74	$	426,837.36	$	445,435.36
CONTRACT TOTALS		$	377,861.74	$	426,837.36	$	445,435.36

CALL ORDER: 004 PROPOSAL ID: T1104 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	AMOUNT	(5) UNITED RENTALS HIGHWAY TECH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SIGNING							
0005 0101 1 MOBILIZATION 41556115201	LUMP	14000.00000	14000.00	2500.00000	2500.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 41556115201	40.000 LS	9000.00000	9000.00	2500.00000	2500.00		
0015 0102 60 WORK ZONE SIGNS	240.000 ED	0.70000	168.00	1.00000	240.00		
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1650.000 ED	0.01000	16.50	1.00000	1650.00		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	160.000 ED	1.00000	160.00	1.00000	160.00		
0030 0702 37 61 TRAFFIC STRIPE SOLID (INVERTED PROFILE)(WHITE)(6")	38.168 NM	9497.90000	362515.85	17500.00000	667940.00		
0035 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	38.168 NM	592.00000	22595.46	420.00000	16030.56		
0040 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	100763.520 SF	1.36000	137038.39	0.90000	90687.17		
0045 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	26700.00000	26700.00	26700.00000	26700.00		
SECTION 0001 TOTALS			$ 572,194.20		$ 808,407.73		$
CONTRACT TOTALS			$ 572,194.20		$ 808,407.73		$

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.