LBTHEAD VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T3060 PROPOSAL DESC :
LETTING DATE : 12/01/04 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of grading,
SET-ASIDE : U/R CODE : paving, drainage, curb and gutter, signing and pavement
CONTRACT TIME : 230 CALENDAR DAYS markings, traffic signal, milling, resurfacing, adding
turn lanes, drainage improvements, sidewalk, signing,
marking, signalization and guardrail updates.

FINPROJ(S) : 40632615201 F.A. NO. : 1855028P COUNTIES : LEON
41026415201 (*) 1855028P
41345615201 1855028P

LOCAL NAME(*) : SR 63 (US 27) MONROE S.R. NO.(*) : SR 63 US NO.(*) :
PROJ LIMITS(*): @ SR 8 (I-10) INTERSECTION

LBTAVR1
VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MITCHELL BROTHERS, INC.	Responsive	Winning bid	$ 5,978,890.63	0.000%
2	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bi	$ 6,494,802.58	8.628%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 6,658,443.73	11.365%

CALL ORDER : 011 PROPOSAL ID : T3060 PROPOSAL DESC :
LETTING DATE : 12/01/04 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of grading,
SET-ASIDE : U/R CODE : paving, drainage, curb and gutter, signing and pavement
CONTRACT TIME : 230 CALENDAR DAYS markings, traffic signal, milling, resurfacing, adding
turn lanes, drainage improvements, sidewalk, signing,
marking, signalization and guardrail updates.

FINPROJ(S) : 40632615201 F.A. NO. : 1855028P COUNTIES : LEON
41026415201 (*) 1855028P
41345615201 1855028P

LOCAL NAME(*) : SR 63 (US 27) MONROE S.R. NO.(*) : SR 63 US NO.(*) :
PROJ LIMITS(*): @ SR 8 (I-10) INTERSECTION

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41026415201	LUMP	73850.00000	73850.00	25000.00000	25000.00	20000.00000	20000.00
0010 0101 1 MOBILIZATION 40632615201	LUMP	225650.00000	225650.00	575000.00000	575000.00	525000.00000	525000.00
0015 0101 1 MOBILIZATION 41345615201	LUMP	73850.00000	73850.00	30000.00000	30000.00	20000.00000	20000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41026415201	60.000 LS	59450.00000	59450.00	15000.00000	15000.00	20000.00000	20000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 40632615201	230.000 LS	147850.00000	147850.00	230000.00000	230000.00	295000.00000	295000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 41345615201	60.000 LS	59450.00000	59450.00	35000.00000	35000.00	20000.00000	20000.00
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	100.000 CY	65.00000	6500.00	30.00000	3000.00	20.00000	2000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	256.000 MH	28.50000	7296.00	30.00000	7680.00	30.00000	7680.00
0045 0102 60 WORK ZONE SIGNS	23040.000 ED	0.22000	5068.80	0.24000	5529.60	0.30000	6912.00
0050 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1535.000 LF	18.50000	28397.50	20.25000	31083.75	20.00000	30700.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) MITCHELL BROTHERS, INC. UNIT PRICE	(1) MITCHELL BROTHERS, INC. AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	(2) PEAVY & SON CONSTRUCTION CO AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	(3) ROBERTS, C.W., CONTRACTING, INC AMOUNT
0055 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	4751.000	LF	6.50000	30881.50	6.00000	28506.00	7.00000	33257.00
0060 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	35820.000	ED	0.28000	10029.60	0.24000	8596.80	0.30000	10746.00
0065 0102 76 PANELS ARROW ADVANCE WARNING	640.000	ED	18.25000	11680.00	8.00000	5120.00	10.00000	6400.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	13520.000	ED	0.47000	6354.40	0.45000	6084.00	0.55000	7436.00
0075 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	5475.000	EA	2.92000	15987.00	4.00000	21900.00	3.10000	16972.50
0080 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1900.000	ED	0.26000	494.00	0.18000	342.00	1.00000	1900.00
0085 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	20.000	LO	1150.00000	23000.00	375.00000	7500.00	1700.00000	34000.00
0090 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	520.000	ED	28.50000	14820.00	20.00000	10400.00	21.00000	10920.00
0095 0104 4 MOWING	120.910	AC	38.65000	4673.17	40.00000	4836.40	75.00000	9068.25
0100 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	1039.000	EA	6.50000	6753.50	6.00000	6234.00	7.00000	7273.00
0105 0104 13 1 SILT FENCE STAKED (TYPE III)	10841.000	LF	2.85000	30896.85	1.50000	16261.50	1.50000	16261.50
0110 0104 16 ROCK BAGS	168.000	EA	8.50000	1428.00	7.50000	1260.00	10.00000	1680.00
0115 0110 1 1 CLEARING & GRUBBING 41026415201	0.760	LS	27850.00000	27850.00	15000.00000	15000.00	10000.00000	10000.00
0120 0110 1 1 CLEARING & GRUBBING 41345615201	0.160	LS	27850.00000	27850.00	120000.00000	120000.00	10000.00000	10000.00
0125 0110 1 1 CLEARING & GRUBBING 40632615201	11.900	LS	45850.00000	45850.00	25000.00000	25000.00	180000.00000	180000.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0130 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	2360.900 SY	23.75000	56071.38	15.00000	35413.50	15.00000	35413.50
0135 0110 7 1 MAILBOX (F&I) (SINGLE)	80.000 EA	100.00000	8000.00	80.00000	6400.00	100.00000	8000.00
0140 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	24954.000 CY	2.10000	52403.40	6.50000	162201.00	0.01000	249.54
0145 0120 4 EXCAVATION SUBSOIL	5047.000 CY	12.65000	63844.55	10.00000	50470.00	8.00000	40376.00
0150 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41026415201	LUMP	12650.00000	12650.00	3500.00000	3500.00	5000.00000	5000.00
0155 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 40632615201	LUMP	58650.00000	58650.00	35000.00000	35000.00	55000.00000	55000.00
0160 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41345615201	LUMP	8685.00000	8685.00	6000.00000	6000.00	5000.00000	5000.00
0165 0160 4 STABILIZATION TYPE B	21088.900 SY	1.75000	36905.58	2.00000	42177.80	2.00000	42177.80
0170 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	4934.000 SY	0.50000	2467.00	0.10000	493.40	1.00000	4934.00
0175 0285701 BASE OPTIONAL (BASE GROUP 01)	784.000 SY	7.25000	5684.00	10.00000	7840.00	7.00000	5488.00
0180 0285704 BASE OPTIONAL (BASE GROUP 04)	527.300 SY	8.55000	4508.42	12.00000	6327.60	17.00000	8964.10
0185 0285706 BASE OPTIONAL (BASE GROUP 06)	18425.000 SY	9.35000	172273.75	10.00000	184250.00	11.00000	202675.00
0190 0285709 BASE OPTIONAL (BASE GROUP 09)	439.600 SY	14.65000	6440.14	20.00000	8792.00	23.00000	10110.80
0195 0286 1 TURNOUT CONSTRUCTION	868.000 SY	18.75000	16275.00	15.00000	13020.00	15.00000	13020.00
0200 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	15427.000 SY	1.35000	20826.45	1.30000	20055.10	1.20000	18512.40
0205 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	126572.000 SY	1.48000	187326.56	1.30000	164543.60	1.20000	151886.40

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0210 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	11377.000 SY	1.35000	15358.95	1.30000	14790.10	1.20000	13652.40
0215 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	142465.000 SY	1.48000	210848.20	1.30000	185204.50	1.20000	170958.00
0220 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	1333.000 SY	1.35000	1799.55	1.30000	1732.90	1.20000	1599.60
0225 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	105.500 TN	110.00000	11605.00	100.00000	10550.00	100.00000	10550.00
0230 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	26754.100 TN	51.65000	1381849.27	57.50000	1538360.75	57.00000	1524983.70
0235 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	3253.200 TN	62.85000	204463.62	70.00000	227724.00	70.00000	227724.00
0240 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	201.000 TN	65.00000	13065.00	100.00000	20100.00	75.00000	15075.00
0245 0337 7 21 ASPH CONC FRICTION COURSE(INC BIT)(FC-9 5)(PG76-22)	12849.000 TN	51.65000	663650.85	60.00000	770940.00	65.00000	835185.00
0250 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	37.500 TN	185.00000	6937.50	40.00000	1500.00	150.00000	5625.00
0255 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	126572.000 SY	1.65000	208843.80	1.91000	241752.52	2.50000	316430.00
0260 0400 1 2 CONC CLASS I(ENDWALLS)	9.400 CY	675.00000	6345.00	550.00000	5170.00	700.00000	6580.00
0265 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	1200.00000	6000.00	600.00000	3000.00	500.00000	2500.00
0270 0425 1311 INLETS (CURB) (TYPE P-1) (<10')	5.000 EA	3540.00000	17700.00	2200.00000	11000.00	3500.00000	17500.00
0275 0425 1315 INLETS (CURB) (TYPE P-1) (PARTIAL)	3.000 EA	1875.00000	5625.00	2200.00000	6600.00	2500.00000	7500.00
0280 0425 1471 INLETS (CURB) (TYPE 7) (<10')	1.000 EA	2885.00000	2885.00	2200.00000	2200.00	3000.00000	3000.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0285 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	29.000 EA	2215.00000	64235.00	1750.00000	50750.00	2400.00000	69600.00
0290 0425 1523 INLETS (DT BOT) (TYPE C) (J BOT, <10')	1.000 EA	4265.00000	4265.00	2750.00000	2750.00	4000.00000	4000.00
0295 0425 1525 INLETS (DT BOT) (TYPE C) (PARTIAL)	1.000 EA	1850.00000	1850.00	1750.00000	1750.00	2000.00000	2000.00
0300 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	2.000 EA	2250.00000	4500.00	2000.00000	4000.00	3000.00000	6000.00
0305 0425 1545 INLETS (DT BOT) (TYPE D) (PARTIAL)	3.000 EA	2250.00000	6750.00	1750.00000	5250.00	2000.00000	6000.00
0310 0425 1551 INLETS (DT BOT) (TYPE E) (<10')	9.000 EA	2885.00000	25965.00	2500.00000	22500.00	3100.00000	27900.00
0315 0425 1581 INLETS (DT BOT) (TYPE H) (<10')	1.000 EA	3500.00000	3500.00	2500.00000	2500.00	5000.00000	5000.00
0320 0425 2 61 MANHOLES (P-8) (<10')	4.000 EA	2865.00000	11460.00	2500.00000	10000.00	2500.00000	10000.00
0325 0425 2 91 MANHOLES (J-8) (<10')	1.000 EA	3885.00000	3885.00	2750.00000	2750.00	5000.00000	5000.00
0330 0425 5 1 MANHOLE (ADJUST) (UTILITY)	22.000 EA	850.00000	18700.00	700.00000	15400.00	900.00000	19800.00
0335 0425 6 VALVE BOXES (ADJUST)	38.000 EA	310.00000	11780.00	400.00000	15200.00	650.00000	24700.00
0340 0425 82 GRATE REPLACEMENT	1.000 EA	1200.00000	1200.00	1500.00000	1500.00	2000.00000	2000.00
0345 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	23.000 LF	42.65000	980.95	40.00000	920.00	125.00000	2875.00
0350 0430172123 PIPE CULV(OPT MATL)(ROUND)(15"CD)	432.000 LF	38.85000	16783.20	38.00000	16416.00	45.00000	19440.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0355 0430172125 PIPE CULV(OPT MATL)(ROUND)(18"CD)	3125.000 LF	42.65000	133281.25	40.00000	125000.00	45.00000	140625.00
0360 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	1499.000 LF	48.50000	72701.50	50.00000	74950.00	55.00000	82445.00
0365 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	46.000 LF	88.75000	4082.50	80.00000	3680.00	100.00000	4600.00
0370 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	212.000 LF	42.65000	9041.80	40.00000	8480.00	45.00000	9540.00
0375 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	80.000 LF	48.65000	3892.00	50.00000	4000.00	55.00000	4400.00
0380 0430174223 PIPE CULV(OPT MATL)(OTHER)(15"SD)	80.000 LF	48.75000	3900.00	38.00000	3040.00	45.00000	3600.00
0385 0430982123 MITERED END SECTION (OPTIONAL ROUND) (15" CD)	2.000 EA	475.00000	950.00	500.00000	1000.00	600.00000	1200.00
0390 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	20.000 EA	575.00000	11500.00	550.00000	11000.00	650.00000	13000.00
0395 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	9.000 EA	650.00000	5850.00	600.00000	5400.00	800.00000	7200.00
0400 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	3.000 EA	850.00000	2550.00	1800.00000	5400.00	1750.00000	5250.00
0405 0430984123 MITERED END SECTION (OPTIONAL ROUND) (15" SD)	2.000 EA	475.00000	950.00	500.00000	1000.00	600.00000	1200.00
0410 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	9.000 EA	575.00000	5175.00	550.00000	4950.00	650.00000	5850.00
0415 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	2.000 EA	650.00000	1300.00	600.00000	1200.00	800.00000	1600.00
0420 0430984623 MITERED END SECT(OPT/ELLIP/ARCH) (15" SD)	2.000 EA	675.00000	1350.00	500.00000	1000.00	1000.00000	2000.00
0425 0436 1 1 TRENCH DRAIN (15" DIAMETER STANDARD)	538.000 LF	85.00000	45730.00	40.00000	21520.00	155.00000	83390.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0430 0515 1 2 PIPE HANDRAIL (ALUMINUM)	176.000 LF	45.00000	7920.00	70.00000	12320.00	70.00000	12320.00
0435 0520 1 7 CURB & GUTTER CONC (TYPE E)	2819.000 LF	14.85000	41862.15	20.00000	56380.00	16.00000	45104.00
0440 0520 1 10 CURB & GUTTER CONC (TYPE F)	1734.000 LF	14.85000	25749.90	20.00000	34680.00	16.00000	27744.00
0445 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	60.000 LF	22.55000	1353.00	29.00000	1740.00	50.00000	3000.00
0450 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	221.000 SY	38.65000	8541.65	41.50000	9171.50	50.00000	11050.00
0455 0522 1 SIDEWALK CONC (4" THICK)	1745.000 SY	38.45000	67095.25	33.80000	58981.00	35.00000	61075.00
0460 0522 2 SIDEWALK CONC (6" THICK)	28.000 SY	55.85000	1563.80	38.00000	1064.00	60.00000	1680.00
0465 0524 1 2 DITCH PAVT CONC (4")	775.000 SY	45.85000	35533.75	230.00000	178250.00	42.00000	32550.00
0470 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	29.100 TN	110.00000	3201.00	200.00000	5820.00	100.00000	2910.00
0475 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	10.900 TN	85.00000	926.50	100.00000	1090.00	100.00000	1090.00
0480 0536 1 1 GUARDRAIL (ROADWAY)	1092.500 LF	22.50000	24581.25	15.70000	17152.25	17.00000	18572.50
0485 0536 2 GUARDRAIL (SHOP-BENT PANELS)	124.000 LF	24.65000	3056.60	19.10000	2368.40	20.00000	2480.00
0490 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	8.000 EA	3210.00000	25680.00	1586.00000	12688.00	1700.00000	13600.00
0495 0536 73 GUARDRAIL REMOVAL	969.500 LF	3.65000	3538.68	2.70000	2617.65	5.00000	4847.50
0500 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	4.000 EA	2500.00000	10000.00	1408.90000	5635.60	1600.00000	6400.00
0505 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	2.000 EA	865.00000	1730.00	480.50000	961.00	700.00000	1400.00
0510 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE CRT	2.000 EA	2180.00000	4360.00	993.70000	1987.40	1300.00000	2600.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0515 0556 1 4 JACK AND BORE CASING DIAMETER(18" TO <24")	100.000 LF	125.00000	12500.00	150.00000	15000.00	150.00000	15000.00
0520 0570 2 SEED & MULCH	2258.000 SY	0.12000	270.96	0.12000	270.96	0.50000	1129.00
0525 0570 3 SEED GRASS (PERMANENT TYPE)	47.000 LB	4.65000	218.55	4.25000	199.75	10.00000	470.00
0530 0570 4 MULCH MATL	1.900 TN	85.00000	161.50	125.00000	237.50	500.00000	950.00
0535 0570 5 FERTILIZER	2.800 TN	450.00000	1260.00	325.00000	910.00	500.00000	1400.00
0540 0570 9 WATER FOR GRASS	423.700 MG	8.00000	3389.60	0.10000	42.37	20.00000	8474.00
0545 0570 10 SEED GRASS (QUICK-GROWING TYPE)	17.100 LB	3.25000	55.58	3.00000	51.30	10.00000	171.00
0550 0575 1 SODDING	324.900 SY	4.50000	1462.05	3.00000	974.70	6.00000	1949.40
0555 0575 1 3 SODDING (ARGENTINE BAHIA)	65755.000 SY	3.10000	203840.50	1.45000	95344.75	2.25000	147948.75
0560 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	60.000 EA	42.50000	2550.00	112.50000	6750.00	50.00000	3000.00
0565 0710 5 1 GUIDE LINES (PAINT) (WHITE)	17202.000 LF	0.24000	4128.48	0.05000	860.10	0.40000	6880.80
0570 0710 6 DIRECTIONAL ARROWS, PAINTED	557.000 EA	28.00000	15596.00	20.00000	11140.00	30.00000	16710.00
0575 0710 7 PAVT MESSAGE, PAINTED	34.000 EA	52.50000	1785.00	40.00000	1360.00	70.00000	2380.00
0580 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	32.235 GM	410.00000	13216.35	375.00000	12088.13	315.00000	10154.03
0585 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	2.778 GM	410.00000	1138.98	375.00000	1041.75	370.00000	1027.86

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0590 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	31.930 NM	465.00000	14847.45	480.00000	15326.40	780.00000	24905.40
0595 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	26.030 NM	510.00000	13275.30	520.00000	13535.60	780.00000	20303.40
0600 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	950.000 LF	0.65000	617.50	0.50000	475.00	1.00000	950.00
0605 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	9718.000 LF	0.65000	6316.70	0.50000	4859.00	0.30000	2915.40
0610 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	5892.000 LF	0.98000	5774.16	0.90000	5302.80	0.50000	2946.00
0615 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	3352.000 LF	2.25000	7542.00	2.00000	6704.00	1.10000	3687.20
0620 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	2218.000 LF	1.85000	4103.30	1.80000	3992.40	1.70000	3770.60
0625 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	910.000 LF	0.55000	500.50	0.50000	455.00	1.00000	910.00
0630 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	744.000 LF	2.25000	1674.00	2.00000	1488.00	1.10000	818.40
0635 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	220.000 LF	0.95000	209.00	1.00000	220.00	1.00000	220.00
0640 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41026415201	LUMP	1775.00000	1775.00	1775.00000	1775.00	1775.00000	1775.00
0645 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41345615201	LUMP	2054.00000	2054.00	2054.00000	2054.00	2054.00000	2054.00
0650 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40632615201	LUMP	54189.00000	54189.00	54189.00000	54189.00	54189.00000	54189.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0655 1698130610 WATER SERVICE(PVC)(FURNISH & INSTALL)(SCHDEDULE 40)(10") SECTION 0001 TOTALS	1437.000 LF	32.50000	46702.50 $ 5,581,853.98	25.00000	35925.00 $ 6,140,228.13	25.00000	35925.00 $ 6,260,528.73
SECTION 0002 SIGNING							
0660 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	64.000 AS	210.00000	13440.00	190.00000	12160.00	200.00000	12800.00
0665 0700 40 2 SIGN SINGLE POST (12 - 25)	38.000 AS	275.00000	10450.00	250.00000	9500.00	265.00000	10070.00
0670 0700 41 10 SIGN MULTI POST (50 OR LESS)	7.000 AS	1365.00000	9555.00	1250.00000	8750.00	1350.00000	9450.00
0675 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	91.000 AS	7.50000	682.50	5.00000	455.00	10.00000	910.00
0680 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	7.000 AS	115.00000	805.00	100.00000	700.00	110.00000	770.00
0685 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	3.000 AS	35.00000	105.00	25.00000	75.00	100.00000	300.00
0690 0700 48 18 SIGN PANELS (F & I) (15 OR <)	19.000 EA	395.00000	7505.00	375.00000	7125.00	400.00000	7600.00
0695 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	2.000 EA	35.00000	70.00	25.00000	50.00	50.00000	100.00
0700 0705 1 DELINEATOR SINGLE UNIT	16.000 EA	38.65000	618.40	32.00000	512.00	40.00000	640.00
0705 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	1.000 EA	42.50000	42.50	35.00000	35.00	50.00000	50.00
0710 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	82.000 EA	44.85000	3677.70	37.00000	3034.00	40.00000	3280.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0715 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	119.900 SY	12.50000	1498.75	13.00000	1558.70	15.00000	1798.50
0720 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41026415201	LUMP	6158.00000	6158.00	87286.00000	87286.00	8000.00000	8000.00
0725 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41345615201	LUMP	5985.00000	5985.00	5110.00000	5110.00	5000.00000	5000.00
0730 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 40632615201	LUMP	92650.00000	92650.00	4866.00000	4866.00	107000.00000	107000.00
SECTION 0002 TOTALS		$	153,242.85	$	141,216.70	$	167,768.50
SECTION 0003 SIGNALIZATION							
0735 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	780.000 LF	35.00000	27300.00	15.00000	11700.00	16.00000	12480.00
0740 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	1661.000 LF	35.00000	58135.00	25.00000	41525.00	27.00000	44847.00
0745 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	9767.000 LF	3.10000	30277.70	3.25000	31742.75	3.50000	34184.50
0750 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	1875.00000	5625.00	3200.00000	9600.00	3400.00000	10200.00
0755 0634 4112 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (DIAGONAL)	2.000 PI	1875.00000	3750.00	1200.00000	2400.00	1300.00000	2600.00
0760 0634 4113 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (BOX)	1.000 PI	1875.00000	1875.00	2800.00000	2800.00	3000.00000	3000.00
0765 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	80.000 EA	310.00000	24800.00	250.00000	20000.00	265.00000	21200.00
0770 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	515.00000	515.00	1000.00000	1000.00	1100.00000	1100.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0775 0639 2 1 ELECTRICAL SERVICE WIRE	105.000 LF	1.95000	204.75	1.00000	105.00	2.00000	210.00
0780 0641 45144 PREST CONC POLE (F&I)(44' TYPE N-VI)	1.000 EA	5200.00000	5200.00	4000.00000	4000.00	4200.00000	4200.00
0785 0641 45146 PREST CONC POLE (F&I-DIRECT BURIAL)(46' TYPE N-VI)	1.000 EA	5200.00000	5200.00	4100.00000	4100.00	4300.00000	4300.00
0790 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	4.000 AS	925.00000	3700.00	725.00000	2900.00	800.00000	3200.00
0795 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	3.000 AS	1425.00000	4275.00	725.00000	2175.00	800.00000	2400.00
0800 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	5.000 AS	925.00000	4625.00	1200.00000	6000.00	1300.00000	6500.00
0805 0650 53311 SIGNAL TRAFFIC(INS)(3SECT1WAY(STD)	8.000 AS	1350.00000	10800.00	250.00000	2000.00	300.00000	2400.00
0810 0650 53511 SIGNAL TRAFFIC(INS)(5SECT1WAY(STD)	3.000 AS	385.00000	1155.00	250.00000	750.00	300.00000	900.00
0815 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	9.000 AS	385.00000	3465.00	675.00000	6075.00	725.00000	6525.00
0820 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	7.000 AS	975.00000	6825.00	900.00000	6300.00	950.00000	6650.00
0825 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	3.000 EA	185.00000	555.00	150.00000	450.00	160.00000	480.00
0830 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	9.000 EA	185.00000	1665.00	15.00000	135.00	20.00000	180.00
0835 0659109 SIGNAL HEAD AUXILIARIES (CONC PEDESTAL TYPE II)	9.000 EA	465.00000	4185.00	400.00000	3600.00	420.00000	3780.00
0840 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	12.000 EA	265.00000	3180.00	200.00000	2400.00	210.00000	2520.00
0845 0660 1102 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 2)	1.000 EA	2.15000	2.15	200.00000	200.00	210.00000	210.00

CALL ORDER: 011 PROPOSAL ID: T3060 LETTING DATE: 12/01/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MITCHELL BROTHERS, INC. UNIT PRICE	(1) AMOUNT	(2) PEAVY & SON CONSTRUCTION CO UNIT PRICE	(2) AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	(3) AMOUNT
0850 0660 1104 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)	2.000 EA	245.00000	490.00	250.00000	500.00	270.00000	540.00
0855 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	8.000 AS	515.00000	4120.00	500.00000	4000.00	550.00000	4400.00
0860 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	48.000 AS	175.00000	8400.00	550.00000	26400.00	580.00000	27840.00
0865 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	16.000 AS	785.00000	12560.00	750.00000	12000.00	790.00000	12640.00
0870 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	24.000 EA	175.00000	4200.00	150.00000	3600.00	160.00000	3840.00
0875 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	85.00000	1700.00	50.00000	1000.00	70.00000	1400.00
0880 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	85.00000	680.00	50.00000	400.00	70.00000	560.00
0885 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	40.000 LF	72.50000	2900.00	60.00000	2400.00	70.00000	2800.00
0890 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	38.65000	309.20	25.00000	200.00	70.00000	560.00
0895 0690 80 SPAN WIRE ASSEMBLY REMOVE	3.000 EA	185.00000	555.00	150.00000	450.00	200.00000	600.00
0900 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	65.00000	65.00	50.00000	50.00	100.00000	100.00
0905 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	125.00000	500.00	100.00000	400.00	200.00000	800.00
SECTION 0003 TOTALS		$	243,793.80	$	213,357.75	$	230,146.50
CONTRACT TOTALS		$	5,978,890.63	$	6,494,802.58	$	6,658,443.73

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time

prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.