LBTHEAD VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T3037 PROPOSAL DESC :
LETTING DATE : 02/25/04 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 125 CALENDAR DAYS

The improvements under this contract consist of milling and resurfacing of SR 10. Also included is the addition of 5' paved shoulders on both sides of the roadway and a 5' sidewalk from the existing sidewalk to Station 1027+26 to the ball fields at Station 1064+30. Also includes base work, reworking shoulders, drainage improvements, highway signing, guardrail and the addition of turnlanes.

FINPROJ(S) : 40632415201 (*) F.A. NO. : N/A COUNTIES : JACKSON

LOCAL NAME(*) : SR 10 (US 90) S.R. NO.(*) : SR 10 US NO.(*) :US 90
PROJ LIMITS(*): FROM END 4L W OF 3RD AVE TO APALACHICOLA RIVER BR.

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.		Responsive	$ 1,791,911.00	0.000%
2	ROBERTS, C.W., CONTRACTING, INC.		Responsive	$ 1,892,000.00	5.585%
3	MITCHELL BROTHERS, INC.		Responsive	$ 1,987,266.50	10.902%

CALL ORDER : 003 PROPOSAL ID : T3037 PROPOSAL DESC :
LETTING DATE : 02/25/04 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 125 CALENDAR DAYS

The improvements under this contract consist of milling and resurfacing of SR 10. Also included is the addition of 5' paved shoulders on both sides of the roadway and a 5' sidewalk from the existing sidewalk to Station 1027+26 to the ball fields at Station 1064+30. Also includes base work, reworking shoulders, drainage improvements, highway signing, guardrail and the addition of turnlanes.

FINPROJ(S) : 40632415201 (*) F.A. NO. : N/A COUNTIES : JACKSON

LOCAL NAME(*) : SR 10 (US 90) S.R. NO.(*) : SR 10 US NO.(*) :
PROJ LIMITS(*): FROM END 4L W OF 3RD AVE TO APALACHICOLA RIVER BR.

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	AMOUNT	(3) MITCHELL BROTHERS, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING) 40632415201	LUMP	1741911.00000	1741911.00	1842000.00000	1842000.00	1937266.50000	1937266.50
0010 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40632415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,791,911.00		$ 1,892,000.00		$ 1,987,266.50
CONTRACT TOTALS			$ 1,791,911.00		$ 1,892,000.00		$ 1,987,266.50

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.