LBTHEAD VENDOR RANKING

CALL ORDER : 021 PROPOSAL ID : T3052 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 360 CALENDAR DAYS

The improvements under this contract consist of reconstruction on SR 291. The project includes clearing and grubbing, milling, optional base groups, superpave, friction course, fencing, landscaping, signing and pavement marking, signalization, and safety and drainage upgrades including ponds, inlets, manholes and pipe.

FINPROJ(S) : 21853915201 (*) F.A. NO. : 4085018U COUNTIES : ESCAMBIA

LOCAL NAME(*) : SR 291 DAVIS HWY S.R. NO.(*) : SR 291 US NO.(*) :
PROJ LIMITS(*): FROM SR 742 BURGESS ROAD TO SR 8 (I-10)

A+B BREAKOUT

LBTABAB

RANK	VENDOR NAME	CALENDAR DAYS	STANDARD BID (A)	TIME BID (B)	TOTAL BID (A+B)
1	PANHANDLE GRADING & PAVING, INC.	360	$ 7,009,693.51	$ 1,260,000.00	$ 8,269,693.51
2	GULF-ATLANTIC CONSTRUCTORS, INC.	360	$ 7,384,262.12	$ 1,260,000.00	$ 8,644,262.12
3	ANDERSON COLUMBIA CO., INC.	360	$ 8,126,836.47	$ 1,260,000.00	$ 9,386,836.47
4	APAC-SOUTHEAST, INC.	360	$ 8,517,639.11	$ 1,260,000.00	$ 9,777,639.11

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PANHANDLE GRADING & PAVING, INC.	Responsive		$ 8,269,693.51	0.000%
2	GULF-ATLANTIC CONSTRUCTORS, INC.	Responsive		$ 8,644,262.12	4.529%
3	ANDERSON COLUMBIA CO., INC.	Responsive		$ 9,386,836.47	13.508%
4	APAC-SOUTHEAST, INC.	Responsive		$ 9,777,639.11	18.234%

CALL ORDER : 021 PROPOSAL ID : T3052 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 360 CALENDAR DAYS

The improvements under this contract consist of reconstruction on SR 291. The project includes clearing and grubbing, milling, optional base groups, superpave, friction course, fencing, landscaping, signing and pavement marking, signalization, and safety and drainage upgrades including ponds, inlets, manholes and pipe.

FINPROJ(S) : 21853915201 (*) F.A. NO. : 4085018U COUNTIES : ESCAMBIA

LOCAL NAME(*) : SR 291 DAVIS HWY S.R. NO.(*) : SR 291 US NO.(*) :
PROJ LIMITS(*): FROM SR 742 BURGESS ROAD TO SR 8 (I-10)

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 2101 1 MOBILIZATION 21853915202	LUMP	622085.00000	622085.00	654000.00000	654000.00	800000.00000	800000.00
0010 2102 1 MAINTENANCE OF TRAFFIC 21853915202	360.000 LS	507363.00000	507363.00	400000.00000	400000.00	375000.00000	375000.00
0015 2102 2 1 SPECIAL DETOUR (DETOUR 1) 21853915202	LUMP	94733.00000	94733.00	75000.00000	75000.00	200000.00000	200000.00
0020 2102 2 2 SPECIAL DETOUR (DETOUR 2) 21853915202	LUMP	91531.00000	91531.00	40000.00000	40000.00	100000.00000	100000.00
0025 2102 2 3 SPECIAL DETOUR (DETOUR 3) 21853915202	LUMP	74656.00000	74656.00	42000.00000	42000.00	60000.00000	60000.00
0030 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY	800.000 M3	28.50000	22800.00	56.00000	44800.00	70.00000	56000.00
MAINTENANCE							
0035 2102 14 TRAFFIC CONTROL OFFICER	80.000 MH	38.00000	3040.00	25.00000	2000.00	34.00000	2720.00
0040 2102 60 WORK ZONE SIGNS	20776.000 ED	0.25000	5194.00	0.60000	12465.60	0.30000	6232.80
0045 2102 61 BUSINESS SIGNS	43.000 EA	68.25000	2934.75	48.00000	2064.00	80.00000	3440.00
0050 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	122.400 M1	54.00000	6609.60	100.00000	12240.00	200.00000	24480.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0060 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	88214.000 ED	0.21000	18524.94	0.40000	35285.60	0.24000	21171.36
0065 2102 74 2 BARRICADE (TEMPORARY)(TYPE III)(1800MM)	15330.000 ED	0.58000	8891.40	1.00000	15330.00	0.60000	9198.00
0070 2102 76 PANELS ARROW ADVANCE WARNING	274.000 ED	13.13000	3597.62	20.00000	5480.00	15.00000	4110.00
0075 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8092.000 ED	0.58000	4693.36	1.00000	8092.00	0.60000	4855.20
0080 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1936.000 EA	5.51000	10667.36	4.00000	7744.00	6.00000	11616.00
0085 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1800.000 ED	0.20000	360.00	0.30000	540.00	0.50000	900.00
0090 2102 81 1 IMPACT ATTENUATOR MODULES VEHIC. (INERTIA)(TEMP)	28.000 EA	183.75000	5145.00	250.00000	7000.00	200.00000	5600.00
0095 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	748.000 ED	21.00000	15708.00	33.00000	24684.00	22.00000	16456.00
0100 2102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	357.500 M1	5.15000	1841.13	4.50000	1608.75	5.40000	1930.50
0105 2102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	3483.100 M1	5.15000	17937.97	4.50000	15673.95	5.40000	18808.74
0110 2102911 3 PAVT MARKING REMOVABLE (WHITE/BLACK)(OTHER)	9.800 M2	13.23000	129.65	85.00000	833.00	14.00000	137.20
0115 2102912 1 PAVT MARKING REMOVABLE (YELLOW)(SKIP)	36.700 M1	5.15000	189.01	4.50000	165.15	5.40000	198.18
0120 2102912 2 PAVT MARKING REMOVABLE (YELLOW)(SOLID)	4882.700 M1	5.15000	25145.91	4.50000	21972.15	5.40000	26366.58
0125 2102912 3 PAVT MARKING REMOVABLE (YELLOW)(OTHER)	75.700 M2	13.23000	1001.51	24.00000	1816.80	14.00000	1059.80

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0130 2104 4 MOWING	0.200	HA	800.00000	160.00	150.00000	30.00	20000.00000	4000.00
0135 2104 7 SEDIMENT BASINS	1.000	EA	29000.00000	29000.00	29200.00000	29200.00	30000.00000	30000.00
0140 2104 9 SEDIMENT BASIN CLEANOUTS	1.000	EA	2780.00000	2780.00	2650.00000	2650.00	3000.00000	3000.00
0145 2104 10 1 HAY OR STRAW BALE	292.000	EA	7.00000	2044.00	12.00000	3504.00	10.00000	2920.00
0150 2104 11 TURBIDITY BARRIER FLOATING	15.000	M1	45.00000	675.00	50.00000	750.00	35.00000	525.00
0155 2104 13 1 SILT FENCE STAKED (TYPE III)	513.000	M1	6.00000	3078.00	7.50000	3847.50	10.00000	5130.00
0160 2104 15 SOIL TRACKING PREVENTION DEVICE	2.000	EA	2300.00000	4600.00	5500.00000	11000.00	2000.00000	4000.00
0165 2104 16 ROCK BAGS	1260.000	EA	8.00000	10080.00	11.00000	13860.00	8.00000	10080.00
0170 2110 1 1 CLEARING AND GRUBBING 21853915202	6.480	LS	626630.00000	626630.00	565000.00000	565000.00	500000.00000	500000.00
0175 2110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4279.000	M2	8.80000	37655.20	16.00000	68464.00	11.00000	47069.00
0180 2110 7 1 MAILBOX (F&I) (SINGLE)	9.000	EA	115.50000	1039.50	100.00000	900.00	120.00000	1080.00
0185 2110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 21853915202		LUMP	500.00000	500.00	300.00000	300.00	1000.00000	1000.00
0190 2120 1 EXCAVATION REGULAR	17580.000	M3	8.35000	146793.00	6.00000	105480.00	17.00000	298860.00
0195 2120 6 EMBANKMENT	1368.000	M3	8.60000	11764.80	13.00000	17784.00	9.00000	12312.00
0200 2121 70 FLOWABLE FILL	6.000	M3	727.65000	4365.90	735.00000	4410.00	770.00000	4620.00
0205 2145 2 GEOSYNTHETIC REINF. FOUND. OVER SOFT SOILS	1116.000	M2	1.80000	2008.80	5.00000	5580.00	4.00000	4464.00
0210 2160 4 STABILIZATION TYPE B	49547.000	M2	3.10000	153595.70	5.00000	247735.00	6.00000	297282.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0215 2162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (150MM)	9491.000 M2	0.77000	7308.07	1.70000	16134.70	0.10000	949.10
0220 2285709 BASE OPTIONAL (BASE GROUP M9)	44409.000 M2	16.98000	754064.82	18.00000	799362.00	24.00000	1065816.00
0225 2286 1 TURNOUT CONSTRUCTION	1208.000 M2	22.10000	26696.80	27.00000	32616.00	31.00000	37448.00
0230 2327 70060 MILLING EXISTING ASPHALT PAVT (60MM AVG DEPTH)	7719.000 M2	1.60000	12350.40	1.65000	12736.35	4.00000	30876.00
0235 2327 70070 MILLING EXISTING ASPHALT PAVT (70MM AVG DEPTH)	3305.000 M2	1.60000	5288.00	1.65000	5453.25	4.00000	13220.00
0240 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2648.000 MT	48.90000	129487.20	52.70000	139549.60	69.00000	182712.00
0245 2334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	6487.900 MT	49.20000	319204.68	52.00000	337370.80	64.00000	415225.60
0250 2337 7 6 ASPH CONC FRICTION COURSE (INC RUBBER)FC 12.5(FC-6)	4888.400 MT	62.30000	304547.32	65.00000	317746.00	76.00000	371518.40
0255 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	1305.600 MT	65.00000	84864.00	150.00000	195840.00	80.00000	104448.00
0260 2400 1 2 CONCRETE CLASS I (ENDWALLS)	3.500 M3	1386.00000	4851.00	1400.00000	4900.00	1500.00000	5250.00
0265 2400 1 11 CONCRETE CLASS I (RETAINING WALLS)	16.200 M3	950.00000	15390.00	1400.00000	22680.00	500.00000	8100.00
0270 2425 1321 INLETS (CURB) (TYPE P-2) (<3M)	1.000 EA	5278.00000	5278.00	5310.00000	5310.00	5500.00000	5500.00
0275 2425 1351 INLETS (CURB) (TYPE P-5) (<3M)	13.000 EA	5468.00000	71084.00	5500.00000	71500.00	5800.00000	75400.00
0280 2425 1361 INLETS (CURB) (TYPE P-6) (<3M)	5.000 EA	5825.00000	29125.00	5860.00000	29300.00	6100.00000	30500.00
0285 2425 1421 INLETS (CURB) (TYPE J-2) (<3M)	1.000 EA	6495.00000	6495.00	6530.00000	6530.00	6800.00000	6800.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0290 2425 1451 INLETS (CURB) (TYPE J-5) (<3M)	13.000 EA	8677.00000	112801.00	8730.00000	113490.00	9100.00000	118300.00
0295 2425 1452 INLETS (CURB) (TYPE J-5) (>3M)	4.000 EA	10422.00000	41688.00	10490.00000	41960.00	11000.00000	44000.00
0300 2425 1461 INLETS (CURB) (TYPE J-6) (<3M)	5.000 EA	8742.00000	43710.00	8800.00000	44000.00	9200.00000	46000.00
0305 2425 1531 INLETS (DT BOT) (TYPE C MODIFIED) (<3M)	2.000 EA	6402.00000	12804.00	6440.00000	12880.00	7000.00000	14000.00
0310 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	3.000 EA	3312.00000	9936.00	3330.00000	9990.00	3600.00000	10800.00
0315 2425 2 41 MANHOLES (P-7) (<3M)	4.000 EA	3305.00000	13220.00	3320.00000	13280.00	3600.00000	14400.00
0320 2425 2 43 MANHOLES (P-7) (PARTIAL)	5.000 EA	2436.00000	12180.00	2450.00000	12250.00	3000.00000	15000.00
0325 2425 2 71 MANHOLES (J-7) (<3M)	4.000 EA	7010.00000	28040.00	7050.00000	28200.00	7500.00000	30000.00
0330 2425 2 72 MANHOLES (J-7) (>3M)	3.000 EA	9372.00000	28116.00	9000.00000	27000.00	9500.00000	28500.00
0335 2425 2102 MANHOLES (SPECIAL) (>3M)	1.000 EA	67801.00000	67801.00	68240.00000	68240.00	72000.00000	72000.00
0340 2425 3 41 JUNCTION BOX (P-7) (<3M)	1.000 EA	4555.00000	4555.00	4580.00000	4580.00	5000.00000	5000.00
0345 2430171123 PIPE CULV(OPT MATL)ROUND(375MM SS)	2.500 M1	225.00000	562.50	230.00000	575.00	250.00000	625.00
0350 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	605.600 M1	402.00000	243451.20	400.00000	242240.00	450.00000	272520.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0355 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	88.400 M1	356.00000	31470.40	360.00000	31824.00	400.00000	35360.00
0360 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	38.000 M1	884.00000	33592.00	890.00000	33820.00	1000.00000	38000.00
0365 2430171138 PIPE CULV(OPT MATL)ROUND(900MM SS)	161.000 M1	434.00000	69874.00	440.00000	70840.00	500.00000	80500.00
0370 2430171140 PIPE CULV(OPT MATL)ROUND(1050MM SS)	80.000 M1	341.00000	27280.00	340.00000	27200.00	400.00000	32000.00
0375 2430171141 PIPE CULV(OPT MATL)ROUND(1200MM SS)	167.000 M1	432.00000	72144.00	430.00000	71810.00	500.00000	83500.00
0380 2430171142 PIPE CULV(OPT MATL)ROUND(1350MM SS)	492.000 M1	563.00000	276996.00	560.00000	275520.00	600.00000	295200.00
0385 2430171143 PIPE CULV(OPT MATL)ROUND(1500MM SS)	166.000 M1	710.00000	117860.00	710.00000	117860.00	800.00000	132800.00
0390 2430171223 PIPE CULV(OPT MATL)OTHER(375MM SS)	6.300 M1	263.00000	1656.90	260.00000	1638.00	300.00000	1890.00
0395 2430174133 PIPE CULV(OPT MATL)ROUND(750MM SD)	28.500 M1	225.00000	6412.50	230.00000	6555.00	250.00000	7125.00
0400 2430982133 MITERED END SECTION (OPTION PIPE ROUND)(750MM CD)	1.000 EA	1930.00000	1930.00	1940.00000	1940.00	2000.00000	2000.00
0405 2430984133 MITERED END SECTION (OPTIONAL ROUND) (750MM SD)	4.000 EA	2546.00000	10184.00	2560.00000	10240.00	2600.00000	10400.00
0410 2515 1 2 PIPE HANDRAIL (ALUMINUM)	77.700 M1	128.00000	9945.60	110.00000	8547.00	100.00000	7770.00
0415 2520 1 1 CURB & GUTTER CONCRETE (TYPE E)	1388.600 M1	31.66000	43963.08	60.00000	83316.00	37.00000	51378.20
0420 2520 1 2 CURB & GUTTER CONCRETE (TYPE F)	3413.500 M1	31.25000	106671.88	60.00000	204810.00	38.00000	129713.00
0425 2520 3 GUTTER VALLEY CONCRETE	97.500 M1	38.90000	3792.75	87.00000	8482.50	45.00000	4387.50
0430 2520 5 11 TRAFFIC SEPARATOR CONC. (TYPE I) (1.2M WIDE)	379.400 M1	76.80000	29137.92	80.00000	30352.00	46.00000	17452.40
0435 2520 6 GUTTER SHOULDER CONCRETE	13.700 M1	67.48000	924.48	140.00000	1918.00	54.00000	739.80

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0440 2522 1 SIDEWALK CONCRETE (100MM)	4291.000 M2	34.98000	150099.18	56.00000	240296.00	28.00000	120148.00
0445 2522 2 SIDEWALK CONCRETE (150MM THICK)	1274.000 M2	43.40000	55291.60	87.00000	110838.00	33.00000	42042.00
0450 2530 3 4 RIPRAP (RUBBLE) (DITCH LINING)	15.400 MT	170.00000	2618.00	170.00000	2618.00	180.00000	2772.00
0455 2550 2 1 FENCING, TYPE B (WITH BARB WIRE ATTACHMENT)	266.200 M1	47.68000	12692.42	43.00000	11446.60	36.00000	9583.20
0460 2550 3 2 FENCE CORNER POST ASSM (TYPE B)	4.000 EA	193.00000	772.00	185.00000	740.00	250.00000	1000.00
0465 2550 5 1 FENCE PULL POST ASSM (TYPE B)	2.000 EA	193.00000	386.00	185.00000	370.00	300.00000	600.00
0470 2550 6 1 FENCE END POST ASSM (TYPE B)	2.000 EA	150.00000	300.00	143.00000	286.00	250.00000	500.00
0475 2550 79 6 FENCE GATE (SLIDING)(F&I)(CANTILEVER 6 - 6.9M)	1.000 EA	2915.00000	2915.00	2800.00000	2800.00	4000.00000	4000.00
0480 2570 2 SEEDING AND MULCHING	1951.000 M2	0.78000	1521.78	0.60000	1170.60	1.00000	1951.00
0485 2570 3 SEED GRASS (PERMANENT TYPE)	17.000 KG	4.40000	74.80	3.20000	54.40	14.00000	238.00
0490 2570 4 MULCH MATERIAL	1.800 MT	165.00000	297.00	175.00000	315.00	230.00000	414.00
0495 2570 5 FERTILIZER	0.900 MT	385.00000	346.50	450.00000	405.00	700.00000	630.00
0500 2570 9 WATER FOR GRASSING	266.000 KL	10.45000	2779.70	8.50000	2261.00	20.00000	5320.00
0505 2570 10 SEED GRASS (QUICK-GROWING TYPE)	33.000 KG	2.50000	82.50	1.50000	49.50	8.00000	264.00
0510 2575 1 SODDING	7540.000 M2	3.40000	25636.00	3.20000	24128.00	4.00000	30160.00
0515 2632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	1260.00000	3780.00	1200.00000	3600.00	1400.00000	4200.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0520 2634 4112 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (DIAGONAL)	3.000 PI	525.00000	1575.00	500.00000	1500.00	550.00000	1650.00
0525 2639 1 12 ELECTRICAL POWER SERVICE (OVERHEAD)	3.000 AS	394.00000	1182.00	375.00000	1125.00	450.00000	1350.00
0530 2643112 STRAIN POLE WOOD (F&I)(12M)	4.000 EA	315.00000	1260.00	300.00000	1200.00	330.00000	1320.00
0535 2650 51311 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(1 DIRECTION)	2.000 AS	446.25000	892.50	425.00000	850.00	500.00000	1000.00
0540 2650 51321 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(2 DIRECTION)	2.000 AS	761.25000	1522.50	725.00000	1450.00	800.00000	1600.00
0545 2650 54311 SIGNAL TRAFFIC (REL) STD(3 SECTION)(1 DIRECTION)	25.000 AS	78.75000	1968.75	75.00000	1875.00	100.00000	2500.00
0550 2650 54321 SIGNAL TRAFFIC (REL) STD(3 SECTION)(2 DIRECTION)	6.000 AS	105.00000	630.00	100.00000	600.00	110.00000	660.00
0555 2650 54511 SIGNAL TRAFFIC (REL) STD(5 SECTION)(1 DIRECTION)	22.000 AS	105.00000	2310.00	100.00000	2200.00	110.00000	2420.00
0560 2663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	12.000 EA	1155.00000	13860.00	1100.00000	13200.00	1200.00000	14400.00
0565 2671 2 13 TRAFFIC CONTROLLER (F&I)(SPECIAL)	2.000 EA	8925.00000	17850.00	8500.00000	17000.00	10000.00000	20000.00
0570 2690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	57.000 EA	26.25000	1496.25	25.00000	1425.00	30.00000	1710.00
0575 2710 6 DIRECTIONAL ARROW (PAINTED)	112.000 EA	42.00000	4704.00	25.00000	2800.00	44.00000	4928.00
0580 2710 11 MARKING (PAINT) REMOVE	2591.000 M2	10.71000	27749.61	11.00000	28501.00	12.00000	31092.00
0585 2710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	5.028 GK	365.40000	1837.23	320.00000	1608.96	380.00000	1910.64

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0590 2710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(150MM)	14.350 NK	371.91000	5336.91	360.00000	5166.00	390.00000	5596.50
0595 2710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	12.017 NK	378.42000	4547.47	360.00000	4326.12	400.00000	4806.80
0600 2710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 600MM)	342.100 M1	11.76000	4023.10	6.60000	2257.86	12.00000	4105.20
0605 2710 26181 TRAFFIC STRIPE SOLID (YELLOW) (450MM)	169.300 M1	9.15000	1549.10	6.60000	1117.38	10.00000	1693.00
0610 2710 28 TRAFFIC STRIPE SKIP (YELLOW)	654.800 M1	1.58000	1034.58	3.10000	2029.88	1.50000	982.20
0615 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	1835.000 M2	10.71000	19652.85	11.00000	20185.00	11.00000	20185.00
0621 2999 10 CALENDAR DAYS (TIME BID)	3500.000 DD	360.00000	1260000.00	360.00000	1260000.00	360.00000	1260000.00
0625 2999 16 PARTNERING (DO NOT BID) 21853915201	LUMP	9000.00000	9000.00	9000.00000	9000.00	9000.00000	9000.00
0630 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	9.000 DA	3300.00000	29700.00	3300.00000	29700.00	3300.00000	29700.00
0635 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 21853915202	LUMP	54368.00000	54368.00	54368.00000	54368.00	54368.00000	54368.00
SECTION 0001 TOTALS			$ 7,547,925.94		$ 7,978,539.00		$ 8,632,545.90
SECTION 0002 SIGNING							
0640 2641 41 4 PREST CONC POLE (F&I DIRECT-BURIED)(4M TYP.N II)	2.000 EA	1890.00000	3780.00	1800.00000	3600.00	2000.00000	4000.00
0645 2700 40 1 SIGN SINGLE POST (< 1.25)	42.000 AS	194.25000	8158.50	185.00000	7770.00	200.00000	8400.00
0650 2700 44087 SIGN LT'D OVHD TRUSS(T 42.01-48.00,S 60 01-70.00)	1.000 AS	126000.00000	126000.00	120000.00000	120000.00	132000.00000	132000.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0655 2700 45 22 SIGN LT'D OVHD CTLVR(C 6.01- 9.00,S 5 01-10.00)	1.000 AS	26250.00000	26250.00	25000.00000	25000.00	27500.00000	27500.00
0660 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	9.000 AS	15.75000	141.75	10.00000	90.00	16.00000	144.00
0665 2700 46 12 SIGN EXISTING (REMOVAL) (MULTI-POST)	1.000 AS	131.25000	131.25	150.00000	150.00	140.00000	140.00
0670 2700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	25.000 AS	47.25000	1181.25	50.00000	1250.00	50.00000	1250.00
0675 2705 71 DELINEATOR TUBULAR (FLEXIBLE)	2.000 EA	47.25000	94.50	50.00000	100.00	50.00000	100.00
0680 2710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 21853915201	LUMP	76825.00000	76825.00	57000.00000	57000.00	80000.00000	80000.00
0685 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	44.300 M1	10.50000	465.15	10.00000	443.00	11.00000	487.30
0690 2715 2342 CONDUIT(F&I SURFACE MOUNT)(PVC 80) (41 TO 63)	62.800 M1	12.60000	791.28	12.00000	753.60	14.00000	879.20
0695 2715 14 11 PULL BOX (F&I) (ROADSIDE)	7.000 EA	288.75000	2021.25	275.00000	1925.00	300.00000	2100.00
0700 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	107.100 M1	3.15000	337.37	3.00000	321.30	3.30000	353.43
SECTION 0002 TOTALS		$	246,177.30	$	218,402.90	$	257,353.93
SECTION 0003 SIGNALIZATION							
0705 2604 1 11 DATA COLLECTION @ INTERSECTION (TURN COUNT)	60.000 EA	787.50000	47250.00	750.00000	45000.00	825.00000	49500.00
0710 2604 1 12 DATA COLLECTION @ INTERSECTION (APPROACH COUNT)	20.000 EA	288.75000	5775.00	275.00000	5500.00	300.00000	6000.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0715 2604 2066 ANALYSIS & DOC(6 INTERSECTION)(6 TIMING PATTERN)	1.000 EA	11025.00000	11025.00	10500.00000	10500.00	12000.00000	12000.00
0720 2604 3 2 TIMING IMPLEMENTATION (CONTROLLER & COORDINAT)	5.000 PI	656.25000	3281.25	625.00000	3125.00	700.00000	3500.00
0725 2630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	18.000 M1	23.10000	415.80	22.00000	396.00	24.00000	432.00
0730 2630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2859.700 M1	10.35000	29597.90	10.00000	28597.00	11.00000	31456.70
0735 2632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	3465.00000	10395.00	3300.00000	9900.00	3600.00000	10800.00
0740 2632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR)(UNDERGROUND)	6.600 M1	4.20000	27.72	4.00000	26.40	4.40000	29.04
0745 2633112 1 CABLE FIBER OPTIC(F&I)(AERIAL)MM(1- 25 PR)	868.600 M1	9.45000	8208.27	9.00000	7817.40	9.90000	8599.14
0750 2633122 1 CABLE FIBER OPTIC(F&I)(UG) MM(1- 25 PR)	1249.000 M1	10.50000	13114.50	10.00000	12490.00	11.00000	13739.00
0755 2633132 1 CABLE FIBER OPTIC(F&I)(DP) MM(1- 25 PR)	30.000 M1	10.50000	315.00	10.00000	300.00	11.00000	330.00
0760 2635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	92.000 EA	262.50000	24150.00	250.00000	23000.00	275.00000	25300.00
0765 2635 1 14 PULL & JUNCTION BOXES (F&I) (TELEPH TERMN ASSEM)	1.000 EA	315.00000	315.00	300.00000	300.00	330.00000	330.00
0770 2639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	1050.00000	3150.00	1000.00000	3000.00	1100.00000	3300.00
0775 2639 2 1 ELECTRICAL SERVICE WIRE (F&I)	118.800 M1	3.45000	409.86	3.30000	392.04	3.50000	415.80
0780 2649411001 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B1)2ND(0)POLE(Q1)	1.000 EA	9372.00000	9372.00	8925.00000	8925.00	9800.00000	9800.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0785 2649413002 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B3)2ND(0)POLE(Q2)	1.000 EA	10500.00000	10500.00	10000.00000	10000.00	11000.00000	11000.00
0790 2649415003 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B5)2ND(0)POLE(Q3)	1.000 EA	13650.00000	13650.00	13000.00000	13000.00	14300.00000	14300.00
0795 2649416004 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B6)2ND(0)POLE(Q4)	7.000 EA	16275.00000	113925.00	15500.00000	108500.00	17000.00000	119000.00
0800 2649426504 M/ARM (F&I/HIGH LOAD)(DBL ARM W/O LUM)1ST(B6)2ND(B5)POLE(Q4)	1.000 EA	21000.00000	21000.00	20000.00000	20000.00	22000.00000	22000.00
0805 2650 51311 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(1 DIRECTION)	34.000 AS	787.50000	26775.00	750.00000	25500.00	825.00000	28050.00
0810 2650 51511 SIGNAL TRAFFIC (F&I) STD(5 SECTION)(1 DIRECTION)	2.000 AS	1155.00000	2310.00	1100.00000	2200.00	1200.00000	2400.00
0815 2653111 SIGNAL PEDESTRIAN (F&I)(305MM INCANDESCENT)	4.000 AS	656.25000	2625.00	625.00000	2500.00	675.00000	2700.00
0820 2653112 SIGNAL PEDESTRIAN (F&I)(305MM INCANDESCENT)	10.000 AS	918.75000	9187.50	875.00000	8750.00	950.00000	9500.00
0825 2659108 SIGNAL HEAD AUXILARIES (STEEL PEDESTAL)	3.000 EA	525.00000	1575.00	500.00000	1500.00	550.00000	1650.00
0830 2659109 SIGNAL HEAD AUXILARIES (CONC. PEDESTAL TYPE-II)	3.000 EA	472.50000	1417.50	450.00000	1350.00	500.00000	1500.00
0835 2660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	22.000 EA	210.00000	4620.00	200.00000	4400.00	220.00000	4840.00
0840 2660 1110 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)	1.000 EA	262.50000	262.50	250.00000	250.00	275.00000	275.00
0845 2660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	15.000 AS	367.50000	5512.50	350.00000	5250.00	400.00000	6000.00

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0850 2660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	36.000 AS	420.00000	15120.00	400.00000	14400.00	440.00000	15840.00
0855 2660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	8.000 AS	630.00000	5040.00	600.00000	4800.00	660.00000	5280.00
0860 2665 13 DETECTOR PEDESTRIAN(F&I)(DETECTOR WITH SIGN ONLY)	24.000 EA	157.50000	3780.00	150.00000	3600.00	165.00000	3960.00
0865 2670 5110 TR CONTROL ASSEMBLY F&I NEMA PRE(NONE)	3.000 AS	11550.00000	34650.00	11000.00000	33000.00	12000.00000	36000.00
0870 2680111 SYSTEM CONTROL EQUIP(F&I)(ROADSIDE MASTER)	1.000 EA	4725.00000	4725.00	4500.00000	4500.00	5000.00000	5000.00
0875 2685127 SYSTEM AUXILIARIES (TELEPHONE CONNECTION BOX)	1.000 EA	420.00000	420.00	400.00000	400.00	450.00000	450.00
0880 2690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	24.000 EA	26.25000	630.00	25.00000	600.00	27.00000	648.00
0885 2690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	48.000 M1	196.35000	9424.80	187.00000	8976.00	200.00000	9600.00
0890 2690 50 CNTRL ASSEM REMOVE	3.000 EA	157.50000	472.50	150.00000	450.00	200.00000	600.00
0895 2690 80 SPAN WIRE ASSEMBLY REMOVE	6.000 EA	105.00000	630.00	100.00000	600.00	110.00000	660.00
0900 2690 90 CONDUIT & CABLING REMOVAL	3.000 PI	105.00000	315.00	100.00000	300.00	110.00000	330.00
0905 2690 91 SIGNAL INTERCONNECT CABLE REMOVE	1868.600 M1	3.45000	6446.67	3.30000	6166.38	3.60000	6726.96
0910 2690100 SIGNAL EQUIPMENT MISCELLANEOUS REMOVAL	4.000 PI	157.50000	630.00	150.00000	600.00	200.00000	800.00
0915 2700 48 18 SIGN PANEL (F&I) (1. 75 OR LESS)	12.000 EA	420.00000	5040.00	400.00000	4800.00	440.00000	5280.00
0920 2700 48 60 SIGN PANEL (REMOVE)	12.000 EA	26.25000	315.00	25.00000	300.00	30.00000	360.00
0925 2750 80 TELEPHONE SERVICE 21853915202	LUMP	315.00000	315.00	300.00000	300.00	330.00000	330.00
SECTION 0003 TOTALS		$	468,116.27	$	446,261.22	$	490,611.64
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PANHANDLE GRADING & PAVING, UNIT PRICE	 AMOUNT	(2) GULF-ATLANTIC CONSTRUCTORS, UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0930 2582 2 SHRUBS (11 LITER CONTAINER)	97.000 EA	70.00000	6790.00	9.00000	873.00	55.00000	5335.00
0935 2583 3 TREE (19 LITER CONTAINER)	6.000 EA	114.00000	684.00	31.00000	186.00	165.00000	990.00
SECTION 0004 TOTALS		$	7,474.00	$	1,059.00	$	6,325.00
CONTRACT TOTALS		$	8,269,693.51	$	8,644,262.12	$	9,386,836.47

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 2101 1 MOBILIZATION 21853915202	LUMP	989500.00000	989500.00				
0010 2102 1 MAINTENANCE OF TRAFFIC 21853915202	360.000 LS	783603.00000	783603.00				
0015 2102 2 1 SPECIAL DETOUR (DETOUR 1) 21853915202	LUMP	70500.00000	70500.00				
0020 2102 2 2 SPECIAL DETOUR (DETOUR 2) 21853915202	LUMP	44500.00000	44500.00				
0025 2102 2 3 SPECIAL DETOUR (DETOUR 3) 21853915202	LUMP	37500.00000	37500.00				
0030 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	800.000 M3	55.00000	44000.00				
0035 2102 14 TRAFFIC CONTROL OFFICER	80.000 MH	25.50000	2040.00				
0040 2102 60 WORK ZONE SIGNS	20776.000 ED	0.24000	4986.24				
0045 2102 61 BUSINESS SIGNS	43.000 EA	66.30000	2850.90				
0050 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	122.400 M1	77.62000	9500.69				
0060 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	88214.000 ED	0.20000	17642.80				
0065 2102 74 2 BARRICADE (TEMPORARY)(TYPE III) (1800MM)	15330.000 ED	0.56000	8584.80				
0070 2102 76 PANELS ARROW ADVANCE WARNING	274.000 ED	12.75000	3493.50				
0075 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8092.000 ED	0.56000	4531.52				
0080 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1936.000 EA	5.36000	10376.96				
0085 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1800.000 ED	0.19000	342.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0090 2102 81 1 IMPACT ATTENUATOR MODULES VEHIC. (INERTIA)(TEMP)	28.000 EA	178.50000	4998.00				
0095 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	748.000 ED	20.40000	15259.20				
0100 2102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	357.500 M1	5.00000	1787.50				
0105 2102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	3483.100 M1	5.00000	17415.50				
0110 2102911 3 PAVT MARKING REMOVABLE (WHITE/BLACK)(OTHER)	9.800 M2	12.85000	125.93				
0115 2102912 1 PAVT MARKING REMOVABLE (YELLOW) (SKIP)	36.700 M1	5.00000	183.50				
0120 2102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	4882.700 M1	5.00000	24413.50				
0125 2102912 3 PAVT MARKING REMOVABLE (YELLOW) (OTHER)	75.700 M2	12.85000	972.75				
0130 2104 4 MOWING	0.200 HA	94992.00000	18998.40				
0135 2104 7 SEDIMENT BASINS	1.000 EA	29000.00000	29000.00				
0140 2104 9 SEDIMENT BASIN CLEANOUTS	1.000 EA	4000.00000	4000.00				
0145 2104 10 1 HAY OR STRAW BALE	292.000 EA	12.00000	3504.00				
0150 2104 11 TURBIDITY BARRIER FLOATING	15.000 M1	65.00000	975.00				
0155 2104 13 1 SILT FENCE STAKED (TYPE III)	513.000 M1	11.00000	5643.00				
0160 2104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	5800.00000	11600.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 2104 16 ROCK BAGS	1260.000 EA	9.00000	11340.00				
0170 2110 1 1 CLEARING AND GRUBBING 21853915202	6.480 LS	510000.00000	510000.00				
0175 2110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4279.000 M2	14.00000	59906.00				
0180 2110 7 1 MAILBOX (F&I) (SINGLE)	9.000 EA	112.20000	1009.80				
0185 2110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 21853915202	LUMP	1800.00000	1800.00				
0190 2120 1 EXCAVATION REGULAR	17580.000 M3	21.00000	369180.00				
0195 2120 6 EMBANKMENT	1368.000 M3	95.00000	129960.00				
0200 2121 70 FLOWABLE FILL	6.000 M3	706.95000	4241.70				
0205 2145 2 GEOSYNTHETIC REINF. FOUND. OVER SOFT SOILS	1116.000 M2	10.00000	11160.00				
0210 2160 4 STABILIZATION TYPE B	49547.000 M2	3.00000	148641.00				
0215 2162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (150MM)	9491.000 M2	3.00000	28473.00				
0220 2285709 BASE OPTIONAL (BASE GROUP M9)	44409.000 M2	20.15000	894841.35				
0225 2286 1 TURNOUT CONSTRUCTION	1208.000 M2	81.50000	98452.00				
0230 2327 70060 MILLING EXISTING ASPHALT PAVT (60MM AVG DEPTH)	7719.000 M2	3.50000	27016.50				
0235 2327 70070 MILLING EXISTING ASPHALT PAVT (70MM AVG DEPTH)	3305.000 M2	3.05000	10080.25				
0240 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2648.000 MT	71.70000	189861.60				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0245 2334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	6487.900 MT	61.60000	399654.64				
0250 2337 7 6 ASPH CONC FRICTION COURSE (INC RUBBER)FC 12.5(FC-6)	4888.400 MT	72.29000	353382.44				
0255 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	1305.600 MT	140.00000	182784.00				
0260 2400 1 2 CONCRETE CLASS I (ENDWALLS)	3.500 M3	1345.50000	4709.25				
0265 2400 1 11 CONCRETE CLASS I (RETAINING WALLS)	16.200 M3	1078.33000	17468.95				
0270 2425 1321 INLETS (CURB) (TYPE P-2) (<3M)	1.000 EA	5127.01000	5127.01				
0275 2425 1351 INLETS (CURB) (TYPE P-5) (<3M)	13.000 EA	5312.32000	69060.16				
0280 2425 1361 INLETS (CURB) (TYPE P-6) (<3M)	5.000 EA	5658.40000	28292.00				
0285 2425 1421 INLETS (CURB) (TYPE J-2) (<3M)	1.000 EA	6310.44000	6310.44				
0290 2425 1451 INLETS (CURB) (TYPE J-5) (<3M)	13.000 EA	8429.40000	109582.20				
0295 2425 1452 INLETS (CURB) (TYPE J-5) (>3M)	4.000 EA	10124.75000	40499.00				
0300 2425 1461 INLETS (CURB) (TYPE J-6) (<3M)	5.000 EA	8491.58000	42457.90				
0305 2425 1531 INLETS (DT BOT) (TYPE C MODIFIED) (<3M)	2.000 EA	6220.69000	12441.38				
0310 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	3.000 EA	3217.20000	9651.60				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0315 2425 2 41 MANHOLES (P-7) (<3M)	4.000 EA	3210.75000	12843.00				
0320 2425 2 43 MANHOLES (P-7) (PARTIAL)	5.000 EA	2366.35000	11831.75				
0325 2425 2 71 MANHOLES (J-7) (<3M)	4.000 EA	6810.26000	27241.04				
0330 2425 2 72 MANHOLES (J-7) (>3M)	3.000 EA	8690.88000	26072.64				
0335 2425 2102 MANHOLES (SPECIAL) (>3M)	1.000 EA	65864.49000	65864.49				
0340 2425 3 41 JUNCTION BOX (P-7) (<3M)	1.000 EA	4425.28000	4425.28				
0345 2430171123 PIPE CULV(OPT MATL)ROUND(375MM SS)	2.500 M1	218.21000	545.53				
0350 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	605.600 M1	390.76000	236644.26				
0355 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	88.400 M1	346.19000	30603.20				
0360 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	38.000 M1	859.00000	32642.00				
0365 2430171138 PIPE CULV(OPT MATL)ROUND(900MM SS)	161.000 M1	420.94000	67771.34				
0370 2430171140 PIPE CULV(OPT MATL)ROUND(1050MM SS)	80.000 M1	331.00000	26480.00				
0375 2430171141 PIPE CULV(OPT MATL)ROUND(1200MM SS)	167.000 M1	419.41000	70041.47				
0380 2430171142 PIPE CULV(OPT MATL)ROUND(1350MM SS)	492.000 M1	548.63000	269925.96				
0385 2430171143 PIPE CULV(OPT MATL)ROUND(1500MM SS)	166.000 M1	690.36000	114599.76				
0390 2430171223 PIPE CULV(OPT MATL)OTHER(375MM SS)	6.300 M1	255.58000	1610.15				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0395 2430174133 PIPE CULV(OPT MATL)ROUND(750MM SD)	28.500 M1	221.68000	6317.88				
0400 2430982133 MITERED END SECTION (OPTION PIPE ROUND)(750MM CD)	1.000 EA	1874.42000	1874.42				
0405 2430984133 MITERED END SECTION (OPTIONAL ROUND) (750MM SD)	4.000 EA	2473.24000	9892.96				
0410 2515 1 2 PIPE HANDRAIL (ALUMINUM)	77.700 M1	150.64000	11704.73				
0415 2520 1 1 CURB & GUTTER CONCRETE (TYPE E)	1388.600 M1	40.00000	55544.00				
0420 2520 1 2 CURB & GUTTER CONCRETE (TYPE F)	3413.500 M1	38.00000	129713.00				
0425 2520 3 GUTTER VALLEY CONCRETE	97.500 M1	57.00000	5557.50				
0430 2520 5 11 TRAFFIC SEPARATOR CONC. (TYPE I) (1.2M WIDE)	379.400 M1	95.00000	36043.00				
0435 2520 6 GUTTER SHOULDER CONCRETE	13.700 M1	275.00000	3767.50				
0440 2522 1 SIDEWALK CONCRETE (100MM)	4291.000 M2	48.00000	205968.00				
0445 2522 2 SIDEWALK CONCRETE (150MM THICK)	1274.000 M2	49.00000	62426.00				
0450 2530 3 4 RIPRAP (RUBBLE) (DITCH LINING)	15.400 MT	164.95000	2540.23				
0455 2550 2 1 FENCING, TYPE B (WITH BARB WIRE ATTACHMENT)	266.200 M1	42.08000	11201.70				
0460 2550 3 2 FENCE CORNER POST ASSM (TYPE B)	4.000 EA	178.50000	714.00				
0465 2550 5 1 FENCE PULL POST ASSM (TYPE B)	2.000 EA	178.50000	357.00				
0470 2550 6 1 FENCE END POST ASSM (TYPE B)	2.000 EA	137.70000	275.40				
0475 2550 79 6 FENCE GATE (SLIDING)(F&I)(CANTILEVER 6 0 - 6.9M)	1.000 EA	2703.00000	2703.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0480 2570 2 SEEDING AND MULCHING	1951.000 M2	1.02000	1990.02				
0485 2570 3 SEED GRASS (PERMANENT TYPE)	17.000 KG	6.07000	103.19				
0490 2570 4 MULCH MATERIAL	1.800 MT	204.00000	367.20				
0495 2570 5 FERTILIZER	0.900 MT	504.90000	454.41				
0500 2570 9 WATER FOR GRASSING	266.000 KL	0.01000	2.66				
0505 2570 10 SEED GRASS (QUICK-GROWING TYPE)	33.000 KG	4.03000	132.99				
0510 2575 1 SODDING	7540.000 M2	3.01000	22695.40				
0515 2632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	1224.00000	3672.00				
0520 2634 4112 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (DIAGONAL)	3.000 PI	510.00000	1530.00				
0525 2639 1 12 ELECTRICAL POWER SERVICE (OVERHEAD)	3.000 AS	382.50000	1147.50				
0530 2643112 STRAIN POLE WOOD (F&I)(12M)	4.000 EA	306.00000	1224.00				
0535 2650 51311 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(1 DIRECTION)	2.000 AS	433.50000	867.00				
0540 2650 51321 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(2 DIRECTION)	2.000 AS	739.50000	1479.00				
0545 2650 54311 SIGNAL TRAFFIC (REL) STD(3 SECTION)(1 DIRECTION)	25.000 AS	76.50000	1912.50				
0550 2650 54321 SIGNAL TRAFFIC (REL) STD(3 SECTION)(2 DIRECTION)	6.000 AS	102.00000	612.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0555 2650 54511 SIGNAL TRAFFIC (REL) STD(5 SECTION)(1 DIRECTION)	22.000 AS	102.00000	2244.00				
0560 2663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	12.000 EA	1127.84000	13534.08				
0565 2671 2 13 TRAFFIC CONTROLLER (F&I)(SPECIAL)	2.000 EA	8675.84000	17351.68				
0570 2690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	57.000 EA	739.33000	42141.81				
0575 2710 6 DIRECTIONAL ARROW (PAINTED)	112.000 EA	44.74000	5010.88				
0580 2710 11 MARKING (PAINT) REMOVE	2591.000 M2	16.97000	43969.27				
0585 2710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	5.028 GK	354.96000	1784.74				
0590 2710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(150MM)	14.350 NK	361.28000	5184.37				
0595 2710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	12.017 NK	367.61000	4417.57				
0600 2710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE 600MM)	342.100 M1	11.42000	3906.78				
0605 2710 26181 TRAFFIC STRIPE SOLID (YELLOW) (450MM)	169.300 M1	8.87000	1501.69				
0610 2710 28 TRAFFIC STRIPE SKIP (YELLOW)	654.800 M1	3.70000	2422.76				
0615 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	1835.000 M2	10.40000	19084.00				
0621 2999 10 CALENDAR DAYS (TIME BID)	3500.000 DD	360.00000	1260000.00				
0625 2999 16 PARTNERING (DO NOT BID) 21853915201	LUMP	9000.00000	9000.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0630 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	9.000 DA	3300.00000	29700.00				
0635 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 21853915202	LUMP	54368.00000	54368.00				
SECTION 0001 TOTALS		$	9,049,766.55	$		$	
SECTION 0002 SIGNING							
0640 2641 41 4 PREST CONC POLE (F&I DIRECT-BURIED)(4M TYP.N II)	2.000 EA	1836.00000	3672.00				
0645 2700 40 1 SIGN SINGLE POST (< 1.25)	42.000 AS	193.80000	8139.60				
0650 2700 44087 SIGN LT'D OVHD TRUSS(T 42.01-48.00,S 60 01-70.00)	1.000 AS	122400.00000	122400.00				
0655 2700 45 22 SIGN LT'D OVHD CTLVR(C 6.01- 9.00,S 5 01-10.00)	1.000 AS	25500.00000	25500.00				
0660 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	9.000 AS	3426.74000	30840.66				
0665 2700 46 12 SIGN EXISTING (REMOVAL) (MULTI-POST)	1.000 AS	153.00000	153.00				
0670 2700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	25.000 AS	51.00000	1275.00				
0675 2705 71 DELINEATOR TUBULAR (FLEXIBLE)	2.000 EA	45.90000	91.80				
0680 2710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 21853915201	LUMP	74630.25000	74630.25				
0685 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	44.300 M1	10.20000	451.86				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 2715 2342 CONDUIT(F&I SURFACE MOUNT)(PVC 80) (41 TO 63)	62.800 M1	12.24000	768.67				
0695 2715 14 11 PULL BOX (F&I) (ROADSIDE)	7.000 EA	280.50000	1963.50				
0700 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	107.100 M1	3.06000	327.73				
SECTION 0002 TOTALS		$	270,214.07	$		$	
SECTION 0003 SIGNALIZATION							
0705 2604 1 11 DATA COLLECTION @ INTERSECTION (TURN COUNT)	60.000 EA	765.00000	45900.00				
0710 2604 1 12 DATA COLLECTION @ INTERSECTION (APPROACH COUNT)	20.000 EA	280.50000	5610.00				
0715 2604 2066 ANALYSIS & DOC(6 INTERSECTION)(6 TIMING PATTERN)	1.000 EA	10710.00000	10710.00				
0720 2604 3 2 TIMING IMPLEMENTATION (CONTROLLER & COORDINAT)	5.000 PI	637.50000	3187.50				
0725 2630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	18.000 M1	22.44000	403.92				
0730 2630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	2859.700 M1	10.04000	28711.39				
0735 2632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	3366.00000	10098.00				
0740 2632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR)(UNDERGROUND)	6.600 M1	4.08000	26.93				
0745 2633112 1 CABLE FIBER OPTIC(F&I)(AERIAL)MM(1- 25 PR)	868.600 M1	9.18000	7973.75				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0750 2633122 1 CABLE FIBER OPTIC(F&I)(UG) MM(1-25 PR)	1249.000 M1	10.20000	12739.80				
0755 2633132 1 CABLE FIBER OPTIC(F&I)(DP) MM(1-25 PR)	30.000 M1	10.20000	306.00				
0760 2635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	92.000 EA	255.00000	23460.00				
0765 2635 1 14 PULL & JUNCTION BOXES (F&I) (TELEPH TERMN ASSEM)	1.000 EA	306.00000	306.00				
0770 2639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	1020.00000	3060.00				
0775 2639 2 1 ELECTRICAL SERVICE WIRE (F&I)	118.800 M1	3.35000	397.98				
0780 2649411001 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B1)2ND(0)POLE(Q1)	1.000 EA	9103.50000	9103.50				
0785 2649413002 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B3)2ND(0)POLE(Q2)	1.000 EA	10200.00000	10200.00				
0790 2649415003 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B5)2ND(0)POLE(Q3)	1.000 EA	13260.00000	13260.00				
0795 2649416004 M/ARM (F&I/HIGH LOAD)(SGL ARM W/O LUM)1ST(B6)2ND(0)POLE(Q4)	7.000 EA	15912.00000	111384.00				
0800 2649426504 M/ARM (F&I/HIGH LOAD)(DBL ARM W/O LUM)1ST(B6)2ND(B5)POLE(Q4)	1.000 EA	20400.00000	20400.00				
0805 2650 51311 SIGNAL TRAFFIC (F&I) STD(3 SECTION)(1 DIRECTION)	34.000 AS	765.00000	26010.00				
0810 2650 51511 SIGNAL TRAFFIC (F&I) STD(5 SECTION)(1 DIRECTION)	2.000 AS	1122.00000	2244.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0815 2653111 SIGNAL PEDESTRIAN (F&I)(305MM INCANDESCENT)	4.000 AS	637.50000	2550.00				
0820 2653112 SIGNAL PEDESTRIAN (F&I)(305MM INCANDESCENT)	10.000 AS	892.50000	8925.00				
0825 2659108 SIGNAL HEAD AUXILARIES (STEEL PEDESTAL)	3.000 EA	510.00000	1530.00				
0830 2659109 SIGNAL HEAD AUXILARIES (CONC. PEDESTAL TYPE-II)	3.000 EA	459.00000	1377.00				
0835 2660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	22.000 EA	204.00000	4488.00				
0840 2660 1110 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)	1.000 EA	255.00000	255.00				
0845 2660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	15.000 AS	357.00000	5355.00				
0850 2660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	36.000 AS	408.00000	14688.00				
0855 2660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	8.000 AS	612.00000	4896.00				
0860 2665 13 DETECTOR PEDESTRIAN(F&I)(DETECTOR WITH SIGN ONLY)	24.000 EA	153.00000	3672.00				
0865 2670 5110 TR CONTROL ASSEMBLY F&I NEMA PRE(NONE)	3.000 AS	11220.00000	33660.00				
0870 2680111 SYSTEM CONTROL EQUIP(F&I)(ROADSIDE MASTER)	1.000 EA	4590.00000	4590.00				
0875 2685127 SYSTEM AUXILIARIES (TELEPHONE CONNECTION BOX)	1.000 EA	408.00000	408.00				

CALL ORDER: 021 PROPOSAL ID: T3052 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0880 2690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	24.000 EA	25.50000	612.00				
0885 2690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	48.000 M1	191.25000	9180.00				
0890 2690 50 CNTRL ASSEM REMOVE	3.000 EA	153.00000	459.00				
0895 2690 80 SPAN WIRE ASSEMBLY REMOVE	6.000 EA	102.00000	612.00				
0900 2690 90 CONDUIT & CABLING REMOVAL	3.000 PI	102.00000	306.00				
0905 2690 91 SIGNAL INTERCONNECT CABLE REMOVE	1868.600 M1	3.36000	6278.50				
0910 2690100 SIGNAL EQUIPMENT MISCELLANEOUS REMOVAL	4.000 PI	153.00000	612.00				
0915 2700 48 18 SIGN PANEL (F&I) 75 OR LESS)	12.000 EA (1.	408.00000	4896.00				
0920 2700 48 60 SIGN PANEL (REMOVE)	12.000 EA	25.50000	306.00				
0925 2750 80 TELEPHONE SERVICE 21853915202	LUMP	306.00000	306.00				
SECTION 0003 TOTALS		$ 455,454.27		$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0930 2582 2 SHRUBS (11 LITER CONTAINER)	97.000 EA	15.30000	1484.10				
0935 2583 3 TREE (19 LITER CONTAINER)	6.000 EA	120.02000	720.12				
SECTION 0004 TOTALS		$ 2,204.22		$		$	
CONTRACT TOTALS		$ 9,777,639.11		$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.