LBTHEAD VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T3054 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 545 CALENDAR DAYS

The improvements under this contract consist of milling and resurfacing. This project also includes base work, paved shoulder construction, drainage improvements, traffic signal construction, highway signing, highway striping and guardrail construction.

FINPROJ(S) : 40393415201 F.A. NO. : N/A COUNTIES : WAKULLA
40901215201 (*) 4441004P

LOCAL NAME(*) : SR 267 S.R. NO.(*) : SR 267 US NO.(*) :
PROJ LIMITS(*): FROM SR 20 TO WAKULLA COUNTY LINE

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEAVY & SON CONSTRUCTION CO., INC.		Responsive	$ 6,792,530.16	0.000%
2	ROBERTS, C.W., CONTRACTING, INC.		Responsive	$ 6,986,814.00	2.860%
3	MITCHELL BROTHERS, INC.		Responsive	$ 8,273,620.00	21.804%

CALL ORDER : 008 PROPOSAL ID : T3054 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 545 CALENDAR DAYS

The improvements under this contract consist of milling and resurfacing. This project also includes base work, paved shoulder construction, drainage improvements, traffic signal construction, highway signing, highway striping and guardrail construction.

FINPROJ(S) : 40393415201 F.A. NO. : N/A COUNTIES : WAKULLA
40901215201 (*) 4441004P

LOCAL NAME(*) : SR 267 S.R. NO.(*) : SR 267 US NO.(*) :
PROJ LIMITS(*): FROM SR 20 TO WAKULLA COUNTY LINE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	(1) AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	(2) AMOUNT	(3) MITCHELL BROTHERS, INC. UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING) 403934-1-52-01 40393415201	LUMP	3381920.55000	3381920.55	3498829.00000	3498829.00	4618100.00000	4618100.00
0010 0999 2 LUMP SUM CONTRACT (ALTERNATIVE BIDDING) 409012-1-52-01 40901215201	LUMP	3327640.61000	3327640.61	3405016.00000	3405016.00	3572551.00000	3572551.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 403934-1-52-01 40393415201	LUMP	41234.00000	41234.00	41234.00000	41234.00	41234.00000	41234.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 409012-1-52-01 40901215201	LUMP	41735.00000	41735.00	41735.00000	41735.00	41735.00000	41735.00
SECTION 0001 TOTALS			$ 6,792,530.16		$ 6,986,814.00		$ 8,273,620.00
CONTRACT TOTALS			$ 6,792,530.16		$ 6,986,814.00		$ 8,273,620.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.