LBTHEAD VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T4032 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1620 CALENDAR DAYS

The improvements under this contract consist of the construction of HOV lanes along SR 9. Also included is the replacement of the Congress Ave. and the Australian Ave. Bridges over I-95 as well as the I-95 bridges over Palm Beach Lakes Blvd.

FINPROJ(S) : 23191935201 (*) F.A. NO. : 0951589I COUNTIES : PALM BEACH
23192025201 N/A

LOCAL NAME(*) : I-95/SR-9/HOV/GU/AUX S.R. NO.(*) : SR 9 US NO.(*) :
PROJ LIMITS(*): FROM N. OF SR-80 TO N. OF CONGRESS AVE

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY		Responsive	$ 75,855,016.85	0.000%
2	ARCHER WESTERN CONTRACTORS, LTD.		Responsive	$ 76,128,636.97	0.360%
3	ASTALDI CONSTRUCTION CORPORATION		Responsive	$ 86,528,958.12	14.071%

CALL ORDER : 009 PROPOSAL ID : T4032 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1620 CALENDAR DAYS

The improvements under this contract consist of the construction of HOV lanes along SR 9. Also included is the replacement of the Congress Ave. and the Australian Ave. Bridges over I-95 as well as the I-95 bridges over Palm Beach Lakes Blvd.

FINPROJ(S) : 23191935201 (*) F.A. NO. : 0951589I COUNTIES : PALM BEACH
23192025201 N/A

LOCAL NAME(*) : I-95/SR-9/HOV/GU/AUX S.R. NO.(*) : SR 9 US NO.(*) :
PROJ LIMITS(*): FROM N. OF SR-80 TO N. OF CONGRESS AVE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 23191935201	26191.000 LS	250000.00000	250000.00	450000.00000	450000.00	254258.00000	254258.00
0010 0110 3 STRUCTURE REMOVAL OF EXISTING 23191935201	44487.000 LS	20000.00000	20000.00	150000.00000	150000.00	184500.00000	184500.00
0015 0110 3 STRUCTURE REMOVAL OF EXISTING 23192025201	20759.000 LS	200000.00000	200000.00	275000.00000	275000.00	229000.00000	229000.00
0020 0110 3 STRUCTURE REMOVAL OF EXISTING 23192025201	176.000 LS	300000.00000	300000.00	25000.00000	25000.00	185300.00000	185300.00
0025 0110 3 STRUCTURE REMOVAL OF EXISTING 23192025201	755.000 LS	400000.00000	400000.00	225000.00000	225000.00	152500.00000	152500.00
0030 0110 3 STRUCTURE REMOVAL OF EXISTING 23192025201	13221.000 LS	100000.00000	100000.00	225000.00000	225000.00	57000.00000	57000.00
0035 0400 2 1 CONC CLASS II(CULVERTS)	470.400 CY	720.00000	338688.00	720.00000	338688.00	721.00000	339158.40

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0040 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	2503.100 CY	550.00000	1376705.00	600.00000	1501860.00	710.50000	1778452.55
0045 0400 2 5 CONC CLASS II(SUBSTRUCTURE)	419.800 CY	700.00000	293860.00	1010.00000	423998.00	831.00000	348853.80
0050 0400 2 10 CONC CLASS II (APPROACH SLABS)	1030.900 CY	200.00000	206180.00	300.00000	309270.00	217.00000	223705.30
0055 0400 2 11 CONC CLASS II (RETAINING WALLS)	296.300 CY	450.00000	133335.00	655.00000	194076.50	650.00000	192595.00
0060 0400 2 25 CONC CLASS II (MASS)(SUBSTRUCTURE)	240.100 CY	750.00000	180075.00	1020.00000	244902.00	545.00000	130854.50
0065 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	676.000 CY	750.00000	507000.00	925.00000	625300.00	550.00000	371800.00
0070 0400 7 BRIDGE FLOOR GROOVING	9529.000 SY	2.30000	21916.70	5.30000	50503.70	2.65000	25251.85
0075 0400 91 DEWATERING FOR SPREAD FOOTINGS	4.000 EA	5000.00000	20000.00	50200.00000	200800.00	14000.00000	56000.00
0080 0400126 2 FIXED STRUCTURAL BEARING ASSEMBLY (251-500 KIPS)	25.000 EA	1500.00000	37500.00	2020.00000	50500.00	4500.00000	112500.00
0085 0400147 COMPOSITE NEOPRENE PADS	38.000 CF	600.00000	22800.00	732.00000	27816.00	1100.00000	41800.00
0090 0415 1 3 REINF STEEL (RETAINING WALL)	47168.000 LB	0.70000	33017.60	1.00000	47168.00	2.60000	122636.80
0095 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	495948.000 LB	0.70000	347163.60	0.85000	421555.80	0.85000	421555.80
0100 0415 1 5 REINF STEEL (SUBSTRUCTURE)	223184.000 LB	0.70000	156228.80	0.90000	200865.60	0.97000	216488.48
0105 0415 1 6 REINF STEEL (MISCELLANEOUS	65588.000 LB	0.70000	45911.60	1.00000	65588.00	1.06000	69523.28
0110 0415 1 9 REINF STEEL (APPROACH SLABS)	191448.000 LB	0.70000	134013.60	0.82000	156987.36	0.85000	162730.80

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0115 0450 1 1 PREST BEAMS (TYPE II)	764.000 LF	90.00000	68760.00	77.50000	59210.00	120.00000	91680.00
0120 0450 1 3 PREST BEAMS (TYPE IV)	4425.000 LF	115.00000	508875.00	126.00000	557550.00	160.00000	708000.00
0125 0451 70 PREST SOIL ANCHORS	313.000 EA	1800.00000	563400.00	1505.00000	471065.00	1950.00000	610350.00
0130 0451 70 1 PREST SOIL ANCHOR (PERFORMANCE TEST)	36.000 EA	350.00000	12600.00	100.00000	3600.00	109.00000	3924.00
0135 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	14058.000 LF	30.00000	421740.00	55.00000	773190.00	66.00000	927828.00
0140 0455 35 22 STEEL PILING (24" DIA. PIPE)	1260.000 LF	35.00000	44100.00	150.00000	189000.00	145.00000	182700.00
0145 0455133 SHEET PILING STEEL	15766.000 SF	18.00000	283788.00	23.00000	362618.00	31.00000	488746.00
0150 0455133 1 SHEET PILING STEEL (TEMPORARY)	103089.000 SF	12.00000	1237068.00	13.10000	1350465.90	15.30000	1577261.70
0155 0455137 TEST LOAD(DYNAMIC)	15.000 EA	200.00000	3000.00	1500.00000	22500.00	1700.00000	25500.00
0160 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	1142.000 LF	75.00000	85650.00	180.00000	205560.00	116.00000	132472.00
0165 0455144 22 TEST PILES (STEEL)(24"DIA PIPE)	210.000 LF	75.00000	15750.00	203.00000	42630.00	211.00000	44310.00
0170 0459 71 POLYETHYLENE SHEETING ON CONCRETE PILES	1989.000 SY	3.00000	5967.00	5.00000	9945.00	3.60000	7160.40
0175 0460 2 2 STRUCT STEEL (LOW ALLOY) 23191935201	513939.000 LS	1000000.00000	1000000.00	1340467.00000	1340467.00	1256924.10000	1256924.10
0180 0460 2 2 STRUCT STEEL (LOW ALLOY) 23191935201	758114.000 LS	800000.00000	800000.00	626700.00000	626700.00	943253.52000	943253.52
0185 0460 2 13 STRUCT STEEL (BOLTS, NUTS, WASHERS & PLATES) 23191935201	11017.000 LS	20000.00000	20000.00	41000.00000	41000.00	30000.00000	30000.00
0190 0460 2 13 STRUCT STEEL (BOLTS, NUTS, WASHERS & PLATES) 23191935201	15656.000 LS	20000.00000	20000.00	55100.00000	55100.00	22800.00000	22800.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0195 0460 7 4 EXPANSION JOINT SEAL (STRIP ELAST)	402.000 LF	80.00000	32160.00	250.00000	100500.00	175.00000	70350.00
0204 0460 70 2 ALUMINUM RAILINGS (DOUBLE RAIL)	3115.000 LF	24.00000	74760.00	24.00000	74760.00	26.00000	80990.00
0205 0520 70 89 TRAF SEP CONC (SPECIAL) (VW)	574.000 SY	45.00000	25830.00	40.00000	22960.00	180.50000	103607.00
0210 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	6621.000 LF	100.00000	662100.00	57.00000	377397.00	209.00000	1383789.00
0215 0521 5 4 CONCRETE TRAFFIC RAILING BAR.BRDG(32" VERT FACE)	1158.000 LF	37.00000	42846.00	57.00000	66006.00	122.25000	141565.50
0220 0521 8 3 CONCRETE TRAFFFIC RAIL BARRIER(RETAINING WALL SYSTEM) WITH SLEEPER SLAB(32" VERTICAL FACE)	1957.200 LF	200.00000	391440.00	106.00000	207463.20	189.00000	369910.80
0225 0534 72101 SOUND BARRIER(INC FOUNDATION)(PERMANENT	122738.000 SF	26.00000	3191188.00	24.00000	2945712.00	26.25000	3221872.50
0230 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	174179.000 SF	25.00000	4354475.00	42.50000	7402607.50	29.00000	5051191.00
0235 0548 13 RETAINING WALL SYSTEM(TEMPORARY)(EXCLUDING BARRIER)	2184.000 SF	10.00000	21840.00	10.00000	21840.00	13.50000	29484.00
0240 0561 1 PAINT STRUCT STEEL 23191935201	262.000 LS	35000.00000	35000.00	50000.00000	50000.00	42400.00000	42400.00
0245 0561 1 PAINT STRUCT STEEL 23191935201	379.000 LS	25000.00000	25000.00	50000.00000	50000.00	29000.00000	29000.00
0247 0563 3 ANTI-GRAFFITI COATING(SACRIFICIAL)	233575.000 SF	0.65000	151823.75	0.25000	58393.75	0.25000	58393.75
SECTION 0001 TOTALS			$ 19,223,555.65		$ 23,698,119.31		$ 23,311,927.83
SECTION 0002 ROADWAY							
0250 0101 1 MOBILIZATION 23191935201	LUMP	3600000.00000	3600000.00	3000000.00000	3000000.00	5758520.60000	5758520.60

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0255 0101 1 MOBILIZATION 23192025201	LUMP	3600000.00000	3600000.00	3000000.00000	3000000.00	3176029.00000	3176029.00
0260 0102 1 MAINTENANCE OF TRAFFIC 23191935201	1620.000 LS	600000.00000	600000.00	887000.00000	887000.00	1617515.00000	1617515.00
0265 0102 1 MAINTENANCE OF TRAFFIC 23192025201	1620.000 LS	500000.00000	500000.00	700000.00000	700000.00	5360315.16000	5360315.16
0270 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	30.00000	7500.00	50.00000	12500.00	48.00000	12000.00
0275 0102 14 TRAFFIC CONTROL OFFICER	491.000 MH	40.00000	19640.00	55.00000	27005.00	38.00000	18658.00
0280 0102 60 WORK ZONE SIGNS	283339.000 ED	0.20000	56667.80	0.18000	51001.02	0.21000	59501.19
0285 0102 61 BUSINESS SIGNS	12.000 EA	50.00000	600.00	45.00000	540.00	43.00000	516.00
0290 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	68100.000 LF	25.00000	1702500.00	23.00000	1566300.00	18.50000	1259850.00
0295 0102 71 14 BARRIER WALL (TEMPORARY) (F&I)(TYPE K)	400.000 LF	75.00000	30000.00	150.00000	60000.00	55.00000	22000.00
0300 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	167510.000 LF	3.50000	586285.00	3.70000	619787.00	8.00000	1340080.00
0305 0102 71 24 BARRIER WALL (TEMPORARY) (RELOCATE)(TYPE K)	1600.000 LF	8.00000	12800.00	27.50000	44000.00	7.50000	12000.00
0310 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1035441.000 ED	0.20000	207088.20	0.15000	155316.15	0.19000	196733.79
0315 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	1814.000 ED	0.40000	725.60	0.45000	816.30	0.43000	780.02
0320 0102 76 PANELS ARROW ADVANCE WARNING	12100.000 ED	6.00000	72600.00	6.50000	78650.00	6.50000	78650.00
0325 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	52414.000 ED	0.40000	20965.60	0.45000	23586.30	0.43000	22538.02
0330 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	76583.000 EA	0.30000	22974.90	0.25000	19145.75	0.28000	21443.24

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0335 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	712116.000	ED	0.15000	106817.40	0.13000	92575.08	0.16000	113938.56
0340 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	64.000	LO	2000.00000	128000.00	2100.00000	134400.00	2400.00000	153600.00
0345 0102 94 GLARE SCREEN(TEMPORARY)	6500.000	LF	8.50000	55250.00	8.75000	56875.00	9.00000	58500.00
0350 0102 94 1 GLARE SCREEN(TEMPORARY)(F&I) (WALL MATERIAL)(CONCRETE)	6500.000	LF	8.50000	55250.00	4.80000	31200.00	9.00000	58500.00
0355 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	18775.000	ED	16.00000	300400.00	15.00000	281625.00	17.00000	319175.00
0360 0102104 2 SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)	4374.000	ED	40.00000	174960.00	7.15000	31274.10	1.43000	6254.82
0365 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	115580.000	LF	0.15000	17337.00	0.15000	17337.00	0.16000	18492.80
0370 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	66758.000	LF	0.10000	6675.80	0.10000	6675.80	0.11000	7343.38
0375 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	61647.000	LF	0.10000	6164.70	0.10000	6164.70	0.11000	6781.17
0380 0104 1 ARTIFICIAL COVERINGS	3656.000	SY	2.50000	9140.00	6.50000	23764.00	3.25000	11882.00
0385 0104 4 MOWING	715.900	AC	50.00000	35795.00	70.00000	50113.00	191.00000	136736.90
0390 0104 5 SANDBAGGING	316.000	CY	100.00000	31600.00	100.00000	31600.00	155.00000	48980.00
0395 0104 6 SLOPE DRAINS (TEMPORARY)	150.000	LF	20.00000	3000.00	40.00000	6000.00	22.50000	3375.00
0400 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	7922.000	EA	4.50000	35649.00	8.00000	63376.00	6.50000	51493.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0405 0104 11 TURBIDITY BARRIER FLOATING	895.000 LF	8.00000	7160.00	26.00000	23270.00	8.75000	7831.25
0410 0104 12 TURBIDITY BARRIER STAKED	40.000 LF	5.00000	200.00	5.30000	212.00	4.30000	172.00
0415 0104 13 1 SILT FENCE STAKED (TYPE III)	58630.000 LF	0.80000	46904.00	2.00000	117260.00	1.50000	87945.00
0420 0104 15 PREVENTION DEVICE SOIL TRACKING	13.000 EA	1000.00000	13000.00	5600.00000	72800.00	2025.00000	26325.00
0425 0104 16 ROCK BAGS	8316.000 EA	2.00000	16632.00	8.00000	66528.00	6.00000	49896.00
0430 0110 1 1 CLEARING & GRUBBING 23191935201	40.000 LS	3950000.00000	3950000.00	800000.00000	800000.00	281463.00000	281463.00
0435 0110 1 1 CLEARING & GRUBBING 23192025201	63.530 LS	4200000.00000	4200000.00	1750000.00000	1750000.00	378296.31000	378296.31
0440 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	9933.000 SY	10.00000	99330.00	15.00000	148995.00	7.00000	69531.00
0445 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23191935201	LUMP	1000.00000	1000.00	8400.00000	8400.00	2100.00000	2100.00
0450 0120 1 EXCAVATION REGULAR	164225.000 CY	6.00000	985350.00	6.00000	985350.00	5.25000	862181.25
0455 0120 6 EMBANKMENT	201121.000 CY	13.00000	2614573.00	8.80000	1769864.80	7.50000	1508407.50
0460 0121 70 FLOWABLE FILL	68.000 CY	200.00000	13600.00	200.00000	13600.00	365.00000	24820.00
0465 0160 4 STABILIZATION TYPE B	285399.000 SY	2.00000	570798.00	6.00000	1712394.00	1.90000	542258.10
0470 0285701 BASE OPTIONAL (BASE GROUP 01)	65795.000 SY	5.00000	328975.00	6.35000	417798.25	10.25000	674398.75
0480 0285704 BASE OPTIONAL (BASE GROUP 04)	42593.000 SY	6.00000	255558.00	9.00000	383337.00	15.80000	672969.40
0485 0285706 BASE OPTIONAL (BASE GROUP 06)	5970.000 SY	20.00000	119400.00	13.60000	81192.00	49.20000	293724.00
0490 0285709 BASE OPTIONAL (BASE GROUP 09)	233557.000 SY	9.00000	2102013.00	10.60000	2475704.20	16.57000	3870039.49
0491 0285713 BASE OPTIONAL (BASE GROUP 13)	6548.000 SY	23.00000	150604.00	31.00000	202988.00	37.40000	244895.20

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0495 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	32218.000 SY	1.00000	32218.00	1.55000	49937.90	1.80000	57992.40
0500 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	3290.000 SY	1.60000	5264.00	3.30000	10857.00	4.00000	13160.00
0505 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	32120.000 SY	1.00000	32120.00	1.80000	57816.00	2.15000	69058.00
0510 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	81515.000 SY	1.00000	81515.00	2.00000	163030.00	2.30000	187484.50
0515 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	3530.000 SY	1.50000	5295.00	3.20000	11296.00	3.70000	13061.00
0520 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	12258.000 SY	1.30000	15935.40	2.95000	36161.10	3.45000	42290.10
0525 0327 70 12 MILLING EXIST ASPH PAVT (1 1/4" AVG DEPTH)	21599.000 SY	1.10000	23758.90	2.90000	62637.10	3.25000	70196.75
0530 0327 70 19 MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)	96642.000 SY	1.00000	96642.00	1.25000	120802.50	1.50000	144963.00
0535 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	19409.700 TN	60.00000	1164582.00	54.00000	1048123.80	60.00000	1164582.00
0540 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	17015.700 TN	68.00000	1157067.60	65.00000	1106020.50	68.00000	1157067.60
0545 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	58504.100 TN	62.00000	3627254.20	65.00000	3802766.50	68.00000	3978278.80
0550 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	17730.500 TN	75.50000	1338652.75	90.00000	1595745.00	95.00000	1684397.50
0555 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	1879.400 TN	79.00000	148472.60	91.00000	171025.40	95.00000	178543.00
0560 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	756.700 TN	155.00000	117288.50	150.00000	113505.00	155.00000	117288.50
0565 0400 1 2 CONC CLASS I(ENDWALLS)	42.800 CY	800.00000	34240.00	603.00000	25808.40	974.00000	41687.20

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0570 0400 1 11 CONC CLASS I(RETAINING WALLS)	2588.100 CY	400.00000	1035240.00	370.00000	957597.00	785.00000	2031658.50
0575 0400 1 15 CONC CLASS I(MISCELLANEOUS)	184.800 CY	400.00000	73920.00	300.00000	55440.00	641.00000	118456.80
0576 0400 2 11 CONC CLASS II (RETAINING WALLS)	1796.000 CY	400.00000	718400.00	500.00000	898000.00	520.00000	933920.00
0580 0400 2 15 CONC CLASS II (MISCELLANEOUS	554.000 CY	400.00000	221600.00	850.00000	470900.00	775.00000	429350.00
0585 0415 1 1 REINF STEEL (ROADWAY)	1071.000 LB	0.70000	749.70	1.00000	1071.00	1.00000	1071.00
0590 0415 1 3 REINF STEEL (RETAINING WALL)	210910.000 LB	0.70000	147637.00	0.90000	189819.00	1.00000	210910.00
0595 0415 1 6 REINF STEEL (MISCELLANEOUS	21954.000 LB	0.70000	15367.80	0.90000	19758.60	0.85000	18660.90
0600 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	19.000 EA	3400.00000	64600.00	4310.00000	81890.00	2655.00000	50445.00
0605 0425 1359 INLETS (CURB) (TYPE P-5) (MODIFY)	1.000 EA	4500.00000	4500.00	7000.00000	7000.00	3075.00000	3075.00
0610 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	4.000 EA	3900.00000	15600.00	4400.00000	17600.00	3000.00000	12000.00
0615 0425 1501 INLETS (DT BOT) (TYPE A) (<10')	2.000 EA	4000.00000	8000.00	5430.00000	10860.00	2300.00000	4600.00
0620 0425 1515 INLETS (DT BOT) (TYPE B) (PARTIAL)	2.000 EA	3800.00000	7600.00	3330.00000	6660.00	3000.00000	6000.00
0625 0425 1517 INLETS (DT BOT) (TYPE B)(J BOTTOM,<10', SPECIAL)	3.000 EA	3900.00000	11700.00	8040.00000	24120.00	5650.00000	16950.00
0630 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	13.000 EA	2400.00000	31200.00	4700.00000	61100.00	2800.00000	36400.00
0635 0425 1531 INLETS (DT BOT) (TYPE C MODIFIED) (<10')	4.000 EA	4200.00000	16800.00	5700.00000	22800.00	2200.00000	8800.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0640 0425 1559 INLETS (DT BOT) (TYPE E) (MODIFY)	11.000 EA	5400.00000	59400.00	7000.00000	77000.00	4000.00000	44000.00
0645 0425 1561 INLETS (DT BOT) (TYPE F) (<10')	17.000 EA	2300.00000	39100.00	5100.00000	86700.00	2500.00000	42500.00
0650 0425 1565 INLETS (DT BOT) (TYPE F) (PARTIAL)	1.000 EA	1800.00000	1800.00	3600.00000	3600.00	2100.00000	2100.00
0655 0425 1577 INLETS (DT BOT) (TYPE G) (J BOT, <10' SPECIAL)	6.000 EA	4200.00000	25200.00	8700.00000	52200.00	6400.00000	38400.00
0660 0425 1581 INLETS (DT BOT) (TYPE H) (<10')	2.000 EA	4600.00000	9200.00	5700.00000	11400.00	5300.00000	10600.00
0665 0425 1585 INLETS (DT BOT) (TYPE H) (PARTIAL)	1.000 EA	2000.00000	2000.00	3900.00000	3900.00	2500.00000	2500.00
0670 0425 1587 INLETS (DT BOT) (TYPE H) (J BOTTOM, <10',SPECIAL)	1.000 EA	5100.00000	5100.00	8400.00000	8400.00	5500.00000	5500.00
0675 0425 1589 INLETS (DT BOT) (TYPE H)(MODIFY)	1.000 EA	5700.00000	5700.00	6800.00000	6800.00	4800.00000	4800.00
0680 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	10.000 EA	3300.00000	33000.00	5200.00000	52000.00	2900.00000	29000.00
0685 0425 1707 INLETS (GUTTER) (TYPE S) (J BOT, <10' SPECIAL)	1.000 EA	3500.00000	3500.00	7300.00000	7300.00	3500.00000	3500.00
0690 0425 1801 INLETS (MB) (TYPE 1) (<10')	4.000 EA	4300.00000	17200.00	4600.00000	18400.00	2200.00000	8800.00
0695 0425 1807 INLETS (MB) (TYPE 1) (J BOT, <10' SPECIAL)	22.000 EA	6400.00000	140800.00	5900.00000	129800.00	5200.00000	114400.00
0698 0425 1808 INLETS (MB) (TYPE 1) (J BOT, >10' SPECIAL)	1.000 EA	7000.00000	7000.00	7800.00000	7800.00	6500.00000	6500.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0705 0425 1811 INLETS (MB) (TYPE 2) (<10')	2.000 EA	4100.00000	8200.00	4800.00000	9600.00	2100.00000	4200.00
0710 0425 1813 INLETS (MB) (TYPE 2) (J BOT, <10')	1.000 EA	4600.00000	4600.00	5000.00000	5000.00	3700.00000	3700.00
0715 0425 1817 INLETS (MEDIAN BARRIER)(TYPE 2)(J BOTTOM < 10' ,SPECIAL)	10.000 EA	5600.00000	56000.00	6000.00000	60000.00	5500.00000	55000.00
0725 0425 1841 INLETS (MB) (TYPE 3) (<10')	1.000 EA	5300.00000	5300.00	5000.00000	5000.00	2400.00000	2400.00
0730 0425 1847 INLETS (MB) (TYPE 3)(J BOT,<10'SPECIAL)	6.000 EA	7000.00000	42000.00	6700.00000	40200.00	5630.00000	33780.00
0740 0425 1851 INLETS (MB) (TYPE 4) (<10')	1.000 EA	5000.00000	5000.00	5100.00000	5100.00	4200.00000	4200.00
0745 0425 1857 INLETS (MB) (TYPE 4)(J BOT,<10'SPECIAL)	28.000 EA	5400.00000	151200.00	6500.00000	182000.00	4200.00000	117600.00
0746 0425 1858 INLETS (MB) (TYPE 4)(J BOT,>10'SPECIAL)	1.000 EA	5900.00000	5900.00	10500.00000	10500.00	6000.00000	6000.00
0755 0425 1867 INLETS (MEDIAN BARRIER) (TYPE 5)(J BOT <10' SPECIAL)	4.000 EA	6300.00000	25200.00	7800.00000	31200.00	4800.00000	19200.00
0760 0425 1891 INLETS (BARRIER WALL) (<10')	31.000 EA	3100.00000	96100.00	4300.00000	133300.00	4100.00000	127100.00
0765 0425 1892 INLETS (BARRIER WALL) (>10')	1.000 EA	5600.00000	5600.00	6600.00000	6600.00	3200.00000	3200.00
0770 0425 1897 INLETS (BARRIER WALL) (J BOT, <10',SPECIAL)	1.000 EA	5500.00000	5500.00	7600.00000	7600.00	5000.00000	5000.00
0775 0425 1899 INLETS (BARRIER WALL) MODIFY	4.000 EA	3300.00000	13200.00	5400.00000	21600.00	6000.00000	24000.00
0780 0425 1910 INLETS (CLOSED FLUME)(N/A)	3.000 EA	2300.00000	6900.00	1600.00000	4800.00	2350.00000	7050.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0785 0425 2 41 MANHOLES (P-7) (<10')	31.000 EA	1900.00000	58900.00	4100.00000	127100.00	2425.00000	75175.00
0790 0425 2 42 MANHOLES (P-7) (>10')	3.000 EA	3400.00000	10200.00	6700.00000	20100.00	2700.00000	8100.00
0795 0425 2 43 MANHOLES (P-7) (PARTIAL)	3.000 EA	1100.00000	3300.00	2000.00000	6000.00	2000.00000	6000.00
0800 0425 2 61 MANHOLES (P-8) (<10')	18.000 EA	2100.00000	37800.00	4100.00000	73800.00	2400.00000	43200.00
0815 0425 2 73 MANHOLES (J-7) (PARTIAL)	7.000 EA	2000.00000	14000.00	1900.00000	13300.00	2000.00000	14000.00
0820 0425 2 91 MANHOLES (J-8) (<10')	5.000 EA	3000.00000	15000.00	5000.00000	25000.00	7000.00000	35000.00
0825 0425 2 92 MANHOLES (J-8) (>10')	1.000 EA	3100.00000	3100.00	7300.00000	7300.00	6000.00000	6000.00
0830 0425 3 43 JUNCTION BOXES (P-7) (PARTIAL)	6.000 EA	1400.00000	8400.00	2500.00000	15000.00	1500.00000	9000.00
0835 0425 4 INLETS (ADJUST)	6.000 EA	900.00000	5400.00	1500.00000	9000.00	700.00000	4200.00
0840 0425 5 MANHOLE (ADJUST)	2.000 EA	400.00000	800.00	1500.00000	3000.00	700.00000	1400.00
0845 0425 5 1 MANHOLE (ADJUST) (UTILITY)	6.000 EA	600.00000	3600.00	1500.00000	9000.00	4300.00000	25800.00
0850 0425 6 VALVE BOXES (ADJUST)	4.000 EA	400.00000	1600.00	1500.00000	6000.00	700.00000	2800.00
0855 0425 71 INLETS RELOCATING	2.000 EA	1500.00000	3000.00	1500.00000	3000.00	2400.00000	4800.00
0860 0426732025 SLOTTED DRAIN PIPE (CORR STEEL)(GA 16)(18")	1392.000 LF	75.00000	104400.00	62.00000	86304.00	182.00000	253344.00
0865 0430171121 PIPE CULV(OPT MATL)(ROUND)(12"SS)	4.000 LF	120.00000	480.00	52.00000	208.00	212.00000	848.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0870 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	442.000 LF	65.00000	28730.00	59.00000	26078.00	48.00000	21216.00
0875 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	12923.000 LF	40.00000	516920.00	73.00000	943379.00	52.00000	671996.00
0880 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	4613.000 LF	60.00000	276780.00	89.00000	410557.00	71.00000	327523.00
0885 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	906.000 LF	60.00000	54360.00	108.00000	97848.00	70.00000	63420.00
0890 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	62.000 LF	80.00000	4960.00	235.00000	14570.00	81.00000	5022.00
0895 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	16.000 LF	150.00000	2400.00	300.00000	4800.00	108.00000	1728.00
0900 0430171225 PIPE CULV(OPT MATL)(OTHER)(18"SS)	154.000 LF	65.00000	10010.00	72.00000	11088.00	55.00000	8470.00
0905 0430171229 PIPE CULV(OPT MATL)(OTHER)(24"SS)	679.000 LF	85.00000	57715.00	94.00000	63826.00	54.00000	36666.00
0910 0430171233 PIPE CULV(OPT MATL)(OTHER)(30"SS)	506.000 LF	100.00000	50600.00	115.00000	58190.00	77.00000	38962.00
0915 0430172125 PIPE CULV(OPT MATL)(ROUND)(18"CD)	608.000 LF	40.00000	24320.00	73.00000	44384.00	63.00000	38304.00
0920 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	595.000 LF	45.00000	26775.00	89.00000	52955.00	72.00000	42840.00
0925 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	385.000 LF	60.00000	23100.00	109.00000	41965.00	77.00000	29645.00
0930 0430172233 PIPE CULV(OPT MATL)(OTHER)(30"CD)	35.000 LF	100.00000	3500.00	115.00000	4025.00	81.00000	2835.00
0935 0430173123 PIPE CULV(OPT MATL)(ROUND)(15"GD)	386.000 LF	60.00000	23160.00	59.00000	22774.00	54.00000	20844.00
0940 0430200 33 FLARED END SECTION (CONCRETE) (30")	2.000 EA	2000.00000	4000.00	1620.00000	3240.00	1730.00000	3460.00
0945 0430830 PIPE FILLING AND PLUGGING	17.000 CY	300.00000	5100.00	980.00000	16660.00	400.00000	6800.00
0950 0430880 23 FLAP GATES (15")	1.000 EA	800.00000	800.00	1420.00000	1420.00	2200.00000	2200.00
0955 0430941 23 PIPE DESILTING (15" SS)	232.000 LF	4.00000	928.00	2.90000	672.80	7.50000	1740.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0960 0430941 29 PIPE DESILTING (24" SS)	304.000 LF	5.00000	1520.00	4.35000	1322.40	10.00000	3040.00
0965 0430941 33 PIPE DESILTING (30" SS)	1110.000 LF	7.00000	7770.00	6.25000	6937.50	11.00000	12210.00
0970 0430942 25 PIPE DESILTING (18" CD)	336.000 LF	4.00000	1344.00	3.35000	1125.60	7.00000	2352.00
0975 0430942 29 PIPE DESILTING (24" CD)	393.000 LF	5.00000	1965.00	4.35000	1709.55	10.00000	3930.00
0980 0430942 33 PIPE DESILTING (30" CD)	202.000 LF	7.00000	1414.00	6.25000	1262.50	11.00000	2222.00
0985 0430942 38 PIPE DESILTING (36" CD)	268.000 LF	9.00000	2412.00	8.40000	2251.20	15.00000	4020.00
0990 0430950 CONC BOX CULVERT DESILTING	3471.000 CY	70.00000	242970.00	69.00000	239499.00	90.00000	312390.00
1000 0430962209 PIPE PVC(SCH 80)(NOT ENCASED)(2")	680.000 LF	15.00000	10200.00	15.00000	10200.00	21.00000	14280.00
1005 0430962216 PIPE PVC (SCHEDULE 80)(NOT ENCASED) (6")	680.000 LF	20.00000	13600.00	16.00000	10880.00	25.00000	17000.00
1010 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	7.000 EA	1100.00000	7700.00	1500.00000	10500.00	910.00000	6370.00
1015 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	6.000 EA	1200.00000	7200.00	1500.00000	9000.00	1000.00000	6000.00
1020 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	2.000 EA	1900.00000	3800.00	1800.00000	3600.00	1350.00000	2700.00
1025 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	2.000 EA	1100.00000	2200.00	1500.00000	3000.00	1000.00000	2000.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1026 0451 70 PREST SOIL ANCHORS	27.000 EA	1600.00000	43200.00	1510.00000	40770.00	1970.00000	53190.00
1027 0451 70 1 PREST SOIL ANCHOR (PERFORMANCE TEST)	3.000 EA	350.00000	1050.00	100.00000	300.00	110.00000	330.00
1035 0455 18 PROTECTION OF EXISTING STRUCTURES 23192025201	LUMP	1000.00000	1000.00	70000.00000	70000.00	60000.00000	60000.00
1040 0455133 SHEET PILING STEEL	17651.000 SF	13.00000	229463.00	13.80000	243583.80	25.00000	441275.00
1045 0455133 1 SHEET PILING STEEL (TEMPORARY)	10535.000 SF	12.00000	126420.00	11.00000	115885.00	21.00000	221235.00
1050 0460 5 ENDWALL GRATE	292.000 LB	6.00000	1752.00	5.00000	1460.00	8.50000	2482.00
1055 0515 1 2 PIPE HANDRAIL (ALUMINUM)	28.000 LF	36.00000	1008.00	25.00000	700.00	58.00000	1624.00
1060 0515 2101 PEDESTRIAN/BICYCLE RAILING(NON-SPECIFIED(42" PICKET RAIL	19.000 LF	36.00000	684.00	50.00000	950.00	58.00000	1102.00
1065 0520 1 10 CURB & GUTTER CONC (TYPE F)	16042.000 LF	13.00000	208546.00	9.50000	152399.00	17.50000	280735.00
1070 0520 2 4 CURB CONC (TYPE D)	241.000 LF	26.00000	6266.00	12.00000	2892.00	17.00000	4097.00
1075 0520 2 9 CURB CONC (SPECIAL)	283.000 LF	26.00000	7358.00	12.00000	3396.00	68.00000	19244.00
1085 0520 6 GUTTER SHLDR CONC	1690.000 LF	24.00000	40560.00	11.00000	18590.00	18.25000	30842.50
1090 0521 1 BARRIER WALL CONC	22147.000 LF	160.00000	3543520.00	120.00000	2657640.00	128.00000	2834816.00
1095 0521 8 1 CONC TRAF RAIL BARRIER(RET WALL SYSTEM)32" F SHAPE	3245.000 LF	100.00000	324500.00	88.00000	285560.00	211.00000	684695.00
1100 0521 72 3 BARRIER WALL CONC (RIGID-SHOULDER)	10008.000 LF	110.00000	1100880.00	0.01000	100.08	166.00000	1661328.00
1105 0521 72 4 BARRIER WALL CONC (RIGID-RETAINING)	1943.000 LF	110.00000	213730.00	98.00000	190414.00	92.00000	178756.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1110 0521 73 BARRIER WALL REMOVAL (CONCRETE)	703.000 LF	30.00000	21090.00	16.00000	11248.00	15.00000	10545.00
1115 0522 1 SIDEWALK CONC (4" THICK)	6415.000 SY	24.00000	153960.00	18.00000	115470.00	25.00000	160375.00
1120 0522 2 SIDEWALK CONC (6" THICK)	307.000 SY	42.00000	12894.00	30.00000	9210.00	34.00000	10438.00
1125 0523 70 COLORING CONCRETE SURFACE	1339.000 SY	36.00000	48204.00	40.00000	53560.00	87.00000	116493.00
1135 0530 1 RIPRAP (SAND-CEMENT)	62.500 CY	375.00000	23437.50	300.00000	18750.00	295.00000	18437.50
1140 0534 72101 SOUND BARRIER(INC FOUNDATION)(PERMANENT	65872.000 SF	26.00000	1712672.00	35.00000	2305520.00	26.00000	1712672.00
1145 0536 1 1 GUARDRAIL (ROADWAY)	8823.000 LF	16.70000	147344.10	32.00000	282336.00	17.00000	149991.00
1150 0536 73 GUARDRAIL REMOVAL	37636.000 LF	2.00000	75272.00	2.40000	90326.40	2.00000	75272.00
1155 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	8.000 EA	2600.00000	20800.00	3400.00000	27200.00	2700.00000	21600.00
1160 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	11.000 EA	1900.00000	20900.00	3200.00000	35200.00	1900.00000	20900.00
1165 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	7.000 EA	500.00000	3500.00	700.00000	4900.00	495.00000	3465.00
1170 0538 1 GUARDRAIL RESET	2248.000 LF	8.00000	17984.00	15.00000	33720.00	8.25000	18546.00
1175 0539 80111 OPAQUE VISUAL BARRIER (F&I) (CONC)(2'3" HT)	22337.000 LF	22.00000	491414.00	17.50000	390897.50	18.00000	402066.00
1180 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	4.000 EA	15000.00000	60000.00	33000.00000	132000.00	25000.00000	100000.00
1185 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	15.600 PM	1500.00000	23400.00	990.00000	15444.00	1400.00000	21840.00
1190 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE (8" FILTER POINTS)	640.000 SY	48.00000	30720.00	45.80000	29312.00	42.00000	26880.00
1195 0548 12 RETAINING WALL SYSTEM(PERMANENT)(EXCLUDING BARRIER)	30185.800 SF	40.00000	1207432.00	31.00000	935759.80	27.00000	815016.60

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1200 0548 13 RETAINING WALL SYSTEM(TEMPORARY)(EXCLUDING BARRIER)	5148.000 SF	10.00000	51480.00	10.00000	51480.00	11.00000	56628.00
1205 0550 2 FENCING, TYPE B	12681.000 LF	9.00000	114129.00	9.00000	114129.00	9.00000	114129.00
1210 0550 3 2 FENCE CORNER POST ASSEM (TYPE B)	22.000 EA	125.00000	2750.00	125.00000	2750.00	135.00000	2970.00
1215 0550 5 1 FENCE PULL POST ASSEMBLY (TYPE B) (STANDARD)	19.000 EA	125.00000	2375.00	125.00000	2375.00	135.00000	2565.00
1220 0550 6 1 FENCE END POST ASSEMBLY (TYPE B) (STANDARD)	47.000 EA	125.00000	5875.00	125.00000	5875.00	135.00000	6345.00
1221 0550 76 61 FENCE GATE (TYPE B) (SINGLE 6')(6' OPENING)	1.000 EA	500.00000	500.00	500.00000	500.00	550.00000	550.00
1225 0550 76152 FENCE GATE (TYPE B) (DOUBL 7. 5')(15' OPENING)	5.000 EA	800.00000	4000.00	800.00000	4000.00	875.00000	4375.00
1230 0556 1 6 JACK AND BORE CASING DIAMETER(36" TO <48")	472.000 LF	350.00000	165200.00	476.00000	224672.00	590.00000	278480.00
1235 0556 1 7 JACK AND BORE CASING DIAMETER(48" TO <60")	250.000 LF	800.00000	200000.00	602.00000	150500.00	720.00000	180000.00
1245 0563 4 ANTI-GRAFFITI COATING(NON-SACRIFICIAL)	131744.000 SF	1.00000	131744.00	1.00000	131744.00	1.10000	144918.40
1250 0570 5 FERTILIZER	18.000 TN	300.00000	5400.00	250.00000	4500.00	220.00000	3960.00
1255 0570 9 WATER FOR GRASS	1605.000 MG	25.00000	40125.00	10.00000	16050.00	9.00000	14445.00
1260 0571 1 13 PLASTIC EROSION MAT (TRM)(TYPE 3)	5276.000 SY	2.00000	10552.00	8.00000	42208.00	6.75000	35613.00
1265 0575 1 1 SODDING (BAHIA)	258777.000 SY	1.20000	310532.40	1.04000	269128.08	1.50000	388165.50
1270 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	5718.000 LF	14.00000	80052.00	11.65000	66614.70	14.50000	82911.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1275 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000	EA	250.00000	500.00	325.00000	650.00	300.00000	600.00
1280 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	5.000	EA	600.00000	3000.00	910.00000	4550.00	700.00000	3500.00
1285 0710 5 1 GUIDE LINES (PAINT) (WHITE)	14400.000	LF	0.40000	5760.00	0.38000	5472.00	0.40000	5760.00
1290 0710 6 DIRECTIONAL ARROWS, PAINTED	370.000	EA	27.00000	9990.00	27.00000	9990.00	28.00000	10360.00
1295 0710 7 PAVT MESSAGE, PAINTED	185.000	EA	64.00000	11840.00	64.00000	11840.00	65.00000	12025.00
1300 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	42.941	GM	350.00000	15029.35	350.00000	15029.35	380.00000	16317.58
1305 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	34.121	NM	1000.00000	34121.00	1000.00000	34121.00	1100.00000	37533.10
1310 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	3.353	NM	1500.00000	5029.50	1500.00000	5029.50	1575.00000	5280.98
1315 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	32.432	NM	1000.00000	32432.00	1000.00000	32432.00	1075.00000	34864.40
1320 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	3200.000	LF	0.60000	1920.00	0.54000	1728.00	0.60000	1920.00
1325 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	7076.000	LF	1.00000	7076.00	0.92000	6509.92	1.00000	7076.00
1330 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	1260.000	LF	1.50000	1890.00	1.50000	1890.00	1.60000	2016.00
1335 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	500.000	LF	1.40000	700.00	1.35000	675.00	1.50000	750.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1340 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	200.000 LF	1.00000	200.00	1.00000	200.00	1.05000	210.00
1345 0710 29 REFLECTIVE PAINT (ISLAND NOSE) (WHITE)	50.000 SY	14.00000	700.00	14.00000	700.00	15.00000	750.00
1350 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	50.000 SY	14.00000	700.00	14.00000	700.00	15.00000	750.00
1355 0999 16 PARTNERING (DO NOT BID) 23191935201	LUMP	5023.00000	5023.00	5023.00000	5023.00	5023.00000	5023.00
1360 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	30.000 DA	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
1365 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23191935201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
1370 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23192025201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 51,783,222.30		$ 46,717,658.93		$ 57,298,745.01
SECTION 0003 SIGNING							
1375 0649440 M/ARM (FURNISH & INSTALL/HIGH LOADING)SPECIAL DESIGN	2.000 EA	12000.00000	24000.00	16000.00000	32000.00	19000.00000	38000.00
1380 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	53.000 AS	200.00000	10600.00	410.00000	21730.00	245.00000	12985.00
1385 0700 40 2 SIGN SINGLE POST (12 - 25)	37.000 AS	450.00000	16650.00	660.00000	24420.00	540.00000	19980.00
1390 0700 40 4 SIGN SINGLE POST (SPECIAL-EXIT GORE SIGN)	2.000 AS	700.00000	1400.00	750.00000	1500.00	725.00000	1450.00
1395 0700 41 10 SIGN MULTI POST (50 OR LESS)	9.000 AS	2000.00000	18000.00	3240.00000	29160.00	3000.00000	27000.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1400 0700 44067 SIGN LT'D OVHD TRUSS (T 101 TO 120,S 601 TO 700)	1.000 AS	50000.00000	50000.00	92000.00000	92000.00	67000.00000	67000.00
1405 0700 45 12 SIGN LT'D OVHD CTLVR(C 20 OR <, S 51 TO 100)	1.000 AS	10000.00000	10000.00	23000.00000	23000.00	15500.00000	15500.00
1410 0700 45 24 SIGN LT'D OVHD CTLVR(C 21 TO 30, S 151 TO 200)	1.000 AS	15000.00000	15000.00	28000.00000	28000.00	21000.00000	21000.00
1415 0700 45 26 SIGN LT'D OVHD CTLVR(C 21 TO 30, S 251 TO 300)	1.000 AS	20000.00000	20000.00	37000.00000	37000.00	32000.00000	32000.00
1420 0700 45 34 SIGN LT'D OVHD CTLVR(C 31 TO 40, S 151 TO 200)	2.000 AS	18000.00000	36000.00	38000.00000	76000.00	28000.00000	56000.00
1425 0700 45 35 SIGN LT'D OVHD CTLVR(C 31 TO 40, S 201 TO 250)	2.000 AS	20000.00000	40000.00	44000.00000	88000.00	29000.00000	58000.00
1430 0700 45 36 SIGN LT'D OVHD CTLVR(C 31 TO 40, S 251 TO 300)	3.000 AS	22000.00000	66000.00	44000.00000	132000.00	34000.00000	102000.00
1435 0700 45 45 SIGN LT'D OVHD CTLVR(C 41 TO 50, S 201 TO 250)	1.000 AS	20000.00000	20000.00	42000.00000	42000.00	30500.00000	30500.00
1440 0700 45 46 SIGN LT'D OVHD CTLVR(C 41 TO 50, S 251 TO 300)	1.000 AS	22000.00000	22000.00	49000.00000	49000.00	32000.00000	32000.00
1445 0700 45 53 SIGN LT'D OVHD CTLVR(C 51 TO 60, S 101 TO 150)	3.000 AS	18000.00000	54000.00	38000.00000	114000.00	25000.00000	75000.00
1450 0700 45 54 SIGN LT'D OVHD CTLVR(C 51 TO 60, S 151 TO 200)	1.000 AS	20000.00000	20000.00	35000.00000	35000.00	31000.00000	31000.00
1455 0700 45 55 SIGN LT'D OVHD CTLVR(C 51 TO 60, S 201 TO 250)	2.000 AS	23000.00000	46000.00	41000.00000	82000.00	34000.00000	68000.00
1460 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	81.000 AS	40.00000	3240.00	20.00000	1620.00	40.00000	3240.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1465 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	15.000 AS	300.00000	4500.00	550.00000	8250.00	300.00000	4500.00
1470 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	12.000 AS	800.00000	9600.00	2500.00000	30000.00	880.00000	10560.00
1475 0700 46 16 SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)	5.000 AS	1400.00000	7000.00	620.00000	3100.00	1900.00000	9500.00
1480 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	12.000 AS	100.00000	1200.00	175.00000	2100.00	115.00000	1380.00
1485 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	11.000 AS	1500.00000	16500.00	2820.00000	31020.00	2000.00000	22000.00
1490 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	1.000 AS	1500.00000	1500.00	210.00000	210.00	1800.00000	1800.00
1495 0700 48 12 SIGN PANELS (F & I) (101 - 200)	1.000 EA	1500.00000	1500.00	5900.00000	5900.00	1800.00000	1800.00
1500 0700 48 18 SIGN PANELS (F & I) (15 OR <)	8.000 EA	150.00000	1200.00	280.00000	2240.00	170.00000	1360.00
1505 0700 48 19 SIGN PANELS (F & I) (16 - 100)	1.000 EA	1000.00000	1000.00	3800.00000	3800.00	1450.00000	1450.00
1510 0700 48 49 SIGN PANELS (RELOCATE) (16 - 100)	1.000 EA	200.00000	200.00	2400.00000	2400.00	185.00000	185.00
1515 0700 48 52 SIGN PANELS (REPLACE) (101 - 200)	1.000 EA	1500.00000	1500.00	4800.00000	4800.00	2200.00000	2200.00
1520 0700 48 53 SIGN PANELS (REPLACE) (201 - 300)	3.000 EA	3500.00000	10500.00	7200.00000	21600.00	4500.00000	13500.00
1525 0700 48 59 SIGN PANELS (REPLACE) (16 - 100)	8.000 EA	600.00000	4800.00	3200.00000	25600.00	900.00000	7200.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1530 0700 48 60 SIGN PANELS (REMOVE)	11.000 EA	80.00000	880.00	1450.00000	15950.00	75.00000	825.00
1535 0700 70 SIGN LT'D OVHD (BRIDGE MOUNTED)	2.000 AS	7000.00000	14000.00	13300.00000	26600.00	9100.00000	18200.00
1540 0705 1 DELINEATOR SINGLE UNIT	102.000 EA	70.00000	7140.00	83.00000	8466.00	70.00000	7140.00
1545 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23191935201	LUMP	132000.00000	132000.00	132500.00000	132500.00	135500.00000	135500.00
1550 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23192025201	LUMP	100000.00000	100000.00	98400.00000	98400.00	102000.00000	102000.00
1555 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	236.000 SF	13.00000	3068.00	13.00000	3068.00	14.00000	3304.00
1560 0711 31 TRAFFIC STRIPE SKIP (THERMOPLASTIC)(WHITE)	1.445 GM	8600.00000	12427.00	8650.00000	12499.25	9000.00000	13005.00
1565 0711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	700.000 LF	6.50000	4550.00	6.50000	4550.00	6.75000	4725.00
1570 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	2214.000 LF	0.70000	1549.80	0.70000	1549.80	0.75000	1660.50
1575 0711 35 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (8")	350.000 LF	1.20000	420.00	1.15000	402.50	1.25000	437.50
1580 0711 35181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (18")	96.000 LF	5.00000	480.00	5.00000	480.00	5.10000	489.60
1585 0711 36 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(6")	1352.000 LF	0.70000	946.40	0.70000	946.40	0.75000	1014.00
1590 0711 36 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(8")	1652.000 LF	1.20000	1982.40	1.15000	1899.80	1.25000	2065.00
1595 0711 36181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(18")	456.000 LF	3.50000	1596.00	3.45000	1573.20	3.75000	1710.00
SECTION 0003 TOTALS		$	814,929.60	$	1,358,334.95	$	1,060,165.60
SECTION 0004 LIGHTING							

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1600 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23191935201	LUMP	1500.00000	1500.00	5000.00000	5000.00	3675.00000	3675.00
1605 0400 1 15 CONC CLASS I(MISCELLANEOUS)	80.500 CY	280.00000	22540.00	825.00000	66412.50	300.00000	24150.00
1610 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	1080.000 LF	14.00000	15120.00	10.50000	11340.00	14.50000	15660.00
1615 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	9222.000 LF	0.60000	5533.20	0.45000	4149.90	0.65000	5994.30
1620 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	156373.000 LF	0.70000	109461.10	0.60000	93823.80	0.75000	117279.75
1625 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	6679.000 LF	0.90000	6011.10	0.80000	5343.20	0.95000	6345.05
1630 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	29738.000 LF	1.10000	32711.80	1.10000	32711.80	1.20000	35685.60
1635 0715 1116 CONDUCTORS (F&I)(INSULATED) (NO 1)	2220.000 LF	1.30000	2886.00	1.50000	3330.00	1.40000	3108.00
1640 0715 1117 CONDUCTORS (F&I)(INSULATED) (NO 0)	26360.000 LF	1.70000	44812.00	1.50000	39540.00	1.80000	47448.00
1645 0715 1138 CONDUCTORS (F&I)(HEAVY INSULATED) (250 MCM)	40.000 LF	7.00000	280.00	1.70000	68.00	7.25000	290.00
1650 0715 1300 CONDUCTORS (REMOVE)	39194.000 LF	0.40000	15677.60	0.20000	7838.80	0.42000	16461.48
1655 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	44115.000 LF	3.40000	149991.00	3.50000	154402.50	3.50000	154402.50
1660 0715 2116 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (3")	3612.000 LF	4.50000	16254.00	4.50000	16254.00	4.75000	17157.00
1665 0715 2117 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (4")	20.000 LF	5.50000	110.00	5.25000	105.00	5.75000	115.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1670 0715 2135 CONDUIT (F&I UNDERGROUND) (RIGID GALV STL)(2")	50.000 LF	10.00000	500.00	20.75000	1037.50	10.25000	512.50
1675 0715 2331 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (3/4")	2275.000 LF	12.00000	27300.00	8.00000	18200.00	12.50000	28437.50
1680 0715 2332 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (1")	837.000 LF	12.50000	10462.50	8.70000	7281.90	13.00000	10881.00
1685 0715 2435 CONDUIT (F&I JACKED UNDERPVT)(RIGID GALV) (2")	2011.000 LF	21.00000	42231.00	21.40000	43035.40	21.00000	42231.00
1690 0715 2436 CONDUIT (F&I JACKED UNDERPVT)(RIGID GALV) (3")	751.000 LF	29.00000	21779.00	25.00000	18775.00	29.00000	21779.00
1695 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	4.000 EA	6000.00000	24000.00	7250.00000	29000.00	7200.00000	28800.00
1700 0715 7 21 LOAD CENTER (REWORK) (SECONDARY VOLTAGE)	3.000 EA	1500.00000	4500.00	2290.00000	6870.00	2500.00000	7500.00
1705 0715 7 41 LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	2.000 EA	150.00000	300.00	300.00000	600.00	150.00000	300.00
1710 0715 11111 LUMINAIRE (F&I)(ROADWAY COBRA HEAD)	106.000 EA	250.00000	26500.00	300.00000	31800.00	290.00000	30740.00
1715 0715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	38.000 EA	350.00000	13300.00	450.00000	17100.00	375.00000	14250.00
1720 0715 11511 LUMINAIRE (REMOVE)(ROADWAY COBRA HEAD)	106.000 EA	36.00000	3816.00	15.50000	1643.00	37.00000	3922.00
1725 0715 11525 LUMINAIRE (REMOVE)(UNDERDECK WALL MOUNT)	16.000 EA	36.00000	576.00	125.00000	2000.00	37.00000	592.00
1730 0715 14 11 PULL BOX (F&I) (ROADSIDE)	167.000 EA	250.00000	41750.00	280.00000	46760.00	295.00000	49265.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1735 0715 14 14 PULL BOX (F&I) (SURFACE MOUNT)	18.000 EA	150.00000	2700.00	185.00000	3330.00	150.00000	2700.00
1740 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	88.000 EA	700.00000	61600.00	815.00000	71720.00	975.00000	85800.00
1745 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	141.000 EA	700.00000	98700.00	105.00000	14805.00	950.00000	133950.00
1750 0715511135 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(35')	1.000 EA	3500.00000	3500.00	2100.00000	2100.00	5000.00000	5000.00
1755 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	15.000 EA	1500.00000	22500.00	2300.00000	34500.00	2000.00000	30000.00
1760 0715511145 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(45')	5.000 EA	1500.00000	7500.00	2400.00000	12000.00	2100.00000	10500.00
1765 0715511330 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-CONC)(30')	31.000 EA	3500.00000	108500.00	1420.00000	44020.00	5100.00000	158100.00
1770 0715512150 LIGHT POLE COMP(F&I)(DBL ARM SHLDR MNT-ALUM)(50')	8.000 EA	2500.00000	20000.00	2720.00000	21760.00	3300.00000	26400.00
1775 0715513135 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(35')	9.000 EA	3500.00000	31500.00	1530.00000	13770.00	4600.00000	41400.00
1780 0715513145 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(45')	17.000 EA	1500.00000	25500.00	2120.00000	36040.00	2100.00000	35700.00
1785 0715513150 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(50')	8.000 EA	1500.00000	12000.00	2440.00000	19520.00	2400.00000	19200.00
1790 0715514140 LIGHT POLE COMPLETE(F&I)(DBL ARM WALL MNT-ALUM)(40')	6.000 EA	1500.00000	9000.00	2500.00000	15000.00	2450.00000	14700.00
1795 0715514150 LIGHT POLE COMP(F&I)(DBL ARM WALL MNT-ALUM)(50')	91.000 EA	1500.00000	136500.00	3130.00000	284830.00	2800.00000	254800.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1800 0715550000 LIGHT POLE COMP(REMOVE)	105.000 EA	150.00000	15750.00	315.00000	33075.00	220.00000	23100.00
1805 0715575135 LIGHT POLE COMP(F&I W/VIB DPR)(SGL ARM ALUM)(35')	1.000 EA	3500.00000	3500.00	1570.00000	1570.00	4500.00000	4500.00
1810 0715575150 LIGHT POLE COMP(F&I W/VIB DPR)(S ARM BRIDGE)(50')	6.000 EA	1500.00000	9000.00	2240.00000	13440.00	2000.00000	12000.00
1815 0715612402 LIGHT POLE COMP(ALUM STD)F&I(40'/LC2)(ARM15')(ARM LC2)	15.000 EA	1500.00000	22500.00	2610.00000	39150.00	2250.00000	33750.00
1820 0715622404 LIGHT POLE COMP(ALUM STD)F&I(45'/LC2)(ARM15'/LC4)	13.000 EA	1500.00000	19500.00	2720.00000	35360.00	2300.00000	29900.00
SECTION 0004 TOTALS		$	1,249,652.30	$	1,360,412.30	$	1,608,481.68
SECTION 0005 SIGNALIZATION							
1825 0425 2 41 MANHOLES (P-7) (<10')	48.000 EA	1500.00000	72000.00	3300.00000	158400.00	2300.00000	110400.00
1830 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	1963.000 LF	19.00000	37297.00	27.00000	53001.00	20.50000	40241.50
1835 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	68958.000 LF	3.00000	206874.00	3.10000	213769.80	3.25000	224113.50
1840 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	18230.000 LF	13.50000	246105.00	8.60000	156778.00	14.25000	259777.50
1845 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	5459.000 LF	13.50000	73696.50	8.00000	43672.00	14.00000	76426.00
1850 0630 1 15 CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNTED)	1710.000 LF	25.00000	42750.00	15.20000	25992.00	26.00000	44460.00
1855 0632 6 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2165.000 LF	3.50000	7577.50	1.20000	2598.00	3.80000	8227.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1860 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	1500.00000	6000.00	3860.00000	15440.00	2000.00000	8000.00
1865 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	5980.000 LF	2.00000	11960.00	1.00000	5980.00	1.75000	10465.00
1870 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	97.000 EA	200.00000	19400.00	240.00000	23280.00	300.00000	29100.00
1875 0635 1 13 PULL & JUNCTION BOXES (F&I)(MOUNTED JUNCT BOX)	2.000 EA	200.00000	400.00	450.00000	900.00	210.00000	420.00
1880 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	23.000 EA	500.00000	11500.00	600.00000	13800.00	700.00000	16100.00
1885 0635 1 16 PULL & JUNCTION BOXES(F&I)(SPECIAL)	9.000 EA	1200.00000	10800.00	1340.00000	12060.00	1725.00000	15525.00
1890 0639 1 12 ELECTRICAL POWER SERVICE (OVERHEAD)	3.000 AS	500.00000	1500.00	640.00000	1920.00	525.00000	1575.00
1895 0639 2 1 ELECTRICAL SERVICE WIRE	90.000 LF	2.00000	180.00	2.10000	189.00	0.75000	67.50
1900 0639 3 12 ELECTRICAL SERVICE DISCONNECT(F&I) (CABINET)	3.000 EA	200.00000	600.00	200.00000	600.00	230.00000	690.00
1905 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	1.000 EA	10000.00000	10000.00	14000.00000	14000.00	14000.00000	14000.00
1910 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	14000.00000	14000.00	18500.00000	18500.00	17500.00000	17500.00
1915 0649416004 M/ARM (F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B6)2ND(0)POLE(Q4)	2.000 EA	16000.00000	32000.00	21400.00000	42800.00	21000.00000	42000.00
1920 0649426204 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B2)POLE(Q4)	1.000 EA	20000.00000	20000.00	26100.00000	26100.00	27000.00000	27000.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1925 0649426404 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B4)POLE(Q4)	3.000 EA	20000.00000	60000.00	26100.00000	78300.00	27200.00000	81600.00
1930 0649426504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B5)POLE(Q4)	1.000 EA	23000.00000	23000.00	28300.00000	28300.00	29000.00000	29000.00
1935 0649426605 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B6)POLE(Q5)	1.000 EA	25000.00000	25000.00	29600.00000	29600.00	31000.00000	31000.00
1940 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	1.000 AS	600.00000	600.00	550.00000	550.00	900.00000	900.00
1945 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	50.000 AS	600.00000	30000.00	700.00000	35000.00	850.00000	42500.00
1950 0650 51413 SIGNAL TRAFFIC(F&I)(4 SECTIONS 1 WAY)(SPECIAL)	2.000 AS	800.00000	1600.00	860.00000	1720.00	1200.00000	2400.00
1955 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	1.000 AS	800.00000	800.00	750.00000	750.00	1350.00000	1350.00
1960 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	1.000 AS	800.00000	800.00	1100.00000	1100.00	1350.00000	1350.00
1965 0650 54311 SIGNAL TRAFFIC(RELOCATE) (3 SECT 1 WAY) STANDARD	3.000 AS	200.00000	600.00	250.00000	750.00	190.00000	570.00
1970 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	13.000 AS	600.00000	7800.00	670.00000	8710.00	710.00000	9230.00
1975 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	4.000 AS	1000.00000	4000.00	1340.00000	5360.00	1400.00000	5600.00
1980 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	14.000 EA	500.00000	7000.00	530.00000	7420.00	650.00000	9100.00
1985 0659108 SIGNAL HEAD AUXILIARIES (STEEL PEDESTAL)	1.000 EA	200.00000	200.00	800.00000	800.00	265.00000	265.00
1990 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	18.000 EA	100.00000	1800.00	150.00000	2700.00	150.00000	2700.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1995 0660 1110 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 10)	2.000 EA	100.00000	200.00	230.00000	460.00	155.00000	310.00
2000 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	64.000 AS	500.00000	32000.00	660.00000	42240.00	700.00000	44800.00
2005 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	5.000 EA	90.00000	450.00	75.00000	375.00	100.00000	500.00
2010 0665 12 DETECTOR PEDESTRIAN (F&I)(DETECTOR STA WITH POST)	12.000 EA	400.00000	4800.00	75.00000	900.00	510.00000	6120.00
2015 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	4.000 EA	90.00000	360.00	75.00000	300.00	100.00000	400.00
2020 0668 15 DETECTOR CABINET (F&I)(TYPE V) (54"X38"X24")	2.000 EA	4000.00000	8000.00	580.00000	1160.00	5000.00000	10000.00
2025 0668 16 DETECTOR CANINET (F&I)(TYPE VI) (74"X38"X24")	1.000 EA	4000.00000	4000.00	600.00000	600.00	5100.00000	5100.00
2030 0670 5110 CNTL ASSEM ACT SS F&I NEMA PRE(NONE)	3.000 AS	10000.00000	30000.00	15700.00000	47100.00	16000.00000	48000.00
2035 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	3.000 EA	1500.00000	4500.00	2900.00000	8700.00	2600.00000	7800.00
2040 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	3.000 EA	400.00000	1200.00	530.00000	1590.00	450.00000	1350.00
2045 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	40.00000	1720.00	42.00000	1806.00	38.00000	1634.00
2050 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	9.000 EA	40.00000	360.00	24.00000	216.00	38.00000	342.00
2055 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	40.00000	200.00	62.00000	310.00	37.00000	185.00
2060 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	1.000 EA	200.00000	200.00	780.00000	780.00	220.00000	220.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
2065 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	280.000 LF	142.00000	39760.00	62.00000	17360.00	148.00000	41440.00
2070 0690 50 CNTRL ASSEM REMOVE	7.000 EA	150.00000	1050.00	170.00000	1190.00	155.00000	1085.00
2075 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	40.00000	480.00	10.00000	120.00	38.00000	456.00
2080 0690 80 SPAN WIRE ASSEMBLY REMOVE	13.000 EA	200.00000	2600.00	290.00000	3770.00	225.00000	2925.00
2085 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	1200.00000	4800.00	300.00000	1200.00	1200.00000	4800.00
2090 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	1200.00000	4800.00	480.00000	1920.00	1200.00000	4800.00
2095 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	4.000 EA	1500.00000	6000.00	1880.00000	7520.00	1700.00000	6800.00
2100 0700 48 18 SIGN PANELS (F & I) (15 OR <)	10.000 EA	200.00000	2000.00	320.00000	3200.00	235.00000	2350.00
2105 0700 48 60 SIGN PANELS (REMOVE)	4.000 EA	40.00000	160.00	100.00000	400.00	40.50000	162.00
2110 0700 90 21 SIGN FLASHING BEACON (RELOCATE) (GROUND MOUNT)	2.000 AS	500.00000	1000.00	850.00000	1700.00	600.00000	1200.00
2115 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	36.000 EA	900.00000	32400.00	2050.00000	73800.00	1200.00000	43200.00
2120 0743 70 11 TMS VEHICLE SPEED/CLASS. UNIT(F&I)(ELECTRON. CBL)	2.000 AS	4000.00000	8000.00	25.00000	50.00	6000.00000	12000.00
2125 0744 70 11 TMS SOLAR POWER UNIT(F&I)(NEW POLE)	2.000 EA	800.00000	1600.00	1410.00000	2820.00	1100.00000	2200.00
2130 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	36.000 AS	800.00000	28800.00	710.00000	25560.00	1050.00000	37800.00
2135 0746 71132 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(2 BACKPLANE)	2.000 EA	1500.00000	3000.00	1430.00000	2860.00	2650.00000	5300.00
2140 0746 71222 TMS CABINET(F&I)(TYPE IV)(POLE MOUNT)(2 BACKPLANE)	2.000 EA	1500.00000	3000.00	1890.00000	3780.00	2700.00000	5400.00
SECTION 0005 TOTALS		$	1,215,280.00	$	1,284,626.80	$	1,462,332.00
SECTION 0006 LANDSCAPE / PERIPHERAL							

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
2145 0581 2 GROUND COVER (10" TO 18" HEIGHT OR SPREAD)	1395.000 PL	5.00000	6975.00	4.40000	6138.00	4.70000	6556.50
2150 0582 2 SHRUBS (10" TO 18" HEIGHT OR SPREAD)	27504.000 PL	8.00000	220032.00	7.70000	211780.80	8.50000	233784.00
2155 0582 3 SHRUBS (19" TO 7' HEIGHT OR SPREAD)	893.000 PL	55.00000	49115.00	55.00000	49115.00	59.00000	52687.00
2160 0583 3 TREE (19" TO 7' HEIGHT OR SPREAD)	348.000 PL	40.00000	13920.00	38.00000	13224.00	40.00000	13920.00
2165 0583 4 TREE (8' TO 20' HEIGHT OR CLEAR TRUNK)	676.000 PL	310.00000	209560.00	312.00000	210912.00	320.00000	216320.00
2170 0584 4 PALMS SINGLE TRUNK (8' TO 20' HT. OR CLEAR TRUNK)	1402.000 PL	250.00000	350500.00	250.00000	350500.00	260.00000	364520.00
2175 0584 5 PALMS SINGLE TRUNK(21' OR MORE HT OR CLEAR TRUNK)	131.000 PL	2300.00000	301300.00	2300.00000	301300.00	2400.00000	314400.00
2180 0585 3 PALMS CLUMP TYPE (19" TO 7' HEIGHT OR SPREAD)	12.000 PL	350.00000	4200.00	350.00000	4200.00	375.00000	4500.00
2185 0590 70 IRRIGATION SYSTEM 23192025201	LUMP	115000.00000	115000.00	122500.00000	122500.00	132000.00000	132000.00
2190 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	5000.00000	5000.00	3650.00000	3650.00	950.00000	950.00
SECTION 0006 TOTALS		$ 1,275,602.00		$ 1,273,319.80		$ 1,339,637.50	
SECTION 0007 UTILITIES							
2195 0121 70 FLOWABLE FILL	47.000 CY	300.00000	14100.00	201.00000	9447.00	563.00000	26461.00
2200 0425 74 1 MANHOLES & INLETS CLEANING & SEALING (<10')	4.000 EA	1000.00000	4000.00	811.00000	3244.00	2300.00000	9200.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
2201 0430961211 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (3")	2185.000 LF	10.00000	21850.00	14.80000	32338.00	17.00000	37145.00
2205 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	650.000 LF	30.00000	19500.00	50.00000	32500.00	46.00000	29900.00
2210 0555 1 4 DIRECTIONAL BORE (18" TO < 24")	650.000 LF	45.00000	29250.00	80.00000	52000.00	160.00000	104000.00
2220 1010 2 PIPE(PLUG & PLACE OUT OF SERVICE)(8" OR LESS)	650.000 LF	10.00000	6500.00	4.04000	2626.00	6.00000	3900.00
2225 1010 3 PIPE(PLUG & PLACE OUT OF SERVICE)(9" OR MORE)	650.000 LF	10.00000	6500.00	4.09000	2658.50	7.20000	4680.00
2230 1020 1 PIPE (REMOVAL)(18" OR LESS)	811.000 LF	15.00000	12165.00	9.98000	8093.78	10.50000	8515.50
2235 1060111 11 UTILITY STRUCT(F&I)STD(REG LINE)(PRECAST)(0-6')	4.000 EA	5000.00000	20000.00	3180.00000	12720.00	3000.00000	12000.00
2240 1060111 12 UTILITY STRUCT(F&I)STD(REG LINE)(PRECAST) (6-12')	1.000 EA	5000.00000	5000.00	3880.00000	3880.00	3600.00000	3600.00
2245 1070111213 VALVE ASSEMBLY(GATE)(F&I)(CAST IRON)(250 PSI)(16")	2.000 EA	5000.00000	10000.00	4630.00000	9260.00	6020.00000	12040.00
2250 1070114209 VALVE ASSEMBLY(PLUG)(F&I)(CAST IRON)(250 PSI)(8")	2.000 EA	1600.00000	3200.00	1210.00000	2420.00	3000.00000	6000.00
2255 1070118105 VALVE ASSEMBLY(AIR RELEASE ASSEMBLY)(F&I)(CI)(150 PSI)(2")	1.000 EA	1200.00000	1200.00	1380.00000	1380.00	4000.00000	4000.00
2260 1070119105 VALVE ASSEMBLY(VAC/AIR)(F&I)(CAST IRON)(150 PSI)(2")	1.000 EA	1400.00000	1400.00	1650.00000	1650.00	4100.00000	4100.00
2261 1080108 06 MISCELLANEOUS FIXTURES(F&I)(BACKFLOW ASSEMBLY)(2 1/2")	2.000 EA	1700.00000	3400.00	2920.00000	5840.00	4100.00000	8200.00
2265 1091112 10 PIPE(POLYETHYLENE)(F&I)(BUTT FUSED)(CLASS-HEAVY)(10")	650.000 LF	30.00000	19500.00	75.00000	48750.00	50.00000	32500.00

CALL ORDER: 009 PROPOSAL ID: T4032 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
2270 1091112 14 PIPE(POLYETHYLENE)(F&I)(BUTT FUSED)(CLASS-HEAVY)(18")	650.000 LF	70.00000	45500.00	180.00000	117000.00	97.50000	63375.00
2275 1100111213 PIPE(CAST/DUCTILE IRON)(CEMENT)(F&I)(PUSH ON JOINT)(16")	85.000 LF	200.00000	17000.00	288.00000	24480.00	152.00000	12920.00
2280 1100112109 PIPE(CAST/DUCTILE IRON)(EPOXY)(F&I)(PUSHON)CLASS 50(8")	400.000 LF	50.00000	20000.00	67.20000	26880.00	76.00000	30400.00
2285 1100112110 PIPE(CAST/DUCTILE IRON)(EPOXY)(F&I)(PUSH ON)C-50(10")	353.000 LF	70.00000	24710.00	79.20000	27957.60	84.00000	29652.00
2290 1100112309 PIPE(CAST/DUCTILE IRON)(EPOXY)(F&I)(PUSHON)CLASS 52(8")	40.000 LF	200.00000	8000.00	276.00000	11040.00	127.00000	5080.00
SECTION 0007 TOTALS		$	292,775.00	$	436,164.88	$	447,668.50
CONTRACT TOTALS		$ 75,855,016.85		$ 76,128,636.97		$ 86,528,958.12	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.