LBTHEAD VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T7053 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 07 Electronic Plans and Specifications
SET-ASIDE : U/R CODE :
CONTRACT TIME : 685 CALENDAR DAYS The improvements under this contract consist of construction of double-faced thrie beam guardrail in the median on SR 93.

FINPROJ(S) : 41347015201 (*) F.A. NO. : 2757369I COUNTIES : PINELLAS

LOCAL NAME(*) : I-275 (SR 93) S.R. NO.(*) : SR 93 US NO.(*) :
PROJ LIMITS(*): FROM N OF 28TH ST TO S OF 22ND ST

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORNERSTONE BUSINESSES, INC.	Responsive		$ 223,344.80	0.000%
2	R J P ENTERPRISES, INC.	Responsive		$ 223,984.10	0.286%
3	CONNER,J.W., & SONS, INC.	Responsive		$ 252,850.52	13.210%
4	MASTEC NORTH AMERICA, INC.	Responsive		$ 258,950.80	15.942%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive		$ 259,574.56	16.221%

TABULATION OF BIDS

CALL ORDER : 018 PROPOSAL ID : T7053 PROPOSAL DESC :
LETTING DATE : 05/26/04 10:30 A.M. DISTRICT : 07 Electronic Plans and Specifications
SET-ASIDE : U/R CODE :
CONTRACT TIME : 685 CALENDAR DAYS The improvements under this contract consist of construction of double-faced thrie beam guardrail in the median on SR 93.

FINPROJ(S) : 41347015201 (*) F.A. NO. : 2757369I COUNTIES : PINELLAS

LOCAL NAME(*) : I-275 (SR 93) S.R. NO.(*) : SR 93 US NO.(*) :
PROJ LIMITS(*): FROM N OF 28TH ST TO S OF 22ND ST

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	AMOUNT	(2) R J P ENTERPRISES, INC. UNIT PRICE	AMOUNT	(3) CONNER,J.W., & SONS, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41347015201	LUMP	2500.00000	2500.00	8960.00000	8960.00	20000.00000	20000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41347015201	80.000 LS	25000.00000	25000.00	12500.00000	12500.00	21500.00000	21500.00
0015 0102 60 WORK ZONE SIGNS	2960.000 ED	0.75000	2220.00	0.80000	2368.00	0.25000	740.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	2150.000 ED	1.00000	2150.00	0.50000	1075.00	0.12000	258.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	800.000 ED	1.50000	1200.00	1.20000	960.00	0.45000	360.00
0030 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	10.000 ED	100.00000	1000.00	70.00000	700.00	22.00000	220.00
0035 0104 13 1 SILT FENCE STAKED (TYPE III)	160.000 LF	6.00000	960.00	3.27000	523.20	3.90000	624.00
0040 0110 1 1 CLEARING & GRUBBING 41347015201	0.520 LS	12500.00000	12500.00	7500.00000	7500.00	23000.00000	23000.00
0045 0120 1 EXCAVATION REGULAR	91.000 CY	60.00000	5460.00	30.00000	2730.00	337.00000	30667.00

CALL ORDER: 018 PROPOSAL ID: T7053 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(2) R J P ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(3) CONNER,J.W., & SONS, INC. UNIT PRICE	 AMOUNT
0050 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	732.000 SY	15.00000	10980.00	3.00000	2196.00	4.70000	3440.40
0055 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	163.900 TN	200.00000	32780.00	120.00000	19668.00	212.00000	34746.80
0060 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	550.00000	2750.00	300.00000	1500.00	400.00000	2000.00
0065 0536 1 11 GUARDRAIL (ROADWAY, MODIFIED THRIE BEAM	1175.000 LF	22.80000	26790.00	27.40000	32195.00	20.50000	24087.50
0070 0536 1 12 GUARDRAIL (ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE)	1950.000 LF	38.50000	75075.00	54.15000	105592.50	36.85000	71857.50
0075 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	2.000 EA	1840.00000	3680.00	2094.00000	4188.00	1700.00000	3400.00
0080 0536 73 GUARDRAIL REMOVAL	707.000 LF	2.40000	1696.80	2.80000	1979.60	3.00000	2121.00
0085 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	1708.00000	3416.00	1765.40000	3530.80	1800.00000	3600.00
0090 0570 5 FERTILIZER	0.100 TN	1500.00000	150.00	800.00000	80.00	300.00000	30.00
0095 0570 9 WATER FOR GRASS	5.000 MG	150.00000	750.00	800.00000	4000.00	20.00000	100.00
0100 0575 1 1 SODDING (BAHIA)	732.000 SY	4.25000	3111.00	3.50000	2562.00	1.26000	922.32
0105 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41347015201	LUMP	9176.00000	9176.00	9176.00000	9176.00	9176.00000	9176.00
SECTION 0001 TOTALS		$	223,344.80	$	223,984.10	$	252,850.52
CONTRACT TOTALS		$	223,344.80	$	223,984.10	$	252,850.52

CALL ORDER: 018 PROPOSAL ID: T7053 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASTEC NORTH AMERICA, INC. UNIT PRICE	AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41347015201	LUMP	23747.00000	23747.00	19844.80000	19844.80		
0010 0102 1 MAINTENANCE OF TRAFFIC 41347015201	80.000 LS	32612.00000	32612.00	22502.90000	22502.90		
0015 0102 60 WORK ZONE SIGNS	2960.000 ED	0.30000	888.00	0.30000	888.00		
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	2150.000 ED	0.20000	430.00	0.10000	215.00		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	800.000 ED	0.50000	400.00	0.50000	400.00		
0030 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	10.000 ED	24.20000	242.00	22.30000	223.00		
0035 0104 13 1 SILT FENCE STAKED (TYPE III)	160.000 LF	4.30000	688.00	4.00000	640.00		
0040 0110 1 1 CLEARING & GRUBBING 41347015201	0.520 LS	24714.00000	24714.00	22328.50000	22328.50		
0045 0120 1 EXCAVATION REGULAR	91.000 CY	370.00000	33670.00	329.60000	29993.60		
0050 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	732.000 SY	5.20000	3806.40	4.90000	3586.80		
0055 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	163.900 TN	233.00000	38188.70	212.70000	34861.53		
0060 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	439.00000	2195.00	5.30000	26.50		
0065 0536 1 11 GUARDRAIL (ROADWAY, MODIFIED THRIE BEAM	1175.000 LF	20.50000	24087.50	22.40000	26320.00		
0070 0536 1 12 GUARDRAIL (ROADWAY, MODIFIED THRIE BEAM-DOUBLE FACE)	1950.000 LF	27.00000	52650.00	41.70000	81315.00		
0075 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	2.000 EA	2394.00000	4788.00	1306.40000	2612.80		

CALL ORDER: 018 PROPOSAL ID: T7053 LETTING DATE: 05/26/04 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MASTEC NORTH AMERICA, INC. UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0536 73 GUARDRAIL REMOVAL	707.000 LF	2.00000	1414.00	1.60000	1131.20		
0085 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	1970.00000	3940.00	1215.50000	2431.00		
0090 0570 5 FERTILIZER	0.100 TN	330.00000	33.00	308.30000	30.83		
0095 0570 9 WATER FOR GRASS	5.000 MG	22.00000	110.00	19.10000	95.50		
0100 0575 1 1 SODDING (BAHIA)	732.000 SY	1.60000	1171.20	1.30000	951.60		
0105 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41347015201	LUMP	9176.00000	9176.00	9176.00000	9176.00		
SECTION 0001 TOTALS		$	258,950.80	$	259,574.56	$	
CONTRACT TOTALS		$	258,950.80	$	259,574.56	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.