LBTHEAD VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T7059 PROPOSAL DESC :
LETTING DATE : 04/27/05 10:30 A.M. DISTRICT : 07 Electronic Plans and Specifications
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 645 CALENDAR DAYS Calendar Days:645.
Special Start Time:N/A.
Acquisition Time:160.
The improvements under this contract consist of the reconstruction on US 301.This project includes, but is not limited to, milling and resurfacing, the replacement of the Harney Canal Bridge, highway lighting, (2) major traffic signals at the intersections of Harney Rd. and Sligh Ave.,

signing and pavement markings, and landscaping. Other notable items of the project include guardrail with pipe rail, gravity wall, and steel picket railing.

FINPROJ(S) : 25588815201 (*) F.A. NO. : 3111041P COUNTIES : HILLSBOROUGH
25588815601 N/A
25588815602 N/A

LOCAL NAME(*) : US 301 (SR 41) S.R. NO.(*) : SR 41 US NO.(*) :
PROJ LIMITS(*): FROM S OF SLIGH AVE TO S OF TPA BYPASS CANAL

LBTAVR1 VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONE & GRAHAM, INC.	Responsive	Winning bid	$ 18,726,894.35	0.000%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bi	$ 20,256,921.35	8.170%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bi	$ 22,950,000.00	22.551%

CALL ORDER : 019 PROPOSAL ID : T7059 PROPOSAL DESC :
LETTING DATE : 04/27/05 10:30 A.M. DISTRICT : 07 Electronic Plans and Specifications
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 645 CALENDAR DAYS Calendar Days:645.
Special Start Time:N/A.
Acquisition Time:160.
The improvements under this contract consist of the reconstruction on US 301.This project includes, but is not limited to, milling and resurfacing, the replacement of the Harney Canal Bridge, highway lighting, (2) major traffic signals at the intersections of Harney Rd. and Sligh Ave., signing and pavement markings, and landscaping. Other notable items of the project include guardrail with pipe rail, gravity wall, and steel picket railing.

FINPROJ(S) : 25588815201 (*) F.A. NO. : 3111041P COUNTIES : HILLSBOROUGH
25588815601 N/A
25588815602 N/A

LOCAL NAME(*) : US 301 (SR 41) S.R. NO.(*) : SR 41 US NO.(*) :
PROJ LIMITS(*): FROM S OF SLIGH AVE TO S OF TPA BYPASS CANAL

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 25588815201	8278.000 LS	300000.00000	300000.00	300000.00000	300000.00	150000.00000	150000.00
0010 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	1351.000 CY	550.00000	743050.00	400.00000	540400.00	600.00000	810600.00
0015 0400 2 10 CONC CLASS II (APPROACH SLABS)	278.000 CY	265.00000	73670.00	200.00000	55600.00	300.00000	83400.00
0020 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	232.600 CY	725.00000	168635.00	750.00000	174450.00	1300.00000	302380.00
0025 0400 7 BRIDGE FLOOR GROOVING	6517.000 SY	0.10000	651.70	3.00000	19551.00	2.10000	13685.70

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	289713.000 LB	0.85000	246256.05	0.80000	231770.40	1.00000	289713.00
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	35008.000 LB	0.94000	32907.52	0.80000	28006.40	1.00000	35008.00
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	52296.000 LB	1.05000	54910.80	0.80000	41836.80	1.00000	52296.00
0045 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	6005.000 LF	1.00000	6005.00	100.00000	600500.00	118.50000	711592.50
0050 0455137 TEST LOAD(DYNAMIC)	10.000 EA	2000.00000	20000.00	800.00000	8000.00	5000.00000	50000.00
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	810.000 LF	200.00000	162000.00	200.00000	162000.00	300.00000	243000.00
0060 0515 2202 PEDESTRIAN/BICYCLE RAILING (STEEL ONLY)(54" PICKET RAIL)	522.400 LF	72.00000	37612.80	51.00000	26642.40	52.00000	27164.80
0065 0520 5 21 TRAF SEP CONC (TYPE II) (4' WIDE)	259.500 LF	43.00000	11158.50	30.00000	7785.00	30.00000	7785.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	520.000 LF	95.00000	49400.00	72.00000	37440.00	67.00000	34840.00
0075 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	3580.500 TN	1.00000	3580.50	80.00000	286440.00	90.00000	322245.00
0080 0530 74 BEDDING STONE	1275.100 TN	1.00000	1275.10	80.00000	102008.00	117.00000	149186.70
SECTION 0001 TOTALS		$	1,911,112.97	$	2,622,430.00	$	3,282,896.70
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 25588815201	LUMP	1870000.00000	1870000.00	1950000.00000	1950000.00	2247966.78000	2247966.78
0090 0102 1 MAINTENANCE OF TRAFFIC 25588815201	645.000 LS	561000.00000	561000.00	500000.00000	500000.00	996856.42000	996856.42

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0095 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1109.000 CY	20.00000	22180.00	65.00000	72085.00	49.00000	54341.00
0100 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	40.00000	4480.00	35.00000	3920.00	30.00000	3360.00
0105 0102 60 WORK ZONE SIGNS	90384.000 ED	0.18000	16269.12	0.20000	18076.80	0.25000	22596.00
0110 0102 61 BUSINESS SIGNS	32.000 EA	65.00000	2080.00	35.00000	1120.00	35.00000	1120.00
0115 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	1257095.000 ED	0.12000	150851.40	0.02000	25141.90	0.12000	150851.40
0120 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	7854.000 ED	0.25000	1963.50	0.60000	4712.40	0.45000	3534.30
0125 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	12656.000 EA	3.00000	37968.00	3.00000	37968.00	3.05000	38600.80
0130 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	5.000 LO	1850.00000	9250.00	1500.00000	7500.00	1100.00000	5500.00
0135 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1845.000 ED	13.50000	24907.50	12.00000	22140.00	17.00000	31365.00
0140 0102104 2 SIGNAL TEMPORARY TRAFFIC CONTROL (FIXED)	1806.000 ED	7.01000	12660.06	35.00000	63210.00	7.01000	12660.06
0145 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	1806.000 DA	9.57000	17283.42	15.00000	27090.00	9.57000	17283.42
0150 0104 4 MOWING	19.000 AC	125.00000	2375.00	150.00000	2850.00	95.00000	1805.00
0155 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	2240.000 EA	7.00000	15680.00	5.00000	11200.00	12.00000	26880.00
0160 0104 11 TURBIDITY BARRIER FLOATING	530.000 LF	6.00000	3180.00	10.00000	5300.00	10.00000	5300.00
0165 0104 12 TURBIDITY BARRIER STAKED	130.000 LF	3.50000	455.00	3.00000	390.00	11.00000	1430.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0170 0104 13 1 SILT FENCE STAKED (TYPE III)	8694.000	LF	1.50000	13041.00	1.00000	8694.00	1.15000	9998.10
0175 0104 15 PREVENTION DEVICE SOIL TRACKING	8.000	EA	1000.00000	8000.00	1500.00000	12000.00	3400.00000	27200.00
0180 0109 71 2 FIELD OFFICE (600 SQ FT)	959.000	DA	45.00000	43155.00	90.00000	86310.00	103.00000	98777.00
0185 0110 1 1 CLEARING & GRUBBING 25588815201	65.000	LS	1463000.00000	1463000.00	1700000.00000	1700000.00	1900000.00000	1900000.00
0190 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	3284.000	SY	6.00000	19704.00	12.00000	39408.00	6.35000	20853.40
0195 0110 7 1 MAILBOX (F&I) (SINGLE)	41.000	EA	130.00000	5330.00	150.00000	6150.00	77.00000	3157.00
0200 0120 1 EXCAVATION REGULAR	143547.000	CY	3.34000	479446.98	6.00000	861282.00	6.20000	889991.40
0205 0120 4 EXCAVATION SUBSOIL	15233.000	CY	10.50000	159946.50	12.00000	182796.00	9.35000	142428.55
0210 0120 6 EMBANKMENT	137023.000	CY	8.80000	1205802.40	10.00000	1370230.00	7.75000	1061928.25
0215 0160 4 STABILIZATION TYPE B	130000.000	SY	3.45000	448500.00	2.00000	260000.00	2.60000	338000.00
0220 0285701 BASE OPTIONAL (BASE GROUP 01)	1585.000	SY	20.50000	32492.50	5.00000	7925.00	23.25000	36851.25
0225 0285708 BASE OPTIONAL (BASE GROUP 08)	2936.000	SY	25.50000	74868.00	9.00000	26424.00	29.75000	87346.00
0230 0285712 BASE OPTIONAL (BASE GROUP 12)	109469.000	SY	12.56000	1374930.64	11.00000	1204159.00	12.20000	1335521.80
0235 0285715 BASE OPTIONAL (BASE GROUP 15)	4249.000	SY	39.15000	166348.35	40.00000	169960.00	42.95000	182494.55
0240 0286 1 TURNOUT CONSTRUCTION	8293.000	SY	18.00000	149274.00	10.00000	82930.00	15.80000	131029.40
0245 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	671.000	SY	7.40000	4965.40	8.00000	5368.00	9.65000	6475.15
0250 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	11735.000	SY	4.00000	46940.00	4.00000	46940.00	4.25000	49873.75

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0255 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	21009.200	TN	72.55000	1524217.46	73.00000	1533671.60	76.00000	1596699.20
0260 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	12915.500	TN	77.85000	1005471.68	78.00000	1007409.00	86.65000	1119128.08
0265 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	6125.000	TN	88.40000	541450.00	88.00000	539000.00	110.25000	675281.25
0270 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	284.500	TN	148.00000	42106.00	148.00000	42106.00	150.00000	42675.00
0275 0400 1 2 CONC CLASS I(ENDWALLS)	67.000	CY	650.00000	43550.00	900.00000	60300.00	1100.00000	73700.00
0280 0400 1 11 CONC CLASS I(RETAINING WALLS)	755.000	CY	425.00000	320875.00	250.00000	188750.00	372.00000	280860.00
0285 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000	CY	500.00000	2500.00	500.00000	2500.00	795.00000	3975.00
0290 0400 4 1 CONC CLASS IV (CULVERTS)	148.600	CY	835.00000	124081.00	750.00000	111450.00	835.00000	124081.00
0295 0415 1 1 REINF STEEL (ROADWAY)	23781.000	LB	0.90000	21402.90	0.80000	19024.80	0.90000	21402.90
0300 0415 1 3 REINF STEEL (RETAINING WALL)	12292.000	LB	0.90000	11062.80	0.80000	9833.60	0.90000	11062.80
0305 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	22.000	EA	2900.00000	63800.00	3500.00000	77000.00	3700.00000	81400.00
0310 0425 1352 INLETS (CURB) (TYPE P-5) (>10')	1.000	EA	4100.00000	4100.00	6000.00000	6000.00	5800.00000	5800.00
0315 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	2.000	EA	3100.00000	6200.00	4000.00000	8000.00	4200.00000	8400.00
0320 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	2.000	EA	5600.00000	11200.00	7000.00000	14000.00	8200.00000	16400.00
0325 0425 1471 INLETS (CURB) (TYPE 7) (<10')	12.000	EA	3600.00000	43200.00	3500.00000	42000.00	4300.00000	51600.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0330 0425 1474 INLETS (CURB) (TYPE 7) (J BOT, >10')	2.000 EA	5800.00000	11600.00	6000.00000	12000.00	8800.00000	17600.00
0335 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	16.000 EA	1700.00000	27200.00	3500.00000	56000.00	2600.00000	41600.00
0340 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	14.000 EA	2700.00000	37800.00	4000.00000	56000.00	3100.00000	43400.00
0345 0425 1551 INLETS (DT BOT) (TYPE E) (<10')	4.000 EA	3050.00000	12200.00	3500.00000	14000.00	3100.00000	12400.00
0350 0425 1553 INLETS (DT BOT) (TYPE E) (J BOT, <10')	7.000 EA	5100.00000	35700.00	5000.00000	35000.00	6500.00000	45500.00
0355 0425 1559 INLETS (DT BOT) (TYPE E) (MODIFY)	1.000 EA	8550.00000	8550.00	11000.00000	11000.00	11200.00000	11200.00
0360 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	2.000 EA	2600.00000	5200.00	3500.00000	7000.00	3100.00000	6200.00
0365 0425 1703 INLETS (GUTTER) (TYPE S) (J BOT, <10')	1.000 EA	3800.00000	3800.00	4000.00000	4000.00	6100.00000	6100.00
0370 0425 1910 INLETS (CLOSED FLUME)(N/A)	2.000 EA	4500.00000	9000.00	4000.00000	8000.00	7000.00000	14000.00
0375 0425 2 61 MANHOLES (P-8) (<10')	4.000 EA	2050.00000	8200.00	2500.00000	10000.00	3100.00000	12400.00
0380 0425 2 63 MANHOLES (P-8) (PARTIAL)	8.000 EA	2000.00000	16000.00	2000.00000	16000.00	2900.00000	23200.00
0385 0425 2 71 MANHOLES (J-7) (<10')	7.000 EA	4100.00000	28700.00	9000.00000	63000.00	6000.00000	42000.00
0390 0425 2 91 MANHOLES (J-8) (<10')	4.000 EA	4900.00000	19600.00	4500.00000	18000.00	8100.00000	32400.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0395 0425 2 92 MANHOLES (J-8) (>10')	3.000 EA	6200.00000	18600.00	7500.00000	22500.00	7700.00000	23100.00
0400 0425 2101 MANHOLES (SPECIAL) (<10')	1.000 EA	16000.00000	16000.00	12500.00000	12500.00	24100.00000	24100.00
0405 0425 4 INLETS (ADJUST)	3.000 EA	2000.00000	6000.00	1500.00000	4500.00	2700.00000	8100.00
0410 0425 10 YARD DRAINS	1.000 EA	2800.00000	2800.00	800.00000	800.00	2500.00000	2500.00
0415 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	20.000 LF	150.00000	3000.00	40.00000	800.00	42.00000	840.00
0420 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	5956.000 LF	31.00000	184636.00	60.00000	357360.00	50.00000	297800.00
0425 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	643.000 LF	41.00000	26363.00	65.00000	41795.00	59.00000	37937.00
0430 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	2035.000 LF	62.00000	126170.00	90.00000	183150.00	75.00000	152625.00
0435 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	1541.000 LF	91.00000	140231.00	120.00000	184920.00	100.00000	154100.00
0440 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	981.000 LF	114.00000	111834.00	130.00000	127530.00	142.00000	139302.00
0445 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	2035.000 LF	137.00000	278795.00	160.00000	325600.00	156.00000	317460.00
0450 0430171240 PIPE CULV(OPT MATL)(OTHER)(42"SS)	36.000 LF	200.00000	7200.00	100.00000	3600.00	215.00000	7740.00
0455 0430172129 PIPE CULV(OPT MATL)(ROUND)(24"CD)	723.000 LF	41.00000	29643.00	65.00000	46995.00	55.00000	39765.00
0460 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	146.000 LF	62.00000	9052.00	80.00000	11680.00	82.00000	11972.00
0465 0430172138 PIPE CULV(OPT MATL)(ROUND)(36"CD)	102.000 LF	91.00000	9282.00	110.00000	11220.00	113.00000	11526.00
0470 0430172140 PIPE CULV(OPT MATL)(ROUND)(42"CD)	311.000 LF	114.00000	35454.00	130.00000	40430.00	136.00000	42296.00
0475 0430172238 PIPE CULV(OPT MATL)(OTHER)(36"CD)	49.000 LF	150.00000	7350.00	80.00000	3920.00	144.00000	7056.00
0480 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	105.000 LF	31.00000	3255.00	60.00000	6300.00	42.00000	4410.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0485 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	565.000 LF	41.00000	23165.00	65.00000	36725.00	50.00000	28250.00
0490 0430174133 PIPE CULV(OPT MATL)(ROUND)(30"SD)	31.000 LF	62.00000	1922.00	95.00000	2945.00	83.00000	2573.00
0495 0430174225 PIPE CULV(OPT MATL)(OTHER)(18"SD)	230.000 LF	40.00000	9200.00	35.00000	8050.00	62.00000	14260.00
0500 0430174229 PIPE CULV(OPT MATL)(OTHER)(24"SD)	230.000 LF	50.00000	11500.00	50.00000	11500.00	73.00000	16790.00
0505 0430610133 U-ENDWALL(STD 261)(1:4 SLOPE)(30")	1.000 EA	2400.00000	2400.00	5000.00000	5000.00	5200.00000	5200.00
0510 0430942 25 PIPE DESILTING (18" CD)	201.000 LF	5.35000	1075.35	5.00000	1005.00	2.44000	490.44
0515 0430942 29 PIPE DESILTING (24" CD)	407.000 LF	6.00000	2442.00	8.00000	3256.00	4.27000	1737.89
0520 0430942 33 PIPE DESILTING (30" CD)	119.000 LF	8.00000	952.00	8.00000	952.00	6.40000	761.60
0525 0430942 38 PIPE DESILTING (36" CD)	195.000 LF	10.40000	2028.00	10.00000	1950.00	7.62000	1485.90
0530 0430942 40 PIPE DESILTING (42" CD)	287.000 LF	12.50000	3587.50	12.00000	3444.00	8.75000	2511.25
0535 0430950 CONC BOX CULVERT DESILTING	24.000 CY	225.00000	5400.00	80.00000	1920.00	84.00000	2016.00
0540 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	15.000 EA	600.00000	9000.00	900.00000	13500.00	800.00000	12000.00
0545 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	17.000 EA	700.00000	11900.00	1000.00000	17000.00	900.00000	15300.00
0550 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	3.000 EA	1653.00000	4959.00	2000.00000	6000.00	1300.00000	3900.00
0555 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	7.000 EA	2100.00000	14700.00	2500.00000	17500.00	1700.00000	11900.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0560 0430982141 MITERED END SECTION (OPTIONAL ROUND) (48" CD)	2.000 EA	2700.00000	5400.00	3000.00000	6000.00	2000.00000	4000.00
0565 0430982638 MITERED END SECTION(OPTIONAL/ELLIPTICAL/ARCH)(36" CD)	2.000 EA	2500.00000	5000.00	2500.00000	5000.00	1800.00000	3600.00
0570 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	5.000 EA	650.00000	3250.00	900.00000	4500.00	800.00000	4000.00
0575 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	16.000 EA	700.00000	11200.00	1000.00000	16000.00	900.00000	14400.00
0580 0430984133 MITERED END SECTION (OPTIONAL ROUND) (30" SD)	2.000 EA	2300.00000	4600.00	2000.00000	4000.00	1300.00000	2600.00
0585 0430984625 MITERED END SECT(OPT/ELLIP/ARCH) (18" SD)	10.000 EA	650.00000	6500.00	900.00000	9000.00	800.00000	8000.00
0590 0430984629 MITERED END SECT(OPT/ELLIP/ARCH) (24" SD)	4.000 EA	800.00000	3200.00	1000.00000	4000.00	900.00000	3600.00
0595 0515 2202 PEDESTRIAN/BICYCLE RAILING (STEEL ONLY)(54" PICKET RAIL)	2802.000 LF	53.60000	150187.20	51.00000	142902.00	52.00000	145704.00
0600 0520 1 7 CURB & GUTTER CONC (TYPE E)	12632.000 LF	8.50000	107372.00	14.00000	176848.00	9.25000	116846.00
0605 0520 1 10 CURB & GUTTER CONC (TYPE F)	1667.000 LF	8.50000	14169.50	14.00000	23338.00	14.00000	23338.00
0610 0520 2 2 CURB CONC (TYPE B)	31.000 LF	15.00000	465.00	18.00000	558.00	14.00000	434.00
0615 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	4851.000 LF	18.00000	87318.00	24.00000	116424.00	22.00000	106722.00
0620 0520 5 16 TRAF SEP CONC (TYPE I) (8.5' WIDE)	272.000 LF	40.00000	10880.00	45.00000	12240.00	42.00000	11424.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0625 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	46.000 SY	50.00000	2300.00	22.00000	1012.00	50.00000	2300.00
0630 0521 73 BARRIER WALL REMOVAL (CONCRETE)	50.000 LF	50.00000	2500.00	15.00000	750.00	54.00000	2700.00
0635 0522 1 SIDEWALK CONC (4" THICK)	13208.000 SY	22.50000	297180.00	28.00000	369824.00	29.00000	383032.00
0640 0522 2 SIDEWALK CONC (6" THICK)	745.000 SY	27.00000	20115.00	45.00000	33525.00	34.00000	25330.00
0645 0524 1 2 DITCH PAVT CONC (4")	377.000 SY	58.00000	21866.00	55.00000	20735.00	42.00000	15834.00
0650 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	39.000 TN	95.00000	3705.00	90.00000	3510.00	100.00000	3900.00
0655 0536 1 1 GUARDRAIL (ROADWAY)	1750.000 LF	25.90000	45325.00	19.00000	33250.00	20.90000	36575.00
0660 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	7.000 EA	1625.00000	11375.00	2000.00000	14000.00	2400.00000	16800.00
0665 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	5.000 EA	490.00000	2450.00	500.00000	2500.00	800.00000	4000.00
0670 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE CRT	2.000 EA	1202.00000	2404.00	1000.00000	2000.00	1200.00000	2400.00
0675 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	1.000 EA	21000.00000	21000.00	20000.00000	20000.00	27500.00000	27500.00
0680 0550 10222 FENCING, TYPE B(5.1-6.0) WITH VINYL COATING	5997.000 LF	10.63000	63748.11	11.00000	65967.00	15.25000	91454.25
0685 0550 60234 GATE (TYPE B)(SLIDING / CANTILEVER)18. 1-20'	4.000 EA	2305.00000	9220.00	2400.00000	9600.00	3300.00000	13200.00
0690 0570 5 FERTILIZER	7.600 TN	0.01000	0.08	200.00000	1520.00	1.00000	7.60
0695 0570 9 WATER FOR GRASS	1140.000 MG	39.00000	44460.00	1.00000	1140.00	1.00000	1140.00
0700 0575 1 SODDING	179993.000 SY	1.23000	221391.39	1.35000	242990.55	1.33000	239390.69
0705 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 25588815201	LUMP	18400.00000	18400.00	10000.00000	10000.00	6243.60000	6243.60

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0710 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1994.000 EA	4.00000	7976.00	4.00000	7976.00	4.05000	8075.70
0715 0710 6 DIRECTIONAL ARROWS, PAINTED	160.000 EA	20.00000	3200.00	22.00000	3520.00	24.00000	3840.00
0720 0710 7 PAVT MESSAGE, PAINTED	6.000 EA	40.00000	240.00	45.00000	270.00	42.00000	252.00
0725 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	16.000 GM	300.00000	4800.00	150.00000	2400.00	740.00000	11840.00
0730 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	27.000 NM	700.00000	18900.00	550.00000	14850.00	740.00000	19980.00
0735 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	6.000 NM	1000.00000	6000.00	750.00000	4500.00	1330.00000	7980.00
0740 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	19.000 NM	750.00000	14250.00	550.00000	10450.00	720.00000	13680.00
0745 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	6222.000 LF	0.75000	4666.50	0.70000	4355.40	0.80000	4977.60
0750 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	7596.000 LF	1.00000	7596.00	0.80000	6076.80	1.10000	8355.60
0755 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	2655.000 LF	1.20000	3186.00	1.00000	2655.00	1.60000	4248.00
0760 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	2115.000 LF	1.00000	2115.00	0.80000	1692.00	1.10000	2326.50
0765 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	620.000 LF	0.20000	124.00	1.00000	620.00	0.40000	248.00
0770 0710 29 REFLECTIVE PAINT (ISLAND NOSE) (WHITE)	77.000 SY	15.00000	1155.00	10.00000	770.00	12.00000	924.00
0775 0999 16 PARTNERING (DO NOT BID) 25588815201	LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0780 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	22.000 DA	3000.00000	66000.00	3000.00000	66000.00	3000.00000	66000.00
0785 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 25588815201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS		$ 15,047,180.24		$ 15,942,940.85		$ 17,387,848.63	
SECTION 0003 SIGNING							
0790 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	64.000 AS	180.00000	11520.00	150.00000	9600.00	193.00000	12352.00
0795 0700 40 2 SIGN SINGLE POST (12 - 25)	22.000 AS	600.00000	13200.00	400.00000	8800.00	654.00000	14388.00
0800 0700 41 10 SIGN MULTI POST (50 OR LESS)	10.000 AS	1950.00000	19500.00	1500.00000	15000.00	2430.00000	24300.00
0805 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	28.000 AS	1.00000	28.00	5.00000	140.00	10.00000	280.00
0810 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	3.000 AS	200.00000	600.00	200.00000	600.00	290.00000	870.00
0815 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	14.000 AS	150.00000	2100.00	100.00000	1400.00	93.00000	1302.00
0820 0700 47 2 SIGN INSTL EXISTING BREAKWAY SUPPORT MULTI POST	2.000 AS	1000.00000	2000.00	1000.00000	2000.00	2040.00000	4080.00
0825 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	51.000 EA	20.00000	1020.00	25.00000	1275.00	28.00000	1428.00
0830 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	2.000 EA	100.00000	200.00	100.00000	200.00	98.00000	196.00
0835 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	29.000 EA	32.00000	928.00	40.00000	1160.00	48.00000	1392.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	(1) AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	(2) AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	(3) AMOUNT
0840 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 25588815201	LUMP	60000.00000	60000.00	45000.00000	45000.00	61164.00000	61164.00
SECTION 0003 TOTALS			$ 111,096.00		$ 85,175.00		$ 121,752.00
SECTION 0004 LIGHTING							
0845 0400 1 15 CONC CLASS I(MISCELLANEOUS)	74.400 CY	545.00000	40548.00	550.00000	40920.00	544.77000	40530.89
0850 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	2210.000 LF	15.00000	33150.00	15.00000	33150.00	14.87000	32862.70
0855 0715 1111 CONDUCTORS (F&I)(INSULATED) (NO 10)	480.000 LF	0.90000	432.00	1.00000	480.00	0.89000	427.20
0860 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	76275.000 LF	0.72000	54918.00	1.00000	76275.00	0.72000	54918.00
0865 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	24439.000 LF	3.76000	91890.64	4.00000	97756.00	3.76000	91890.64
0870 0715 2331 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (3/4")	160.000 LF	8.95000	1432.00	9.00000	1440.00	8.95000	1432.00
0875 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	2.000 EA	7919.00000	15838.00	7000.00000	14000.00	7919.91000	15839.82
0880 0715 11125 LUMINAIRE (F&I)(UNDERDECK WALL MOUNT)	5.000 EA	553.00000	2765.00	500.00000	2500.00	553.31000	2766.55
0885 0715 14 11 PULL BOX (F&I) (ROADSIDE)	10.000 EA	240.00000	2400.00	200.00000	2000.00	240.22000	2402.20
0890 0715 14 14 PULL BOX (F&I) (SURFACE MOUNT)	5.000 EA	97.00000	485.00	100.00000	500.00	96.40000	482.00
0895 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	95.000 EA	928.00000	88160.00	800.00000	76000.00	927.35000	88098.25

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0900 0715516150 LIGHT POLE COMP(F&I)(POLE TOP MNT-ALUMINUM) (50')	95.000 EA	4770.00000	453150.00	3500.00000	332500.00	4770.43000	453190.85
0905 0715575150 LIGHT POLE COMP(F&I W/VIB DPR)(S ARM BRIDGE)(50')	2.000 EA	4386.00000	8772.00	3500.00000	7000.00	4385.90000	8771.80
SECTION 0004 TOTALS		$	793,940.64	$	684,521.00	$	793,612.90
SECTION 0005 SIGNALIZATION							
0910 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	1655.000 LF	16.00000	26480.00	16.00000	26480.00	15.72000	26016.60
0915 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	33543.000 LF	2.62000	87882.66	2.50000	83857.50	2.62000	87882.66
0920 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	48.000 LF	16.14000	774.72	16.00000	768.00	16.14000	774.72
0925 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	3729.00000	11187.00	2500.00000	7500.00	3729.21000	11187.63
0930 0634 4112 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (DIAGONAL)	3.000 PI	1461.00000	4383.00	1000.00000	3000.00	1461.42000	4384.26
0935 0634 5 1 FIBERGLASS INSULATOR (FURNISH & INSTALL)	20.000 LF	25.00000	500.00	25.00000	500.00	24.67000	493.40
0940 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	33.000 EA	240.00000	7920.00	200.00000	6600.00	240.22000	7927.26
0945 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	16.000 EA	483.00000	7728.00	400.00000	6400.00	483.50000	7736.00
0950 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	881.00000	2643.00	800.00000	2400.00	881.29000	2643.87
0955 0639 2 1 ELECTRICAL SERVICE WIRE	462.000 LF	1.12000	517.44	2.00000	924.00	1.12000	517.44

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0960 0641 17152 PREST CONC POLE F&I W/FOUNDATION (52' TYPE VIII)	2.000 EA	5555.00000	11110.00	4500.00000	9000.00	5555.16000	11110.32
0965 0641 17156 PREST CONC POLE(F&I W/FOUNDATION)(56'TYPE N-VIII)	2.000 EA	6212.00000	12424.00	5500.00000	11000.00	6212.59000	12425.18
0970 0641 41112 PREST CONC POLE (F&I)(12' TYPE N-II SERVICE POLE)	1.000 EA	588.00000	588.00	500.00000	500.00	587.53000	587.53
0975 0649 1734 STEEL STRAIN POLE(F&I)(NS- X)(34')	1.000 EA	16516.00000	16516.00	15000.00000	15000.00	16515.80000	16515.80
0980 0649 1738 STEEL STRAIN POLE(F&I)(NS- X)(38')	1.000 EA	18817.00000	18817.00	17000.00000	17000.00	18817.28000	18817.28
0985 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	33.000 AS	767.00000	25311.00	700.00000	23100.00	766.65000	25299.45
0990 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	3.000 AS	1213.00000	3639.00	1000.00000	3000.00	1212.86000	3638.58
0995 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	10.000 AS	606.00000	6060.00	500.00000	5000.00	606.27000	6062.70
1000 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	6.000 AS	1092.00000	6552.00	900.00000	5400.00	1092.56000	6555.36
1005 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	14.000 EA	81.00000	1134.00	100.00000	1400.00	80.48000	1126.72
1010 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	114.000 EA	1.22000	139.08	2.00000	228.00	1.22000	139.08
1015 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	16.000 EA	646.00000	10336.00	500.00000	8000.00	646.29000	10340.64
1020 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	2.000 EA	133.00000	266.00	100.00000	200.00	133.12000	266.24
1025 0660 1103 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)	17.000 EA	113.00000	1921.00	100.00000	1700.00	113.10000	1922.70

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
1030 0660 1104 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)	11.000 EA	140.00000	1540.00	100.00000	1100.00	139.84000	1538.24
1035 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	25.000 AS	667.00000	16675.00	500.00000	12500.00	667.05000	16676.25
1040 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	12.000 AS	465.00000	5580.00	400.00000	4800.00	465.10000	5581.20
1045 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	4.000 AS	679.00000	2716.00	500.00000	2000.00	679.29000	2717.16
1050 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	16.000 EA	156.00000	2496.00	100.00000	1600.00	158.06000	2528.96
1055 0670 5110 CNTL ASSEM ACT SS F&I NEMA PRE(NONE)	3.000 AS	13490.00000	40470.00	11000.00000	33000.00	13488.40000	40465.20
1060 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	19.000 EA	35.00000	665.00	35.00000	665.00	35.18000	668.42
1065 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	35.00000	140.00	35.00000	140.00	35.18000	140.72
1070 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	211.00000	844.00	200.00000	800.00	211.10000	844.40
1075 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	80.000 LF	96.00000	7680.00	80.00000	6400.00	96.09000	7687.20
1080 0690 50 CNTRL ASSEM REMOVE	2.000 EA	422.00000	844.00	400.00000	800.00	422.20000	844.40
1085 0690 80 SPAN WIRE ASSEMBLY REMOVE	2.000 EA	422.00000	844.00	400.00000	800.00	422.20000	844.40
1090 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	422.00000	844.00	400.00000	800.00	422.20000	844.40
1095 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	422.00000	844.00	400.00000	800.00	422.20000	844.40
1100 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	12.000 EA	2413.00000	28956.00	1800.00000	21600.00	2412.25000	28947.00
SECTION 0005 TOTALS		$	375,966.90	$	326,762.50	$	375,543.77
SECTION 0006 UTILITIES							

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1105 0121 70 FLOWABLE FILL	43.000 CY	180.00000	7740.00	200.00000	8600.00	500.00000	21500.00
1110 0425 6 VALVE BOXES (ADJUST)	1.000 EA	150.00000	150.00	200.00000	200.00	3000.00000	3000.00
1115 0730 76107 CASING STEEL (F&I) (12")	50.000 LF	120.00000	6000.00	150.00000	7500.00	175.00000	8750.00
1120 0730 76110 CASING STEEL (F&I) (18")	45.000 LF	140.00000	6300.00	160.00000	7200.00	325.00000	14625.00
1125 0730 76116 CASING STEEL (F&I) (30")	155.000 LF	190.00000	29450.00	200.00000	31000.00	530.00000	82150.00
1130 1020 1 PIPE (REMOVAL)(18" OR LESS)	4962.000 LF	22.00000	109164.00	30.00000	148860.00	18.00000	89316.00
1135 1060113 51 UTILITY STRUCT(F&I)(STANDARD)(COVER)(0-6')	1.000 EA	2800.00000	2800.00	3000.00000	3000.00	5000.00000	5000.00
1140 1070111208 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(6")	6.000 EA	809.00000	4854.00	900.00000	5400.00	3000.00000	18000.00
1145 1070111211 VALVE ASSEMBLY GATE (F&I)(CI) (250 PSI)(12")	1.000 EA	1610.00000	1610.00	2000.00000	2000.00	4000.00000	4000.00
1150 1070511208 VALVE ASSEMBLY(GATE)(ADJ & MOD/RELOCATE)(CI)(250PSI)(6")	1.000 EA	750.00000	750.00	1000.00000	1000.00	2000.00000	2000.00
1155 1090136 07 PIPE(PVC)(CLASS 900)(FURNISH & INSTALL)(PUSH-ON JOINT)(4")	1100.000 LF	28.00000	30800.00	35.00000	38500.00	80.00000	88000.00
1160 1090136 09 PIPE(PVC)(CLASS 900)(FURNISH & INSTALL)(PUSH-ON JOINT)(8")	625.000 LF	39.00000	24375.00	48.00000	30000.00	85.00000	53125.00
1165 1090136 10 PIPE(PVC)(CLASS 900)(FURNISH & INSTALL)(PUSH-ON JOINT)(10")	622.000 LF	47.00000	29234.00	56.00000	34832.00	85.00000	52870.00
1170 1100111907 PIPE(CASTI/DUCTILE IRON)(CMT)(F&I)(PUSH ON)(350P)(4")	52.000 LF	60.00000	3120.00	70.00000	3640.00	80.00000	4160.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1175 1100111908 PIPE(CASTI/DUCTILE IRON)CEMENT LINED(F&I)(PUSH ON)(350P)(6")	114.000 LF	71.00000	8094.00	80.00000	9120.00	100.00000	11400.00
1180 1100111911 PIPE(CAST/DUCTILE IRON)(CMT)(F&I)(PUSH ON)(350PSI)(12")	1252.000 LF	69.00000	86388.00	80.00000	100160.00	100.00000	125200.00
1185 1510120 FITTINGS SANITARY SEWER(F&I)	0.050 TN	14800.00000	740.00	16000.00000	800.00	100000.00000	5000.00
1190 1610140 FITTINGS WATER(FURNISH&INSTALL)(DI-CEMENT LINED)	2.238 TN	9700.00000	21708.60	10000.00000	22380.00	50000.00000	111900.00
1195 1635131107 TAPPING SLEEVE & TAP(F&I)(PVC/80)(CAST IRON SLEEVE)(10"X 4")	11.000 EA	4200.00000	46200.00	5000.00000	55000.00	6500.00000	71500.00
1200 1635131109 TAPPING SLEEVE & TAP(F&I)(PVC/80)(CAST IRON SLEEVE)(10"X 8")	3.000 EA	4300.00000	12900.00	5000.00000	15000.00	7800.00000	23400.00
1205 1635131110 TAPPING SLEEVE & TAP(F&I)(PVC/80)(CAST IRON SLEEVE)(10"X10")	2.000 EA	4400.00000	8800.00	5000.00000	10000.00	10000.00000	20000.00
1210 1637700 VALVE BOX TAPPING CROSS & VALVE(ADJUST & MODIFY)	2.000 EA	1400.00000	2800.00	2000.00000	4000.00	6000.00000	12000.00
1215 1644133 08 FIRE HYDRANT(TRAFFIC)(FURNISH & INSTALL)(6")	5.000 EA	2200.00000	11000.00	3000.00000	15000.00	2800.00000	14000.00
1220 1644700 FIRE HYDRANT(ADJUST & MODIFY)	1.000 EA	1500.00000	1500.00	2000.00000	2000.00	1400.00000	1400.00
1225 1644900 FIRE HYDRANT(REMOVE)	5.000 EA	600.00000	3000.00	1000.00000	5000.00	2500.00000	12500.00
1230 1649800 METER BOX(RELOCATE)	1.000 EA	150.00000	150.00	200.00000	200.00	1550.00000	1550.00
1235 1650 1 10 AIR RELEASE ASSEMBLY(FURNISH & INSTALL)(10")	1.000 EA	1970.00000	1970.00	2500.00000	2500.00	3500.00000	3500.00
1240 1694110 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(10")	4.000 EA	330.00000	1320.00	500.00000	2000.00	1500.00000	6000.00

CALL ORDER: 019 PROPOSAL ID: T7059 LETTING DATE: 04/27/05 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1245 1694111 JOINT RESTRAINTS MECHANICAL(FURNISH & INSTALL)(12")	42.000 EA	490.00000	20580.00	600.00000	25200.00	2500.00000	105000.00
1250 1694715 JOINT RESTRAINTS MECHANICAL(ADJUST & MODIFY)(20")	5.000 EA	820.00000	4100.00	1000.00000	5000.00	3500.00000	17500.00
SECTION 0006 TOTALS		$	487,597.60	$	595,092.00	$	988,346.00
CONTRACT TOTALS		$	18,726,894.35	$	20,256,921.35	$	22,950,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.