LBTHEAD VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T3105 PROPOSAL DESC :
LETTING DATE : 08/31/05 10:30 A.M. DISTRICT : 03 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:225.
CONTRACT TIME : 225 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling, resurfacing, addition of paved shoulders, miscellaneous drainage and side slope improvements, addition of two turn lanes and two acceleration lanes, minor sidewalk improvements, highway signing and minor signalization improvements on SR 63 (US 27).

FINPROJ(S) : 41139615201 (*) F.A. NO. : N/A COUNTIES : GADSDEN

LOCAL NAME(*) : SR 63 (US 27) S.R. NO.(*) : SR 63 US NO.(*) :US 27
PROJ LIMITS(*): FROM NORTH OF SR 159 TO GEORGIA STATE LINE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 4,058,723.91	0.000%
2	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 4,823,567.84	18.844%
3	OXFORD CONSTRUCTION COMPANY	Responsive	Non-Winning Bi	$ 4,953,900.29	22.055%
	MITCHELL BROTHERS, INC.	Irregular	Irregular bid		IRREGULAR

CALL ORDER : 008 PROPOSAL ID : T3105 PROPOSAL DESC :
LETTING DATE : 08/31/05 10:30 A.M. DISTRICT : 03 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:225.
CONTRACT TIME : 225 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling, resurfacing, addition of paved shoulders, miscellaneous drainage and side slope improvements, addition of two turn lanes and two acceleration lanes, minor sidewalk improvements, highway signing and minor signalization improvements on SR 63 (US 27).

FINPROJ(S) : 41139615201 (*) F.A. NO. : N/A COUNTIES : GADSDEN

LOCAL NAME(*) : SR 63 (US 27) S.R. NO.(*) : SR 63 US NO.(*) :
PROJ LIMITS(*): FROM NORTH OF SR 159 TO GEORGIA STATE LINE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41139615201	LUMP	458348.97000	458348.97	300000.00000	300000.00	192500.00000	192500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41139615201	225.000 LS	140000.00000	140000.00	175000.00000	175000.00	220000.00000	220000.00
0015 0102 60 WORK ZONE SIGNS	18990.000 ED	0.27000	5127.30	0.30000	5697.00	0.40000	7596.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	72046.000 ED	0.20000	14409.20	0.25000	18011.50	0.30000	21613.80
0025 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	720.000 ED	0.65000	468.00	1.00000	720.00	0.50000	360.00
0030 0102 76 PANELS ARROW ADVANCE WARNING	418.000 ED	10.00000	4180.00	10.00000	4180.00	10.00000	4180.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	3192.000 ED	0.50000	1596.00	1.00000	3192.00	0.50000	1596.00

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0040 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1986.000 EA	3.50000	6951.00	4.00000	7944.00	4.00000	7944.00
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	696.000 ED	25.00000	17400.00	22.00000	15312.00	50.00000	34800.00
0050 0104 4 MOWING	368.000 AC	45.00000	16560.00	75.00000	27600.00	105.00000	38640.00
0055 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	3568.000 EA	6.00000	21408.00	8.00000	28544.00	8.00000	28544.00
0060 0104 13 1 SILT FENCE STAKED (TYPE III)	805.000 LF	4.00000	3220.00	5.00000	4025.00	5.00000	4025.00
0065 0104 16 ROCK BAGS	1700.000 EA	2.00000	3400.00	10.00000	17000.00	6.50000	11050.00
0070 0110 1 1 CLEARING & GRUBBING 41139615201	12.700 LS	100000.00000	100000.00	75000.00000	75000.00	495000.00000	495000.00
0075 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	2105.000 SY	15.00000	31575.00	15.00000	31575.00	5.25000	11051.25
0080 0110 7 1 MAILBOX (F&I) (SINGLE)	69.000 EA	100.00000	6900.00	100.00000	6900.00	175.00000	12075.00
0085 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	15708.000 CY	2.50000	39270.00	0.01000	157.08	6.00000	94248.00
0090 0120 4 EXCAVATION SUBSOIL	3278.000 CY	6.00000	19668.00	10.00000	32780.00	6.50000	21307.00
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41139615201	LUMP	19488.00000	19488.00	75000.00000	75000.00	82500.00000	82500.00
0100 0160 4 STABILIZATION TYPE B	13128.000 SY	2.00000	26256.00	2.00000	26256.00	6.15000	80737.20
0105 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	56011.000 SY	1.00000	56011.00	0.01000	560.11	2.25000	126024.75
0110 0285701 BASE OPTIONAL (BASE GROUP 01)	27540.000 SY	5.78000	159181.20	4.00000	110160.00	6.50000	179010.00
0115 0285706 BASE OPTIONAL (BASE GROUP 06)	5469.000 SY	10.17000	55619.73	15.00000	82035.00	11.35000	62073.15

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0120 0286 1 TURNOUT CONSTRUCTION	3277.000 SY	12.00000	39324.00	15.00000	49155.00	13.00000	42601.00
0125 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	200482.000 SY	0.90000	180433.80	1.50000	300723.00	1.97000	394949.54
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	17338.000 TN	58.96000	1022248.48	68.00000	1178984.00	58.65000	1016873.70
0135 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	6583.900 TN	73.90000	486550.21	90.00000	592551.00	74.90000	493134.11
0140 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	3577.100 TN	63.10000	225715.01	85.00000	304053.50	68.55000	245210.21
0145 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	10.400 TN	120.00000	1248.00	500.00000	5200.00	120.00000	1248.00
0150 0400 1 2 CONC CLASS I(ENDWALLS)	7.500 CY	750.00000	5625.00	1500.00000	11250.00	750.00000	5625.00
0155 0400 1 15 CONC CLASS I(MISCELLANEOUS)	0.100 CY	2500.00000	250.00	50000.00000	5000.00	750.00000	75.00
0160 0425 1311 INLETS (CURB) (TYPE P-1) (<10')	3.000 EA	3500.00000	10500.00	5000.00000	15000.00	1600.00000	4800.00
0165 0425 1321 INLETS (CURB) (TYPE P-2) (<10')	1.000 EA	3500.00000	3500.00	5000.00000	5000.00	1600.00000	1600.00
0170 0425 1335 INLETS (CURB) (TYPE P-3) (PARTIAL)	1.000 EA	2000.00000	2000.00	5000.00000	5000.00	1000.00000	1000.00
0175 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	3.000 EA	3500.00000	10500.00	5000.00000	15000.00	2200.00000	6600.00
0180 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	1900.00000	1900.00	5000.00000	5000.00	1500.00000	1500.00
0185 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	5.000 EA	3500.00000	17500.00	5000.00000	25000.00	2200.00000	11000.00
0190 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	1.000 EA	4000.00000	4000.00	5000.00000	5000.00	1700.00000	1700.00

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0195 0425 1511 INLETS (DT BOT) (TYPE B) (<10')	6.000 EA	2500.00000	15000.00	4000.00000	24000.00	3000.00000	18000.00
0200 0425 1515 INLETS (DT BOT) (TYPE B) (PARTIAL)	2.000 EA	1500.00000	3000.00	3000.00000	6000.00	3000.00000	6000.00
0205 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	4.000 EA	2000.00000	8000.00	2500.00000	10000.00	1600.00000	6400.00
0210 0425 2 41 MANHOLES (P-7) (<10')	4.000 EA	3000.00000	12000.00	3000.00000	12000.00	2000.00000	8000.00
0215 0425 2 43 MANHOLES (P-7) (PARTIAL)	3.000 EA	2000.00000	6000.00	3000.00000	9000.00	1500.00000	4500.00
0220 0425 2 71 MANHOLES (J-7) (<10')	1.000 EA	3500.00000	3500.00	5000.00000	5000.00	3200.00000	3200.00
0225 0425 4 INLETS (ADJUST)	4.000 EA	2000.00000	8000.00	3000.00000	12000.00	1000.00000	4000.00
0230 0425 5 MANHOLE (ADJUST)	2.000 EA	800.00000	1600.00	1500.00000	3000.00	1000.00000	2000.00
0235 0425 5 1 MANHOLE (ADJUST) (UTILITY)	6.000 EA	1000.00000	6000.00	1500.00000	9000.00	1500.00000	9000.00
0237 0425 6 VALVE BOXES (ADJUST)	13.000 EA	300.00000	3900.00	1000.00000	13000.00	750.00000	9750.00
0240 0430171123 PIPE CULV(OPT MATL)(ROUND)(15"SS)	48.000 LF	36.00000	1728.00	75.00000	3600.00	42.55000	2042.40
0245 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	2262.000 LF	40.00000	90480.00	60.00000	135720.00	48.20000	109028.40
0250 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	12.000 LF	60.00000	720.00	80.00000	960.00	60.30000	723.60
0255 0430171225 PIPE CULV(OPT MATL)(OTHER)(18"SS)	417.000 LF	40.00000	16680.00	80.00000	33360.00	50.00000	20850.00
0260 0430171233 PIPE CULV(OPT MATL)(OTHER)(30"SS)	131.000 LF	80.00000	10480.00	125.00000	16375.00	81.30000	10650.30
0265 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	424.000 LF	40.00000	16960.00	80.00000	33920.00	48.10000	20394.40

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0270 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	60.000 LF	60.00000	3600.00	90.00000	5400.00	60.00000	3600.00
0275 0430174225 PIPE CULV(OPT MATL)(OTHER)(18"SD)	103.000 LF	40.00000	4120.00	90.00000	9270.00	50.00000	5150.00
0280 0430200 21 FLARED END SECTION (CONCRETE) (12")	1.000 EA	750.00000	750.00	3000.00000	3000.00	350.00000	350.00
0285 0430982123 MITERED END SECTION (OPTIONAL ROUND) (15" CD)	4.000 EA	500.00000	2000.00	800.00000	3200.00	585.00000	2340.00
0290 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	7.000 EA	600.00000	4200.00	1000.00000	7000.00	655.00000	4585.00
0295 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	1.000 EA	700.00000	700.00	1200.00000	1200.00	765.00000	765.00
0300 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	42.000 EA	600.00000	25200.00	1000.00000	42000.00	485.00000	20370.00
0305 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	2.000 EA	700.00000	1400.00	1000.00000	2000.00	665.00000	1330.00
0310 0430984625 MITERED END SECT(OPT/ELLIP/ARCH) (18" SD)	5.000 EA	600.00000	3000.00	1300.00000	6500.00	570.00000	2850.00
0315 0520 1 10 CURB & GUTTER CONC (TYPE F)	2910.000 LF	15.00000	43650.00	20.00000	58200.00	18.00000	52380.00
0320 0522 1 SIDEWALK CONC (4" THICK)	1305.000 SY	44.00000	57420.00	50.00000	65250.00	28.00000	36540.00
0325 0522 2 SIDEWALK CONC (6" THICK)	1298.000 SY	52.00000	67496.00	60.00000	77880.00	35.00000	45430.00
0330 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	594.000 SY	50.00000	29700.00	50.00000	29700.00	96.00000	57024.00
0335 0524 1 1 DITCH PAVT CONC (3")	72.000 SY	40.00000	2880.00	200.00000	14400.00	32.00000	2304.00
0340 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	54.000 EA	300.00000	16200.00	750.00000	40500.00	500.00000	27000.00

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0345 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	47.400 TN	125.00000	5925.00	150.00000	7110.00	65.00000	3081.00
0350 0536 1 1 GUARDRAIL (ROADWAY)	213.000 LF	18.60000	3961.80	20.00000	4260.00	16.10000	3429.30
0355 0536 73 GUARDRAIL REMOVAL	75.000 LF	5.00000	375.00	10.00000	750.00	2.35000	176.25
0360 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	1950.00000	3900.00	3000.00000	6000.00	1490.00000	2980.00
0365 0570 2 SEED & MULCH	30784.000 SY	0.12000	3694.08	0.25000	7696.00	0.11000	3386.24
0370 0570 3 SEED GRASS (PERMANENT TYPE)	509.000 LB	2.00000	1018.00	6.00000	3054.00	2.25000	1145.25
0375 0570 4 MULCH MATL	25.400 TN	123.00000	3124.20	200.00000	5080.00	102.00000	2590.80
0380 0570 5 FERTILIZER	1.000 TN	425.00000	425.00	1000.00000	1000.00	535.00000	535.00
0385 0570 9 WATER FOR GRASS	347.000 MG	30.00000	10410.00	30.00000	10410.00	2.00000	694.00
0390 0570 10 SEED GRASS (QUICK-GROWING TYPE)	191.000 LB	1.80000	343.80	6.00000	1146.00	1.35000	257.85
0395 0575 1 SODDING	25227.000 SY	2.30000	58022.10	1.75000	44147.25	2.15000	54238.05
0400 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41139615201	LUMP	6200.00000	6200.00	10000.00000	10000.00	10000.00000	10000.00
0405 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41139615201	LUMP	7200.00000	7200.00	15000.00000	15000.00	20000.00000	20000.00
0410 0710 6 DIRECTIONAL ARROWS, PAINTED	43.000 EA	28.00000	1204.00	35.00000	1505.00	30.00000	1290.00
0415 0710 7 PAVT MESSAGE, PAINTED	4.000 EA	70.00000	280.00	80.00000	320.00	75.00000	300.00
0420 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	12.287 GM	340.00000	4177.58	500.00000	6143.50	365.00000	4484.76

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0425 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	12.696 NM	750.00000	9522.00	900.00000	11426.40	805.00000	10220.28
0430 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	9.015 NM	750.00000	6761.25	900.00000	8113.50	805.00000	7257.08
0435 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	699.000 LF	0.30000	209.70	1.00000	699.00	0.32000	223.68
0440 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	2029.000 LF	0.70000	1420.30	1.00000	2029.00	0.75000	1521.75
0445 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	218.000 LF	1.10000	239.80	2.00000	436.00	1.20000	261.60
0450 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	931.000 LF	1.80000	1675.80	3.00000	2793.00	1.95000	1815.45
0455 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	71.000 LF	0.30000	21.30	1.00000	71.00	0.32000	22.72
0460 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	377.000 LF	1.10000	414.70	2.00000	754.00	1.20000	452.40
0465 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	799.000 LF	0.35000	279.65	1.00000	799.00	0.38000	303.62
0470 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	3505.000 LF	0.35000	1226.75	1.00000	3505.00	0.35000	1226.75
0475 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41139615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
0477 1060110 11 UTILITY STRUCT(F&I)STD(NONE) (PRECAST)(0-6')	1.000 EA	2500.00000	2500.00	10000.00000	10000.00	1200.00000	1200.00
SECTION 0001 TOTALS			$ 3,869,227.71		$ 4,476,247.84		$ 4,644,442.64
SECTION 0002 SIGNING							

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0480 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	10.000 LF	8.00000	80.00	16.00000	160.00	15.50000	155.00
0485 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	264.000 LF	3.75000	990.00	10.00000	2640.00	6.90000	1821.60
0490 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	39.000 LF	13.50000	526.50	25.00000	975.00	23.75000	926.25
0495 0630 1 14 CONDUIT (FURNISH & INSTALL)(UNDERGROUND - JACKED)	262.000 LF	13.50000	3537.00	20.00000	5240.00	18.00000	4716.00
0500 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	1000.00000	1000.00	2500.00000	2500.00	1975.00000	1975.00
0505 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	200.00000	1200.00	405.00000	2430.00	395.00000	2370.00
0510 0639 2 1 ELECTRICAL SERVICE WIRE	150.000 LF	2.75000	412.50	3.00000	450.00	1.50000	225.00
0515 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	16.000 AS	475.00000	7600.00	850.00000	13600.00	830.00000	13280.00
0520 0659109 SIGNAL HEAD AUXILIARIES (CONC PEDESTAL TYPE II)	2.000 EA	500.00000	1000.00	1350.00000	2700.00	1270.00000	2540.00
0525 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	4.000 AS	500.00000	2000.00	955.00000	3820.00	930.00000	3720.00
0530 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	8.000 AS	400.00000	3200.00	700.00000	5600.00	685.00000	5480.00
0535 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	6.000 AS	600.00000	3600.00	1380.00000	8280.00	1345.00000	8070.00
0540 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	16.000 EA	185.00000	2960.00	220.00000	3520.00	210.00000	3360.00
0545 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	1.000 AS	600.00000	600.00	865.00000	865.00	845.00000	845.00

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0550 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	50.00000	400.00	100.00000	800.00	52.00000	416.00
0555 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	120.000 LF	60.00000	7200.00	100.00000	12000.00	85.80000	10296.00
0560 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	25.00000	400.00	100.00000	1600.00	26.20000	419.20
0565 0690 80 SPAN WIRE ASSEMBLY REMOVE	3.000 EA	275.00000	825.00	350.00000	1050.00	315.00000	945.00
0570 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	162.000 AS	100.00000	16200.00	275.00000	44550.00	272.00000	44064.00
0575 0700 40 2 SIGN SINGLE POST (12 - 25)	44.000 AS	350.00000	15400.00	750.00000	33000.00	657.00000	28908.00
0580 0700 41 10 SIGN MULTI POST (50 OR LESS)	6.000 AS	900.00000	5400.00	2500.00000	15000.00	2290.00000	13740.00
0585 0700 41 11 SIGN MULTI-POST (51-100)	1.000 AS	1500.00000	1500.00	3500.00000	3500.00	3172.00000	3172.00
0590 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	248.000 AS	5.00000	1240.00	30.00000	7440.00	25.70000	6373.60
0595 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	100.00000	200.00	200.00000	400.00	205.00000	410.00
0600 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	6.000 AS	239.20000	1435.20	500.00000	3000.00	257.00000	1542.00
0605 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	1.000 AS	25.00000	25.00	500.00000	500.00	175.00000	175.00
0610 0700 48 49 SIGN PANELS (RELOCATE) (16 - 100)	1.000 EA	150.00000	150.00	1000.00000	1000.00	330.00000	330.00
0615 0700 48 60 SIGN PANELS (REMOVE)	1.000 EA	25.00000	25.00	300.00000	300.00	260.00000	260.00

CALL ORDER: 008 PROPOSAL ID: T3105 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	(2) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(3) OXFORD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0620 0700 82 SIGN OVHD (SPAN WIRE MOUNTED)	3.000 AS	10500.00000	31500.00	25000.00000	75000.00	19780.00000	59340.00
0625 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	136.000 EA	40.00000	5440.00	75.00000	10200.00	54.00000	7344.00
0630 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	2.000 SY	25.00000	50.00	100.00000	200.00	27.00000	54.00
0635 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41139615201	LUMP	67800.00000	67800.00	75000.00000	75000.00	72885.00000	72885.00
0640 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	4.000 EA	600.00000	2400.00	1100.00000	4400.00	980.00000	3920.00
0645 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	4.000 AS	800.00000	3200.00	1400.00000	5600.00	1345.00000	5380.00
SECTION 0002 TOTALS			$ 189,496.20		$ 347,320.00		$ 309,457.65
CONTRACT TOTALS			$ 4,058,723.91		$ 4,823,567.84		$ 4,953,900.29

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.