LBTHEAD

VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T4084 PROPOSAL DESC :
LETTING DATE : 08/31/05 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:190.
CONTRACT TIME : 190 CALENDAR DAYS Special Start Time:04/03/06.
Acquisition Time:N/A.

The improvements under this contract consist of milling, resurfacing, widening, lighting, signing and marking, and signalization of SR 9.

FINPROJ(S) : 40912715201 (*) F.A. NO. : 6692010U COUNTIES : BROWARD

LOCAL NAME(*) : SR-818/GRIFFIN RD S.R. NO.(*) : SR 818 US NO.(*) :
PROJ LIMITS(*): @ I-95

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 1,269,014.41	0.000%
2	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 1,307,595.45	3.040%
3	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 1,346,486.96	6.104%
4	PETRO HYDRO, INC.	Responsive	Non-Winning Bi	$ 1,497,995.14	18.044%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 1,641,786.95	29.375%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 1,754,663.73	38.269%

CALL ORDER : 011 PROPOSAL ID : T4084 PROPOSAL DESC :
LETTING DATE : 08/31/05 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:190.
CONTRACT TIME : 190 CALENDAR DAYS Special Start Time:04/03/06.
Acquisition Time:N/A.

The improvements under this contract consist of milling, resurfacing, widening, lighting, signing and marking, and signalization of SR 9.

FINPROJ(S) : 40912715201 (*) F.A. NO. : 6692010U COUNTIES : BROWARD

LOCAL NAME(*) : SR-818/GRIFFIN RD S.R. NO.(*) : SR 818 US NO.(*) :
PROJ LIMITS(*): @ I-95

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	(1) AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	(2) AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40912715201	LUMP	79690.00000	79690.00	127000.00000	127000.00	138348.00000	138348.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40912715201	190.000 LS	121337.00000	121337.00	33000.00000	33000.00	21512.00000	21512.00
0015 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	48.00000	2304.00	45.00000	2160.00	66.10000	3172.80
0020 0102 60 WORK ZONE SIGNS	2178.000 ED	0.90000	1960.20	0.50000	1089.00	0.50000	1089.00
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1392.000 LF	26.00000	36192.00	27.00000	37584.00	22.10000	30763.20
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	3989.000 ED	0.49000	1954.61	0.20000	797.80	0.20000	797.80
0035 0102 76 PANELS ARROW ADVANCE WARNING	30.000 ED	19.00000	570.00	7.00000	210.00	7.45000	223.50
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	915.000 ED	1.00000	915.00	0.50000	457.50	0.50000	457.50
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	569.000 EA	6.00000	3414.00	3.90000	2219.10	3.40000	1934.60

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0050 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1439.000 ED	0.50000	719.50	0.20000	287.80	0.20000	287.80
0055 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	1.000 LO	2600.00000	2600.00	1000.00000	1000.00	1066.00000	1066.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	69.000 ED	24.00000	1656.00	18.00000	1242.00	19.20000	1324.80
0065 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	342.000 LF	2.10000	718.20	2.10000	718.20	1.90000	649.80
0070 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	2637.000 LF	2.10000	5537.70	2.10000	5537.70	1.80000	4746.60
0075 0102911 3 PAVT MARKING REMOVABLE (WHITE/BLACK)(OTHER)	122.000 SF	2.10000	256.20	2.10000	256.20	3.85000	469.70
0080 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	1560.000 LF	2.10000	3276.00	2.10000	3276.00	1.80000	2808.00
0085 0104 4 MOWING	3.100 AC	500.00000	1550.00	350.00000	1085.00	373.00000	1156.30
0090 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	76.000 EA	15.00000	1140.00	10.00000	760.00	15.80000	1200.80
0095 0104 12 TURBIDITY BARRIER STAKED	47.000 LF	7.00000	329.00	15.00000	705.00	10.50000	493.50
0100 0104 13 1 SILT FENCE STAKED (TYPE III)	23.000 LF	7.00000	161.00	5.00000	115.00	0.90000	20.70
0105 0104 16 ROCK BAGS	60.000 EA	12.00000	720.00	10.00000	600.00	10.50000	630.00
0110 0110 1 1 CLEARING & GRUBBING 40912715201	0.730 LS	21660.00000	21660.00	54000.00000	54000.00	30106.00000	30106.00
0115 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	134.000 SY	27.30000	3658.20	20.00000	2680.00	37.10000	4971.40
0120 0120 1 EXCAVATION REGULAR	756.000 CY	19.70000	14893.20	12.00000	9072.00	12.80000	9676.80

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0125 0120 4 EXCAVATION SUBSOIL	561.000 CY	19.30000	10827.30	15.00000	8415.00	21.40000	12005.40
0130 0120 6 EMBANKMENT	1650.000 CY	15.80000	26070.00	30.00000	49500.00	57.20000	94380.00
0135 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	225.000 SY	4.72000	1062.00	0.01000	2.25	9.25000	2081.25
0140 0285715 BASE OPTIONAL (BASE GROUP 15)	2012.000 SY	37.25000	74947.00	54.00000	108648.00	39.30000	79071.60
0145 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	2435.000 SY	3.25000	7913.75	3.40000	8279.00	3.10000	7548.50
0150 0327 70 2 MILLING EXIST ASPH PAVT (3 1/2" AVG DEPTH)	5831.000 SY	3.50000	20408.50	4.10000	23907.10	3.45000	20116.95
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2274.100 TN	68.00000	154638.80	89.00000	202394.90	95.70000	217631.37
0160 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	296.700 TN	85.00000	25219.50	125.00000	37087.50	119.00000	35307.30
0165 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	2760.00000	2760.00	2600.00000	2600.00	2767.00000	2767.00
0170 0425 1891 INLETS (BARRIER WALL) (<10')	4.000 EA	4613.00000	18452.00	4500.00000	18000.00	6286.00000	25144.00
0175 0425 2 41 MANHOLES (P-7) (<10')	1.000 EA	3840.00000	3840.00	2400.00000	2400.00	3243.00000	3243.00
0180 0425 2 43 MANHOLES (P-7) (PARTIAL)	1.000 EA	2340.00000	2340.00	2000.00000	2000.00	2865.00000	2865.00
0185 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	345.000 LF	83.00000	28635.00	70.00000	24150.00	101.00000	34845.00
0190 0430941 23 PIPE DESILTING (15" SS)	80.000 LF	10.00000	800.00	3.00000	240.00	6.95000	556.00
0195 0430941 25 PIPE DESILTING (18" SS)	114.000 LF	10.00000	1140.00	4.00000	456.00	9.25000	1054.50

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0200 0430941 33 PIPE DESILTING (30" SS)	118.000 LF	15.00000	1770.00	7.00000	826.00	16.20000	1911.60
0205 0520 1 10 CURB & GUTTER CONC (TYPE F)	188.000 LF	49.40000	9287.20	30.00000	5640.00	37.10000	6974.80
0210 0521 72 4 BARRIER WALL CONC (RIGID-RETAINING)	1146.000 LF	204.70000	234586.20	154.00000	176484.00	162.00000	185652.00
0215 0522 1 SIDEWALK CONC (4" THICK)	1034.000 SY	33.40000	34535.60	45.00000	46530.00	35.30000	36500.20
0220 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	1.000 EA	20010.00000	20010.00	21000.00000	21000.00	18900.00000	18900.00
0225 0550 10228 FENCING, TYPE B(5.1-6.0)(RESET EXISTING	20.000 LF	46.00000	920.00	40.00000	800.00	21.00000	420.00
0230 0570 5 FERTILIZER	0.100 TN	1000.00000	100.00	450.00000	45.00	480.00000	48.00
0235 0570 9 WATER FOR GRASS	3.100 MG	60.00000	186.00	28.00000	86.80	29.90000	92.69
0240 0575 1 1 SODDING (BAHIA)	504.000 SY	4.20000	2116.80	6.70000	3376.80	3.75000	1890.00
0245 0577 70 SHOULDER REWORK	169.000 SY	9.20000	1554.80	6.00000	1014.00	21.40000	3616.60
0250 0710 6 DIRECTIONAL ARROWS, PAINTED	34.000 EA	20.00000	680.00	20.00000	680.00	32.00000	1088.00
0255 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	4105.000 LF	0.25000	1026.25	0.20000	821.00	0.20000	821.00
0260 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	3727.000 LF	0.60000	2236.20	0.60000	2236.20	0.35000	1304.45
0265 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	282.000 LF	0.85000	239.70	0.90000	253.80	0.85000	239.70
0270 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	764.000 LF	1.10000	840.40	1.10000	840.40	1.30000	993.20
0275 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	116.000 LF	1.25000	145.00	1.30000	150.80	1.80000	208.80

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0280 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4963.000 LF	0.20000	992.60	0.20000	992.60	0.20000	992.60
0285 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1245.000 LF	0.20000	249.00	0.20000	249.00	0.30000	373.50
0290 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40912715201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	1,047,741.41	$	1,085,958.45	$	1,108,550.61
SECTION 0002 SIGNING							
0295 0649417006 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B7) 2ND ARM(0)POLE(Q6)	1.000 EA	28600.00000	28600.00	28550.00000	28550.00	30432.00000	30432.00
0300 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	1.000 AS	250.00000	250.00	230.00000	230.00	245.00000	245.00
0305 0700 40 2 SIGN SINGLE POST (12 - 25)	2.000 AS	800.00000	1600.00	780.00000	1560.00	831.00000	1662.00
0310 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	3.000 AS	100.00000	300.00	10.00000	30.00	10.70000	32.10
0315 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	4.000 AS	150.00000	600.00	150.00000	600.00	160.00000	640.00
0320 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	2000.00000	2000.00	2500.00000	2500.00	2665.00000	2665.00
0325 0700 48 19 SIGN PANELS (F & I) 16 - 100)	4.000 EA (	260.00000	1040.00	400.00000	1600.00	426.00000	1704.00
0330 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 40912715201	LUMP	8000.00000	8000.00	8000.00000	8000.00	8107.00000	8107.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0335 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	30.000 SF	40.00000	1200.00	28.00000	840.00	101.00000	3030.00
SECTION 0002 TOTALS		$	43,590.00	$	43,910.00	$	48,517.10
SECTION 0003 LIGHTING							
0340 0400 1 15 CONC CLASS I(MISCELLANEOUS)	4.100 CY	440.00000	1804.00	440.00000	1804.00	469.00000	1922.90
0345 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	7526.000 LF	0.90000	6773.40	0.90000	6773.40	0.95000	7149.70
0350 0715 1300 CONDUCTORS (REMOVE)	7391.000 LF	0.60000	4434.60	0.60000	4434.60	0.65000	4804.15
0355 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	317.000 LF	7.00000	2219.00	7.00000	2219.00	7.45000	2361.65
0360 0715 10 2 LIGHT POLE FOUNDATION (F&I)	3.000 EA	782.00000	2346.00	782.00000	2346.00	834.00000	2502.00
0365 0715 14 11 PULL BOX (F&I) (ROADSIDE)	8.000 EA	485.00000	3880.00	485.00000	3880.00	517.00000	4136.00
0370 0715 14 51 PULL BOX (REMOVE) (ROADSIDE)	2.000 EA	51.00000	102.00	51.00000	102.00	54.40000	108.80
0375 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	6.000 EA	1217.00000	7302.00	1220.00000	7320.00	1297.00000	7782.00
0380 0715540000 LIGHT POLE COMP(RELOCATE)	3.000 EA	1444.00000	4332.00	1440.00000	4320.00	1539.00000	4617.00
0385 0715612102 LIGHT POLE COMP(ALUM STD)F&I(40'/LC2)(ARM 8'/LC2)	1.000 EA	3207.00000	3207.00	3210.00000	3210.00	3419.00000	3419.00
SECTION 0003 TOTALS		$	36,400.00	$	36,409.00	$	38,803.20
SECTION 0004 SIGNALIZATION							
0390 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40912715201	LUMP	1205.00000	1205.00	1210.00000	1210.00	1285.00000	1285.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT
0395 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	281.000 LF	8.00000	2248.00	8.00000	2248.00	8.55000	2402.55
0400 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	2537.00000	2537.00	2540.00000	2540.00	2704.00000	2704.00
0405 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	10.000 EA	485.00000	4850.00	485.00000	4850.00	517.00000	5170.00
0410 0649417006 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B7) 2ND ARM(0)POLE(Q6)	1.000 EA	28548.00000	28548.00	28550.00000	28550.00	30432.00000	30432.00
0415 0649426204 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B2)POLE(Q4)	1.000 EA	32909.00000	32909.00	32910.00000	32910.00	35081.00000	35081.00
0420 0649431007 M/ARM(F&I/HL)(SI ARM W/ LUM)(1ST ARM(B1) 2NDARM(0)POLE(Q21LUM)	1.000 EA	17686.00000	17686.00	17690.00000	17690.00	18853.00000	18853.00
0425 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	9.000 AS	588.00000	5292.00	588.00000	5292.00	627.00000	5643.00
0430 0650 51321 SIGNAL TRAFFIC(F&I)(3 SECT 2 WAY)(STD)	2.000 AS	1036.00000	2072.00	1040.00000	2080.00	1104.00000	2208.00
0435 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	2.000 AS	893.00000	1786.00	893.00000	1786.00	952.00000	1904.00
0440 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	1.000 AS	1685.00000	1685.00	1690.00000	1690.00	1796.00000	1796.00
0445 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	7.000 EA	103.00000	721.00	103.00000	721.00	110.00000	770.00
0450 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	39.000 EA	17.00000	663.00	17.00000	663.00	18.10000	705.90
0455 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	4.000 EA	895.00000	3580.00	895.00000	3580.00	954.00000	3816.00
0460 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	13.000 EA	185.00000	2405.00	185.00000	2405.00	197.00000	2561.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0465 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	3.000 EA	6282.00000	18846.00	6280.00000	18840.00	6697.00000	20091.00
0470 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	4.000 EA	121.00000	484.00	121.00000	484.00	129.00000	516.00
0475 0670 5430 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)(SPECIAL) PREEMT(0)	1.000 AS	1205.00000	1205.00	1210.00000	1210.00	1285.00000	1285.00
0480 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	51.00000	408.00	51.00000	408.00	54.40000	435.20
0485 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	51.00000	102.00	51.00000	102.00	54.40000	108.80
0490 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	51.00000	102.00	51.00000	102.00	54.40000	108.80
0495 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	4.000 EA	302.00000	1208.00	302.00000	1208.00	322.00000	1288.00
0500 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	51.00000	102.00	51.00000	102.00	54.40000	108.80
0505 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	402.00000	402.00	402.00000	402.00	429.00000	429.00
0510 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	1606.00000	1606.00	1610.00000	1610.00	1712.00000	1712.00
0515 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	1606.00000	1606.00	1610.00000	1610.00	1712.00000	1712.00
0520 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	2.000 EA	1813.00000	3626.00	1810.00000	3620.00	1933.00000	3866.00
0525 0700 48 18 SIGN PANELS (F & I) (15 OR <)	3.000 EA	255.00000	765.00	255.00000	765.00	272.00000	816.00
0530 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	2.000 AS	1317.00000	2634.00	1320.00000	2640.00	1404.00000	2808.00
SECTION 0004 TOTALS		$	141,283.00	$	141,318.00	$	150,616.05
CONTRACT TOTALS		$	1,269,014.41	$	1,307,595.45	$	1,346,486.96

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40912715201	LUMP	122000.00000	122000.00	285000.00000	285000.00	150000.00000	150000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40912715201	190.000 LS	65500.00000	65500.00	45000.00000	45000.00	379311.08000	379311.08
0015 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	45.00000	2160.00	60.00000	2880.00	55.00000	2640.00
0020 0102 60 WORK ZONE SIGNS	2178.000 ED	0.65000	1415.70	0.25000	544.50	0.50000	1089.00
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1392.000 LF	28.00000	38976.00	40.00000	55680.00	24.00000	33408.00
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	3989.000 ED	0.35000	1396.15	0.25000	997.25	0.20000	797.80
0035 0102 76 PANELS ARROW ADVANCE WARNING	30.000 ED	10.00000	300.00	20.00000	600.00	8.00000	240.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	915.000 ED	0.80000	732.00	0.50000	457.50	0.50000	457.50
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	569.000 EA	4.25000	2418.25	4.00000	2276.00	3.30000	1877.70
0050 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1439.000 ED	0.30000	431.70	0.25000	359.75	0.20000	287.80
0055 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	1.000 LO	1350.00000	1350.00	1500.00000	1500.00	1100.00000	1100.00
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	69.000 ED	25.00000	1725.00	20.00000	1380.00	19.00000	1311.00
0065 0102911 1 PAVT MARKING REMOVABLE (WHITE/BLACK)(SKIP)	342.000 LF	2.75000	940.50	2.10000	718.20	2.40000	820.80
0070 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	2637.000 LF	2.75000	7251.75	2.10000	5537.70	2.35000	6196.95

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0075 0102911 3 PAVT MARKING REMOVABLE (WHITE/BLACK)(OTHER)	122.000 SF	6.25000	762.50	2.10000	256.20	5.50000	671.00
0080 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	1560.000 LF	2.75000	4290.00	2.10000	3276.00	2.40000	3744.00
0085 0104 4 MOWING	3.100 AC	500.00000	1550.00	350.00000	1085.00	1100.00000	3410.00
0090 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	76.000 EA	8.00000	608.00	5.00000	380.00	10.00000	760.00
0095 0104 12 TURBIDITY BARRIER STAKED	47.000 LF	10.00000	470.00	20.00000	940.00	18.00000	846.00
0100 0104 13 1 SILT FENCE STAKED (TYPE III)	23.000 LF	10.00000	230.00	10.00000	230.00	30.00000	690.00
0105 0104 16 ROCK BAGS	60.000 EA	12.00000	720.00	5.00000	300.00	15.00000	900.00
0110 0110 1 1 CLEARING & GRUBBING 40912715201	0.730 LS	98000.00000	98000.00	80000.00000	80000.00	50000.00000	50000.00
0115 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	134.000 SY	30.00000	4020.00	17.00000	2278.00	15.00000	2010.00
0120 0120 1 EXCAVATION REGULAR	756.000 CY	10.00000	7560.00	15.00000	11340.00	24.00000	18144.00
0125 0120 4 EXCAVATION SUBSOIL	561.000 CY	10.00000	5610.00	15.00000	8415.00	24.00000	13464.00
0130 0120 6 EMBANKMENT	1650.000 CY	23.50000	38775.00	60.00000	99000.00	26.00000	42900.00
0135 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	225.000 SY	7.00000	1575.00	5.00000	1125.00	13.00000	2925.00
0140 0285715 BASE OPTIONAL (BASE GROUP 15)	2012.000 SY	50.00000	100600.00	50.00000	100600.00	44.00000	88528.00
0145 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	2435.000 SY	1.75000	4261.25	6.00000	14610.00	7.00000	17045.00
0150 0327 70 2 MILLING EXIST ASPH PAVT (3 1/2" AVG DEPTH)	5831.000 SY	3.00000	17493.00	6.00000	34986.00	7.00000	40817.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	2274.100 TN	102.50000	233095.25	85.00000	193298.50	95.00000	216039.50
0160 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	296.700 TN	128.50000	38125.95	115.00000	34120.50	120.00000	35604.00
0165 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	4200.00000	4200.00	6000.00000	6000.00	4500.00000	4500.00
0170 0425 1891 INLETS (BARRIER WALL) (<10')	4.000 EA	5600.00000	22400.00	10000.00000	40000.00	6500.00000	26000.00
0175 0425 2 41 MANHOLES (P-7) (<10')	1.000 EA	5000.00000	5000.00	6500.00000	6500.00	5200.00000	5200.00
0180 0425 2 43 MANHOLES (P-7) (PARTIAL)	1.000 EA	8700.00000	8700.00	5000.00000	5000.00	3100.00000	3100.00
0185 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	345.000 LF	91.00000	31395.00	100.00000	34500.00	70.00000	24150.00
0190 0430941 23 PIPE DESILTING (15" SS)	80.000 LF	5.00000	400.00	5.00000	400.00	21.00000	1680.00
0195 0430941 25 PIPE DESILTING (18" SS)	114.000 LF	6.00000	684.00	7.00000	798.00	22.00000	2508.00
0200 0430941 33 PIPE DESILTING (30" SS)	118.000 LF	10.00000	1180.00	10.00000	1180.00	23.00000	2714.00
0205 0520 1 10 CURB & GUTTER CONC (TYPE F)	188.000 LF	36.60000	6880.80	35.00000	6580.00	45.00000	8460.00
0210 0521 72 4 BARRIER WALL CONC (RIGID-RETAINING)	1146.000 LF	177.50000	203415.00	175.00000	200550.00	165.00000	189090.00
0215 0522 1 SIDEWALK CONC (4" THICK)	1034.000 SY	42.00000	43428.00	45.00000	46530.00	40.00000	41360.00
0220 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	1.000 EA	20510.00000	20510.00	20000.00000	20000.00	16000.00000	16000.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0225 0550 10228 FENCING, TYPE B(5.1-6.0)(RESET EXISTING	20.000 LF	40.00000	800.00	20.00000	400.00	40.00000	800.00
0230 0570 5 FERTILIZER	0.100 TN	1500.00000	150.00	450.00000	45.00	1600.00000	160.00
0235 0570 9 WATER FOR GRASS	3.100 MG	100.00000	310.00	28.00000	86.80	350.00000	1085.00
0240 0575 1 1 SODDING (BAHIA)	504.000 SY	6.00000	3024.00	3.50000	1764.00	7.50000	3780.00
0245 0577 70 SHOULDER REWORK	169.000 SY	6.00000	1014.00	5.00000	845.00	10.00000	1690.00
0250 0710 6 DIRECTIONAL ARROWS, PAINTED	34.000 EA	37.50000	1275.00	20.00000	680.00	31.00000	1054.00
0255 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	4105.000 LF	0.47000	1929.35	0.17000	697.85	0.40000	1642.00
0260 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	3727.000 LF	0.67000	2497.09	0.55000	2049.85	0.55000	2049.85
0265 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	282.000 LF	1.75000	493.50	0.85000	239.70	1.50000	423.00
0270 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	764.000 LF	2.10000	1604.40	1.05000	802.20	1.60000	1222.40
0275 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	116.000 LF	2.55000	295.80	1.25000	145.00	2.00000	232.00
0280 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4963.000 LF	0.50000	2481.50	0.15000	744.45	0.40000	1985.20
0285 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1245.000 LF	0.55000	684.75	0.20000	249.00	0.40000	498.00
0290 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40912715201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,219,095.19		$ 1,415,957.95		$ 1,509,418.58
SECTION 0002 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
0295 0649417006 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B7) 2ND ARM(0)POLE(Q6)	1.000 EA	35700.00000	35700.00	30000.00000	30000.00	32000.00000	32000.00
0300 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	1.000 AS	310.00000	310.00	343.00000	343.00	250.00000	250.00
0305 0700 40 2 SIGN SINGLE POST (12 - 25)	2.000 AS	1115.00000	2230.00	893.00000	1786.00	800.00000	1600.00
0310 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	3.000 AS	14.25000	42.75	51.00000	153.00	11.00000	33.00
0315 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	4.000 AS	215.00000	860.00	256.00000	1024.00	175.00000	700.00
0320 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	3570.00000	3570.00	2984.00000	2984.00	3000.00000	3000.00
0325 0700 48 19 SIGN PANELS (F & I) (16 - 100)	4.000 EA	550.00000	2200.00	589.00000	2356.00	450.00000	1800.00
0330 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 40912715201	LUMP	10550.00000	10550.00	8000.00000	8000.00	8500.00000	8500.00
0335 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	30.000 SF	7.15000	214.50	50.00000	1500.00	6.00000	180.00
SECTION 0002 TOTALS		$	55,677.25	$	48,146.00	$	48,063.00
SECTION 0003 LIGHTING							
0340 0400 1 15 CONC CLASS I(MISCELLANEOUS)	4.100 CY	500.00000	2050.00	440.00000	1804.00	525.00000	2152.50
0345 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	7526.000 LF	1.20000	9031.20	0.90000	6773.40	1.00000	7526.00
0350 0715 1300 CONDUCTORS (REMOVE)	7391.000 LF	0.75000	5543.25	0.60000	4434.60	0.65000	4804.15

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
0355 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	317.000 LF	8.75000	2773.75	7.00000	2219.00	7.50000	2377.50
0360 0715 10 2 LIGHT POLE FOUNDATION (F&I)	3.000 EA	980.00000	2940.00	782.00000	2346.00	850.00000	2550.00
0365 0715 14 11 PULL BOX (F&I) (ROADSIDE)	8.000 EA	606.00000	4848.00	485.00000	3880.00	550.00000	4400.00
0370 0715 14 51 PULL BOX (REMOVE) (ROADSIDE)	2.000 EA	70.00000	140.00	51.00000	102.00	55.00000	110.00
0375 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	6.000 EA	1520.00000	9120.00	1217.00000	7302.00	1400.00000	8400.00
0380 0715540000 LIGHT POLE COMP(RELOCATE)	3.000 EA	1805.00000	5415.00	1444.00000	4332.00	1550.00000	4650.00
0385 0715612102 LIGHT POLE COMP(ALUM STD)F&I(40'/LC2)(ARM 8'/LC2)	1.000 EA	4000.00000	4000.00	3207.00000	3207.00	3500.00000	3500.00
SECTION 0003 TOTALS		$	45,861.20	$	36,400.00	$	40,470.15
SECTION 0004 SIGNALIZATION							
0390 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40912715201	LUMP	1550.00000	1550.00	1205.00000	1205.00	1400.00000	1400.00
0395 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	281.000 LF	10.00000	2810.00	8.00000	2248.00	9.00000	2529.00
0400 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	3200.00000	3200.00	2537.00000	2537.00	3000.00000	3000.00
0405 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	10.000 EA	606.00000	6060.00	485.00000	4850.00	550.00000	5500.00
0410 0649417006 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B7) 2ND ARM(0)POLE(Q6)	1.000 EA	35700.00000	35700.00	28548.00000	28548.00	30000.00000	30000.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
0415 0649426204 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B2)POLE(Q4)	1.000 EA	41500.00000	41500.00	32909.00000	32909.00	35000.00000	35000.00
0420 0649431007 M/ARM(F&I/HL)(SI ARM W/ LUM)(1ST ARM(B1) 2NDARM(0)POLE(Q21LUM)	1.000 EA	22110.00000	22110.00	17686.00000	17686.00	21000.00000	21000.00
0425 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	9.000 AS	735.00000	6615.00	588.00000	5292.00	700.00000	6300.00
0430 0650 51321 SIGNAL TRAFFIC(F&I)(3 SECT 2 WAY)(STD)	2.000 AS	1300.00000	2600.00	1036.00000	2072.00	1150.00000	2300.00
0435 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	2.000 AS	1120.00000	2240.00	893.00000	1786.00	950.00000	1900.00
0440 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	1.000 AS	2110.00000	2110.00	1685.00000	1685.00	1950.00000	1950.00
0445 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	7.000 EA	130.00000	910.00	103.00000	721.00	110.00000	770.00
0450 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	39.000 EA	21.50000	838.50	17.00000	663.00	19.00000	741.00
0455 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	4.000 EA	1120.00000	4480.00	895.00000	3580.00	1000.00000	4000.00
0460 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	13.000 EA	235.00000	3055.00	185.00000	2405.00	200.00000	2600.00
0465 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	3.000 EA	7860.00000	23580.00	6282.00000	18846.00	7200.00000	21600.00
0470 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	4.000 EA	152.00000	608.00	121.00000	484.00	130.00000	520.00
0475 0670 5430 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)(SPECIAL) PREEMT(0)	1.000 AS	1510.00000	1510.00	1205.00000	1205.00	1350.00000	1350.00
0480 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	70.00000	560.00	51.00000	408.00	52.00000	416.00

CALL ORDER: 011 PROPOSAL ID: T4084 LETTING DATE: 08/31/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
0485 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	70.00000	140.00	51.00000	102.00	60.00000	120.00
0490 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	70.00000	140.00	51.00000	102.00	58.00000	116.00
0495 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	4.000 EA	380.00000	1520.00	302.00000	1208.00	360.00000	1440.00
0500 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	70.00000	140.00	51.00000	102.00	60.00000	120.00
0505 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	505.00000	505.00	402.00000	402.00	450.00000	450.00
0510 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	2010.00000	2010.00	1606.00000	1606.00	1850.00000	1850.00
0515 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	2010.00000	2010.00	1606.00000	1606.00	1900.00000	1900.00
0520 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	2.000 EA	2300.00000	4600.00	1813.00000	3626.00	2000.00000	4000.00
0525 0700 48 18 SIGN PANELS (F & I) (15 OR <)	3.000 EA	320.00000	960.00	255.00000	765.00	280.00000	840.00
0530 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	2.000 AS	1650.00000	3300.00	1317.00000	2634.00	1500.00000	3000.00
SECTION 0004 TOTALS			$ 177,361.50		$ 141,283.00		$ 156,712.00
CONTRACT TOTALS			$ 1,497,995.14		$ 1,641,786.95		$ 1,754,663.73

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.