LBTHEAD

VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T4095 PROPOSAL DESC :
LETTING DATE : 12/07/05 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 300 CALENDAR DAYS Calendar Days:300.
Special Start Time:N/A.
Acquisition Time:121st.

The improvements under this contract consist of milling, resurfacing, signing and marking, signalization and landscaping on SR 811.

FINPROJ(S) : 22824615201 (*) F.A. NO. : 6863021U COUNTIES : BROWARD

LOCAL NAME(*) : SR-811/DIXIE HWY S.R. NO.(*) : SR 811 US NO.(*) :
PROJ LIMITS(*): FROM SUNRISE BLVD TO S FORK OF MIDDLE RIVER

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	M. VILA & ASSOCIATES, INC.	Responsive	Winning bid	$ 1,840,296.23	0.000%
2	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 1,877,638.60	2.029%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bi	$ 1,930,689.33	4.911%
4	PETRO HYDRO, INC.	Responsive	Non-Winning Bi	$ 2,090,329.95	13.586%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 2,266,275.93	23.147%

CALL ORDER : 012 PROPOSAL ID : T4095 PROPOSAL DESC :
LETTING DATE : 12/07/05 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 300 CALENDAR DAYS Calendar Days:300.
Special Start Time:N/A.
Acquisition Time:121st.

The improvements under this contract consist of milling, resurfacing, signing and marking, signalization and landscaping on SR 811.

FINPROJ(S) : 22824615201 (*) F.A. NO. : 6863021U COUNTIES : BROWARD

LOCAL NAME(*) : SR-811/DIXIE HWY S.R. NO.(*) : SR 811 US NO.(*) :
PROJ LIMITS(*): FROM SUNRISE BLVD TO S FORK OF MIDDLE RIVER

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	(1) AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	(2) AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22824615201	LUMP	198691.62000	198691.62	85000.00000	85000.00	66460.00000	66460.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22824615201	300.000 LS	103790.35000	103790.35	45000.00000	45000.00	163271.00000	163271.00
0015 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	45.00000	2520.00	45.00000	2520.00	48.00000	2688.00
0020 0102 60 WORK ZONE SIGNS	8361.000 ED	0.25000	2090.25	0.30000	2508.30	0.25000	2090.25
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	12826.000 ED	0.18000	2308.68	0.20000	2565.20	0.18000	2308.68
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	30.000 ED	1.00000	30.00	1.00000	30.00	1.00000	30.00
0035 0102 76 PANELS ARROW ADVANCE WARNING	514.000 ED	7.00000	3598.00	7.00000	3598.00	7.00000	3598.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	3240.000 ED	0.40000	1296.00	0.40000	1296.00	0.40000	1296.00

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	789.000 EA	4.00000	3156.00	4.00000	3156.00	6.00000	4734.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	84.000 ED	20.00000	1680.00	20.00000	1680.00	20.00000	1680.00
0055 0104 4 MOWING	6.400 AC	650.00000	4160.00	375.00000	2400.00	200.00000	1280.00
0060 0104 16 ROCK BAGS	240.000 EA	7.60000	1824.00	18.00000	4320.00	12.00000	2880.00
0065 0110 1 1 CLEARING & GRUBBING 22824615201	0.960 LS	52129.28000	52129.28	65000.00000	65000.00	118750.00000	118750.00
0070 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	1471.000 SY	22.74000	33450.54	50.00000	73550.00	32.00000	47072.00
0075 0120 1 EXCAVATION REGULAR	327.000 CY	10.94000	3577.38	50.00000	16350.00	29.00000	9483.00
0080 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	603.000 CY	19.69000	11873.07	40.00000	24120.00	8.00000	4824.00
0085 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	33262.000 SY	3.35000	111427.70	3.00000	99786.00	2.90000	96459.80
0090 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	1920.900 TN	122.00000	234349.80	149.00000	286214.10	120.00000	230508.00
0095 0425 1335 INLETS (CURB) (TYPE P-3) (PARTIAL)	8.000 EA	3997.70000	31981.60	5360.00000	42880.00	4600.00000	36800.00
0100 0425 2 43 MANHOLES (P-7) (PARTIAL)	18.000 EA	1375.76000	24763.68	2500.00000	45000.00	2357.00000	42426.00
0105 0425 4 INLETS (ADJUST)	4.000 EA	307.94000	1231.76	900.00000	3600.00	2900.00000	11600.00
0110 0425 82 GRATE REPLACEMENT	1.000 EA	1066.03000	1066.03	1720.00000	1720.00	800.00000	800.00
0115 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	99.000 LF	234.17000	23182.83	440.00000	43560.00	230.00000	22770.00
0120 0430941 21 PIPE DESILTING (12" SS)	291.000 LF	3.00000	873.00	3.00000	873.00	8.00000	2328.00

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0125 0430941 25 PIPE DESILTING (18" SS)	74.000 LF	4.00000	296.00	4.00000	296.00	9.00000	666.00
0130 0430941 33 PIPE DESILTING (30" SS)	598.000 LF	7.00000	4186.00	7.00000	4186.00	13.00000	7774.00
0135 0430941 38 PIPE DESILTING (36" SS)	618.000 LF	9.00000	5562.00	9.00000	5562.00	15.00000	9270.00
0140 0430961209 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (2")	208.000 LF	25.83000	5372.64	37.00000	7696.00	21.00000	4368.00
0145 0430961216 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (6")	182.000 LF	38.24000	6959.68	41.00000	7462.00	29.90000	5441.80
0150 0520 1 10 CURB & GUTTER CONC (TYPE F)	4446.000 LF	27.79000	123554.34	25.00000	111150.00	30.40000	135158.40
0155 0520 2 4 CURB CONC (TYPE D)	1050.000 LF	14.64000	15372.00	27.00000	28350.00	30.90000	32445.00
0160 0522 1 SIDEWALK CONC (4" THICK)	775.000 SY	47.41000	36742.75	42.00000	32550.00	63.50000	49212.50
0165 0522 2 SIDEWALK CONC (6" THICK)	130.000 SY	64.90000	8437.00	52.00000	6760.00	85.00000	11050.00
0170 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	944.000 SY	110.88000	104670.72	85.00000	80240.00	76.00000	71744.00
0175 0526 1 2 PAVERS, ARCHITECTURAL(SIDEWALK)	87.000 SY	94.39000	8211.93	77.00000	6699.00	94.00000	8178.00
0180 0570 5 FERTILIZER	0.100 TN	500.00000	50.00	400.00000	40.00	2500.00000	250.00
0185 0570 9 WATER FOR GRASS	18.000 MG	50.00000	900.00	27.00000	486.00	50.00000	900.00
0190 0575 1 1 SODDING (BAHIA)	2948.000 SY	1.75000	5159.00	11.00000	32428.00	5.00000	14740.00
0195 0710 6 DIRECTIONAL ARROWS, PAINTED	48.000 EA	35.00000	1680.00	25.00000	1200.00	25.00000	1200.00
0200 0710 7 PAVT MESSAGE, PAINTED	16.000 EA	45.00000	720.00	85.00000	1360.00	85.00000	1360.00

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0205 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	2.368 NM	1450.00000	3433.60	1000.00000	2368.00	1000.00000	2368.00
0210 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2.211 NM	1450.00000	3205.95	1000.00000	2211.00	1000.00000	2211.00
0215 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	2111.000 LF	0.65000	1372.15	0.70000	1477.70	0.65000	1372.15
0220 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	845.000 LF	1.50000	1267.50	1.00000	845.00	1.00000	845.00
0225 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	8407.000 LF	0.35000	2942.45	0.30000	2522.10	0.25000	2101.75
0230 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	376.000 LF	0.35000	131.60	0.30000	112.80	0.25000	94.00
0235 0715 14 11 PULL BOX (F&I) (ROADSIDE)	2.000 EA	504.10000	1008.20	537.00000	1074.00	510.00000	1020.00
0240 0715 14 51 PULL BOX (REMOVE) (ROADSIDE)	2.000 EA	53.40000	106.80	57.00000	114.00	100.00000	200.00
0245 0715540000 LIGHT POLE COMP(RELOCATE)	1.000 EA	1288.20000	1288.20	1370.00000	1370.00	1300.00000	1300.00
0250 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22824615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,247,682.08		$ 1,245,286.20		$ 1,291,406.33
SECTION 0002 SIGNING							
0255 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	41.000 AS	340.60000	13964.60	245.00000	10045.00	245.00000	10045.00
0260 0700 43 11 SIGN OVHD CTLVR (C 20 OR <,S/ 50 OR <)	2.000 AS	20629.80000	41259.60	22000.00000	44000.00	20650.00000	41300.00

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0265 0700 45 22 SIGN LT'D OVHD CTLVR(C 21 TO 30, S 51 TO 100)	1.000 AS	28885.10000	28885.10	31000.00000	31000.00	29000.00000	29000.00
0270 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	31.000 AS	53.40000	1655.40	12.00000	372.00	12.00000	372.00
0275 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	640.50000	1281.00	325.00000	650.00	325.00000	650.00
0280 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	2.000 AS	1281.00000	2562.00	1370.00000	2740.00	1290.00000	2580.00
0285 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	12.000 AS	164.40000	1972.80	165.00000	1980.00	165.00000	1980.00
0290 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22824615201	LUMP	20000.00000	20000.00	19000.00000	19000.00	20000.00000	20000.00
0295 0711 3 PAVT MESSAGES THERMOPLASTIC	4.000 EA	45.00000	180.00	200.00000	800.00	200.00000	800.00
0300 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	1474.000 SF	1.00000	1474.00	2.20000	3242.80	2.50000	3685.00
SECTION 0002 TOTALS		$	113,234.50	$	113,829.80	$	110,412.00
SECTION 0003 SIGNALIZATION							
0305 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 22824615201	LUMP	1281.00000	1281.00	1370.00000	1370.00	1281.00000	1281.00
0310 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	293.000 LF	21.70000	6358.10	23.00000	6739.00	21.70000	6358.10
0315 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	468.000 LF	26.60000	12448.80	28.00000	13104.00	26.60000	12448.80
0320 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	713.000 LF	6.30000	4491.90	6.70000	4777.10	6.30000	4491.90
0325 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	2613.30000	7839.90	2790.00000	8370.00	2613.30000	7839.90

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0330 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	3741.000 LF	2.30000	8604.30	2.50000	9352.50	2.30000	8604.30
0335 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	47.000 EA	504.10000	23692.70	537.00000	25239.00	504.10000	23692.70
0340 0635 1 13 PULL & JUNCTION BOXES (F&I)(MOUNTED JUNCT BOX)	1.000 EA	88.80000	88.80	95.00000	95.00	88.80000	88.80
0345 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	2.000 EA	1239.50000	2479.00	1320.00000	2640.00	1239.50000	2479.00
0350 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	692.90000	2078.70	739.00000	2217.00	692.90000	2078.70
0355 0639 2 1 ELECTRICAL SERVICE WIRE	665.000 LF	0.90000	598.50	1.00000	665.00	0.90000	598.50
0360 0641 41112 PREST CONC POLE (F&I)(12' TYPE N-II SERVICE POLE)	1.000 EA	1537.30000	1537.30	1640.00000	1640.00	1537.30000	1537.30
0365 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	1.000 EA	17528.60000	17528.60	18690.00000	18690.00	17528.60000	17528.60
0370 0649425203 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1STARM(B5) 2NDARM(B2)POLE(Q3)	1.000 EA	29994.10000	29994.10	31970.00000	31970.00	29994.10000	29994.10
0375 0649433008 M/ARM(F&I/HL)(SI ARM W/ LUM)(1ST ARM(B3) 2NDARM(0)POLE(Q22LUM	1.000 EA	20460.50000	20460.50	21810.00000	21810.00	20460.50000	20460.50
0380 0649440 M/ARM (FURNISH & INSTALL/HIGH LOADING)SPECIAL DESIGN	1.000 EA	37053.50000	37053.50	39500.00000	39500.00	37053.50000	37053.50
0385 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	4.000 EA	13262.30000	53049.20	14140.00000	56560.00	13262.30000	53049.20
0390 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	16.000 AS	571.70000	9147.20	609.00000	9744.00	571.70000	9147.20

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0395 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	5.000 AS	943.10000	4715.50	1010.00000	5050.00	943.10000	4715.50
0400 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	10.000 AS	905.10000	9051.00	965.00000	9650.00	905.10000	9051.00
0405 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	4.000 AS	1703.40000	6813.60	1820.00000	7280.00	1703.40000	6813.60
0410 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	6.000 EA	98.70000	592.20	105.00000	630.00	98.70000	592.20
0415 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	73.000 EA	17.50000	1277.50	19.00000	1387.00	17.50000	1277.50
0420 0659108 SIGNAL HEAD AUXILIARIES (STEEL PEDESTAL)	5.000 EA	1252.50000	6262.50	1340.00000	6700.00	1252.50000	6262.50
0425 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	2.000 EA	173.60000	347.20	185.00000	370.00	173.60000	347.20
0430 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	26.000 EA	149.80000	3894.80	160.00000	4160.00	149.80000	3894.80
0435 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	3.000 AS	927.00000	2781.00	1000.00000	3000.00	927.00000	2781.00
0440 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	8.000 EA	6314.80000	50518.40	6730.00000	53840.00	6314.80000	50518.40
0445 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	18.000 EA	123.40000	2221.20	132.00000	2376.00	123.40000	2221.20
0450 0670 4 1 CNTRL ASSEM FLASHING BEACON (FURNISH & INSTAL)	1.000 AS	3144.90000	3144.90	3350.00000	3350.00	3144.90000	3144.90
0455 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	3.000 AS	17455.60000	52366.80	18700.00000	56100.00	17455.60000	52366.80
0460 0670 5430 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)(SPECIAL) PREEMT(0)	1.000 AS	1281.00000	1281.00	1370.00000	1370.00	1281.00000	1281.00

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0465 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	2.000 EA	329.20000	658.40	351.00000	702.00	329.20000	658.40
0470 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	3.000 EA	2599.20000	7797.60	2770.00000	8310.00	2599.20000	7797.60
0475 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	3.000 EA	470.60000	1411.80	502.00000	1506.00	470.60000	1411.80
0480 0685143 SYSTEM AUXILIARIES (VIDEO MONITORS)	2.000 EA	371.60000	743.20	396.00000	792.00	371.60000	743.20
0485 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	21.000 EA	53.40000	1121.40	57.00000	1197.00	53.40000	1121.40
0490 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	18.000 EA	53.40000	961.20	57.00000	1026.00	53.40000	961.20
0495 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	10.000 EA	320.30000	3203.00	341.00000	3410.00	320.30000	3203.00
0500 0690 50 CNTRL ASSEM REMOVE	3.000 EA	640.50000	1921.50	683.00000	2049.00	640.50000	1921.50
0505 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	53.40000	961.20	57.00000	1026.00	53.40000	961.20
0510 0690 80 SPAN WIRE ASSEMBLY REMOVE	9.000 EA	320.30000	2882.70	341.00000	3069.00	320.30000	2882.70
0515 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	1707.90000	5123.70	1820.00000	5460.00	1707.90000	5123.70
0520 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	3500.000 LF	1.70000	5950.00	1.80000	6300.00	1.70000	5950.00
0525 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	1707.90000	6831.60	1820.00000	7280.00	1707.90000	6831.60
SECTION 0003 TOTALS			$ 423,567.00		$ 451,872.60		$ 423,567.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0530 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22824615201	LUMP	13537.65000	13537.65	8600.00000	8600.00	8950.00000	8950.00

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M. VILA & ASSOCIATES, INC. UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0535 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22824615201	LUMP	18200.00000	18200.00	18500.00000	18500.00	42444.00000	42444.00
0540 0590 70 IRRIGATION SYSTEM 22824615201	LUMP	24075.00000	24075.00	39550.00000	39550.00	53910.00000	53910.00
SECTION 0004 TOTALS			$ 55,812.65		$ 66,650.00		$ 105,304.00
CONTRACT TOTALS			$ 1,840,296.23		$ 1,877,638.60		$ 1,930,689.33

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22824615201	LUMP	188000.00000	188000.00	525000.00000	525000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 22824615201	300.000 LS	147000.00000	147000.00	215000.00000	215000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	45.00000	2520.00	60.00000	3360.00		
0020 0102 60 WORK ZONE SIGNS	8361.000 ED	0.60000	5016.60	0.28000	2341.08		
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	12826.000 ED	0.37000	4745.62	0.25000	3206.50		
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	30.000 ED	0.50000	15.00	1.20000	36.00		
0035 0102 76 PANELS ARROW ADVANCE WARNING	514.000 ED	8.50000	4369.00	9.00000	4626.00		
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	3240.000 ED	0.60000	1944.00	0.44000	1425.60		
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	789.000 EA	5.00000	3945.00	0.10000	78.90		
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	84.000 ED	22.50000	1890.00	24.00000	2016.00		
0055 0104 4 MOWING	6.400 AC	500.00000	3200.00	440.00000	2816.00		
0060 0104 16 ROCK BAGS	240.000 EA	10.50000	2520.00	10.00000	2400.00		
0065 0110 1 1 CLEARING & GRUBBING 22824615201	0.960 LS	83000.00000	83000.00	82700.00000	82700.00		
0070 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	1471.000 SY	11.50000	16916.50	25.00000	36775.00		
0075 0120 1 EXCAVATION REGULAR	327.000 CY	13.50000	4414.50	50.00000	16350.00		
0080 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	603.000 CY	13.50000	8140.50	5.00000	3015.00		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	33262.000 SY	2.25000	74839.50	3.25000	108101.50		
0090 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	1920.900 TN	132.00000	253558.80	120.00000	230508.00		
0095 0425 1335 INLETS (CURB) (TYPE P-3) (PARTIAL)	8.000 EA	4700.00000	37600.00	4730.00000	37840.00		
0100 0425 2 43 MANHOLES (P-7) (PARTIAL)	18.000 EA	4700.00000	84600.00	1650.00000	29700.00		
0105 0425 4 INLETS (ADJUST)	4.000 EA	250.00000	1000.00	1000.00000	4000.00		
0110 0425 82 GRATE REPLACEMENT	1.000 EA	610.00000	610.00	1000.00000	1000.00		
0115 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	99.000 LF	102.00000	10098.00	280.00000	27720.00		
0120 0430941 21 PIPE DESILTING (12" SS)	291.000 LF	6.25000	1818.75	3.30000	960.30		
0125 0430941 25 PIPE DESILTING (18" SS)	74.000 LF	8.00000	592.00	4.40000	325.60		
0130 0430941 33 PIPE DESILTING (30" SS)	598.000 LF	11.75000	7026.50	7.70000	4604.60		
0135 0430941 38 PIPE DESILTING (36" SS)	618.000 LF	14.25000	8806.50	9.90000	6118.20		
0140 0430961209 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (2")	208.000 LF	10.00000	2080.00	125.00000	26000.00		
0145 0430961216 PIPE PVC (SCHEDULE 40)(NOT ENCASED) (6")	182.000 LF	16.00000	2912.00	130.00000	23660.00		
0150 0520 1 10 CURB & GUTTER CONC (TYPE F)	4446.000 LF	25.50000	113373.00	25.00000	111150.00		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0520 2 4 CURB CONC (TYPE D)	1050.000 LF	18.00000	18900.00	20.00000	21000.00		
0160 0522 1 SIDEWALK CONC (4" THICK)	775.000 SY	38.00000	29450.00	70.00000	54250.00		
0165 0522 2 SIDEWALK CONC (6" THICK)	130.000 SY	41.50000	5395.00	66.00000	8580.00		
0170 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	944.000 SY	96.00000	90624.00	15.00000	14160.00		
0175 0526 1 2 PAVERS, ARCHITECTURAL(SIDEWALK)	87.000 SY	72.00000	6264.00	135.50000	11788.50		
0180 0570 5 FERTILIZER	0.100 TN	1000.00000	100.00	550.00000	55.00		
0185 0570 9 WATER FOR GRASS	18.000 MG	50.00000	900.00	55.00000	990.00		
0190 0575 1 1 SODDING (BAHIA)	2948.000 SY	5.60000	16508.80	1.93000	5689.64		
0195 0710 6 DIRECTIONAL ARROWS, PAINTED	48.000 EA	32.00000	1536.00	0.01000	0.48		
0200 0710 7 PAVT MESSAGE, PAINTED	16.000 EA	107.00000	1712.00	0.01000	0.16		
0205 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	2.368 NM	1250.00000	2960.00	0.01000	0.02		
0210 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2.211 NM	1250.00000	2763.75	0.01000	0.02		
0215 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	2111.000 LF	0.82000	1731.02	0.01000	21.11		
0220 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	845.000 LF	1.25000	1056.25	0.01000	8.45		
0225 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	8407.000 LF	0.32000	2690.24	0.01000	84.07		
0230 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	376.000 LF	0.32000	120.32	0.01000	3.76		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0715 14 11 PULL BOX (F&I) (ROADSIDE)	2.000 EA	1100.00000	2200.00	504.10000	1008.20		
0240 0715 14 51 PULL BOX (REMOVE) (ROADSIDE)	2.000 EA	100.00000	200.00	53.40000	106.80		
0245 0715540000 LIGHT POLE COMP(RELOCATE)	1.000 EA	1800.00000	1800.00	1288.20000	1288.20		
0250 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22824615201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS			$ 1,313,463.15		$ 1,681,868.69		$
SECTION 0002 SIGNING							
0255 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	41.000 AS	306.25000	12556.25	340.60000	13964.60		
0260 0700 43 11 SIGN OVHD CTLVR (C 20 OR <,S/ 50 OR <)	2.000 AS	28500.00000	57000.00	20629.80000	41259.60		
0265 0700 45 22 SIGN LT'D OVHD CTLVR(C 21 TO 30, S 51 TO 100)	1.000 AS	47100.00000	47100.00	28885.10000	28885.10		
0270 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	31.000 AS	15.00000	465.00	53.40000	1655.40		
0275 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	410.00000	820.00	640.50000	1281.00		
0280 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	2.000 AS	5000.00000	10000.00	1281.00000	2562.00		
0285 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	12.000 AS	206.50000	2478.00	164.40000	1972.80		
0290 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22824615201	LUMP	24000.00000	24000.00	19000.00000	19000.00		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0295 0711 3 PAVT MESSAGES THERMOPLASTIC	4.000 EA	250.00000	1000.00	200.00000	800.00		
0300 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	1474.000 SF	2.75000	4053.50	0.01000	14.74		
SECTION 0002 TOTALS		$	159,472.75	$	111,395.24	$	
SECTION 0003 SIGNALIZATION							
0305 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 22824615201	LUMP	1800.00000	1800.00	1281.00000	1281.00		
0310 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	293.000 LF	26.20000	7676.60	21.70000	6358.10		
0315 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	468.000 LF	32.70000	15303.60	26.60000	12448.80		
0320 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	713.000 LF	5.00000	3565.00	6.30000	4491.90		
0325 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	3.000 PI	4550.00000	13650.00	2613.30000	7839.90		
0330 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	3741.000 LF	2.60000	9726.60	2.30000	8604.30		
0335 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	47.000 EA	732.20000	34413.40	504.10000	23692.70		
0340 0635 1 13 PULL & JUNCTION BOXES (F&I)(MOUNTED JUNCT BOX)	1.000 EA	250.00000	250.00	88.80000	88.80		
0345 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	2.000 EA	1565.00000	3130.00	1239.50000	2479.00		
0350 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	3.000 AS	1225.00000	3675.00	692.90000	2078.70		
0355 0639 2 1 ELECTRICAL SERVICE WIRE	665.000 LF	2.65000	1762.25	0.90000	598.50		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 0641 41112 PREST CONC POLE (F&I)(12' TYPE N-II SERVICE POLE)	1.000 EA	1000.00000	1000.00	1537.30000	1537.30		
0365 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	1.000 EA	25100.00000	25100.00	17528.60000	17528.60		
0370 0649425203 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1STARM(B5) 2NDARM(B2)POLE(Q3)	1.000 EA	38500.00000	38500.00	29994.10000	29994.10		
0375 0649433008 M/ARM(F&I/HL)(SI ARM W/ LUM)(1ST ARM(B3) 2NDARM(0)POLE(Q22LUM	1.000 EA	31000.00000	31000.00	20460.50000	20460.50		
0380 0649440 M/ARM (FURNISH & INSTALL/HIGH LOADING)SPECIAL DESIGN	1.000 EA	47500.00000	47500.00	37053.50000	37053.50		
0385 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	4.000 EA	20000.00000	80000.00	13262.30000	53049.20		
0390 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	16.000 AS	680.50000	10888.00	571.70000	9147.20		
0395 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	5.000 AS	2000.00000	10000.00	943.10000	4715.50		
0400 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	10.000 AS	832.00000	8320.00	905.10000	9051.00		
0405 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	4.000 AS	1545.00000	6180.00	1703.40000	6813.60		
0410 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	6.000 EA	110.00000	660.00	98.70000	592.20		
0415 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	73.000 EA	21.50000	1569.50	17.50000	1277.50		
0420 0659108 SIGNAL HEAD AUXILIARIES (STEEL PEDESTAL)	5.000 EA	1525.00000	7625.00	1252.50000	6262.50		
0425 0659118 SIGNAL HEAD AUXILIARIES (BACK PLATES 5 SECT CLU)	2.000 EA	200.00000	400.00	173.60000	347.20		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0430 0659120 SIGNAL HEAD AUXILIARIES(F&I)(LED MODULE	26.000 EA	188.00000	4888.00	149.80000	3894.80		
0435 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	3.000 AS	1350.00000	4050.00	927.00000	2781.00		
0440 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	8.000 EA	5965.00000	47720.00	6314.80000	50518.40		
0445 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	18.000 EA	148.20000	2667.60	123.40000	2221.20		
0450 0670 4 1 CNTRL ASSEM FLASHING BEACON (FURNISH & INSTAL)	1.000 AS	3210.00000	3210.00	3144.90000	3144.90		
0455 0670 5130 CNTL ASSEM ACT SS (F&I)(SPECIAL)	3.000 AS	20340.00000	61020.00	17455.60000	52366.80		
0460 0670 5430 CONTROLLER ASSEMBLY ACTUATED SS(MODIFY)(SPECIAL) PREEMT(0)	1.000 AS	2500.00000	2500.00	1281.00000	1281.00		
0465 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	2.000 EA	450.00000	900.00	329.20000	658.40		
0470 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	3.000 EA	2900.00000	8700.00	2599.20000	7797.60		
0475 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	3.000 EA	515.00000	1545.00	470.60000	1411.80		
0480 0685143 SYSTEM AUXILIARIES (VIDEO MONITORS)	2.000 EA	470.00000	940.00	371.60000	743.20		
0485 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	21.000 EA	31.50000	661.50	53.40000	1121.40		
0490 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	18.000 EA	181.50000	3267.00	53.40000	961.20		
0495 0690 32 1 POLE REMOVAL(SHALLOW/DIRECT BURIAL)	10.000 EA	2065.00000	20650.00	320.30000	3203.00		

CALL ORDER: 012 PROPOSAL ID: T4095 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETRO HYDRO, INC. UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 0690 50 CNTRL ASSEM REMOVE	3.000 EA	250.00000	750.00	640.50000	1921.50		
0505 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	12.50000	225.00	53.40000	961.20		
0510 0690 80 SPAN WIRE ASSEMBLY REMOVE	9.000 EA	375.00000	3375.00	320.30000	2882.70		
0515 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	450.00000	1350.00	1707.90000	5123.70		
0520 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	3500.000 LF	1.00000	3500.00	1.70000	5950.00		
0525 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	445.00000	1780.00	1707.90000	6831.60		
SECTION 0003 TOTALS		$	537,394.05	$	423,567.00	$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0530 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22824615201	LUMP	11500.00000	11500.00	7170.00000	7170.00		
0535 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22824615201	LUMP	25000.00000	25000.00	18200.00000	18200.00		
0540 0590 70 IRRIGATION SYSTEM 22824615201	LUMP	43500.00000	43500.00	24075.00000	24075.00		
SECTION 0004 TOTALS		$	80,000.00	$	49,445.00	$	
CONTRACT TOTALS		$	2,090,329.95	$	2,266,275.93	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.