LBTHEAD VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T5128 PROPOSAL DESC :
LETTING DATE : 12/07/05 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:75.
CONTRACT TIME : 75 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of Resurfacing, Restoring and Rehabilitation (RRR) on SR 15.

FINPROJ(S) : 41551015201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME(*) : SR 15 (US 441) S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM SR 60 TO .132 MILE N SR91 (TPK)

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GREER, ELMO & SONS, LLC.	Responsive	Winning bid	$ 1,329,861.44	0.000%
2	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bi	$ 1,402,655.45	5.473%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 1,469,493.93	10.499%
4	RANGER CONSTRUCTION INDUSTRIES, INC .	Responsive	Non-Winning Bi	$ 1,496,392.53	12.522%

CALL ORDER : 017 PROPOSAL ID : T5128 PROPOSAL DESC :
LETTING DATE : 12/07/05 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:75.
CONTRACT TIME : 75 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of Resurfacing, Restoring and Rehabilitation (RRR) on SR 15.

FINPROJ(S) : 41551015201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME(*) : SR 15 (US 441) S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM SR 60 TO .132 MILE N SR91 (TPK)

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	AMOUNT	(2) DICKERSON FLORIDA, INC. UNIT PRICE	AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41551015201	LUMP	95000.00000	95000.00	133260.61000	133260.61	125000.00000	125000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41551015201	75.000 LS	25000.00000	25000.00	32002.81000	32002.81	90000.00000	90000.00
0015 0102 60 WORK ZONE SIGNS	450.000 ED	0.50000	225.00	0.38000	171.00	0.60000	270.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	4500.000 ED	0.40000	1800.00	0.38000	1710.00	0.35000	1575.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	300.000 ED	0.65000	195.00	0.60000	180.00	1.15000	345.00
0030 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	427.000 EA	3.68000	1571.36	3.82000	1631.14	4.60000	1964.20
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	150.000 ED	21.00000	3150.00	20.71000	3106.50	23.00000	3450.00
0040 0104 4 MOWING	16.200 AC	60.00000	972.00	81.75000	1324.35	480.00000	7776.00
0045 0104 10 1 HAY OR STRAW BALE	64.000 EA (18" X 18" X 36")	10.00000	640.00	16.35000	1046.40	18.00000	1152.00

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0050 0104 12 TURBIDITY BARRIER STAKED	2140.000 LF	3.75000	8025.00	2.34000	5007.60	1.00000	2140.00
0055 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	444.000 CY	26.75000	11877.00	56.60000	25130.40	25.00000	11100.00
0060 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41551015201	LUMP	5000.00000	5000.00	7812.42000	7812.42	48000.00000	48000.00
0065 0285701 BASE OPTIONAL (BASE GROUP 01)	1478.000 SY	20.60000	30446.80	27.52000	40674.56	34.00000	50252.00
0070 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	7673.000 SY	1.95000	14962.35	1.42000	10895.66	1.80000	13811.40
0075 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	27117.000 SY	2.10000	56945.70	3.22000	87316.74	2.75000	74571.75
0080 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	6281.000 SY	1.80000	11305.80	1.97000	12373.57	4.45000	27950.45
0085 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	5599.900 TN	84.00000	470391.60	88.43000	495199.16	87.00000	487191.30
0090 0337 7 20 ASPH CONC FRIC COURSE(INC BIT)(FC-12. 5)(FC6)(PG76-22)	3407.600 TN	98.00000	333944.80	94.75000	322870.10	99.00000	337352.40
0095 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	13.300 TN	200.00000	2660.00	339.01000	4508.83	180.00000	2394.00
0100 0400 32 CONCRETE FOR JOINT REPAIR	0.800 CY	27350.00000	21880.00	26664.44000	21331.55	5750.00000	4600.00
0105 0430950 CONC BOX CULVERT DESILTING	18.800 CY	795.21000	14949.95	1824.67000	34303.80	230.00000	4324.00
0110 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	10.000 EA	2500.00000	25000.00	1362.56000	13625.60	865.00000	8650.00
0115 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	28.200 TN	200.00000	5640.00	109.00000	3073.80	345.00000	9729.00
0120 0536 1 1 GUARDRAIL (ROADWAY)	200.000 LF	21.00000	4200.00	16.57000	3314.00	17.50000	3500.00
0125 0536 1 6 GUARDRAIL (BRIDGE, THRIE BEAM)	175.000 LF	25.00000	4375.00	27.32000	4781.00	29.00000	5075.00
0130 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	4.000 EA	2625.00000	10500.00	1607.34000	6429.36	1700.00000	6800.00

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0135 0536 8 6 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (REMOVE)	4.000 EA	375.00000	1500.00	142.09000	568.36	150.00000	600.00
0140 0536 73 GUARDRAIL REMOVAL	375.000 LF	6.25000	2343.75	2.37000	888.75	2.50000	937.50
0145 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	4.000 EA	2375.00000	9500.00	1575.47000	6301.88	1665.00000	6660.00
0150 0575 1 SODDING	8312.000 SY	3.45000	28676.40	1.47000	12218.64	2.60000	21611.20
0155 0577 70 SHOULDER REWORK	3415.000 SY	5.69000	19431.35	1.78000	6078.70	3.00000	10245.00
0160 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	1.241 GM	294.00000	364.85	256.16000	317.89	260.00000	322.66
0165 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	4.442 NM	940.00000	4175.48	817.53000	3631.47	835.00000	3709.07
0170 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1.960 NM	940.00000	1842.40	817.53000	1602.36	835.00000	1636.60
0175 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	12.000 LF	1.55000	18.60	1.36000	16.32	1.70000	20.40
0180 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41551015201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,278,510.19		$ 1,354,705.33		$ 1,424,715.93
SECTION 0002 SIGNING							
0185 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	75.000 LF	12.50000	937.50	24.67000	1850.25	26.00000	1950.00
0190 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000 EA	312.50000	625.00	659.27000	1318.54	695.00000	1390.00
0195 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	14.000 AS	312.50000	4375.00	279.01000	3906.14	225.00000	3150.00

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0200 0700 40 2 SIGN SINGLE POST (12 - 25)	1.000 AS	595.00000	595.00	565.55000	565.55	635.00000	635.00
0205 0700 41 10 SIGN MULTI POST (50 OR LESS)	4.000 AS	4500.00000	18000.00	3924.17000	15696.68	3165.00000	12660.00
0210 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	11.000 AS	6.25000	68.75	51.04000	561.44	28.00000	308.00
0215 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	4.000 AS	1000.00000	4000.00	204.14000	816.56	290.00000	1160.00
0220 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41551015201	LUMP	18000.00000	18000.00	15642.17000	15642.17	15525.00000	15525.00
0225 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	2.000 AS	812.50000	1625.00	2655.41000	5310.82	2800.00000	5600.00
0230 0746 74111 TMS CABINET(MODIFY)(TYPE III)(BASE MOUNT)(1 BACKPLANE)	1.000 EA	3125.00000	3125.00	2281.97000	2281.97	2400.00000	2400.00
SECTION 0002 TOTALS		$	51,351.25	$	47,950.12	$	44,778.00
CONTRACT TOTALS		$	1,329,861.44	$	1,402,655.45	$	1,469,493.93

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41551015201	LUMP	13800.00000	13800.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41551015201	75.000 LS	196000.00000	196000.00				
0015 0102 60 WORK ZONE SIGNS	450.000 ED	0.55000	247.50				
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	4500.000 ED	0.30000	1350.00				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	300.000 ED	0.55000	165.00				
0030 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	427.000 EA	4.20000	1793.40				
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	150.000 ED	42.10000	6315.00				
0040 0104 4 MOWING	16.200 AC	162.00000	2624.40				
0045 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	64.000 EA	9.60000	614.40				
0050 0104 12 TURBIDITY BARRIER STAKED	2140.000 LF	3.60000	7704.00				
0055 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	444.000 CY	48.90000	21711.60				
0060 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41551015201	LUMP	6520.00000	6520.00				
0065 0285701 BASE OPTIONAL (BASE GROUP 01)	1478.000 SY	26.20000	38723.60				
0070 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	7673.000 SY	1.70000	13044.10				
0075 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	27117.000 SY	1.60000	43387.20				

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	6281.000 SY	1.85000	11619.85				
0085 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	5599.900 TN	94.00000	526390.60				
0090 0337 7 20 ASPH CONC FRIC COURSE(INC BIT)(FC-12.5)(FC6)(PG76-22)	3407.600 TN	98.65000	336159.74				
0095 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	13.300 TN	725.00000	9642.50				
0100 0400 32 CONCRETE FOR JOINT REPAIR	0.800 CY	33700.00000	26960.00				
0105 0430950 CONC BOX CULVERT DESILTING	18.800 CY	113.15000	2127.22				
0110 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	10.000 EA	3450.00000	34500.00				
0115 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	28.200 TN	245.00000	6909.00				
0120 0536 1 1 GUARDRAIL (ROADWAY)	200.000 LF	25.85000	5170.00				
0125 0536 1 6 GUARDRAIL (BRIDGE, THRIE BEAM)	175.000 LF	28.85000	5048.75				
0130 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	4.000 EA	2355.00000	9420.00				
0135 0536 8 6 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (REMOVE)	4.000 EA	415.00000	1660.00				
0140 0536 73 GUARDRAIL REMOVAL	375.000 LF	3.60000	1350.00				
0145 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	4.000 EA	2270.00000	9080.00				
0150 0575 1 SODDING	8312.000 SY	2.80000	23273.60				
0155 0577 70 SHOULDER REWORK	3415.000 SY	8.55000	29198.25				
0160 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	1.241 GM	282.00000	349.96				

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	4.442 NM	901.00000	4002.24				
0170 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1.960 NM	902.00000	1767.92				
0175 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	12.000 LF	1.50000	18.00				
0180 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41551015201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	1,448,647.83	$		$	
SECTION 0002 SIGNING							
0185 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	75.000 LF	12.00000	900.00				
0190 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000 EA	391.00000	782.00				
0195 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	14.000 AS	301.00000	4214.00				
0200 0700 40 2 SIGN SINGLE POST (12 - 25)	1.000 AS	1600.00000	1600.00				
0205 0700 41 10 SIGN MULTI POST (50 OR LESS)	4.000 AS	4040.00000	16160.00				
0210 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	11.000 AS	39.70000	436.70				
0215 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	4.000 AS	613.00000	2452.00				
0220 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41551015201	LUMP	17300.00000	17300.00				

CALL ORDER: 017 PROPOSAL ID: T5128 LETTING DATE: 12/07/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	2.000 AS	1320.00000	2640.00				
0230 0746 74111 TMS CABINET(MODIFY)(TYPE III)(BASE MOUNT)(1 BACKPLANE)	1.000 EA	1260.00000	1260.00				
SECTION 0002 TOTALS		$	47,744.70	$		$	
CONTRACT TOTALS		$	1,496,392.53	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.