LBTHEAD

VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T4078 PROPOSAL DESC :
LETTING DATE : 05/25/05 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:645.
CONTRACT TIME : 645 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of reconstruction, intersection improvements, signing and pavement marking, lighting and removal of a structure.

FINPROJ(S) : 23968525201 (*) F.A. NO. : 2004045P COUNTIES : OSCEOLA

LOCAL NAME(*) : SR-60 S.R. NO.(*) : SR 60 US NO.(*) :
PROJ LIMITS(*): FROM TURNPIKE TO MP .75 E. OF IRC LINE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GREER, ELMO & SONS, LLC.	Responsive	Winning bid	$ 16,168,257.83	0.000%
2	RANGER CONSTRUCTION INDUSTRIES, INC .	Responsive	Non-Winning Bi	$ 17,038,976.25	5.385%
3	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bi	$ 17,234,952.05	6.597%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bi	$ 17,720,981.08	9.603%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 17,876,029.53	10.562%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 18,768,144.94	16.080%
7	JOHNSON BROS. CORPORATION	Responsive	Non-Winning Bi	$ 20,105,165.86	24.349%

TABULATION OF BIDS

CALL ORDER : 010 PROPOSAL ID : T4078 PROPOSAL DESC :
LETTING DATE : 05/25/05 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:645.
CONTRACT TIME : 645 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of reconstruction, intersection improvements, signing and pavement marking, lighting and removal of a structure.

FINPROJ(S) : 23968525201 (*) F.A. NO. : 2004045P COUNTIES : OSCEOLA

LOCAL NAME(*) : SR-60 S.R. NO.(*) : SR 60 US NO.(*) :
PROJ LIMITS(*): FROM TURNPIKE TO MP .75 E. OF IRC LINE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 2110 3 STRUCTURE REMOVAL OF EXISTING 23968525201	840.000 LS	200000.00000	200000.00	155000.00000	155000.00	155131.70000	155131.70
0010 2110 12 1 HYDRODEMOLITION DECK SURFACE REMOVAL	236.000 M2	200.00000	47200.00	200.00000	47200.00	200.07000	47216.52
0015 2400 2 4 CONCRETE CLASS II (SUPERSTRUCTURE)	870.600 M3	1000.00000	870600.00	1120.00000	975072.00	1126.58000	980800.55
0020 2400 2 10 CONCRETE CLASS II (APPROACH SLABS)	261.600 M3	1000.00000	261600.00	951.00000	248781.60	952.19000	249092.90
0025 2400 4 5 CONCRETE CLASS IV (SUBSTRUCTURE)	107.800 M3	1000.00000	107800.00	1120.00000	120736.00	1126.58000	121445.32
0030 2400 4 25 CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)	394.000 M3	1000.00000	394000.00	1120.00000	441280.00	1126.58000	443872.52
0035 2400 7 BRIDGE FLOOR GROOVING	2866.000 M2	7.00000	20062.00	7.50000	21495.00	7.49000	21466.34

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0040 2400147 COMPOSITE NEOPRENE PADS	0.332 M3	50000.00000	16600.00	80100.00000	26593.20	80240.54000	26639.86
0045 2415 1 4 REINFORCING STEEL (SUPERSTRUCTURE)	114133.000 KG	2.90000	330985.70	3.05000	348105.65	3.07000	350388.31
0050 2415 1 5 REINFORCING STEEL (SUBSTRUCTURE)	44500.000 KG	2.90000	129050.00	3.05000	135725.00	3.07000	136615.00
0055 2415 1 9 REINFORCING STEEL (APPROACH SLABS)	32003.000 KG	2.90000	92808.70	3.10000	99209.30	3.08000	98569.24
0060 2450 1004 PRESTRESSED BEAMS (F&I)(TYPE V)	664.800 M1	800.00000	531840.00	876.00000	582364.80	876.92000	582976.42
0065 2455 34 3 PILING (PRESTRESSED CONCRETE)(455MM SQ)	1472.700 M1	200.00000	294540.00	226.00000	332830.20	225.96000	332771.29
0070 2455 34 5 PILING(PREST CONC)(610MM SQ)	1189.400 M1	450.00000	535230.00	472.00000	561396.80	472.88000	562443.47
0075 2455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	251.000 M2	80.00000	20080.00	82.25000	20644.75	82.38000	20677.38
0080 2455137 TEST LOAD (DYNAMIC)	8.000 EA	2500.00000	20000.00	2670.00000	21360.00	2674.68000	21397.44
0085 2455143 3 TEST PILES(PREST CONC)(455MM SQ)	101.200 M1	360.00000	36432.00	383.00000	38759.60	383.60000	38820.32
0090 2455143 5 TEST PILES(PREST CONC)(610MM SQ)	131.100 M1	370.00000	48507.00	395.00000	51784.50	395.75000	51882.83
0095 2459 71 SHEETING POLYETHELENE ON CONCRETE PILES	232.000 M2	60.00000	13920.00	62.75000	14558.00	62.86000	14583.52
0100 2521 5 1 TRAF RAILING BAR CONC(BR) 815MM F SHAPE	585.000 M1	350.00000	204750.00	374.00000	218790.00	374.46000	219059.10
0105 2524 2 2 SLOPE PAVEMENT CONCRETE (100MM THICK)	121.000 M2	167.00000	20207.00	178.00000	21538.00	178.67000	21619.07
0110 2530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	1533.200 MT	233.00000	357235.60	249.00000	381766.80	249.28000	382196.10
0115 2530 74 BEDDING STONE	506.600 MT	80.00000	40528.00	85.45000	43288.97	85.59000	43359.89
0120 2548 12 RETAINING WALL SYSTEM(PERMANENT)EXCLUDING BARRIER	1027.000 M2	400.00000	410800.00	308.00000	316316.00	308.12000	316439.24

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0125 2548 13 RETAINING WALL SYSTEM(TEMPORARY)EXCLUDING BARRIER	358.000 M2	300.00000	107400.00	151.00000	54058.00	151.39000	54197.62
SECTION 0001 TOTALS			$ 5,112,176.00		$ 5,278,654.17		$ 5,293,661.95
SECTION 0002 ROADWAY							
0130 2101 1 MOBILIZATION 23968525201	LUMP	911000.00000	911000.00	1009837.00000	1009837.00	1113183.73000	1113183.73
0135 2102 1 MAINTENANCE OF TRAFFIC 23968525201	645.000 LS	300000.00000	300000.00	1484402.00000	1484402.00	418901.46000	418901.46
0140 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	754.000 M3	60.00000	45240.00	0.01000	7.54	14.65000	11046.10
0145 2102 14 TRAFFIC CONTROL OFFICER	336.000 MH	50.00000	16800.00	48.60000	16329.60	42.79000	14377.44
0150 2102 60 WORK ZONE SIGNS	35875.000 ED	0.30000	10762.50	0.30000	10762.50	0.21000	7533.75
0155 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	1705.500 M1	50.00000	85275.00	95.65000	163131.08	58.84000	100351.62
0160 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	88274.000 ED	0.30000	26482.20	0.20000	17654.80	0.16000	14123.84
0165 2102 74 2 BARRICADE (TEMPORARY)(TYPE III) (1800MM)	3294.000 ED	0.50000	1647.00	0.45000	1482.30	0.53000	1745.82
0170 2102 76 PANELS ARROW ADVANCE WARNING	588.000 ED	9.00000	5292.00	8.70000	5115.60	4.28000	2516.64
0175 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8775.000 ED	0.60000	5265.00	0.45000	3948.75	0.48000	4212.00
0180 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1058.000 EA	4.00000	4232.00	3.70000	3914.60	3.21000	3396.18
0185 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	12116.000 ED	0.25000	3029.00	0.20000	2423.20	0.13000	1575.08
0190 2102 89 7 IMPACT ATTEN VEHIC (TEMP)(REDIRECTIVE OPTION)	6.000 LO	2500.00000	15000.00	1740.00000	10440.00	1283.85000	7703.10

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) GREER, ELMO & SONS, LLC. UNIT PRICE	(1) GREER, ELMO & SONS, LLC. AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	(2) RANGER CONSTRUCTION INDUSTR AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	(3) DICKERSON FLORIDA, INC. AMOUNT
0195 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	4825.000	ED	25.00000	120625.00	20.85000	100601.25	13.91000	67115.75
0200 2104 1 ARTIFICIAL COVERINGS	2571.200	M2	2.00000	5142.40	8.45000	21726.64	34.55000	88834.96
0205 2104 4 MOWING	57.600	HA	250.00000	14400.00	329.00000	18950.40	401.20000	23109.12
0210 2104 10 1 HAY OR STRAW BALE	1080.000	EA	10.00000	10800.00	6.65000	7182.00	6.15000	6642.00
0215 2104 11 TURBIDITY BARRIER FLOATING	385.000	M1	30.00000	11550.00	26.55000	10221.75	24.56000	9455.60
0220 2104 13 2 SILT FENCE STAKED (TYPE IV)	7542.000	M1	5.00000	37710.00	9.50000	71649.00	8.77000	66143.34
0225 2104 15 SOIL TRACKING PREVENTION DEVICE	5.000	EA	4000.00000	20000.00	0.01000	0.05	3071.03000	15355.15
0230 2104 16 ROCK BAGS	380.000	EA	15.00000	5700.00	11.55000	4389.00	10.70000	4066.00
0235 2110 1 1 CLEARING AND GRUBBING 23968525201	39.000	LS	800000.00000	800000.00	258000.00000	258000.00	231736.13000	231736.13
0240 2110 7 1 MAILBOX (F&I) (SINGLE)	8.000	EA	200.00000	1600.00	174.00000	1392.00	90.94000	727.52
0245 2120 1 EXCAVATION REGULAR	106382.000	M3	5.69000	605313.58	3.75000	398932.50	6.12000	651057.84
0250 2120 5 EXCAVATION CHANNEL	10269.000	M3	7.99000	82049.31	4.85000	49804.65	9.39000	96425.91
0255 2120 6 EMBANKMENT	319983.000	M3	7.33000	2345475.39	6.15000	1967895.45	9.00000	2879847.00
0260 2160 4 STABILIZATION TYPE B	106377.000	M2	2.00000	212754.00	2.80000	297855.60	4.44000	472313.88
0265 2162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (150MM)	258722.000	M2	1.75000	452763.50	1.50000	388083.00	2.42000	626107.24
0270 2285703 BASE OPTIONAL (BASE GROUP M3)	19526.000	M2	10.27000	200532.02	12.30000	240169.80	14.23000	277854.98
0275 2285710 BASE OPTIONAL (BASE GROUP M10)	62492.000	M2	17.04000	1064863.68	18.95000	1184223.40	15.96000	997372.32
0280 2327 70020 MILLING EXISTING ASPHALT PAVT (20MM AVG DEPTH)	17364.000	M2	1.44000	25004.16	2.80000	48619.20	2.78000	48271.92

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0285 2327 70090 MILLING EXISTING ASPHALT PAVT (90MM AVG DEPTH)	1182.000 M2	4.37000	5165.34	5.45000	6441.90	10.43000	12328.26
0290 2334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	62.400 MT	138.63000	8650.51	228.00000	14227.20	114.89000	7169.14
0295 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	18650.400 MT	68.38000	1275314.35	77.30000	1441675.92	72.33000	1348983.43
0300 2334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	156.000 MT	79.90000	12464.40	198.00000	30888.00	106.74000	16651.44
0305 2337 7 5 ASPH CONC FRICTION COURSE (INC RUBBER)(FC-5)	5086.100 MT	107.25000	545484.23	123.50000	628133.35	106.93000	543856.67
0310 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	116.600 MT	137.79000	16066.31	212.00000	24719.20	206.38000	24063.91
0315 2400 1 2 CONCRETE CLASS I (ENDWALLS)	6.000 M3	1500.00000	9000.00	867.94000	5207.64	1321.29000	7927.74
0320 2415 1 1 REINFORCING STEEL (ROADWAY)	6.000 KG	10.00000	60.00	24.75000	148.50	10.70000	64.20
0325 2425 1521 INLETS (DT BOT) (TYPE C) (<3M)	5.000 EA	3000.00000	15000.00	2780.00000	13900.00	3263.12000	16315.60
0330 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	2.000 EA	6000.00000	12000.00	3700.00000	7400.00	6151.77000	12303.54
0335 2425 1701 INLETS (GUTTER) (TYPE S) (<3M)	21.000 EA	3000.00000	63000.00	3120.00000	65520.00	3049.14000	64031.94
0340 2425 2 41 MANHOLES (P-7) (<3M)	2.000 EA	3000.00000	6000.00	3010.00000	6020.00	3423.60000	6847.20
0345 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	896.100 M1	145.00000	129934.50	197.00000	176531.70	149.78000	134217.86
0350 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	234.000 M1	208.00000	48672.00	220.00000	51480.00	213.97000	50068.98
0355 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	62.800 M1	286.00000	17960.80	289.00000	18149.20	294.22000	18477.02
0360 2430171225 PIPE CULV(OPT MATL)OTHER(450MM SS)	106.300 M1	200.00000	21260.00	208.00000	22110.40	213.97000	22745.01

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0365 2430171229 PIPE CULV(OPT MATL)OTHER(600MM SS)	517.300 M1	245.00000	126738.50	243.00000	125703.90	272.82000	141129.79
0370 2430171233 PIPE CULV(OPT MATL)OTHER(750MM SS)	77.400 M1	400.00000	30960.00	347.00000	26857.80	401.20000	31052.88
0375 2430982625 MITERED END SECT(OPTIONAL OTHER)(ELLIPTICAL/ARCH)(450MM CD)	4.000 EA	1000.00000	4000.00	1390.00000	5560.00	1203.61000	4814.44
0380 2430982629 MITERED END SECT(OPTIONAL OTHER)(ELLIPTICAL/ARCH)(600MM CD)	29.000 EA	1200.00000	34800.00	1740.00000	50460.00	1283.85000	37231.65
0385 2430984625 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(450MM SD)	6.000 EA	1000.00000	6000.00	1390.00000	8340.00	1203.61000	7221.66
0390 2430984629 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(600MM SD)	4.000 EA	1200.00000	4800.00	1740.00000	6960.00	1310.60000	5242.40
0395 2430984633 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(750MM SD)	6.000 EA	1500.00000	9000.00	2780.00000	16680.00	1444.33000	8665.98
0400 2520 6 GUTTER SHOULDER CONCRETE	829.100 M1	60.00000	49746.00	66.90000	55466.79	94.98000	78747.92
0405 2524 1 2 DITCH PAVEMENT CONCRETE (100MM THICK)	109.000 M2	80.00000	8720.00	72.80000	7935.20	53.49000	5830.41
0410 2530 3 4 RIPRAP (RUBBLE) (DITCH LINING)	11.700 MT	100.00000	1170.00	366.00000	4282.20	171.18000	2002.81
0415 2536 1 1 GUARDRAIL (ROADWAY)	1182.400 M1	48.00000	56755.20	66.30000	78393.12	51.25000	60598.00
0420 2536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (F&I)	11.000 EA	2000.00000	22000.00	2310.00000	25410.00	2139.75000	23537.25
0425 2536 73 GUARDRAIL REMOVAL	1879.600 M1	10.00000	18796.00	11.40000	21427.44	10.54000	19810.98
0430 2536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	9.000 EA	2000.00000	18000.00	2200.00000	19800.00	2032.76000	18294.84
0435 2546 72 51 RUMBLE STRIPS (GROUND-IN)(16" MINIMUM WIDTH)	0.520 KM	22000.00000	11440.00	27700.00000	14404.00	20574.50000	10698.74

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0440 2550 10241 FENCING, TYPE B(2.2-2.4M HEIGHT)WITH BARBED WIRE ATTACHMT	3590.900 M1	43.00000	154408.70	49.35000	177210.92	45.62000	163816.86
0445 2550 60211 GATE (TYPE B)(SINGLE)(0-2.0M OPENING	4.000 EA	1000.00000	4000.00	1040.00000	4160.00	962.89000	3851.56
0450 2570 5 FERTILIZER	11.600 MT	300.00000	3480.00	347.00000	4025.20	481.44000	5584.70
0455 2570 9 WATER FOR GRASSING	7196.000 KL	0.15000	1079.40	4.05000	29143.80	6.42000	46198.32
0460 2571 1 12 PLASTIC EROSION MAT (TRM)(TYPE 2)	315.000 M2	12.00000	3780.00	13.90000	4378.50	5.35000	1685.25
0465 2575 1 1 SODDING (BAHIA)	258722.000 M2	1.95000	504507.90	1.60000	413955.20	1.49000	385495.78
0470 2710 11 MARKING (PAINT) REMOVE	128.000 M2	19.50000	2496.00	30.10000	3852.80	12.84000	1643.52
0475 2710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	0.850 GK	300.00000	255.00	139.00000	118.15	133.73000	113.67
0480 2710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(150MM)	11.013 NK	450.00000	4955.85	399.00000	4394.19	369.11000	4065.01
0485 2710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	11.940 NK	450.00000	5373.00	399.00000	4764.06	369.11000	4407.17
0490 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	178.000 M2	17.00000	3026.00	31.25000	5562.50	12.84000	2285.52
0495 2730 87 GROUNDWATER MONITORING WELL INSTALLATIO	2.000 EA	1500.00000	3000.00	1160.00000	2320.00	5349.37000	10698.74
0500 2999 16 PARTNERING (DO NOT BID) 23968525201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0505 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0510 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23968525201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 10,921,227.73		$ 11,628,863.44		$ 11,829,481.21
SECTION 0003 SIGNING							

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0515 2700 40 1 SIGN SINGLE POST (< 1.25)	55.000 AS	220.00000	12100.00	272.00000	14960.00	208.63000	11474.65
0520 2700 41 10 SIGN MULTI POST (5 OR LESS)	4.000 AS	2800.00000	11200.00	4170.00000	16680.00	2219.99000	8879.96
0525 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	47.000 AS	25.00000	1175.00	3.45000	162.15	21.40000	1005.80
0530 2710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23968525201	LUMP	36000.00000	36000.00	32700.00000	32700.00	26746.85000	26746.85
0535 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	74.300 M2	33.00000	2451.90	31.25000	2321.88	12.84000	954.01
0540 2711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	75.000 M1	14.00000	1050.00	0.60000	45.00	3.48000	261.00
0545 2711 35 61 TRAFFIC STRIPE SOLID(THERMOPLASTIC WHITE) (150MM)	350.400 M1	12.00000	4204.80	0.60000	210.24	3.48000	1219.39
0550 2711 36 61 TRAFFIC STRIPE SOLID(THERMOPLASTIC YELLOW)(150MM)	322.700 M1	12.00000	3872.40	0.60000	193.62	3.74000	1206.90
SECTION 0003 TOTALS		$	72,054.10	$	67,272.89	$	51,748.56
SECTION 0004 LIGHTING							
0555 2400 1 15 CONCRETE CLASS I (MISCELLANEOUS	5.000 M3	1500.00000	7500.00	1350.00000	6750.00	1224.42000	6122.10
0560 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	310.000 M1	25.00000	7750.00	25.25000	7827.50	15.80000	4898.00
0565 2715 14 11 PULL BOX (F&I) (ROADSIDE)	8.000 EA	300.00000	2400.00	334.00000	2672.00	294.22000	2353.76
0570 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	325.000 M1	4.00000	1300.00	4.15000	1348.75	3.86000	1254.50

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0575 2715111106 CONDUCTOR (F&I)(INSULATED) (NO. 2)	650.000 M1	5.00000	3250.00	5.55000	3607.50	4.74000	3081.00
0580 2715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	8.000 EA	1200.00000	9600.00	1270.00000	10160.00	1176.86000	9414.88
0585 2715550000 LIGHT POLE COMP (REMOVE)	3.000 EA	1000.00000	3000.00	820.00000	2460.00	508.19000	1524.57
0590 2715631405 LIGHT POLE COMP(ALUM STD)F&I(50'/LC1)(ARM15'/LC5)	8.000 EA	3500.00000	28000.00	3670.00000	29360.00	3926.44000	31411.52
SECTION 0004 TOTALS		$	62,800.00	$	64,185.75	$	60,060.33
CONTRACT TOTALS		$	16,168,257.83	$	17,038,976.25	$	17,234,952.05

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 2110 3 STRUCTURE REMOVAL OF EXISTING 23968525201	840.000 LS	250000.00000	250000.00	360000.00000	360000.00	109500.00000	109500.00
0010 2110 12 1 HYDRODEMOLITION DECK SURFACE REMOVAL	236.000 M2	200.00000	47200.00	332.50000	78470.00	205.70000	48545.20
0015 2400 2 4 CONCRETE CLASS II (SUPERSTRUCTURE)	870.600 M3	900.00000	783540.00	894.50000	778751.70	1158.30000	1008415.98
0020 2400 2 10 CONCRETE CLASS II (APPROACH SLABS)	261.600 M3	300.00000	78480.00	507.00000	132631.20	979.00000	256106.40
0025 2400 4 5 CONCRETE CLASS IV (SUBSTRUCTURE)	107.800 M3	1000.00000	107800.00	1209.00000	130330.20	1158.30000	124864.74
0030 2400 4 25 CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)	394.000 M3	900.00000	354600.00	901.00000	354994.00	1158.30000	456370.20
0035 2400 7 BRIDGE FLOOR GROOVING	2866.000 M2	3.00000	8598.00	2.07000	5932.62	7.70000	22068.20
0040 2400147 COMPOSITE NEOPRENE PADS	0.332 M3	16000.00000	5312.00	51802.00000	17198.26	82500.00000	27390.00
0045 2415 1 4 REINFORCING STEEL (SUPERSTRUCTURE)	114133.000 KG	1.80000	205439.40	1.70000	194026.10	3.16000	360660.28
0050 2415 1 5 REINFORCING STEEL (SUBSTRUCTURE)	44500.000 KG	1.80000	80100.00	1.90000	84550.00	3.16000	140620.00
0055 2415 1 9 REINFORCING STEEL (APPROACH SLABS)	32003.000 KG	1.80000	57605.40	1.70000	54405.10	3.17000	101449.51
0060 2450 1004 PRESTRESSED BEAMS (F&I)(TYPE V)	664.800 M1	530.00000	352344.00	684.00000	454723.20	901.62000	599396.98
0065 2455 34 3 PILING (PRESTRESSED CONCRETE)(455MM SQ)	1472.700 M1	250.00000	368175.00	311.00000	458009.70	232.32000	342137.66
0070 2455 34 5 PILING(PREST CONC)(610MM SQ)	1189.400 M1	300.00000	356820.00	334.00000	397259.60	486.20000	578286.28

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0075 2455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	251.000 M2	200.00000	50200.00	215.00000	53965.00	84.70000	21259.70
0080 2455137 TEST LOAD (DYNAMIC)	8.000 EA	500.00000	4000.00	3705.00000	29640.00	2750.00000	22000.00
0085 2455143 3 TEST PILES(PREST CONC)(455MM SQ)	101.200 M1	1000.00000	101200.00	702.00000	71042.40	394.41000	39914.29
0090 2455143 5 TEST PILES(PREST CONC)(610MM SQ)	131.100 M1	1000.00000	131100.00	766.00000	100422.60	406.89000	53343.28
0095 2459 71 SHEETING POLYETHELENE ON CONCRETE PILES	232.000 M2	5.00000	1160.00	1.16000	269.12	64.63000	14994.16
0100 2521 5 1 TRAF RAILING BAR CONC(BR) 815MM F SHAPE	585.000 M1	300.00000	175500.00	295.00000	172575.00	385.00000	225225.00
0105 2524 2 2 SLOPE PAVEMENT CONCRETE (100MM THICK)	121.000 M2	65.00000	7865.00	201.00000	24321.00	183.70000	22227.70
0110 2530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	1533.200 MT	100.00000	153320.00	81.20000	124495.84	256.30000	392959.16
0115 2530 74 BEDDING STONE	506.600 MT	90.00000	45594.00	77.00000	39008.20	88.00000	44580.80
0120 2548 12 RETAINING WALL SYSTEM(PERMANENT)EXCLUDING BARRIER	1027.000 M2	300.00000	308100.00	347.00000	356369.00	327.80000	336650.60
0125 2548 13 RETAINING WALL SYSTEM(TEMPORARY)EXCLUDING BARRIER	358.000 M2	120.00000	42960.00	126.20000	45179.60	216.15000	77381.70
SECTION 0001 TOTALS			$ 4,077,012.80		$ 4,518,569.44		$ 5,426,347.82
SECTION 0002 ROADWAY							
0130 2101 1 MOBILIZATION 23968525201	LUMP	1700000.00000	1700000.00	682000.00000	682000.00	1736547.96000	1736547.96
0135 2102 1 MAINTENANCE OF TRAFFIC 23968525201	645.000 LS	250000.00000	250000.00	1590000.00000	1590000.00	331288.85000	331288.85
0140 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	754.000 M3	25.00000	18850.00	40.00000	30160.00	31.39000	23668.06
0145 2102 14 TRAFFIC CONTROL OFFICER	336.000 MH	36.00000	12096.00	47.00000	15792.00	50.00000	16800.00

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0150 2102 60 WORK ZONE SIGNS	35875.000 ED	0.20000	7175.00	0.22000	7892.50	0.22000	7892.50
0155 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	1705.500 M1	40.00000	68220.00	55.00000	93802.50	53.90000	91926.45
0160 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	88274.000 ED	0.15000	13241.10	0.15000	13241.10	0.40000	35309.60
0165 2102 74 2 BARRICADE (TEMPORARY)(TYPE III) (1800MM)	3294.000 ED	0.40000	1317.60	0.35000	1152.90	0.55000	1811.70
0170 2102 76 PANELS ARROW ADVANCE WARNING	588.000 ED	8.00000	4704.00	15.00000	8820.00	4.40000	2587.20
0175 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8775.000 ED	0.30000	2632.50	0.28000	2457.00	0.50000	4387.50
0180 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1058.000 EA	3.00000	3174.00	4.50000	4761.00	3.30000	3491.40
0185 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	12116.000 ED	0.15000	1817.40	0.10000	1211.60	0.60000	7269.60
0190 2102 89 7 IMPACT ATTEN VEHIC (TEMP)(REDIRECTIVE OPTION)	6.000 LO	1500.00000	9000.00	1100.00000	6600.00	1320.00000	7920.00
0195 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	4825.000 ED	19.00000	91675.00	13.00000	62725.00	5.00000	24125.00
0200 2104 1 ARTIFICIAL COVERINGS	2571.200 M2	2.75000	7070.80	3.00000	7713.60	5.50000	14141.60
0205 2104 4 MOWING	57.600 HA	250.00000	14400.00	270.00000	15552.00	275.00000	15840.00
0210 2104 10 1 HAY OR STRAW BALE	1080.000 EA	14.00000	15120.00	6.00000	6480.00	18.00000	19440.00
0215 2104 11 TURBIDITY BARRIER FLOATING	385.000 M1	28.00000	10780.00	26.50000	10202.50	49.50000	19057.50
0220 2104 13 2 SILT FENCE STAKED (TYPE IV)	7542.000 M1	6.00000	45252.00	8.50000	64107.00	3.61000	27226.62
0225 2104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	1200.00000	6000.00	1800.00000	9000.00	5400.00000	27000.00

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0230 2104 16 ROCK BAGS	380.000 EA	10.00000	3800.00	8.00000	3040.00	12.00000	4560.00
0235 2110 1 1 CLEARING AND GRUBBING 23968525201	39.000 LS	1200000.00000	1200000.00	510000.00000	510000.00	731000.00000	731000.00
0240 2110 7 1 MAILBOX (F&I) (SINGLE)	8.000 EA	175.00000	1400.00	95.00000	760.00	180.00000	1440.00
0245 2120 1 EXCAVATION REGULAR	106382.000 M3	7.00000	744674.00	6.40000	680844.80	7.24000	770205.68
0250 2120 5 EXCAVATION CHANNEL	10269.000 M3	6.00000	61614.00	12.30000	126308.70	10.99000	112856.31
0255 2120 6 EMBANKMENT	319983.000 M3	13.00000	4159779.00	11.54000	3692603.82	10.57000	3382220.31
0260 2160 4 STABILIZATION TYPE B	106377.000 M2	2.00000	212754.00	1.90000	202116.30	3.63000	386148.51
0265 2162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (150MM)	258722.000 M2	0.20000	51744.40	0.01000	2587.22	0.10000	25872.20
0270 2285703 BASE OPTIONAL (BASE GROUP M3)	19526.000 M2	12.00000	234312.00	11.70000	228454.20	9.82000	191745.32
0275 2285710 BASE OPTIONAL (BASE GROUP M10)	62492.000 M2	16.00000	999872.00	19.00000	1187348.00	17.74000	1108608.08
0280 2327 70020 MILLING EXISTING ASPHALT PAVT (20MM AVG DEPTH)	17364.000 M2	1.50000	26046.00	2.68000	46535.52	4.28000	74317.92
0285 2327 70090 MILLING EXISTING ASPHALT PAVT (90MM AVG DEPTH)	1182.000 M2	2.00000	2364.00	8.95000	10578.90	14.35000	16961.70
0290 2334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	62.400 MT	120.00000	7488.00	245.00000	15288.00	180.99000	11293.78
0295 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	18650.400 MT	75.00000	1398780.00	84.00000	1566633.60	83.56000	1558427.42
0300 2334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	156.000 MT	195.00000	30420.00	215.00000	33540.00	119.55000	18649.80
0305 2337 7 5 ASPH CONC FRICTION COURSE (INC RUBBER)(FC-5)	5086.100 MT	100.00000	508610.00	134.00000	681537.40	117.83000	599295.16

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0310 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	116.600	MT	220.00000	25652.00	230.00000	26818.00	198.42000	23135.77
0315 2400 1 2 CONCRETE CLASS I (ENDWALLS)	6.000	M3	1100.00000	6600.00	1821.00000	10926.00	1358.50000	8151.00
0320 2415 1 1 REINFORCING STEEL (ROADWAY)	6.000	KG	20.00000	120.00	2.14000	12.84	11.00000	66.00
0325 2425 1521 INLETS (DT BOT) (TYPE C) (<3M)	5.000	EA	5500.00000	27500.00	2925.00000	14625.00	3355.00000	16775.00
0330 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	2.000	EA	5500.00000	11000.00	3021.00000	6042.00	6325.00000	12650.00
0335 2425 1701 INLETS (GUTTER) (TYPE S) (<3M)	21.000	EA	3500.00000	73500.00	3198.00000	67158.00	3135.00000	65835.00
0340 2425 2 41 MANHOLES (P-7) (<3M)	2.000	EA	3000.00000	6000.00	3312.00000	6624.00	3520.00000	7040.00
0345 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	896.100	M1	130.00000	116493.00	116.00000	103947.60	165.00000	147856.50
0350 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	234.000	M1	220.00000	51480.00	138.00000	32292.00	220.00000	51480.00
0355 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	62.800	M1	250.00000	15700.00	177.00000	11115.60	308.00000	19342.40
0360 2430171225 PIPE CULV(OPT MATL)OTHER(450MM SS)	106.300	M1	190.00000	20197.00	116.00000	12330.80	220.00000	23386.00
0365 2430171229 PIPE CULV(OPT MATL)OTHER(600MM SS)	517.300	M1	230.00000	118979.00	138.00000	71387.40	280.50000	145102.65
0370 2430171233 PIPE CULV(OPT MATL)OTHER(750MM SS)	77.400	M1	300.00000	23220.00	177.00000	13699.80	423.50000	32778.90
0375 2430982625 MITERED END SECT(OPTIONAL OTHER)(ELLIPTICAL/ARCH)(450MM CD)	4.000	EA	900.00000	3600.00	1090.00000	4360.00	1237.50000	4950.00
0380 2430982629 MITERED END SECT(OPTIONAL OTHER)(ELLIPTICAL/ARCH)(600MM CD)	29.000	EA	1500.00000	43500.00	1221.00000	35409.00	1320.00000	38280.00
0385 2430984625 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(450MM SD)	6.000	EA	900.00000	5400.00	1090.00000	6540.00	1237.50000	7425.00

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0390 2430984629 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(600MM SD)	4.000 EA	1500.00000	6000.00	1221.00000	4884.00	1347.50000	5390.00
0395 2430984633 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(750MM SD)	6.000 EA	2000.00000	12000.00	1925.00000	11550.00	1485.00000	8910.00
0400 2520 6 GUTTER SHOULDER CONCRETE	829.100 M1	40.00000	33164.00	62.00000	51404.20	113.77000	94326.71
0405 2524 1 2 DITCH PAVEMENT CONCRETE (100MM THICK)	109.000 M2	60.00000	6540.00	51.00000	5559.00	49.50000	5395.50
0410 2530 3 4 RIPRAP (RUBBLE) (DITCH LINING)	11.700 MT	200.00000	2340.00	261.00000	3053.70	220.00000	2574.00
0415 2536 1 1 GUARDRAIL (ROADWAY)	1182.400 M1	48.00000	56755.20	52.50000	62076.00	52.69000	62300.66
0420 2536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (F&I)	11.000 EA	2000.00000	22000.00	2195.00000	24145.00	2200.00000	24200.00
0425 2536 73 GUARDRAIL REMOVAL	1879.600 M1	10.00000	18796.00	10.80000	20299.68	10.84000	20374.86
0430 2536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	9.000 EA	1900.00000	17100.00	2085.00000	18765.00	2090.00000	18810.00
0435 2546 72 51 RUMBLE STRIPS (GROUND-IN)(16" MINIMUM WIDTH)	0.520 KM	1500.00000	780.00	7000.00000	3640.00	21596.15000	11230.00
0440 2550 10241 FENCING, TYPE B(2.2-2.4M HEIGHT)WITH BARBED WIRE ATTACHMT	3590.900 M1	44.00000	157999.60	49.80000	178826.82	46.90000	168413.21
0445 2550 60211 GATE (TYPE B)(SINGLE)(0-2.0M OPENING	4.000 EA	600.00000	2400.00	987.00000	3948.00	990.00000	3960.00
0450 2570 5 FERTILIZER	11.600 MT	300.00000	3480.00	324.00000	3758.40	324.50000	3764.20
0455 2570 9 WATER FOR GRASSING	7196.000 KL	0.20000	1439.20	0.16000	1151.36	0.17000	1223.32
0460 2571 1 12 PLASTIC EROSION MAT (TRM)(TYPE 2)	315.000 M2	12.00000	3780.00	13.35000	4205.25	13.20000	4158.00
0465 2575 1 1 SODDING (BAHIA)	258722.000 M2	1.90000	491571.80	2.15000	556252.30	2.15000	556252.30

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0470 2710 11 MARKING (PAINT) REMOVE	128.000 M2	27.00000	3456.00	17.50000	2240.00	13.20000	1689.60
0475 2710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	0.850 GK	500.00000	425.00	241.00000	204.85	137.50000	116.88
0480 2710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(150MM)	11.013 NK	460.00000	5065.98	411.00000	4526.34	379.50000	4179.43
0485 2710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	11.940 NK	460.00000	5492.40	411.00000	4907.34	379.50000	4531.23
0490 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	178.000 M2	27.00000	4806.00	17.50000	3115.00	13.20000	2349.60
0495 2730 87 GROUNDWATER MONITORING WELL INSTALLATIO	2.000 EA	2000.00000	4000.00	1500.00000	3000.00	5500.00000	11000.00
0500 2999 16 PARTNERING (DO NOT BID) 23968525201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0505 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0510 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23968525201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 13,530,114.98		$ 13,212,247.44		$ 13,226,337.45
SECTION 0003 SIGNING							
0515 2700 40 1 SIGN SINGLE POST (< 1.25)	55.000 AS	200.00000	11000.00	290.00000	15950.00	214.50000	11797.50
0520 2700 41 10 SIGN MULTI POST (5 OR LESS)	4.000 AS	2500.00000	10000.00	3512.00000	14048.00	2282.50000	9130.00
0525 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	47.000 AS	25.00000	1175.00	54.80000	2575.60	22.00000	1034.00
0530 2710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23968525201	LUMP	32000.00000	32000.00	35120.00000	35120.00	27500.00000	27500.00

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0535 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	74.300 M2	27.00000	2006.10	17.50000	1300.25	29.70000	2206.71
0540 2711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	75.000 M1	15.00000	1125.00	33.00000	2475.00	3.58000	268.50
0545 2711 35 61 TRAFFIC STRIPE SOLID(THERMOPLASTIC WHITE) (150MM)	350.400 M1	12.00000	4204.80	18.00000	6307.20	3.58000	1254.43
0550 2711 36 61 TRAFFIC STRIPE SOLID(THERMOPLASTIC YELLOW)(150MM)	322.700 M1	12.00000	3872.40	18.00000	5808.60	3.85000	1242.40
SECTION 0003 TOTALS		$	65,383.30	$	83,584.65	$	54,433.54
SECTION 0004 LIGHTING							
0555 2400 1 15 CONCRETE CLASS I (MISCELLANEOUS	5.000 M3	1000.00000	5000.00	1256.00000	6280.00	1286.56000	6432.80
0560 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	310.000 M1	22.00000	6820.00	16.20000	5022.00	23.98000	7433.80
0565 2715 14 11 PULL BOX (F&I) (ROADSIDE)	8.000 EA	250.00000	2000.00	302.00000	2416.00	317.57000	2540.56
0570 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	325.000 M1	4.00000	1300.00	4.00000	1300.00	3.96000	1287.00
0575 2715111106 CONDUCTOR (F&I)(INSULATED) (NO. 2)	650.000 M1	5.00000	3250.00	4.86000	3159.00	5.28000	3432.00
0580 2715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	8.000 EA	1000.00000	8000.00	1208.00000	9664.00	1207.14000	9657.12
0585 2715550000 LIGHT POLE COMP (REMOVE)	3.000 EA	700.00000	2100.00	521.00000	1563.00	779.35000	2338.05
0590 2715631405 LIGHT POLE COMP(ALUM STD)F&I(50'/LC1)(ARM15'/LC5)	8.000 EA	2500.00000	20000.00	4028.00000	32224.00	3488.10000	27904.80
SECTION 0004 TOTALS		$	48,470.00	$	61,628.00	$	61,026.13
CONTRACT TOTALS		$ 17,720,981.08		$ 17,876,029.53		$ 18,768,144.94	

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 2110 3 STRUCTURE REMOVAL OF EXISTING 23968525201	840.000 LS	181000.00000	181000.00				
0010 2110 12 1 HYDRODEMOLITION DECK SURFACE REMOVAL	236.000 M2	94.01000	22186.36				
0015 2400 2 4 CONCRETE CLASS II (SUPERSTRUCTURE)	870.600 M3	992.61000	864166.27				
0020 2400 2 10 CONCRETE CLASS II (APPROACH SLABS)	261.600 M3	587.56000	153705.70				
0025 2400 4 5 CONCRETE CLASS IV (SUBSTRUCTURE)	107.800 M3	1222.28000	131761.78				
0030 2400 4 25 CONCRETE CLASS IV (MASS)(SUBSTRUCTURE)	394.000 M3	1101.25000	433892.50				
0035 2400 7 BRIDGE FLOOR GROOVING	2866.000 M2	2.63000	7537.58				
0040 2400147 COMPOSITE NEOPRENE PADS	0.332 M3	50000.00000	16600.00				
0045 2415 1 4 REINFORCING STEEL (SUPERSTRUCTURE)	114133.000 KG	2.38000	271636.54				
0050 2415 1 5 REINFORCING STEEL (SUBSTRUCTURE)	44500.000 KG	2.38000	105910.00				
0055 2415 1 9 REINFORCING STEEL (APPROACH SLABS)	32003.000 KG	2.38000	76167.14				
0060 2450 1004 PRESTRESSED BEAMS (F&I)(TYPE V)	664.800 M1	851.60000	566143.68				
0065 2455 34 3 PILING (PRESTRESSED CONCRETE)(455MM SQ)	1472.700 M1	258.66000	380928.58				
0070 2455 34 5 PILING(PREST CONC)(610MM SQ)	1189.400 M1	316.82000	376825.71				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 2455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	251.000 M2	350.00000	87850.00				
0080 2455137 TEST LOAD (DYNAMIC)	8.000 EA	3500.00000	28000.00				
0085 2455143 3 TEST PILES(PREST CONC)(455MM SQ)	101.200 M1	750.00000	75900.00				
0090 2455143 5 TEST PILES(PREST CONC)(610MM SQ)	131.100 M1	750.00000	98325.00				
0095 2459 71 SHEETING POLYETHELENE ON CONCRETE PILES	232.000 M2	4.82000	1118.24				
0100 2521 5 1 TRAF RAILING BAR CONC(BR) 815MM F SHAPE	585.000 M1	384.40000	224874.00				
0105 2524 2 2 SLOPE PAVEMENT CONCRETE (100MM THICK)	121.000 M2	69.37000	8393.77				
0110 2530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	1533.200 MT	178.40000	273522.88				
0115 2530 74 BEDDING STONE	506.600 MT	86.21000	43673.99				
0120 2548 12 RETAINING WALL SYSTEM(PERMANENT)EXCLUDING BARRIER	1027.000 M2	300.16000	308264.32				
0125 2548 13 RETAINING WALL SYSTEM(TEMPORARY)EXCLUDING BARRIER	358.000 M2	139.57000	49966.06				
SECTION 0001 TOTALS		$ 4,788,350.10		$		$	
SECTION 0002 ROADWAY							
0130 2101 1 MOBILIZATION 23968525201	LUMP	2000000.00000	2000000.00				
0135 2102 1 MAINTENANCE OF TRAFFIC 23968525201	645.000 LS	1125250.00000	1125250.00				
0140 2102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	754.000 M3	25.00000	18850.00				
0145 2102 14 TRAFFIC CONTROL OFFICER	336.000 MH	42.00000	14112.00				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0150 2102 60 WORK ZONE SIGNS	35875.000 ED	0.20000	7175.00				
0155 2102 71 11 BARRIER WALL (TEMPORARY)(F&I)(CONCRETE)	1705.500 M1	54.61000	93137.36				
0160 2102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	88274.000 ED	0.15000	13241.10				
0165 2102 74 2 BARRICADE (TEMPORARY)(TYPE III) (1800MM)	3294.000 ED	0.50000	1647.00				
0170 2102 76 PANELS ARROW ADVANCE WARNING	588.000 ED	4.00000	2352.00				
0175 2102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	8775.000 ED	0.45000	3948.75				
0180 2102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1058.000 EA	3.00000	3174.00				
0185 2102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	12116.000 ED	0.12000	1453.92				
0190 2102 89 7 IMPACT ATTEN VEHIC (TEMP)(REDIRECTIVE OPTION)	6.000 LO	1200.00000	7200.00				
0195 2102 99 SIGN VARIABLE MESSAGE (TEMPORARY)	4825.000 ED	13.00000	62725.00				
0200 2104 1 ARTIFICIAL COVERINGS	2571.200 M2	2.00000	5142.40				
0205 2104 4 MOWING	57.600 HA	200.00000	11520.00				
0210 2104 10 1 HAY OR STRAW BALE	1080.000 EA	6.00000	6480.00				
0215 2104 11 TURBIDITY BARRIER FLOATING	385.000 M1	18.20000	7007.00				
0220 2104 13 2 SILT FENCE STAKED (TYPE IV)	7542.000 M1	1.97000	14857.74				
0225 2104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	3500.00000	17500.00				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0230 2104 16 ROCK BAGS	380.000 EA	14.35000	5453.00				
0235 2110 1 1 CLEARING AND GRUBBING 23968525201	39.000 LS	2367580.00000	2367580.00				
0240 2110 7 1 MAILBOX (F&I) (SINGLE)	8.000 EA	175.00000	1400.00				
0245 2120 1 EXCAVATION REGULAR	106382.000 M3	6.00000	638292.00				
0250 2120 5 EXCAVATION CHANNEL	10269.000 M3	12.00000	123228.00				
0255 2120 6 EMBANKMENT	319983.000 M3	8.00000	2559864.00				
0260 2160 4 STABILIZATION TYPE B	106377.000 M2	2.62000	278707.74				
0265 2162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (150MM)	258722.000 M2	1.10000	284594.20				
0270 2285703 BASE OPTIONAL (BASE GROUP M3)	19526.000 M2	18.35000	358302.10				
0275 2285710 BASE OPTIONAL (BASE GROUP M10)	62492.000 M2	24.55000	1534178.60				
0280 2327 70020 MILLING EXISTING ASPHALT PAVT (20MM AVG DEPTH)	17364.000 M2	1.12000	19447.68				
0285 2327 70090 MILLING EXISTING ASPHALT PAVT (90MM AVG DEPTH)	1182.000 M2	3.72000	4397.04				
0290 2334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	62.400 MT	121.89000	7605.94				
0295 2334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	18650.400 MT	76.73000	1431045.19				
0300 2334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	156.000 MT	113.25000	17667.00				
0305 2337 7 5 ASPH CONC FRICTION COURSE (INC RUBBER)(FC-5)	5086.100 MT	106.00000	539126.60				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 2339 1 ASPHALT PAVEMENT MISCELLANEOUS	116.600	MT	218.96000	25530.74				
0315 2400 1 2 CONCRETE CLASS I (ENDWALLS)	6.000	M3	1550.00000	9300.00				
0320 2415 1 1 REINFORCING STEEL (ROADWAY)	6.000	KG	15.88000	95.28				
0325 2425 1521 INLETS (DT BOT) (TYPE C) (<3M)	5.000	EA	4000.00000	20000.00				
0330 2425 1541 INLETS (DT BOT) (TYPE D) (<3M)	2.000	EA	3600.00000	7200.00				
0335 2425 1701 INLETS (GUTTER) (TYPE S) (<3M)	21.000	EA	3100.00000	65100.00				
0340 2425 2 41 MANHOLES (P-7) (<3M)	2.000	EA	3000.00000	6000.00				
0345 2430171125 PIPE CULV(OPT MATL)ROUND(450MM SS)	896.100	M1	140.00000	125454.00				
0350 2430171129 PIPE CULV(OPT MATL)ROUND(600MM SS)	234.000	M1	197.00000	46098.00				
0355 2430171133 PIPE CULV(OPT MATL)ROUND(750MM SS)	62.800	M1	300.00000	18840.00				
0360 2430171225 PIPE CULV(OPT MATL)OTHER(450MM SS)	106.300	M1	254.00000	27000.20				
0365 2430171229 PIPE CULV(OPT MATL)OTHER(600MM SS)	517.300	M1	308.00000	159328.40				
0370 2430171233 PIPE CULV(OPT MATL)OTHER(750MM SS)	77.400	M1	348.00000	26935.20				
0375 2430982625 MITERED END SECT(OPTIONAL OTHER)(ELLIPTICAL/ARCH)(450MM CD)	4.000	EA	1110.00000	4440.00				
0380 2430982629 MITERED END SECT(OPTIONAL OTHER)(ELLIPTICAL/ARCH)(600MM CD)	29.000	EA	1210.00000	35090.00				
0385 2430984625 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(450MM SD)	6.000	EA	1040.00000	6240.00				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0390 2430984629 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(600MM SD)	4.000 EA	1245.00000	4980.00				
0395 2430984633 MITERED END SECT(OPT OTHER)(ELLIPTICAL/ARCH)(750MM SD)	6.000 EA	1507.00000	9042.00				
0400 2520 6 GUTTER SHOULDER CONCRETE	829.100 M1	57.89000	47996.60				
0405 2524 1 2 DITCH PAVEMENT CONCRETE (100MM THICK)	109.000 M2	49.05000	5346.45				
0410 2530 3 4 RIPRAP (RUBBLE) (DITCH LINING)	11.700 MT	162.73000	1903.94				
0415 2536 1 1 GUARDRAIL (ROADWAY)	1182.400 M1	47.90000	56636.96				
0420 2536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (F&I)	11.000 EA	2000.00000	22000.00				
0425 2536 73 GUARDRAIL REMOVAL	1879.600 M1	9.85000	18514.06				
0430 2536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	9.000 EA	1900.00000	17100.00				
0435 2546 72 51 RUMBLE STRIPS (GROUND-IN)(16" MINIMUM WIDTH)	0.520 KM	28846.15000	15000.00				
0440 2550 10241 FENCING, TYPE B(2.2-2.4M HEIGHT)WITH BARBED WIRE ATTACHMT	3590.900 M1	43.51000	156240.06				
0445 2550 60211 GATE (TYPE B)(SINGLE)(0-2.0M OPENING	4.000 EA	918.37000	3673.48				
0450 2570 5 FERTILIZER	11.600 MT	272.00000	3155.20				
0455 2570 9 WATER FOR GRASSING	7196.000 KL	3.00000	21588.00				
0460 2571 1 12 PLASTIC EROSION MAT (TRM)(TYPE 2)	315.000 M2	8.00000	2520.00				
0465 2575 1 1 SODDING (BAHIA)	258722.000 M2	1.72000	445001.84				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0470 2710 11 MARKING (PAINT) REMOVE	128.000 M2	12.00000	1536.00				
0475 2710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK/BLUE)	0.850 GK	125.00000	106.25				
0480 2710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(150MM)	11.013 NK	344.91000	3798.49				
0485 2710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (150MM)	11.940 NK	345.00000	4119.30				
0490 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	178.000 M2	12.00000	2136.00				
0495 2730 87 GROUNDWATER MONITORING WELL INSTALLATIO	2.000 EA	2000.00000	4000.00				
0500 2999 16 PARTNERING (DO NOT BID) 23968525201	LUMP	6000.00000	6000.00				
0505 2999 20 DISPUTES REVIEW BOARD (DO NOT BID)	12.000 DA	3300.00000	39600.00				
0510 2999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23968525201	LUMP	150000.00000	150000.00				
SECTION 0002 TOTALS		$ 15,212,308.81		$		$	
SECTION 0003 SIGNING							
0515 2700 40 1 SIGN SINGLE POST (< 1.25)	55.000 AS	195.00000	10725.00				
0520 2700 41 10 SIGN MULTI POST (5 OR LESS)	4.000 AS	2075.00000	8300.00				
0525 2700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	47.000 AS	20.00000	940.00				
0530 2710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23968525201	LUMP	25000.00000	25000.00				

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0535 2711 7 PAVEMENT MARKING(THERMOPLASTIC)(REMOVAL	74.300 M2	12.00000	891.60				
0540 2711 33 TRAFFIC STRIPE SKIP (THERMOPLASTIC) (WHITE)	75.000 M1	3.25000	243.75				
0545 2711 35 61 TRAFFIC STRIPE SOLID(THERMOPLASTIC WHITE) (150MM)	350.400 M1	3.25000	1138.80				
0550 2711 36 61 TRAFFIC STRIPE SOLID(THERMOPLASTIC YELLOW)(150MM)	322.700 M1	3.50000	1129.45				
SECTION 0003 TOTALS		$	48,368.60	$		$	
SECTION 0004 LIGHTING							
0555 2400 1 15 CONCRETE CLASS I (MISCELLANEOUS	5.000 M3	1145.00000	5725.00				
0560 2715 2112 CONDUIT(F&I UNDERGROUND)(PVC SCH 40) (41 TO 63)	310.000 M1	14.76000	4575.60				
0565 2715 14 11 PULL BOX (F&I) (ROADSIDE)	8.000 EA	275.00000	2200.00				
0570 2715111104 CONDUCTOR (F&I)(INSULATED) (NO. 6)	325.000 M1	3.61000	1173.25				
0575 2715111106 CONDUCTOR (F&I)(INSULATED) (NO. 2)	650.000 M1	4.43000	2879.50				
0580 2715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	8.000 EA	1100.00000	8800.00				
0585 2715550000 LIGHT POLE COMP (REMOVE)	3.000 EA	475.00000	1425.00				
0590 2715631405 LIGHT POLE COMP(ALUM STD)F&I(50'/LC1)(ARM15'/LC5)	8.000 EA	3670.00000	29360.00				
SECTION 0004 TOTALS		$	56,138.35	$		$	
CONTRACT TOTALS		$	20,105,165.86	$	0.00	$	

CALL ORDER: 010 PROPOSAL ID: T4078 LETTING DATE: 05/25/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JOHNSON BROS. CORPORATION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.