LBTHEAD VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T5125 PROPOSAL DESC :
LETTING DATE : 11/02/05 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:90.
CONTRACT TIME : 90 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of resurfacing, restoring and rehabilitation on SR 60.

FINPROJ(S) : 41550915201 (*) F.A. NO. : 2003009P COUNTIES : OSCEOLA

LOCAL NAME(*) : SR 60 S.R. NO.(*) : SR 60 US NO.(*) :
PROJ LIMITS(*): 1.36 MILE W OF 3 LAKES TO .442 MILE W OF S-65 RD

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GREER, ELMO & SONS, LLC.	Responsive	Winning bid	$ 1,984,141.53	0.000%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 2,200,432.60	10.901%
3	RANGER CONSTRUCTION INDUSTRIES, INC .	Responsive	Non-Winning Bi	$ 2,578,011.84	29.930%

CALL ORDER : 011 PROPOSAL ID : T5125 PROPOSAL DESC :
LETTING DATE : 11/02/05 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:90.
CONTRACT TIME : 90 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
The improvements under this contract consist of resurfacing, restoring and rehabilitation on SR 60.

FINPROJ(S) : 41550915201 (*) F.A. NO. : 2003009P COUNTIES : OSCEOLA

LOCAL NAME(*) : SR 60 S.R. NO.(*) : SR 60 US NO.(*) :
PROJ LIMITS(*): 1.36 MILE W OF 3 LAKES TO .442 MILE W OF S-65 RD

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	(1) AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41550915201	LUMP	100000.00000	100000.00	200000.00000	200000.00	19500.00000	19500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41550915201	90.000 LS	45000.00000	45000.00	85450.00000	85450.00	282000.00000	282000.00
0015 0102 60 WORK ZONE SIGNS	680.000 ED	0.51000	346.80	0.40000	272.00	0.50000	340.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	5400.000 ED	0.29000	1566.00	0.35000	1890.00	0.01000	54.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	360.000 ED	0.63000	226.80	0.65000	234.00	0.65000	234.00
0030 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1341.000 EA	3.68000	4934.88	3.30000	4425.30	3.40000	4559.40
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	180.000 ED	25.30000	4554.00	31.00000	5580.00	25.05000	4509.00
0040 0104 4 MOWING	107.400 AC	58.16000	6246.38	50.00000	5370.00	0.01000	1.07
0045 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	264.000 EA	9.86000	2603.04	12.00000	3168.00	17.10000	4514.40

CALL ORDER: 011 PROPOSAL ID: T5125 LETTING DATE: 11/02/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0050 0104 13 1 SILT FENCE STAKED (TYPE III)	825.000 LF	1.27000	1047.75	2.40000	1980.00	2.30000	1897.50
0055 0327 70 4 MILLING EXIST ASPH PAVT (3" AVG DEPTH)	55018.000 SY	2.28000	125441.04	2.75000	151299.50	4.25000	233826.50
0060 0327 70 17 MILLING EXIST ASPH PAVT (3 1/4" AVG DEPTH)	16964.000 SY	2.36000	40035.04	3.00000	50892.00	4.40000	74641.60
0065 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	13239.900 TN	74.00000	979752.60	73.50000	973132.65	84.25000	1115461.58
0070 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	2074.000 TN	88.15000	182823.10	93.50000	193919.00	111.00000	230214.00
0075 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	3377.400 TN	88.75000	299744.25	99.50000	336051.30	104.00000	351249.60
0080 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	13.300 TN	200.00000	2660.00	240.00000	3192.00	535.00000	7115.50
0085 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	90.000 LF	200.00000	18000.00	72.00000	6480.00	264.00000	23760.00
0090 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	7.000 EA	1600.00000	11200.00	600.00000	4200.00	3750.00000	26250.00
0095 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	2.000 EA	1900.00000	3800.00	900.00000	1800.00	6130.00000	12260.00
0100 0536 1 1 GUARDRAIL (ROADWAY)	200.000 LF	16.79000	3358.00	38.00000	7600.00	21.65000	4330.00
0105 0536 1 6 GUARDRAIL (BRIDGE, THRIE BEAM)	175.000 LF	17.25000	3018.75	50.00000	8750.00	39.85000	6973.75
0110 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	4.000 EA	2530.00000	10120.00	4400.00000	17600.00	2680.00000	10720.00
0115 0536 8 6 GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY (REMOVE)	4.000 EA	201.00000	804.00	250.00000	1000.00	456.00000	1824.00
0120 0536 73 GUARDRAIL REMOVAL	375.000 LF	4.60000	1725.00	4.75000	1781.25	2.30000	862.50
0125 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	4.000 EA	2185.00000	8740.00	3300.00000	13200.00	1940.00000	7760.00

CALL ORDER: 011 PROPOSAL ID: T5125 LETTING DATE: 11/02/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0130 0575 1 SODDING	9677.000 SY	1.87000	18095.99	1.65000	15967.05	4.75000	45965.75
0135 0710 6 DIRECTIONAL ARROWS, PAINTED	4.000 EA	27.60000	110.40	27.50000	110.00	28.50000	114.00
0140 0710 7 PAVT MESSAGE, PAINTED	4.000 EA	55.20000	220.80	71.50000	286.00	74.05000	296.20
0145 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	0.718 GM	471.50000	338.54	275.00000	197.45	282.00000	202.48
0150 0710 22 TRAFFIC STRIPE SKIP (YELLOW)	2.636 GM	460.00000	1212.56	275.00000	724.90	284.00000	748.62
0155 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	9.134 NM	862.50000	7878.08	825.00000	7535.55	854.00000	7800.44
0160 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3.862 NM	862.50000	3330.98	825.00000	3186.15	854.00000	3298.15
0165 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41550915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	1,938,934.78	$	2,157,274.10	$	2,533,284.04
SECTION 0002 SIGNING							
0170 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	9.000 AS	264.50000	2380.50	275.00000	2475.00	285.00000	2565.00
0175 0700 41 10 SIGN MULTI POST (50 OR LESS)	2.000 AS	3611.00000	7222.00	3960.00000	7920.00	4100.00000	8200.00
0180 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	9.000 AS	17.25000	155.25	5.50000	49.50	5.70000	51.30
0185 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	529.00000	1058.00	330.00000	660.00	342.00000	684.00

CALL ORDER: 011 PROPOSAL ID: T5125 LETTING DATE: 11/02/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0190 0705 1 DELINEATOR SINGLE UNIT	22.000 EA	46.00000	1012.00	49.50000	1089.00	51.25000	1127.50
0195 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41550915201	LUMP	33379.00000	33379.00	30965.00000	30965.00	32100.00000	32100.00
SECTION 0002 TOTALS		$	45,206.75	$	43,158.50	$	44,727.80
CONTRACT TOTALS		$	1,984,141.53	$	2,200,432.60	$	2,578,011.84

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.