LBTHEAD VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T1083 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 01 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:150.
CONTRACT TIME : 150 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:121st.

The improvements under this contract consist of milling, resurfacing, highway signing and pavement marking, signalization and lighting on SR 80.

FINPROJ(S) : 19558425201 (*) F.A. NO. : 1001053P COUNTIES : LEE

LOCAL NAME(*) : SR 80 FROM S.R. NO.(*) : SR 80 US NO.(*) :
PROJ LIMITS(*): W OF ORANGE RIVER BLVD TO E OF SR 31

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AJAX PAVING INDUSTRIES, INC.	Responsive	Winning bid	$ 4,243,849.55	0.000%
2	BETTER ROADS, INC.	Responsive	Non-Winning Bi	$ 4,992,263.73	17.635%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 6,428,933.41	51.488%

CALL ORDER : 001 PROPOSAL ID : T1083 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 01 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:150.
CONTRACT TIME : 150 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:121st.

The improvements under this contract consist of milling, resurfacing, highway signing and pavement marking, signalization and lighting on SR 80.

FINPROJ(S) : 19558425201 (*) F.A. NO. : 1001053P COUNTIES : LEE

LOCAL NAME(*) : SR 80 FROM S.R. NO.(*) : SR 80 US NO.(*) :
PROJ LIMITS(*): W OF ORANGE RIVER BLVD TO E OF SR 31

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19558425201	LUMP	315000.00000	315000.00	490000.00000	490000.00	256000.00000	256000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 19558425201	150.000 LS	90000.00000	90000.00	144000.00000	144000.00	560000.00000	560000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	54.00000	2160.00	54.00000	2160.00	84.00000	3360.00
0020 0102 60 WORK ZONE SIGNS	8881.000 ED	0.30000	2664.30	0.38000	3374.78	0.30000	2664.30
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	14830.000 ED	0.24000	3559.20	0.26000	3855.80	0.25000	3707.50
0030 0102 76 PANELS ARROW ADVANCE WARNING	228.000 ED	9.60000	2188.80	9.72000	2216.16	9.00000	2052.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	4962.000 ED	0.48000	2381.76	0.54000	2679.48	0.45000	2232.90
0040 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1991.000 EA	4.20000	8362.20	3.29000	6550.39	4.00000	7964.00
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	192.000 ED	24.00000	4608.00	25.92000	4976.64	25.00000	4800.00

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0050 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	600.000 DA	30.00000	18000.00	27.00000	16200.00	115.00000	69000.00
0055 0104 4 MOWING	97.100 AC	60.00000	5826.00	54.00000	5243.40	335.00000	32528.50
0060 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	54.000 EA	7.20000	388.80	10.80000	583.20	28.00000	1512.00
0065 0104 13 1 SILT FENCE STAKED (TYPE III)	7220.000 LF	2.40000	17328.00	0.86000	6209.20	2.25000	16245.00
0070 0104 15 PREVENTION DEVICE SOIL TRACKING	1.000 EA	2400.00000	2400.00	5400.00000	5400.00	500.00000	500.00
0075 0104 16 ROCK BAGS	360.000 EA	18.00000	6480.00	4.32000	1555.20	33.60000	12096.00
0080 0327 70 8 MILLING EXIST ASPH PAVT (2 1/2" AVG DEPTH)	133284.000 SY	1.96000	261236.64	2.75000	366531.00	4.00000	533136.00
0085 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	14661.200 TN	71.60000	1049741.92	97.00000	1422136.40	140.00000	2052568.00
0090 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	5331.400 TN	125.79000	670636.81	120.80000	644033.12	165.00000	879681.00
0095 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	5.200 TN	250.00000	1300.00	108.00000	561.60	585.00000	3042.00
0100 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	600.00000	3000.00	810.00000	4050.00	950.00000	4750.00
0105 0520 1 10 CURB & GUTTER CONC (TYPE F)	60.000 LF	18.00000	1080.00	27.00000	1620.00	28.00000	1680.00
0110 0522 1 SIDEWALK CONC (4" THICK)	31.000 SY	30.00000	930.00	87.48000	2711.88	215.00000	6665.00
0115 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	3.000 EA	600.00000	1800.00	810.00000	2430.00	840.00000	2520.00
0120 0536 1 1 GUARDRAIL (ROADWAY)	112.500 LF	54.00000	6075.00	20.41000	2296.13	50.00000	5625.00
0125 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	3.000 EA	2520.00000	7560.00	2376.00000	7128.00	2400.00000	7200.00
0130 0570 5 FERTILIZER	0.300 TN	420.00000	126.00	1080.00000	324.00	675.00000	202.50

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0135 0570 9 WATER FOR GRASS	40.000 MG	12.00000	480.00	37.80000	1512.00	170.00000	6800.00
0140 0575 1 SODDING	6988.000 SY	1.68000	11739.84	2.16000	15094.08	2.00000	13976.00
0145 0710 5 1 GUIDE LINES (PAINT) (WHITE)	130.000 LF	1.20000	156.00	0.81000	105.30	1.10000	143.00
0150 0710 6 DIRECTIONAL ARROWS, PAINTED	90.000 EA	54.00000	4860.00	25.92000	2332.80	50.00000	4500.00
0155 0710 7 PAVT MESSAGE, PAINTED	1.000 EA	120.00000	120.00	43.20000	43.20	110.00000	110.00
0160 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	9.836 GM	420.00000	4131.12	432.00000	4249.15	395.00000	3885.22
0165 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.706 NM	1080.00000	6162.48	799.20000	4560.24	1010.00000	5763.06
0170 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	4.653 NM	1080.00000	5025.24	799.20000	3718.68	1010.00000	4699.53
0175 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	4467.000 LF	0.30000	1340.10	0.32000	1429.44	0.30000	1340.10
0180 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1213.000 LF	1.20000	1455.60	0.81000	982.53	1.10000	1334.30
0185 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	1865.000 LF	1.80000	3357.00	1.13000	2107.45	1.70000	3170.50
0190 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	478.000 LF	2.40000	1147.20	1.51000	721.78	2.25000	1075.50
0195 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	54.000 LF	1.80000	97.20	1.14000	61.56	1.70000	91.80
0200 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	1086.000 LF	0.54000	586.44	0.32000	347.52	0.50000	543.00

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0205 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	12.000 AS	1890.00000	22680.00	864.00000	10368.00	980.00000	11760.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,598,171.65		$ 3,246,460.11		$ 4,580,923.71
SECTION 0002 SIGNING							
0215 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	17.000 AS	270.00000	4590.00	243.00000	4131.00	250.00000	4250.00
0220 0700 40 2 SIGN SINGLE POST (12 - 25)	14.000 AS	1440.00000	20160.00	685.80000	9601.20	1345.00000	18830.00
0225 0700 41 10 SIGN MULTI POST (50 OR LESS)	1.000 AS	4200.00000	4200.00	2829.60000	2829.60	3920.00000	3920.00
0230 0700 41 11 SIGN MULTI-POST (51-100)	1.000 AS	6600.00000	6600.00	3758.40000	3758.40	6160.00000	6160.00
0235 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	34.000 AS	30.00000	1020.00	5.40000	183.60	30.00000	1020.00
0240 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	1200.00000	2400.00	259.20000	518.40	1120.00000	2240.00
0245 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	3.000 EA	120.00000	360.00	10.80000	32.40	110.00000	330.00
0250 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 19558425201	LUMP	73800.00000	73800.00	52121.88000	52121.88	68880.00000	68880.00
SECTION 0002 TOTALS			$ 113,130.00		$ 73,176.48		$ 105,630.00
SECTION 0003 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	(1) AJAX PAVING INDUSTRIES, INC AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	(2) BETTER ROADS, INC. AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	(3) APAC-SOUTHEAST, INC. AMOUNT
0255 0400 1 15 CONC CLASS I(MISCELLANEOUS)	87.400 CY	960.00000	83904.00	1177.20000	102887.28	1220.00000	106628.00
0260 0400 2 15 CONC CLASS II (MISCELLANEOUS	45.000 CY	1170.00000	52650.00	3564.00000	160380.00	3700.00000	166500.00
0265 0415 1 6 REINF STEEL (MISCELLANEOUS	5090.000 LB	1.80000	9162.00	5.40000	27486.00	5.60000	28504.00
0270 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	69153.000 LF	0.90000	62237.70	0.76000	52556.28	0.80000	55322.40
0275 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	570.000 LF	1.80000	1026.00	1.67000	951.90	1.75000	997.50
0280 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	18918.000 LF	6.00000	113508.00	3.13000	59213.34	3.25000	61483.50
0285 0715 2235 CONDUIT (F&I UNDERPAVEMENT) (RIGID GALV) (2")	775.000 LF	30.00000	23250.00	13.50000	10462.50	14.00000	10850.00
0290 0715 2335 CONDUIT (F&I SURFACE MOUNT) (RIGID GALV) (2")	1649.000 LF	24.00000	39576.00	23.76000	39180.24	24.65000	40647.85
0295 0715 2445 CONDUIT(F&I JACKED UNDERPAVEMENT)PVC / SCHEDULE 80(2")	2898.000 LF	19.20000	55641.60	28.94000	83868.12	30.00000	86940.00
0300 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	4.000 EA	9600.00000	38400.00	10386.36000	41545.44	10775.00000	43100.00
0305 0715 11113 LUMINAIRE (F&I)(ROADWAY POLE TOP)	1.000 EA	1200.00000	1200.00	1558.44000	1558.44	1600.00000	1600.00
0310 0715 14 11 PULL BOX (F&I) (ROADSIDE)	142.000 EA	360.00000	51120.00	294.84000	41867.28	310.00000	44020.00
0315 0715 14 14 PULL BOX (F&I) (SURFACE MOUNT)	17.000 EA	420.00000	7140.00	369.36000	6279.12	400.00000	6800.00
0320 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	111.000 EA	1440.00000	159840.00	1550.00000	172050.00	1625.00000	180375.00

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0325 0715500 3 POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	15.000 EA	870.00000	13050.00	1385.64000	20784.60	1450.00000	21750.00
0330 0715511125 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(25')	15.000 EA	4800.00000	72000.00	4681.80000	70227.00	4855.00000	72825.00
0335 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	93.000 EA	5640.00000	524520.00	5625.00000	523125.00	5860.00000	544980.00
0340 0715511145 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(45')	2.000 EA	7200.00000	14400.00	6870.96000	13741.92	7125.00000	14250.00
0345 0715513145 LIGHT POLE COMP(F&I)(SGL ARM WALL MNT-ALUM)(45')	8.000 EA	5613.60000	44908.80	6143.04000	49144.32	6370.00000	50960.00
0350 0715515145 LIGHT POLE COMP(F&I)(SGL ARM BRIDG MNT-ALUM)(45')	7.000 EA	5613.60000	39295.20	6143.04000	43001.28	6370.00000	44590.00
0355 0715550000 LIGHT POLE COMP(REMOVE)	3.000 EA	420.00000	1260.00	569.16000	1707.48	600.00000	1800.00
SECTION 0003 TOTALS			$ 1,408,089.30		$ 1,522,017.54		$ 1,584,923.25
SECTION 0004 SIGNALIZATION							
0360 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	60.000 LF	24.00000	1440.00	32.29000	1937.40	33.50000	2010.00
0365 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	100.000 LF	24.00000	2400.00	13.50000	1350.00	14.00000	1400.00
0370 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	877.000 LF	10.80000	9471.60	3.29000	2885.33	3.50000	3069.50
0375 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	77.000 LF	42.00000	3234.00	24.89000	1916.53	25.85000	1990.45
0380 0632 6 1 CABLE (SIGNAL) (FURNISH & INSTALL)	280.000 LF	4.80000	1344.00	3.29000	921.20	3.50000	980.00
0385 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	5400.00000	10800.00	3542.40000	7084.80	3675.00000	7350.00

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0390 0634 4114 1.000 PI SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (OTHER)	3840.00000	3840.00	3931.20000	3931.20	4075.00000	4075.00
0395 0635 1 11 8.000 EA PULL & JUNCTION BOXES (F&I) (PULL BOX)	360.00000	2880.00	354.24000	2833.92	400.00000	3200.00
0400 0639 1 12 1.000 AS ELECTRICAL POWER SERVICE (OVERHEAD)	1800.00000	1800.00	972.00000	972.00	1000.00000	1000.00
0405 0639 2 1 90.000 LF ELECTRICAL SERVICE WIRE	2.10000	189.00	3.73000	335.70	3.85000	346.50
0410 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	1080.00000	1080.00	972.00000	972.00	1000.00000	1000.00
0415 0641 1 4.000 EA STRAIN POLES GUYING(CONCRETE)	900.00000	3600.00	1814.40000	7257.60	1880.00000	7520.00
0420 0650 51313 6.000 AS SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	1050.00000	6300.00	1550.88000	9305.28	1600.00000	9600.00
0425 0659101 4.000 EA SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	120.00000	480.00	151.20000	604.80	160.00000	640.00
0430 0660 2102 20.000 AS LOOP ASSEMBLY (F&I) (TYPE B)	840.00000	16800.00	1492.56000	29851.20	1550.00000	31000.00
0435 0660 2106 11.000 AS LOOP ASSEMBLY (F&I) (TYPE F)	1080.00000	11880.00	1555.20000	17107.20	1650.00000	18150.00
0440 0665 12 2.000 EA DETECTOR PEDESTRIAN (F&I)(DETECTOR STA WITH POST)	240.00000	480.00	168.48000	336.96	175.00000	350.00
0445 0665 13 2.000 EA DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	180.00000	360.00	168.48000	336.96	175.00000	350.00
0450 0670 5112 1.000 AS CNTL ASSEM ACT SS F&I NEMA PRE(TWO)	21600.00000	21600.00	33177.60000	33177.60	34400.00000	34400.00
0455 0670 5410 2.000 AS CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	3000.00000	6000.00	1166.40000	2332.80	1200.00000	2400.00

CALL ORDER: 001 PROPOSAL ID: T1083 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 01
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES, INC UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0460 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	120.00000	720.00	77.76000	466.56	85.00000	510.00
0465 0690 50 1 CNTRL ASSEM REMOVE (CAB ASSM LESS FOUNDATION)	1.000 EA	600.00000	600.00	155.52000	155.52	200.00000	200.00
0470 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	120.00000	240.00	155.52000	311.04	40.00000	80.00
0475 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	600.00000	600.00	38.88000	38.88	200.00000	200.00
0480 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	600.00000	600.00	155.52000	155.52	200.00000	200.00
0485 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	250.000 LF	2.40000	600.00	1.00000	250.00	1.70000	425.00
0490 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	840.00000	840.00	38.88000	38.88	40.00000	40.00
0495 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	4.000 EA	3000.00000	12000.00	5054.40000	20217.60	5250.00000	21000.00
0500 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	660.00000	1320.00	1140.48000	2280.96	1185.00000	2370.00
0505 0700 48 60 SIGN PANELS (REMOVE)	8.000 EA	120.00000	960.00	155.52000	1244.16	200.00000	1600.00
SECTION 0004 TOTALS			$ 124,458.60		$ 150,609.60		$ 157,456.45
CONTRACT TOTALS			$ 4,243,849.55		$ 4,992,263.73		$ 6,428,933.41

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.