LBTHEAD VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T3183 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 03 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 50 CALENDAR DAYS Calendar Days:50.
Special Start Time:N/A.
Acquisition Time:91st.

The improvements under this contract consist of sidewalk construction, turnout construction and signing and pavement markings on SR 77.

FINPROJ(S) : 41637825201 (*) F.A. NO. : 1171034P COUNTIES : BAY

LOCAL NAME(*) : SR 77 OHIO AVENUE S.R. NO.(*) : SR 77 US NO.(*) :
PROJ LIMITS(*): FROM 18TH STREET TO 19TH ST MOWAT SCH ROAD

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	L-J CONSTRUCTION CO. OF CENTRAL FL.	Responsive	Winning bid	$ 98,330.00	0.000%
2	HAYNES & SON, INC.	Responsive	Non-Winning Bi	$ 127,570.50	29.737%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bi	$ 158,838.50	61.536%
	ARBCO CONTRACTING GROUP	Irregular	Irregular bid		IRREGULAR

CALL ORDER : 009 PROPOSAL ID : T3183 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 03 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 50 CALENDAR DAYS Calendar Days:50.
Special Start Time:N/A.
Acquisition Time:91st.

The improvements under this contract consist of sidewalk construction, turnout construction and signing and pavement markings on SR 77.

FINPROJ(S) : 41637825201 (*) F.A. NO. : 1171034P COUNTIES : BAY

LOCAL NAME(*) : SR 77 OHIO AVENUE S.R. NO.(*) : SR 77 US NO.(*) :
PROJ LIMITS(*): FROM 18TH STREET TO 19TH ST MOWAT SCH ROAD

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) HAYNES & SON, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41637825201	LUMP	10000.00000	10000.00	15000.00000	15000.00	28000.00000	28000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41637825201	50.000 LS	5000.00000	5000.00	15000.00000	15000.00	22500.00000	22500.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	51.000 CY	10.00000	510.00	50.00000	2550.00	45.00000	2295.00
0020 0102 60 WORK ZONE SIGNS	444.000 ED	1.50000	666.00	0.75000	333.00	1.00000	444.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	224.000 ED	1.50000	336.00	1.00000	224.00	1.00000	224.00
0030 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	332.000 EA	10.00000	3320.00	10.00000	3320.00	8.00000	2656.00
0035 0104 13 1 SILT FENCE STAKED (TYPE III)	1001.000 LF	2.00000	2002.00	4.00000	4004.00	4.00000	4004.00
0040 0110 1 1 CLEARING & GRUBBING 41637825201	0.400 LS	10000.00000	10000.00	15000.00000	15000.00	12500.00000	12500.00

CALL ORDER: 009 PROPOSAL ID: T3183 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) HAYNES & SON, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0045 0120 1 EXCAVATION REGULAR	119.000 CY	25.00000	2975.00	14.00000	1666.00	42.00000	4998.00
0050 0120 2 2 EXCAVATION BORROW	128.000 CY (TRUCK MEASURE	10.00000	1280.00	20.00000	2560.00	18.00000	2304.00
0055 0162 3101 FINISH SOIL LAYER(GRASSING OPERATIONS) (6")	1067.000 SY	1.00000	1067.00	5.00000	5335.00	5.00000	5335.00
0060 0286 2 TURNOUT CONSTRUCTION	41.300 TN (ASPHALT)	250.00000	10325.00	150.00000	6195.00	150.00000	6195.00
0065 0400 2 15 CONC CLASS II	8.000 CY (MISCELLANEOUS	500.00000	4000.00	900.00000	7200.00	1000.00000	8000.00
0070 0415 1 1 REINF STEEL	134.000 LB (ROADWAY)	2.00000	268.00	5.00000	670.00	3.00000	402.00
0075 0515 1 2 PIPE HANDRAIL	18.000 LF (ALUMINUM)	150.00000	2700.00	60.00000	1080.00	65.00000	1170.00
0080 0522 1 SIDEWALK CONC	582.000 SY (4" THICK)	35.00000	20370.00	43.00000	25026.00	65.00000	37830.00
0085 0570 5 FERTILIZER	0.100 TN	500.00000	50.00	400.00000	40.00	450.00000	45.00
0090 0570 9 WATER FOR GRASS	7.000 MG	1.00000	7.00	10.00000	70.00	10.00000	70.00
0095 0575 1 6 SODDING	1067.000 SY (BERMUDA)	4.00000	4268.00	4.00000	4268.00	4.00000	4268.00
0100 0711 35121 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (12")	211.000 LF	15.00000	3165.00	12.00000	2532.00	11.00000	2321.00
0105 0711 35181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (18")	161.000 LF	15.00000	2415.00	14.50000	2334.50	13.50000	2173.50
0110 0711 35241 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (24")	42.000 LF	18.00000	756.00	16.50000	693.00	16.50000	693.00
0115 0903527 1 APPLIED DETECTABLE WARNING DEVICE ON CURB RAMP	2.000 EA	500.00000	1000.00	500.00000	1000.00	450.00000	900.00
0120 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41637825201	LUMP	4430.00000	4430.00	4430.00000	4430.00	4430.00000	4430.00
SECTION 0001 TOTALS		$	90,910.00	$	120,530.50	$	153,757.50

SECTION 0002 SIGNING

CALL ORDER: 009 PROPOSAL ID: T3183 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) HAYNES & SON, INC. UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0125 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	9.000 AS	400.00000	3600.00	300.00000	2700.00	275.00000	2475.00
0130 0700 40 2 SIGN SINGLE POST (12 - 25)	1.000 AS	500.00000	500.00	500.00000	500.00	300.00000	300.00
0135 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	14.000 AS	50.00000	700.00	50.00000	700.00	30.00000	420.00
0140 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	2.000 EA	500.00000	1000.00	200.00000	400.00	60.00000	120.00
0145 0705 10 12 MARKER OBJECT (POST MOUNTED) (TYPE 2)	4.000 EA	100.00000	400.00	75.00000	300.00	45.00000	180.00
0150 0710 11 MARKINGS (PAINT) REMOVAL	244.000 SF	5.00000	1220.00	10.00000	2440.00	6.50000	1586.00
SECTION 0002 TOTALS		$	7,420.00	$	7,040.00	$	5,081.00
CONTRACT TOTALS		$	98,330.00	$	127,570.50	$	158,838.50

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.