LBTHEAD VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T4087 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 420 CALENDAR DAYS Calendar Days:420.
Special Start Time:N/A.
Acquisition Time:N/A.
The improvements under this contract consist of roadway and bridge widening to include signing and pavement marking, signalization and landscaping plans on Glades Rd. and SR 808.

FINPROJ(S) : 22978115201 (*) F.A. NO. : 0761013P COUNTIES : PALM BEACH

LOCAL NAME(*) : SR-808/GLADES RD S.R. NO.(*) : SR 808 US NO.(*) :
PROJ LIMITS(*): FROM W OF NW 13TH STREET TO NW 2ND AVE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 4,889,661.67	0.000%
2	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 5,113,545.41	4.578%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 5,992,972.59	22.564%

CALL ORDER : 012 PROPOSAL ID : T4087 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 04 Flexible Start Time
SET-ASIDE : U/R CODE : Contract Execution Days:20.
CONTRACT TIME : 420 CALENDAR DAYS Calendar Days:420.
Special Start Time:N/A.
Acquisition Time:N/A.
The improvements under this contract consist of roadway and bridge widening to include signing and pavement marking, signalization and landscaping plans on Glades Rd. and SR 808.

FINPROJ(S) : 22978115201 (*) F.A. NO. : 0761013P COUNTIES : PALM BEACH

LOCAL NAME(*) : SR-808/GLADES RD S.R. NO.(*) : SR 808 US NO.(*) :
PROJ LIMITS(*): FROM W OF NW 13TH STREET TO NW 2ND AVE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 22978115201	9885.000 LS	280000.00000	280000.00	264000.00000	264000.00	513000.00000	513000.00
0010 0350 72 CLEANING & RESEALING JOINTS	254.000 LF	60.00000	15240.00	127.00000	32258.00	143.00000	36322.00
0015 0400 2 10 CONC CLASS II (APPROACH SLABS)	63.500 CY	1500.00000	95250.00	739.00000	46926.50	803.00000	50990.50
0020 0400 4 4 CONC CLASS IV (SUPERSTRUCTURE)	190.300 CY	1400.00000	266420.00	1056.00000	200956.80	1155.00000	219796.50
0025 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	49.200 CY	2900.00000	142680.00	2112.00000	103910.40	2310.00000	113652.00
0030 0400 4 15 CONC CLASS IV (MISCELLANEOUS	16.100 CY	825.00000	13282.50	528.00000	8500.80	578.00000	9305.80
0035 0400 7 BRIDGE FLOOR GROOVING	310.000 SY	28.00000	8680.00	8.45000	2619.50	7.15000	2216.50
0040 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	68502.000 LB	2.50000	171255.00	1.05000	71927.10	1.15000	78777.30

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0045 0415 1 5 REINF STEEL (SUBSTRUCTURE)	5089.000 LB	5.00000	25445.00	1.05000	5343.45	1.15000	5852.35
0050 0415 1 9 REINF STEEL (APPROACH SLABS)	3748.000 LB	6.00000	22488.00	1.05000	3935.40	1.15000	4310.20
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 22978115201	LUMP	15000.00000	15000.00	19005.00000	19005.00	46350.00000	46350.00
0060 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	795.000 LF	137.00000	108915.00	5.30000	4213.50	5.50000	4372.50
0065 0455137 TEST LOAD(DYNAMIC)	3.000 EA	2500.00000	7500.00	3168.00000	9504.00	3850.00000	11550.00
0070 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	205.000 LF	370.00000	75850.00	370.00000	75850.00	400.00000	82000.00
0075 0460 70 3 ALUMINUM RAILINGS (TRIPLE RAIL)	330.000 LF	190.00000	62700.00	106.00000	34980.00	115.00000	37950.00
0080 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	330.000 LF	230.00000	75900.00	148.00000	48840.00	162.00000	53460.00
0085 0521 6 1 CONCRETE PARAPET(PEDEST/BICYCLE)	330.000 LF	79.00000	26070.00	148.00000	48840.00	162.00000	53460.00
0090 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE (10" FILTER POINTS)	908.000 SY	72.00000	65376.00	10.60000	9624.80	97.00000	88076.00
SECTION 0001 TOTALS			$ 1,478,051.50		$ 991,235.25		$ 1,411,441.65
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 22978115201	LUMP	216662.00000	216662.00	749067.00000	749067.00	630000.00000	630000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 22978115201	420.000 LS	297549.00000	297549.00	137544.00000	137544.00	495000.00000	495000.00
0105 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	49.00000	2352.00	80.30000	3854.40	50.00000	2400.00
0110 0102 60 WORK ZONE SIGNS	22680.000 ED	0.35000	7938.00	0.30000	6804.00	0.25000	5670.00

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0115 0102 61 BUSINESS SIGNS	9.000 EA	87.00000	783.00	79.20000	712.80	75.00000	675.00
0120 0102 71 14 BARRIER WALL (TEMPORARY) (F&I)(TYPE K)	840.000 LF	38.00000	31920.00	67.80000	56952.00	45.00000	37800.00
0125 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	402.000 LF	29.00000	11658.00	18.50000	7437.00	7.00000	2814.00
0130 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	225585.000 ED	0.18000	40605.30	0.15000	33837.75	0.01000	2255.85
0135 0102 76 PANELS ARROW ADVANCE WARNING	2268.000 ED	10.00000	22680.00	7.35000	16669.80	0.01000	22.68
0140 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	7938.000 ED	0.32000	2540.16	0.30000	2381.40	0.30000	2381.40
0145 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1119.000 EA	3.00000	3357.00	3.15000	3524.85	3.00000	3357.00
0150 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	5076.000 ED	0.18000	913.68	0.15000	761.40	0.10000	507.60
0155 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000 LO	1725.00000	3450.00	1056.00000	2112.00	2000.00000	4000.00
0160 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	38.000 ED	21.00000	798.00	19.00000	722.00	50.00000	1900.00
0165 0102107 TEMPORARY TRAF DETECTION(INTERSECT)	1260.000 DA	5.20000	6552.00	5.40000	6804.00	5.00000	6300.00
0170 0104 4 MOWING	41.500 AC	200.00000	8300.00	354.00000	14691.00	200.00000	8300.00
0175 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	316.000 EA	10.00000	3160.00	6.10000	1927.60	10.00000	3160.00
0180 0104 11 1 TURBIDITY BARRIER FLOATING (SPECIAL)	680.000 LF	22.00000	14960.00	21.00000	14280.00	18.00000	12240.00
0185 0104 13 1 SILT FENCE STAKED (TYPE III)	680.000 LF	1.90000	1292.00	1.35000	918.00	3.00000	2040.00

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0190 0104 16 ROCK BAGS	629.000 EA	10.00000	6290.00	10.60000	6667.40	5.00000	3145.00
0195 0110 1 1 CLEARING & GRUBBING 22978115201	7.220 LS	180200.00000	180200.00	160000.00000	160000.00	476000.00000	476000.00
0200 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	5647.000 SY	13.20000	74540.40	22.80000	128751.60	20.00000	112940.00
0205 0120 1 EXCAVATION REGULAR	4985.000 CY	15.50000	77267.50	11.60000	57826.00	28.00000	139580.00
0210 0285709 BASE OPTIONAL (BASE GROUP 09)	675.000 SY	38.32000	25866.00	35.60000	24030.00	53.00000	35775.00
0215 0285715 BASE OPTIONAL (BASE GROUP 15)	3189.000 SY	47.76000	152306.64	52.20000	166465.80	65.00000	207285.00
0220 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	3957.000 SY	4.25000	16817.25	2.75000	10881.75	5.00000	19785.00
0225 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	41711.000 SY	3.00000	125133.00	2.70000	112619.70	3.15000	131389.65
0230 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	3391.100 TN	79.00000	267896.90	97.90000	331988.69	100.00000	339110.00
0235 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	2734.600 TN	105.00000	287133.00	112.00000	306275.20	123.00000	336355.80
0240 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	3.400 TN	275.00000	935.00	524.00000	1781.60	250.00000	850.00
0245 0400 1 2 CONC CLASS I(ENDWALLS)	8.200 CY	977.00000	8011.40	1233.00000	10110.60	1320.00000	10824.00
0250 0400 2 15 CONC CLASS II (MISCELLANEOUS	9.200 CY	810.00000	7452.00	1040.00000	9568.00	900.00000	8280.00
0255 0425 1311 INLETS (CURB) (TYPE P-1) (<10')	3.000 EA	4506.00000	13518.00	6026.00000	18078.00	6380.00000	19140.00
0260 0425 1321 INLETS (CURB) (TYPE P-2) (<10')	2.000 EA	4977.00000	9954.00	6104.00000	12208.00	6160.00000	12320.00
0265 0425 1325 INLETS (CURB) (TYPE P-2) (PARTIAL)	2.000 EA	3430.00000	6860.00	6513.00000	13026.00	5720.00000	11440.00
0270 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	4.000 EA	4134.00000	16536.00	5968.00000	23872.00	4180.00000	16720.00

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0275 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	1.000 EA	4870.00000	4870.00	6717.00000	6717.00	4950.00000	4950.00
0280 0425 1461 INLETS (CURB) (TYPE J-6) (<10')	1.000 EA	8266.00000	8266.00	12050.00000	12050.00	8250.00000	8250.00
0285 0425 1481 INLETS (CURB) (TYPE 8) (<10')	1.000 EA	5532.00000	5532.00	6689.00000	6689.00	6050.00000	6050.00
0290 0425 1561 INLETS (DT BOT) (TYPE F) (<10')	1.000 EA	3300.00000	3300.00	6184.00000	6184.00	5280.00000	5280.00
0295 0425 1565 INLETS (DT BOT) (TYPE F) (PARTIAL)	1.000 EA	3433.00000	3433.00	3507.00000	3507.00	2860.00000	2860.00
0300 0425 1910 INLETS (CLOSED FLUME)(N/A)	8.000 EA	3100.00000	24800.00	5824.00000	46592.00	2750.00000	22000.00
0305 0425 2 43 MANHOLES (P-7) (PARTIAL)	9.000 EA	1946.00000	17514.00	2543.00000	22887.00	1650.00000	14850.00
0310 0425 2 71 MANHOLES (J-7) (<10')	2.000 EA	10537.00000	21074.00	9697.00000	19394.00	5500.00000	11000.00
0315 0425 2 73 MANHOLES (J-7) (PARTIAL)	3.000 EA	1946.00000	5838.00	3610.00000	10830.00	3300.00000	9900.00
0320 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	70.200 LF	194.00000	13618.80	209.00000	14671.80	220.00000	15444.00
0325 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	16.000 LF	303.00000	4848.00	663.00000	10608.00	330.00000	5280.00
0330 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	42.500 LF	214.00000	9095.00	577.00000	24522.50	286.00000	12155.00
0335 0430941 23 PIPE DESILTING (15" SS)	114.900 LF	10.00000	1149.00	4.15000	476.84	4.00000	459.60
0340 0430941 25 PIPE DESILTING (18" SS)	372.600 LF	11.00000	4098.60	6.25000	2328.75	6.00000	2235.60

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0345 0520 1 10 CURB & GUTTER CONC (TYPE F)	8150.200 LF	21.45000	174821.79	43.40000	353718.68	25.30000	206200.06
0350 0520 2 4 CURB CONC (TYPE D)	4314.500 LF	20.70000	89310.15	12.20000	52636.90	21.00000	90604.50
0355 0521 72 5 BARRIER WALL CONC (RIGID-CURB & GUTTER)	18.000 LF	390.00000	7020.00	129.00000	2322.00	550.00000	9900.00
0360 0522 1 SIDEWALK CONC (4" THICK)	3298.000 SY	43.40000	143133.20	39.90000	131590.20	32.00000	105536.00
0365 0530 1 RIPRAP (SAND-CEMENT)	4.200 CY	920.00000	3864.00	1273.00000	5346.60	660.00000	2772.00
0370 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	4.800 GM	500.00000	2400.00	475.00000	2280.00	450.00000	2160.00
0375 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	5.200 NM	750.00000	3900.00	792.00000	4118.40	750.00000	3900.00
0380 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	3.500 NM	750.00000	2625.00	792.00000	2772.00	750.00000	2625.00
0385 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	3790.000 LF	1.10000	4169.00	1.10000	4169.00	1.06000	4017.40
0390 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	572.000 LF	1.60000	915.20	1.65000	943.80	1.55000	886.60
0395 0902576 2 PERFORMANCE SODDING	20757.000 SY	5.00000	103785.00	5.55000	115201.35	6.00000	124542.00
0400 0999 16 PARTNERING (DO NOT BID) 22978115201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0405 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	8.000 DA	3300.00000	26400.00	3300.00000	26400.00	3300.00000	26400.00
0410 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22978115201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 2,699,966.97		$ 3,400,108.16		$ 3,858,020.74
SECTION 0003 SIGNING							

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0415 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	39.000 AS	200.00000	7800.00	241.00000	9399.00	220.00000	8580.00
0420 0700 41 10 SIGN MULTI POST (50 OR LESS)	3.000 AS	3100.00000	9300.00	3024.00000	9072.00	3410.00000	10230.00
0425 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	28.000 AS	10.00000	280.00	12.70000	355.60	11.00000	308.00
0430 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	20.000 AS	125.00000	2500.00	90.20000	1804.00	138.00000	2760.00
0435 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	3.000 AS	2200.00000	6600.00	3.20000	9.60	2420.00000	7260.00
0440 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22978115201	LUMP	28000.00000	28000.00	29563.00000	29563.00	28000.00000	28000.00
0445 0711 3 PAVT MESSAGES THERMOPLASTIC	38.000 EA	125.00000	4750.00	132.00000	5016.00	125.00000	4750.00
SECTION 0003 TOTALS		$	59,230.00	$	55,219.20	$	61,888.00
SECTION 0004 SIGNALIZATION							
0450 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	1600.000 LF	31.20000	49920.00	32.50000	52000.00	31.20000	49920.00
0455 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	3586.000 LF	6.80000	24384.80	7.05000	25281.30	6.80000	24384.80
0460 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	3238.00000	6476.00	3368.00000	6736.00	3238.00000	6476.00
0465 0633111 1 CABLE FIBER OPTIC(F&I)(1- 25PR)(AERIAL)(SINGLE)	340.000 LF	2.80000	952.00	2.90000	986.00	2.80000	952.00
0470 0633121 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(UG)(SGL MODE)	5899.000 LF	2.80000	16517.20	2.90000	17107.10	2.80000	16517.20

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0475 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	16.000 EA	418.00000	6688.00	435.00000	6960.00	418.00000	6688.00
0480 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	15.000 EA	1171.00000	17565.00	1218.00000	18270.00	1171.00000	17565.00
0485 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	2.000 AS	1242.00000	2484.00	1292.00000	2584.00	1242.00000	2484.00
0490 0639 2 1 ELECTRICAL SERVICE WIRE	450.000 LF	1.00000	450.00	1.05000	472.50	1.00000	450.00
0495 0639 3 12 ELECTRICAL SERVICE DISCONNECT(F&I) (CABINET)	2.000 EA	295.00000	590.00	307.00000	614.00	295.00000	590.00
0500 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	1.000 EA	18447.00000	18447.00	19185.00000	19185.00	18447.00000	18447.00
0505 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	21915.00000	21915.00	22792.00000	22792.00	21915.00000	21915.00
0510 0649416004 M/ARM (F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B6)2ND(0)POLE(Q4)	2.000 EA	26190.00000	52380.00	27238.00000	54476.00	26190.00000	52380.00
0515 0649435009 M/ARM(F&I/HL)(SI ARM W/ LUM)(1ST ARM(B5) 2NDARM(0)POLE(Q23LU)	2.000 EA	26074.00000	52148.00	27117.00000	54234.00	26074.00000	52148.00
0520 0649436010 M/ARM(F&I/HL)(SI ARM W/ LUM)(1ST ARM(B6) 2NDARM(0)POLE(Q24LU)	2.000 EA	28099.00000	56198.00	29223.00000	58446.00	28100.00000	56200.00
0525 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	18.000 AS	779.00000	14022.00	810.00000	14580.00	779.00000	14022.00
0530 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	4.000 AS	1241.00000	4964.00	1291.00000	5164.00	1241.00000	4964.00
0535 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	16.000 AS	781.00000	12496.00	812.00000	12992.00	781.00000	12496.00
0540 0659101 SIGNAL HEAD AUXILIARIES (BACK PLATES 3 SECT)	14.000 EA	105.00000	1470.00	109.00000	1526.00	105.00000	1470.00

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0545 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	74.000 EA	6.00000	444.00	6.25000	462.50	6.00000	444.00
0550 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	10.000 EA	883.00000	8830.00	918.00000	9180.00	883.00000	8830.00
0555 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	8.000 EA	5737.00000	45896.00	5966.00000	47728.00	5737.00000	45896.00
0560 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	16.000 EA	175.00000	2800.00	182.00000	2912.00	175.00000	2800.00
0565 0670 5131 CNTL ASSEM ACT SS F&I SPEC PRE(ONE)	2.000 AS	25008.00000	50016.00	26008.00000	52016.00	25008.00000	50016.00
0570 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	2.000 EA	1131.00000	2262.00	1176.00000	2352.00	1131.00000	2262.00
0575 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	2.000 EA	3075.00000	6150.00	3198.00000	6396.00	3075.00000	6150.00
0580 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	2.000 EA	9535.00000	19070.00	9916.00000	19832.00	9535.00000	19070.00
0585 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	52.00000	1040.00	54.10000	1082.00	52.00000	1040.00
0590 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	52.00000	416.00	54.10000	432.80	52.00000	416.00
0595 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	160.000 LF	62.00000	9920.00	64.50000	10320.00	62.00000	9920.00
0600 0690 50 CNTRL ASSEM REMOVE	2.000 EA	409.00000	818.00	425.00000	850.00	409.00000	818.00
0605 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	52.00000	832.00	54.10000	865.60	52.00000	832.00
0610 0690 80 SPAN WIRE ASSEMBLY REMOVE	2.000 EA	1226.00000	2452.00	1275.00000	2550.00	1226.00000	2452.00
0615 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	1226.00000	2452.00	1275.00000	2550.00	1226.00000	2452.00
0620 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	6856.000 LF	0.70000	4799.20	0.75000	5142.00	0.70000	4799.20

CALL ORDER: 012 PROPOSAL ID: T4087 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0625 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1635.00000	3270.00	1700.00000	3400.00	1635.00000	3270.00
0630 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	8.000 EA	2148.00000	17184.00	2234.00000	17872.00	2148.00000	17184.00
0635 0700 46 15 SIGN EXISTING (REMOVAL) (SPAN WIRE)	2.000 AS	103.00000	206.00	107.00000	214.00	103.00000	206.00
0640 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	348.00000	696.00	362.00000	724.00	348.00000	696.00
SECTION 0004 TOTALS			$ 539,620.20		$ 561,286.80		$ 539,622.20
SECTION 0005 LANDSCAPE / PERIPHERAL							
0645 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22978115201	LUMP	22575.00000	22575.00	25304.00000	25304.00	31000.00000	31000.00
0650 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22978115201	LUMP	39638.00000	39638.00	24606.00000	24606.00	31000.00000	31000.00
0655 0590 70 IRRIGATION SYSTEM 22978115201	LUMP	50580.00000	50580.00	55786.00000	55786.00	60000.00000	60000.00
SECTION 0005 TOTALS			$ 112,793.00		$ 105,696.00		$ 122,000.00
CONTRACT TOTALS			$ 4,889,661.67		$ 5,113,545.41		$ 5,992,972.59

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.