LBTHEAD VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T5118 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:930.
CONTRACT TIME : 930 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
Improvements under this contract consist of widening and reconstruction on SR 500. Work includes construction of stormwater ponds, drainage piping, guardrail, maintenance of traffic, signing and pavement marking, twin bridge structures over Alligator Creek and a prefabricated pedestrian bridge.

FINPROJ(S) : 23967315201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME(*) : SR 500 (US 192) S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM CR 532 TO CR 534

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GREER, ELMO & SONS, LLC.	Responsive	Winning bid	$ 27,119,863.62	0.000%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bi	$ 29,375,658.79	8.317%
3	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bi	$ 30,047,110.14	10.793%
4	PRINCE CONTRACTING CO., INC.	Responsive	Non-Winning Bi	$ 30,370,257.95	11.985%
5	RANGER CONSTRUCTION INDUSTRIES, INC .	Responsive	Non-Winning Bi	$ 32,137,908.45	18.503%

CALL ORDER : 014 PROPOSAL ID : T5118 PROPOSAL DESC :
LETTING DATE : 09/28/05 10:30 A.M. DISTRICT : 05 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:930.
CONTRACT TIME : 930 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:31st.
Improvements under this contract consist of widening and reconstruction on SR 500. Work includes construction of stormwater ponds, drainage piping, guardrail, maintenance of traffic, signing and pavement marking, twin bridge structures over Alligator Creek and a prefabricated pedestrian bridge.

FINPROJ(S) : 23967315201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME(*) : SR 500 (US 192) S.R. NO.(*) : SR 15 US NO.(*) :
PROJ LIMITS(*): FROM CR 532 TO CR 534

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES						
0005 0110 3 4408.000 LS STRUCTURE REMOVAL OF EXISTING 23967315201	65000.00000	65000.00	150000.00000	150000.00	110000.00000	110000.00
0010 0400 2 4 576.050 CY CONC CLASS II(SUPERSTRUCTURE)	825.00000	475241.25	750.00000	432037.50	1050.00000	604852.50
0015 0400 2 10 217.800 CY CONC CLASS II (APPROACH SLABS)	450.00000	98010.00	220.00000	47916.00	400.00000	87120.00
0020 0400 4 5 204.080 CY CONC CLASS IV (SUBSTRUCTURE)	1000.00000	204080.00	750.00000	153060.00	1900.00000	387752.00
0025 0400 9 1192.300 SY BRIDGE DECK GROOVING & PLANING (DECK 8. 5" & >)	3.00000	3576.90	6.00000	7153.80	9.00000	10730.70
0030 0415 1 4 118377.000 LB REINF STEEL (SUPERSTRUCTURE)	1.00000	118377.00	1.00000	118377.00	1.50000	177565.50
0035 0415 1 5 21468.000 LB REINF STEEL (SUBSTRUCTURE)	1.00000	21468.00	1.00000	21468.00	1.50000	32202.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	40762.000 LB	1.00000	40762.00	1.00000	40762.00	1.50000	61143.00
0045 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	5400.000 LF	70.00000	378000.00	150.00000	810000.00	95.00000	513000.00
0050 0455137 TEST LOAD(DYNAMIC)	8.000 EA	1500.00000	12000.00	850.00000	6800.00	2000.00000	16000.00
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	660.000 LF	275.00000	181500.00	250.00000	165000.00	200.00000	132000.00
0060 0460 2 2 STRUCT STEEL (LOW ALLOY) 23967315201	68000.000 LS	125000.00000	125000.00	130000.00000	130000.00	140000.00000	140000.00
0065 0515 2302 PEDESTRIAN/BICYCLE RAILING(ALUM ONLY)(54" PICKET RAIL)	193.000 LF	60.00000	11580.00	68.00000	13124.00	60.00000	11580.00
0070 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	570.000 LF	110.00000	62700.00	85.00000	48450.00	95.00000	54150.00
0075 0521 5 2 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (42" F)	193.000 LF	130.00000	25090.00	120.00000	23160.00	210.00000	40530.00
0080 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	1913.200 TN	65.00000	124358.00	80.00000	153056.00	95.00000	181754.00
SECTION 0001 TOTALS			$ 1,946,743.15		$ 2,320,364.30		$ 2,560,379.70
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 23967315201	LUMP	1868000.00000	1868000.00	2800000.00000	2800000.00	2900000.00000	2900000.00
0090 0102 1 MAINTENANCE OF TRAFFIC 23967315201	930.000 LS	550000.00000	550000.00	650000.00000	650000.00	900000.00000	900000.00
0095 0102 60 WORK ZONE SIGNS	100336.000 ED	0.40000	40134.40	0.15000	15050.40	0.20000	20067.20
0100 0102 61 BUSINESS SIGNS	2.000 EA	150.00000	300.00	40.00000	80.00	100.00000	200.00
0105 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	132.000 LF	20.00000	2640.00	20.00000	2640.00	40.00000	5280.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0110 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	132.000 LF	10.00000	1320.00	10.00000	1320.00	20.00000	2640.00
0115 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	311363.000 ED	0.20000	62272.60	0.15000	46704.45	0.20000	62272.60
0120 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	57733.000 ED	0.50000	28866.50	0.30000	17319.90	0.50000	28866.50
0125 0102 76 PANELS ARROW ADVANCE WARNING	1280.000 ED	8.00000	10240.00	7.00000	8960.00	12.00000	15360.00
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	18560.000 ED	0.45000	8352.00	0.40000	7424.00	1.00000	18560.00
0135 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	3880.000 EA	4.00000	15520.00	3.00000	11640.00	4.00000	15520.00
0140 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	485.000 ED	0.50000	242.50	0.50000	242.50	1.00000	485.00
0145 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000 LO	1500.00000	3000.00	1500.00000	3000.00	5000.00000	10000.00
0150 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	430.000 ED	20.00000	8600.00	19.00000	8170.00	25.00000	10750.00
0155 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	2961.000 LF	3.00000	8883.00	2.00000	5922.00	3.00000	8883.00
0160 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	1298.000 LF	3.00000	3894.00	2.00000	2596.00	3.00000	3894.00
0165 0104 1 ARTIFICIAL COVERINGS	5649.000 SY	1.50000	8473.50	1.50000	8473.50	2.00000	11298.00
0170 0104 4 MOWING	904.500 AC	60.00000	54270.00	50.00000	45225.00	60.00000	54270.00
0175 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	17220.000 EA	8.00000	137760.00	5.00000	86100.00	7.00000	120540.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0180 0104 11 TURBIDITY BARRIER FLOATING	600.000 LF	20.00000	12000.00	6.00000	3600.00	8.00000	4800.00
0185 0104 12 TURBIDITY BARRIER STAKED	600.000 LF	20.00000	12000.00	3.00000	1800.00	4.00000	2400.00
0190 0104 13 1 SILT FENCE STAKED (TYPE III)	148664.000 LF	1.25000	185830.00	1.00000	148664.00	1.60000	237862.40
0195 0104 15 PREVENTION DEVICE SOIL TRACKING	13.000 EA	2500.00000	32500.00	1500.00000	19500.00	4000.00000	52000.00
0200 0104 16 ROCK BAGS	120.000 EA	15.00000	1800.00	8.00000	960.00	10.00000	1200.00
0205 0110 1 1 CLEARING & GRUBBING 23967315201	202.330 LS	701000.00000	701000.00	2480000.00000	2480000.00	1616000.00000	1616000.00
0210 0110 7 1 MAILBOX (F&I) (SINGLE)	23.000 EA	200.00000	4600.00	200.00000	4600.00	200.00000	4600.00
0215 0120 1 EXCAVATION REGULAR	747242.000 CY	5.31000	3967855.02	4.35000	3250502.70	5.25000	3923020.50
0220 0120 4 EXCAVATION SUBSOIL	60154.000 CY	8.69000	522738.26	12.00000	721848.00	9.00000	541386.00
0225 0120 6 EMBANKMENT	396884.000 CY	2.74000	1087462.16	4.50000	1785978.00	3.20000	1270028.80
0230 0160 4 STABILIZATION TYPE B	309394.000 SY	3.58000	1107630.52	2.00000	618788.00	4.10000	1268515.40
0235 0285701 BASE OPTIONAL (BASE GROUP 01)	668.000 SY	11.95000	7982.60	7.00000	4676.00	12.00000	8016.00
0240 0285704 BASE OPTIONAL (BASE GROUP 04)	46936.000 SY	11.42000	536009.12	9.00000	422424.00	11.00000	516296.00
0245 0285706 BASE OPTIONAL (BASE GROUP 06)	1191.000 SY	15.65000	18639.15	14.00000	16674.00	13.00000	15483.00
0250 0285712 BASE OPTIONAL (BASE GROUP 12)	191331.000 SY	21.35000	4084916.85	17.00000	3252627.00	16.50000	3156961.50
0255 0285715 BASE OPTIONAL (BASE GROUP 15)	1344.000 SY	44.89000	60332.16	35.00000	47040.00	58.00000	77952.00
0260 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	1068.000 SY	5.50000	5874.00	7.40000	7903.20	10.50000	11214.00
0265 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	15541.000 SY	1.50000	23311.50	3.00000	46623.00	3.00000	46623.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	384.500 TN	120.00000	46140.00	100.00000	38450.00	110.00000	42295.00
0275 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	58890.500 TN	81.52000	4800753.56	80.50000	4740685.25	71.00000	4181225.50
0280 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	9759.400 TN	108.00000	1054015.20	110.20000	1075485.88	105.00000	1024737.00
0285 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	137.800 TN	200.00000	27560.00	140.00000	19292.00	225.00000	31005.00
0290 0400 1 2 CONC CLASS I(ENDWALLS)	26.400 CY	1000.00000	26400.00	750.00000	19800.00	650.00000	17160.00
0295 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	1000.00000	5000.00	750.00000	3750.00	750.00000	3750.00
0300 0400 4 1 CONC CLASS IV (CULVERTS)	502.900 CY	500.00000	251450.00	650.00000	326885.00	900.00000	452610.00
0305 0415 1 1 REINF STEEL (ROADWAY)	71462.000 LB	0.80000	57169.60	1.00000	71462.00	1.00000	71462.00
0310 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	23.000 EA	1800.00000	41400.00	3500.00000	80500.00	3000.00000	69000.00
0315 0425 1523 INLETS (DT BOT) (TYPE C) (J BOT, <10')	7.000 EA	3000.00000	21000.00	5000.00000	35000.00	5000.00000	35000.00
0320 0425 1524 INLETS (DT BOT) (TYPE C) (J BOT, >10')	1.000 EA	4500.00000	4500.00	6500.00000	6500.00	7000.00000	7000.00
0325 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	25.000 EA	2200.00000	55000.00	4000.00000	100000.00	4000.00000	100000.00
0330 0425 1543 INLETS (DT BOT) (TYPE D) (J BOT, <10')	2.000 EA	3600.00000	7200.00	6000.00000	12000.00	6000.00000	12000.00
0335 0425 1544 INLETS (DT BOT) (TYPE D) (J BOT, >10')	2.000 EA	4000.00000	8000.00	8500.00000	17000.00	7000.00000	14000.00
0340 0425 1549 INLETS (DT BOT) (TYPE D) (MODIFY)	7.000 EA	3000.00000	21000.00	7000.00000	49000.00	5000.00000	35000.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT
0345 0425 1551 INLETS (DT BOT) (TYPE E) (<10')	4.000 EA	2500.00000	10000.00	4500.00000	18000.00	5000.00000	20000.00
0350 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	8.000 EA	2500.00000	20000.00	3500.00000	28000.00	5000.00000	40000.00
0355 0425 1703 INLETS (GUTTER) (TYPE S) (J BOT, <10')	2.000 EA	4000.00000	8000.00	7500.00000	15000.00	6000.00000	12000.00
0360 0425 1704 INLETS (GUTTER) (TYPE S) (J BOT, >10')	2.000 EA	6500.00000	13000.00	10000.00000	20000.00	7000.00000	14000.00
0365 0425 2 41 MANHOLES (P-7) (<10')	3.000 EA	1800.00000	5400.00	3000.00000	9000.00	4000.00000	12000.00
0370 0425 2 61 MANHOLES (P-8) (<10')	2.000 EA	1800.00000	3600.00	3000.00000	6000.00	4000.00000	8000.00
0375 0425 2 71 MANHOLES (J-7) (<10')	6.000 EA	1600.00000	9600.00	5000.00000	30000.00	5000.00000	30000.00
0380 0425 2 72 MANHOLES (J-7) (>10')	1.000 EA	4200.00000	4200.00	8000.00000	8000.00	8000.00000	8000.00
0385 0425 2 91 MANHOLES (J-8) (<10')	3.000 EA	4500.00000	13500.00	6000.00000	18000.00	6000.00000	18000.00
0390 0425 2 92 MANHOLES (J-8) (>10')	8.000 EA	6000.00000	48000.00	8000.00000	64000.00	8000.00000	64000.00
0395 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	3326.000 LF	42.00000	139692.00	55.00000	182930.00	54.00000	179604.00
0400 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	6185.000 LF	56.00000	346360.00	75.00000	463875.00	80.00000	494800.00
0405 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	3076.000 LF	76.00000	233776.00	90.00000	276840.00	100.00000	307600.00
0410 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	5567.000 LF	100.00000	556700.00	105.00000	584535.00	128.00000	712576.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0415 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	2020.000 LF	137.00000	276740.00	140.00000	282800.00	170.00000	343400.00
0420 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	191.000 LF	194.00000	37054.00	170.00000	32470.00	170.00000	32470.00
0425 0430174123 PIPE CULV(OPT MATL)(ROUND) (15"SD)	96.000 LF	33.00000	3168.00	50.00000	4800.00	55.00000	5280.00
0430 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	1364.000 LF	41.00000	55924.00	60.00000	81840.00	50.00000	68200.00
0435 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	1742.000 LF	56.00000	97552.00	90.00000	156780.00	65.00000	113230.00
0440 0430174138 PIPE CULV(OPT MATL)(ROUND)(36"SD)	264.000 LF	98.00000	25872.00	115.00000	30360.00	100.00000	26400.00
0445 0430982123 MITERED END SECTION (OPTIONAL ROUND) (15" CD)	1.000 EA	1000.00000	1000.00	1000.00000	1000.00	1000.00000	1000.00
0450 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	26.000 EA	1300.00000	33800.00	1100.00000	28600.00	1300.00000	33800.00
0455 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	15.000 EA	1500.00000	22500.00	1300.00000	19500.00	1800.00000	27000.00
0460 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	4.000 EA	2300.00000	9200.00	2000.00000	8000.00	2000.00000	8000.00
0465 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	8.000 EA	2900.00000	23200.00	3000.00000	24000.00	2500.00000	20000.00
0470 0430982140 MITERED END SECTION (OPTIONAL ROUND) (42" CD)	3.000 EA	3500.00000	10500.00	4000.00000	12000.00	3000.00000	9000.00
0475 0430982141 MITERED END SECTION (OPTIONAL ROUND) (48" CD)	1.000 EA	4300.00000	4300.00	3500.00000	3500.00	3800.00000	3800.00
0480 0430984123 MITERED END SECTION (OPTIONAL ROUND) (15" SD)	4.000 EA	1000.00000	4000.00	800.00000	3200.00	1400.00000	5600.00
0485 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	42.000 EA	1300.00000	54600.00	1000.00000	42000.00	1400.00000	58800.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0490 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	50.000 EA	1500.00000	75000.00	1300.00000	65000.00	1900.00000	95000.00
0495 0430984138 MITERED END SECTION (OPTIONAL ROUND) (36" SD)	4.000 EA	2900.00000	11600.00	2500.00000	10000.00	2600.00000	10400.00
0500 0515 2301 PEDESTRIAN/BICYCLE RAILING (ALUM ONLY(42" PICKET RAIL	96.000 LF	70.00000	6720.00	55.00000	5280.00	80.00000	7680.00
0505 0520 1 7 CURB & GUTTER CONC (TYPE E)	3798.000 LF	24.00000	91152.00	20.00000	75960.00	23.00000	87354.00
0510 0520 1 10 CURB & GUTTER CONC (TYPE F)	173.000 LF	24.00000	4152.00	25.00000	4325.00	32.00000	5536.00
0515 0520 6 GUTTER SHLDR CONC	2785.000 LF	24.00000	66840.00	25.00000	69625.00	25.00000	69625.00
0520 0522 1 SIDEWALK CONC (4" THICK)	375.200 SY	30.00000	11256.00	30.00000	11256.00	46.00000	17259.20
0525 0522 2 SIDEWALK CONC (6" THICK)	260.800 SY	40.00000	10432.00	40.00000	10432.00	52.00000	13561.60
0530 0524 1 1 DITCH PAVT CONC (3")	35.300 SY	100.00000	3530.00	60.00000	2118.00	60.00000	2118.00
0535 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	486.800 TN	100.00000	48680.00	80.00000	38944.00	80.00000	38944.00
0540 0536 1 1 GUARDRAIL (ROADWAY)	2384.600 LF	20.00000	47692.00	20.00000	47692.00	22.00000	52461.20
0545 0536 2 GUARDRAIL (SHOP-BENT PANELS)	288.000 LF	25.00000	7200.00	24.00000	6912.00	20.00000	5760.00
0550 0536 73 GUARDRAIL REMOVAL	1032.000 LF	4.00000	4128.00	4.00000	4128.00	5.00000	5160.00
0555 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	3.000 EA	2500.00000	7500.00	2400.00000	7200.00	1800.00000	5400.00
0560 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	9.000 EA	800.00000	7200.00	700.00000	6300.00	600.00000	5400.00
0565 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	2.000 EA	22000.00000	44000.00	20000.00000	40000.00	26000.00000	52000.00
0570 0550 10220 FENCING, TYPE B(5.1-6.0)STANDARD	16461.000 LF	7.50000	123457.50	7.50000	123457.50	9.00000	148149.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0575 0550 60223 GATE (TYPE B)(DOUBLE(12.1-18.0' OPENING	1.000 EA	1000.00000	1000.00	1000.00000	1000.00	1500.00000	1500.00
0580 0550 60234 GATE (TYPE B)(SLIDING / CANTILEVER)18. 1-20'	10.000 EA	2000.00000	20000.00	1800.00000	18000.00	2300.00000	23000.00
0585 0556 1 7 JACK AND BORE CASING DIAMETER(48" TO <60")	70.000 LF	1200.00000	84000.00	1000.00000	70000.00	1000.00000	70000.00
0590 0570 2 SEED & MULCH	463173.400 SY	0.50000	231586.70	0.50000	231586.70	0.60000	277904.04
0595 0570 3 SEED GRASS (PERMANENT TYPE)	7656.000 LB	0.01000	76.56	0.10000	765.60	1.00000	7656.00
0600 0570 4 MULCH MATL	382.800 TN	0.01000	3.83	0.10000	38.28	90.00000	34452.00
0605 0570 5 FERTILIZER	23.300 TN	0.01000	0.23	0.10000	2.33	100.00000	2330.00
0610 0570 9 WATER FOR GRASS	3501.000 MG	0.01000	35.01	0.10000	350.10	30.00000	105030.00
0615 0570 10 SEED GRASS (QUICK-GROWING TYPE)	1914.000 LB	0.01000	19.14	0.10000	191.40	2.00000	3828.00
0620 0575 1 SODDING	101708.000 SY	1.85000	188159.80	1.85000	188159.80	2.00000	203416.00
0625 0710 6 DIRECTIONAL ARROWS, PAINTED	59.000 EA	75.00000	4425.00	28.00000	1652.00	30.00000	1770.00
0630 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	17.934 NM	650.00000	11657.10	800.00000	14347.20	800.00000	14347.20
0635 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	21.256 NM	650.00000	13816.40	800.00000	17004.80	800.00000	17004.80
0640 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	433.000 LF	1.00000	433.00	1.00000	433.00	1.00000	433.00
0645 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	98.000 LF	3.00000	294.00	2.00000	196.00	3.00000	294.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0650 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	1111.000 LF	5.00000	5555.00	2.00000	2222.00	2.00000	2222.00
0655 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	695.000 LF	5.00000	3475.00	2.00000	1390.00	2.00000	1390.00
0660 0999 16 PARTNERING (DO NOT BID) 23967315201	LUMP	24000.00000	24000.00	24000.00000	24000.00	24000.00000	24000.00
0665 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	17.000 DA	3300.00000	56100.00	3300.00000	56100.00	3300.00000	56100.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23967315201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 25,048,252.47		$ 26,911,984.49		$ 27,334,534.44
SECTION 0003 SIGNING							
0675 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	273.000 LF	8.00000	2184.00	10.00000	2730.00	12.00000	3276.00
0680 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	400.00000	2400.00	200.00000	1200.00	300.00000	1800.00
0685 0690 50 CNTRL ASSEM REMOVE	2.000 EA	500.00000	1000.00	400.00000	800.00	500.00000	1000.00
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	500.00000	1000.00	400.00000	800.00	600.00000	1200.00
0695 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	58.000 AS	200.00000	11600.00	200.00000	11600.00	250.00000	14500.00
0700 0700 40 2 SIGN SINGLE POST (12 - 25)	40.000 AS	675.00000	27000.00	350.00000	14000.00	400.00000	16000.00
0705 0700 41 10 SIGN MULTI POST (50 OR LESS)	5.000 AS	2400.00000	12000.00	2000.00000	10000.00	3000.00000	15000.00
0710 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	44.000 AS	1.00000	44.00	30.00000	1320.00	60.00000	2640.00

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0715 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	5.000 AS	350.00000	1750.00	300.00000	1500.00	500.00000	2500.00
0720 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	16.000 AS	100.00000	1600.00	100.00000	1600.00	150.00000	2400.00
0725 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	2.000 AS	2000.00000	4000.00	1000.00000	2000.00	1200.00000	2400.00
0730 0700 48 60 SIGN PANELS (REMOVE)	10.000 EA	75.00000	750.00	30.00000	300.00	60.00000	600.00
0735 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	24.000 EA	125.00000	3000.00	150.00000	3600.00	160.00000	3840.00
0740 0705 10 14 MARKER OBJECT (POST MOUNTED)(TYPE END OF ROAD)	12.000 EA	125.00000	1500.00	150.00000	1800.00	160.00000	1920.00
0745 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	36.000 EA	40.00000	1440.00	35.00000	1260.00	40.00000	1440.00
0750 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23967315201	LUMP	35000.00000	35000.00	72000.00000	72000.00	60000.00000	60000.00
0755 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	16.000 AS	800.00000	12800.00	800.00000	12800.00	980.00000	15680.00
0760 0746 71131 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(1 BACKPLANE)	2.000 EA	2900.00000	5800.00	2000.00000	4000.00	3000.00000	6000.00
SECTION 0003 TOTALS			$ 124,868.00		$ 143,310.00		$ 152,196.00
CONTRACT TOTALS			$ 27,119,863.62		$ 29,375,658.79		$ 30,047,110.14

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 STRUCTURE REMOVAL OF EXISTING 23967315201	4408.000 LS	125000.00000	125000.00	100000.00000	100000.00		
0010 0400 2 4 CONC CLASS II(SUPERSTRUCTURE)	576.050 CY	1100.00000	633655.00	1000.00000	576050.00		
0015 0400 2 10 CONC CLASS II (APPROACH SLABS)	217.800 CY	575.00000	125235.00	525.00000	114345.00		
0020 0400 4 5 CONC CLASS IV (SUBSTRUCTURE)	204.080 CY	1350.00000	275508.00	1300.00000	265304.00		
0025 0400 9 BRIDGE DECK GROOVING & PLANING (DECK 8. 5" & >)	1192.300 SY	5.00000	5961.50	3.50000	4173.05		
0030 0415 1 4 REINF STEEL (SUPERSTRUCTURE)	118377.000 LB	1.50000	177565.50	1.30000	153890.10		
0035 0415 1 5 REINF STEEL (SUBSTRUCTURE)	21468.000 LB	1.50000	32202.00	1.30000	27908.40		
0040 0415 1 9 REINF STEEL (APPROACH SLABS)	40762.000 LB	1.50000	61143.00	1.30000	52990.60		
0045 0455 34 3 CONCRETE PILING PRESTRESSED (18" SQ.)	5400.000 LF	90.00000	486000.00	82.00000	442800.00		
0050 0455137 TEST LOAD(DYNAMIC)	8.000 EA	2000.00000	16000.00	1800.00000	14400.00		
0055 0455143 3 TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	660.000 LF	350.00000	231000.00	325.00000	214500.00		
0060 0460 2 2 STRUCT STEEL (LOW ALLOY) 23967315201	68000.000 LS	180000.00000	180000.00	175000.00000	175000.00		
0065 0515 2302 PEDESTRIAN/BICYCLE RAILING(ALUM ONLY)(54" PICKET RAIL)	193.000 LF	75.00000	14475.00	70.00000	13510.00		
0070 0521 5 1 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	570.000 LF	150.00000	85500.00	140.00000	79800.00		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0521 5 2 CONCRETE TRAFFIC RAILING BARRIER BRIDGE (42" F)	193.000 LF	500.00000	96500.00	165.00000	31845.00		
0080 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	1913.200 TN	100.00000	191320.00	76.00000	145403.20		
SECTION 0001 TOTALS		$	2,737,065.00	$	2,411,919.35	$	
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 23967315201	LUMP	1500000.00000	1500000.00	3000000.00000	3000000.00		
0090 0102 1 MAINTENANCE OF TRAFFIC 23967315201	930.000 LS	867500.00000	867500.00	1130000.00000	1130000.00		
0095 0102 60 WORK ZONE SIGNS	100336.000 ED	0.25000	25084.00	0.25000	25084.00		
0100 0102 61 BUSINESS SIGNS	2.000 EA	100.00000	200.00	85.00000	170.00		
0105 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	132.000 LF	30.00000	3960.00	30.00000	3960.00		
0110 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	132.000 LF	15.00000	1980.00	12.00000	1584.00		
0115 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,VP & DRUM)	311363.000 ED	0.25000	77840.75	0.20000	62272.60		
0120 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	57733.000 ED	0.50000	28866.50	0.40000	23093.20		
0125 0102 76 PANELS ARROW ADVANCE WARNING	1280.000 ED	12.50000	16000.00	6.00000	7680.00		
0130 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	18560.000 ED	0.50000	9280.00	0.55000	10208.00		
0135 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	3880.000 EA	4.00000	15520.00	3.50000	13580.00		
0140 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	485.000 ED	0.50000	242.50	0.20000	97.00		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0145 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	2.000 LO	1800.00000	3600.00	1500.00000	3000.00		
0150 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	430.000 ED	40.00000	17200.00	25.00000	10750.00		
0155 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	2961.000 LF	2.00000	5922.00	1.60000	4737.60		
0160 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	1298.000 LF	2.00000	2596.00	1.60000	2076.80		
0165 0104 1 ARTIFICIAL COVERINGS	5649.000 SY	2.00000	11298.00	1.60000	9038.40		
0170 0104 4 MOWING	904.500 AC	100.00000	90450.00	65.00000	58792.50		
0175 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	17220.000 EA	7.00000	120540.00	6.25000	107625.00		
0180 0104 11 TURBIDITY BARRIER FLOATING	600.000 LF	15.00000	9000.00	7.00000	4200.00		
0185 0104 12 TURBIDITY BARRIER STAKED	600.000 LF	6.00000	3600.00	3.25000	1950.00		
0190 0104 13 1 SILT FENCE STAKED (TYPE III)	148664.000 LF	1.25000	185830.00	0.75000	111498.00		
0195 0104 15 PREVENTION DEVICE SOIL TRACKING	13.000 EA	4800.00000	62400.00	2200.00000	28600.00		
0200 0104 16 ROCK BAGS	120.000 EA	7.00000	840.00	6.00000	720.00		
0205 0110 1 1 CLEARING & GRUBBING 23967315201	202.330 LS	2152000.00000	2152000.00	675000.00000	675000.00		
0210 0110 7 1 MAILBOX (F&I) (SINGLE)	23.000 EA	150.00000	3450.00	110.00000	2530.00		
0215 0120 1 EXCAVATION REGULAR	747242.000 CY	3.00000	2241726.00	5.70000	4259279.40		
0220 0120 4 EXCAVATION SUBSOIL	60154.000 CY	9.00000	541386.00	15.10000	908325.40		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0120 6 EMBANKMENT	396884.000 CY	3.50000	1389094.00	5.40000	2143173.60		
0230 0160 4 STABILIZATION TYPE B	309394.000 SY	3.50000	1082879.00	6.95000	2150288.30		
0235 0285701 BASE OPTIONAL (BASE GROUP 01)	668.000 SY	10.00000	6680.00	11.70000	7815.60		
0240 0285704 BASE OPTIONAL (BASE GROUP 04)	46936.000 SY	11.00000	516296.00	11.50000	539764.00		
0245 0285706 BASE OPTIONAL (BASE GROUP 06)	1191.000 SY	15.50000	18460.50	13.75000	16376.25		
0250 0285712 BASE OPTIONAL (BASE GROUP 12)	191331.000 SY	20.00000	3826620.00	18.85000	3606589.35		
0255 0285715 BASE OPTIONAL (BASE GROUP 15)	1344.000 SY	50.00000	67200.00	43.50000	58464.00		
0260 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	1068.000 SY	10.00000	10680.00	10.75000	11481.00		
0265 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	15541.000 SY	5.00000	77705.00	1.95000	30304.95		
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	384.500 TN	125.00000	48062.50	96.00000	36912.00		
0275 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	58890.500 TN	105.00000	6183502.50	77.75000	4578736.38		
0280 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	9759.400 TN	125.00000	1219925.00	105.00000	1024737.00		
0285 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	137.800 TN	200.00000	27560.00	155.00000	21359.00		
0290 0400 1 2 CONC CLASS I(ENDWALLS)	26.400 CY	300.00000	7920.00	1150.00000	30360.00		
0295 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	1200.00000	6000.00	450.00000	2250.00		
0300 0400 4 1 CONC CLASS IV (CULVERTS)	502.900 CY	1250.00000	628625.00	935.00000	470211.50		
0305 0415 1 1 REINF STEEL (ROADWAY)	71462.000 LB	1.25000	89327.50	1.30000	92900.60		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	23.000 EA	3000.00000	69000.00	3000.00000	69000.00		
0315 0425 1523 INLETS (DT BOT) (TYPE C) (J BOT, <10')	7.000 EA	4400.00000	30800.00	4700.00000	32900.00		
0320 0425 1524 INLETS (DT BOT) (TYPE C) (J BOT, >10')	1.000 EA	6500.00000	6500.00	5900.00000	5900.00		
0325 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	25.000 EA	4500.00000	112500.00	3500.00000	87500.00		
0330 0425 1543 INLETS (DT BOT) (TYPE D) (J BOT, <10')	2.000 EA	6300.00000	12600.00	5600.00000	11200.00		
0335 0425 1544 INLETS (DT BOT) (TYPE D) (J BOT, >10')	2.000 EA	7350.00000	14700.00	7000.00000	14000.00		
0340 0425 1549 INLETS (DT BOT) (TYPE D) (MODIFY)	7.000 EA	6250.00000	43750.00	5200.00000	36400.00		
0345 0425 1551 INLETS (DT BOT) (TYPE E) (<10')	4.000 EA	4900.00000	19600.00	4100.00000	16400.00		
0350 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	8.000 EA	3000.00000	24000.00	2900.00000	23200.00		
0355 0425 1703 INLETS (GUTTER) (TYPE S) (J BOT, <10')	2.000 EA	4800.00000	9600.00	5000.00000	10000.00		
0360 0425 1704 INLETS (GUTTER) (TYPE S) (J BOT, >10')	2.000 EA	7100.00000	14200.00	6300.00000	12600.00		
0365 0425 2 41 MANHOLES (P-7) (<10')	3.000 EA	3000.00000	9000.00	6700.00000	20100.00		
0370 0425 2 61 MANHOLES (P-8) (<10')	2.000 EA	3300.00000	6600.00	5300.00000	10600.00		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0375 0425 2 71 MANHOLES (J-7) (<10')	6.000 EA	3250.00000	19500.00	3800.00000	22800.00		
0380 0425 2 72 MANHOLES (J-7) (>10')	1.000 EA	6500.00000	6500.00	4400.00000	4400.00		
0385 0425 2 91 MANHOLES (J-8) (<10')	3.000 EA	5200.00000	15600.00	5200.00000	15600.00		
0390 0425 2 92 MANHOLES (J-8) (>10')	8.000 EA	6100.00000	48800.00	7000.00000	56000.00		
0395 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	3326.000 LF	50.00000	166300.00	47.00000	156322.00		
0400 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	6185.000 LF	65.00000	402025.00	59.00000	364915.00		
0405 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	3076.000 LF	105.00000	322980.00	78.00000	239928.00		
0410 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	5567.000 LF	115.00000	640205.00	86.00000	478762.00		
0415 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	2020.000 LF	145.00000	292900.00	110.00000	222200.00		
0420 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	191.000 LF	165.00000	31515.00	165.00000	31515.00		
0425 0430174123 PIPE CULV(OPT MATL)(ROUND) (15"SD)	96.000 LF	38.00000	3648.00	60.00000	5760.00		
0430 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	1364.000 LF	40.00000	54560.00	60.00000	81840.00		
0435 0430174129 PIPE CULV(OPT MATL)(ROUND)(24"SD)	1742.000 LF	50.00000	87100.00	67.00000	116714.00		
0440 0430174138 PIPE CULV(OPT MATL)(ROUND)(36"SD)	264.000 LF	72.00000	19008.00	90.00000	23760.00		
0445 0430982123 MITERED END SECTION (OPTIONAL ROUND) (15" CD)	1.000 EA	925.00000	925.00	1400.00000	1400.00		
0450 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	26.000 EA	950.00000	24700.00	1550.00000	40300.00		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	15.000 EA	1100.00000	16500.00	1850.00000	27750.00		
0460 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	4.000 EA	1500.00000	6000.00	2600.00000	10400.00		
0465 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	8.000 EA	2700.00000	21600.00	2900.00000	23200.00		
0470 0430982140 MITERED END SECTION (OPTIONAL ROUND) (42" CD)	3.000 EA	2300.00000	6900.00	3200.00000	9600.00		
0475 0430982141 MITERED END SECTION (OPTIONAL ROUND) (48" CD)	1.000 EA	2800.00000	2800.00	3500.00000	3500.00		
0480 0430984123 MITERED END SECTION (OPTIONAL ROUND) (15" SD)	4.000 EA	925.00000	3700.00	1300.00000	5200.00		
0485 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	42.000 EA	950.00000	39900.00	1500.00000	63000.00		
0490 0430984129 MITERED END SECTION (OPTIONAL ROUND) (24" SD)	50.000 EA	1100.00000	55000.00	1750.00000	87500.00		
0495 0430984138 MITERED END SECTION (OPTIONAL ROUND) (36" SD)	4.000 EA	2700.00000	10800.00	3600.00000	14400.00		
0500 0515 2301 PEDESTRIAN/BICYCLE RAILING (ALUM ONLY(42" PICKET RAIL	96.000 LF	75.00000	7200.00	55.00000	5280.00		
0505 0520 1 7 CURB & GUTTER CONC (TYPE E)	3798.000 LF	18.00000	68364.00	16.75000	63616.50		
0510 0520 1 10 CURB & GUTTER CONC (TYPE F)	173.000 LF	22.00000	3806.00	17.00000	2941.00		
0515 0520 6 GUTTER SHLDR CONC	2785.000 LF	22.50000	62662.50	20.65000	57510.25		
0520 0522 1 SIDEWALK CONC (4" THICK)	375.200 SY	30.00000	11256.00	37.35000	14013.72		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0525 0522 2 SIDEWALK CONC (6" THICK)	260.800 SY	35.00000	9128.00	47.00000	12257.60		
0530 0524 1 1 DITCH PAVT CONC (3")	35.300 SY	200.00000	7060.00	113.00000	3988.90		
0535 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	486.800 TN	115.00000	55982.00	125.00000	60850.00		
0540 0536 1 1 GUARDRAIL (ROADWAY)	2384.600 LF	25.00000	59615.00	26.00000	61999.60		
0545 0536 2 GUARDRAIL (SHOP-BENT PANELS)	288.000 LF	40.00000	11520.00	21.80000	6278.40		
0550 0536 73 GUARDRAIL REMOVAL	1032.000 LF	2.50000	2580.00	4.65000	4798.80		
0555 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	3.000 EA	2200.00000	6600.00	2225.00000	6675.00		
0560 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	9.000 EA	600.00000	5400.00	1055.00000	9495.00		
0565 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	2.000 EA	37500.00000	75000.00	37000.00000	74000.00		
0570 0550 10220 FENCING, TYPE B(5.1-6.0)STANDARD	16461.000 LF	9.00000	148149.00	13.00000	213993.00		
0575 0550 60223 GATE (TYPE B)(DOUBLE(12.1-18.0' OPENING	1.000 EA	1200.00000	1200.00	2900.00000	2900.00		
0580 0550 60234 GATE (TYPE B)(SLIDING / CANTILEVER)18.1-20'	10.000 EA	2200.00000	22000.00	2900.00000	29000.00		
0585 0556 1 7 JACK AND BORE CASING DIAMETER(48" TO <60")	70.000 LF	1500.00000	105000.00	1650.00000	115500.00		
0590 0570 2 SEED & MULCH	463173.400 SY	0.50000	231586.70	1.00000	463173.40		
0595 0570 3 SEED GRASS (PERMANENT TYPE)	7656.000 LB	3.50000	26796.00	2.35000	17991.60		
0600 0570 4 MULCH MATL	382.800 TN	300.00000	114840.00	110.00000	42108.00		
0605 0570 5 FERTILIZER	23.300 TN	400.00000	9320.00	420.00000	9786.00		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0570 9 WATER FOR GRASS	3501.000 MG	25.00000	87525.00	11.75000	41136.75		
0615 0570 10 SEED GRASS (QUICK-GROWING TYPE)	1914.000 LB	1.00000	1914.00	1.75000	3349.50		
0620 0575 1 SODDING	101708.000 SY	2.00000	203416.00	2.50000	254270.00		
0625 0710 6 DIRECTIONAL ARROWS, PAINTED	59.000 EA	30.00000	1770.00	29.00000	1711.00		
0630 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	17.934 NM	1000.00000	17934.00	700.00000	12553.80		
0635 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	21.256 NM	1000.00000	21256.00	700.00000	14879.20		
0640 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	433.000 LF	1.00000	433.00	0.55000	238.15		
0645 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	98.000 LF	1.00000	98.00	1.00000	98.00		
0650 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	1111.000 LF	2.00000	2222.00	1.50000	1666.50		
0655 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	695.000 LF	1.00000	695.00	1.00000	695.00		
0660 0999 16 PARTNERING (DO NOT BID) 23967315201	LUMP	24000.00000	24000.00	24000.00000	24000.00		
0665 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	17.000 DA	3300.00000	56100.00	3300.00000	56100.00		
0670 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 23967315201	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 27,489,592.95		$ 29,582,996.10		$
SECTION 0003 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0675 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	273.000 LF	10.00000	2730.00	7.00000	1911.00		
0680 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	500.00000	3000.00	500.00000	3000.00		
0685 0690 50 CNTRL ASSEM REMOVE	2.000 EA	550.00000	1100.00	550.00000	1100.00		
0690 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	550.00000	1100.00	320.00000	640.00		
0695 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	58.000 AS	250.00000	14500.00	215.00000	12470.00		
0700 0700 40 2 SIGN SINGLE POST (12 - 25)	40.000 AS	400.00000	16000.00	410.00000	16400.00		
0705 0700 41 10 SIGN MULTI POST (50 OR LESS)	5.000 AS	3000.00000	15000.00	2600.00000	13000.00		
0710 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	44.000 AS	5.00000	220.00	17.50000	770.00		
0715 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	5.000 AS	200.00000	1000.00	235.00000	1175.00		
0720 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	16.000 AS	75.00000	1200.00	110.00000	1760.00		
0725 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	2.000 AS	700.00000	1400.00	1170.00000	2340.00		
0730 0700 48 60 SIGN PANELS (REMOVE)	10.000 EA	25.00000	250.00	11.70000	117.00		
0735 0705 10 11 MARKER OBJECT (POST MOUNT) (TYPE 1)	24.000 EA	125.00000	3000.00	100.00000	2400.00		
0740 0705 10 14 MARKER OBJECT (POST MOUNTED)(TYPE END OF ROAD)	12.000 EA	125.00000	1500.00	100.00000	1200.00		

CALL ORDER: 014 PROPOSAL ID: T5118 LETTING DATE: 09/28/05 10:30 A.M. DISTRICT: 05
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING CO., INC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0745 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	36.000 EA	50.00000	1800.00	50.00000	1800.00		
0750 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 23967315201	LUMP	55000.00000	55000.00	57000.00000	57000.00		
0755 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	16.000 AS	550.00000	8800.00	960.00000	15360.00		
0760 0746 71131 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(1 BACKPLANE)	2.000 EA	8000.00000	16000.00	5275.00000	10550.00		
SECTION 0003 TOTALS		$	143,600.00	$	142,993.00	$	
CONTRACT TOTALS		$	30,370,257.95	$	32,137,908.45	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.