LBTHEAD VENDOR RANKING

CALL ORDER : 022 PROPOSAL ID : T4117 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:130.
CONTRACT TIME : 130 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of milling and resurfacing on SR 826/I-595, along with minor guardrail improvements, sign replacement, and landscaping on University Dr.

FINPROJ(S) : 41132315201 (*) F.A. NO. : 5951543I COUNTIES : BROWARD
41132315202 5951543I

LOCAL NAME(*) : I-595/SR-862 S.R. NO.(*) : SR 862 US NO.(*) :
PROJ LIMITS(*): FROM W OF PINE ISLAND RD TO DAVIE RD

LBTAVR1
VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 4,172,154.66	0.000%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 4,228,358.88	1.347%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bi	$ 4,414,960.55	5.819%
4	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bi	$ 4,460,847.79	6.919%
5	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 4,665,439.91	11.823%
6	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 4,789,849.54	14.805%
7	H & R PAVING, INC.	Responsive	Non-Winning Bi	$ 5,896,236.85	41.323%

CALL ORDER : 022 PROPOSAL ID : T4117 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:130.
CONTRACT TIME : 130 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of milling and resurfacing on SR 826/I-595, along with minor guardrail improvements, sign replacement, and landscaping on University Dr.

FINPROJ(S) : 41132315201 (*) F.A. NO. : 5951543I COUNTIES : BROWARD
41132315202 5951543I

LOCAL NAME(*) : I-595/SR-862 S.R. NO.(*) : SR 862 US NO.(*) :
PROJ LIMITS(*): FROM W OF PINE ISLAND RD TO DAVIE RD

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41132315201	LUMP	250000.00000	250000.00	373067.00000	373067.00	219902.00000	219902.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41132315201	130.000 LS	250000.00000	250000.00	218000.00000	218000.00	363300.00000	363300.00
0015 0102 14 TRAFFIC CONTROL OFFICER	2080.000 MH	1.00000	2080.00	0.10000	208.00	33.00000	68640.00
0020 0102 60 WORK ZONE SIGNS	5711.000 ED	0.01000	57.11	0.25000	1427.75	0.30000	1713.30
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	21762.000 ED	0.01000	217.62	0.18000	3917.16	0.30000	6528.60
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	243.000 ED	0.50000	121.50	0.50000	121.50	1.00000	243.00
0035 0102 76 PANELS ARROW ADVANCE WARNING	351.000 ED	7.00000	2457.00	8.00000	2808.00	14.00000	4914.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	2457.000 ED	0.01000	24.57	0.40000	982.80	0.60000	1474.20

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	(1) AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	(3) AMOUNT
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2660.000 EA	3.30000	8778.00	3.00000	7980.00	3.00000	7980.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	351.000 ED	25.00000	8775.00	20.00000	7020.00	23.00000	8073.00
0055 0102150 1 SIGN, PORTABLE REGULATORY	351.000 ED	0.01000	3.51	20.00000	7020.00	25.00000	8775.00
0060 0102150 2 RADAR SPEED DISPLAY UNIT	351.000 ED	0.01000	3.51	20.00000	7020.00	25.00000	8775.00
0065 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	736.000 EA	6.00000	4416.00	5.00000	3680.00	1.00000	736.00
0070 0104 11 TURBIDITY BARRIER FLOATING	600.000 LF	10.00000	6000.00	15.00000	9000.00	21.00000	12600.00
0075 0104 16 ROCK BAGS	1800.000 EA	0.01000	18.00	0.10000	180.00	1.00000	1800.00
0080 0110 1 1 CLEARING & GRUBBING 41132315201	2.900 LS	50000.00000	50000.00	45000.00000	45000.00	122680.00000	122680.00
0085 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	62259.000 SY	3.50000	217906.50	1.50000	93388.50	1.55000	96501.45
0090 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	144775.000 SY	3.50000	506712.50	2.25000	325743.75	2.90000	419847.50
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	3841.500 TN	80.00000	307320.00	83.60000	321149.40	85.00000	326527.50
0100 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	13138.400 TN	80.00000	1051072.00	93.50000	1228440.40	80.00000	1051072.00
0105 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	6896.500 TN	90.00000	620685.00	113.40000	782063.10	100.00000	689650.00
0110 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	43.400 TN	200.00000	8680.00	200.00000	8680.00	200.00000	8680.00
0115 0536 1 1 GUARDRAIL (ROADWAY)	562.500 LF	35.00000	19687.50	24.89000	14000.63	30.10000	16931.25
0120 0536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	737.500 LF	45.00000	33187.50	26.19000	19315.13	37.70000	27803.75

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0125 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	16.000 EA	4400.00000	70400.00	2150.18000	34402.88	3592.00000	57472.00
0130 0536 73 GUARDRAIL REMOVAL	975.000 LF	3.30000	3217.50	4.78000	4660.50	4.25000	4143.75
0135 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	3650.00000	3650.00	2519.08000	2519.08	2653.00000	2653.00
0140 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	2.000 EA	3650.00000	7300.00	2344.46000	4688.92	3049.00000	6098.00
0145 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	9.000 PM	1150.00000	10350.00	1000.00000	9000.00	1459.00000	13131.00
0150 0570 5 FERTILIZER	0.100 TN	500.00000	50.00	900.00000	90.00	1100.00000	110.00
0155 0570 9 WATER FOR GRASS	7.200 MG	35.00000	252.00	200.00000	1440.00	58.00000	417.60
0160 0575 1 1 SODDING (BAHIA)	10273.000 SY	3.00000	30819.00	3.50000	35955.50	2.19000	22497.87
0165 0577 70 SHOULDER REWORK	4142.000 SY	5.00000	20710.00	5.00000	20710.00	3.07000	12715.94
0170 0710 5 1 GUIDE LINES (PAINT) (WHITE)	4065.000 LF	0.40000	1626.00	0.35000	1422.75	0.35000	1422.75
0175 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	11.030 GM	550.00000	6066.50	500.00000	5515.00	500.00000	5515.00
0180 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	6.496 NM	880.00000	5716.48	800.00000	5196.80	800.00000	5196.80
0185 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	2.074 NM	1450.00000	3007.30	1320.00000	2737.68	1320.00000	2737.68
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	6.552 NM	880.00000	5765.76	800.00000	5241.60	800.00000	5241.60
0195 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	3187.000 LF	1.70000	5417.90	1.55000	4939.85	1.55000	4939.85

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0200 0999 16 PARTNERING (DO NOT BID) 41132315201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0205 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	4.000 DA	3300.00000	13200.00	3300.00000	13200.00	3300.00000	13200.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41132315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,591,751.26		$ 3,687,933.68		$ 3,688,640.39
SECTION 0002 SIGNING							
0215 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	450.000 LF	35.00000	15750.00	35.00000	15750.00	35.00000	15750.00
0220 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	1615.000 LF	15.00000	24225.00	11.00000	17765.00	16.00000	25840.00
0225 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	575.00000	3450.00	700.00000	4200.00	1005.00000	6030.00
0230 0635 1 16 PULL & JUNCTION BOXES(F&I)(SPECIAL)	4.000 EA	700.00000	2800.00	1593.00000	6372.00	2287.00000	9148.00
0235 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	7.000 AS	236.00000	1652.00	506.00000	3542.00	506.00000	3542.00
0240 0700 40 2 SIGN SINGLE POST (12 - 25)	9.000 AS	950.00000	8550.00	854.00000	7686.00	854.00000	7686.00
0245 0700 40 4 SIGN SINGLE POST (SPECIAL)	5.000 AS	1980.00000	9900.00	1311.00000	6555.00	1311.00000	6555.00
0250 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	19.000 AS	22.00000	418.00	61.00000	1159.00	61.00000	1159.00
0255 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	1.000 AS	400.00000	400.00	1453.00000	1453.00	2100.00000	2100.00
0260 0700 48 12 SIGN PANELS (F & I) (101 - 200)	12.000 EA	4100.00000	49200.00	3140.00000	37680.00	4510.00000	54120.00

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0265 0700 48 13 SIGN PANELS (F & I) (201 - 300)	2.000 EA	9700.00000	19400.00	5853.00000	11706.00	8407.00000	16814.00
0270 0700 48 19 SIGN PANELS (F & I) (16 - 100)	1.000 EA	2800.00000	2800.00	1817.00000	1817.00	2610.00000	2610.00
0275 0700 48 60 SIGN PANELS (REMOVE)	15.000 EA	440.00000	6600.00	122.00000	1830.00	122.00000	1830.00
0280 0705 1 DELINEATOR SINGLE UNIT	19.000 EA	150.00000	2850.00	159.00000	3021.00	159.00000	3021.00
0285 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41132315201	LUMP	115000.00000	115000.00	102000.00000	102000.00	102000.00000	102000.00
0290 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	3509.000 SF	2.00000	7018.00	1.80000	6316.20	3.00000	10527.00
0295 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	17.000 EA	930.00000	15810.00	1628.00000	27676.00	1628.00000	27676.00
0300 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	17.000 AS	800.00000	13600.00	1470.00000	24990.00	1470.00000	24990.00
0305 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	1.000 EA	2130.00000	2130.00	5043.00000	5043.00	7244.00000	7244.00
SECTION 0002 TOTALS		$	301,553.00	$	286,561.20	$	328,642.00
SECTION 0003 LANDSCAPE / PERIPHERAL							
0310 0571 1 12 PLASTIC EROSION MAT (TRM)(TYPE 2)	3056.000 SY	7.15000	21850.40	6.50000	19864.00	7.11000	21728.16
0315 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41132315202	LUMP	87000.00000	87000.00	80000.00000	80000.00	110750.00000	110750.00
0320 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41132315202	LUMP	170000.00000	170000.00	154000.00000	154000.00	265200.00000	265200.00
SECTION 0003 TOTALS		$	278,850.40	$	253,864.00	$	397,678.16
CONTRACT TOTALS		$	4,172,154.66	$	4,228,358.88	$	4,414,960.55

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41132315201	LUMP	440000.00000	440000.00	422968.00000	422968.00	160000.00000	160000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41132315201	130.000 LS	300000.00000	300000.00	209127.00000	209127.00	155000.00000	155000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	2080.000 MH	1.00000	2080.00	27.00000	56160.00	50.00000	104000.00
0020 0102 60 WORK ZONE SIGNS	5711.000 ED	0.30000	1713.30	0.30000	1713.30	0.30000	1713.30
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	21762.000 ED	0.23000	5005.26	0.20000	4352.40	0.01000	217.62
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	243.000 ED	0.55000	133.65	0.60000	145.80	0.50000	121.50
0035 0102 76 PANELS ARROW ADVANCE WARNING	351.000 ED	9.00000	3159.00	9.60000	3369.60	10.00000	3510.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	2457.000 ED	0.45000	1105.65	0.50000	1228.50	0.30000	737.10
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2660.000 EA	3.00000	7980.00	4.40000	11704.00	3.30000	8778.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	351.000 ED	1.00000	351.00	24.00000	8424.00	20.00000	7020.00
0055 0102150 1 SIGN, PORTABLE REGULATORY	351.000 ED	1.00000	351.00	24.00000	8424.00	30.00000	10530.00
0060 0102150 2 RADAR SPEED DISPLAY UNIT	351.000 ED	1.00000	351.00	24.00000	8424.00	30.00000	10530.00
0065 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	736.000 EA	1.00000	736.00	7.95000	5851.20	0.01000	7.36
0070 0104 11 TURBIDITY BARRIER FLOATING	600.000 LF	3.00000	1800.00	8.55000	5130.00	10.00000	6000.00
0075 0104 16 ROCK BAGS	1800.000 EA	1.00000	1800.00	15.30000	27540.00	0.01000	18.00
0080 0110 1 1 CLEARING & GRUBBING 41132315201	2.900 LS	50000.00000	50000.00	19484.00000	19484.00	145000.00000	145000.00

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0085 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	62259.000 SY	2.10000	130743.90	2.75000	171212.25	2.10000	130743.90
0090 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	144775.000 SY	3.25000	470518.75	3.45000	499473.75	3.90000	564622.50
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	3841.500 TN	91.00000	349576.50	90.40000	347271.60	97.00000	372625.50
0100 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	13138.400 TN	91.00000	1195594.40	84.10000	1104939.44	102.00000	1340116.80
0105 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	6896.500 TN	112.00000	772408.00	113.00000	779304.50	122.00000	841373.00
0110 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	43.400 TN	200.00000	8680.00	244.00000	10589.60	300.00000	13020.00
0115 0536 1 1 GUARDRAIL (ROADWAY)	562.500 LF	23.00000	12937.50	29.30000	16481.25	31.00000	17437.50
0120 0536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	737.500 LF	30.00000	22125.00	36.70000	27066.25	40.00000	29500.00
0125 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	16.000 EA	2800.00000	44800.00	3501.00000	56016.00	4230.00000	67680.00
0130 0536 73 GUARDRAIL REMOVAL	975.000 LF	3.00000	2925.00	4.15000	4046.25	4.50000	4387.50
0135 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	2500.00000	2500.00	2971.00000	2971.00	3590.00000	3590.00
0140 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	2.000 EA	3200.00000	6400.00	2585.00000	5170.00	4150.00000	8300.00
0145 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	9.000 PM	1000.00000	9000.00	2009.00000	18081.00	1630.00000	14670.00
0150 0570 5 FERTILIZER	0.100 TN	1000.00000	100.00	548.00000	54.80	1700.00000	170.00
0155 0570 9 WATER FOR GRASS	7.200 MG	100.00000	720.00	36.60000	263.52	45.00000	324.00
0160 0575 1 1 SODDING (BAHIA)	10273.000 SY	2.00000	20546.00	2.00000	20546.00	4.60000	47255.80

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0165 0577 70 SHOULDER REWORK	4142.000 SY	2.00000	8284.00	5.40000	22366.80	4.00000	16568.00
0170 0710 5 1 GUIDE LINES (PAINT) (WHITE)	4065.000 LF	0.35000	1422.75	0.15000	609.75	0.40000	1626.00
0175 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	11.030 GM	500.00000	5515.00	438.00000	4831.14	557.00000	6143.71
0180 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	6.496 NM	800.00000	5196.80	1146.00000	7444.42	891.00000	5787.94
0185 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	2.074 NM	1320.00000	2737.68	2023.00000	4195.70	1470.00000	3048.78
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	6.552 NM	800.00000	5241.60	1146.00000	7508.59	891.00000	5837.83
0195 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	3187.000 LF	1.55000	4939.85	1.20000	3824.40	1.70000	5417.90
0200 0999 16 PARTNERING (DO NOT BID) 41132315201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0205 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	4.000 DA	3300.00000	13200.00	3300.00000	13200.00	3300.00000	13200.00
0210 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41132315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,968,678.59		$ 3,977,513.81		$ 4,182,629.54
SECTION 0002 SIGNING							
0215 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	450.000 LF	35.00000	15750.00	42.60000	19170.00	40.00000	18000.00
0220 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	1615.000 LF	16.00000	25840.00	19.50000	31492.50	16.00000	25840.00
0225 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	1005.00000	6030.00	1224.00000	7344.00	650.00000	3900.00

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0230 0635 1 16 PULL & JUNCTION BOXES(F&I)(SPECIAL)	4.000 EA	2287.00000	9148.00	2786.00000	11144.00	792.00000	3168.00
0235 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	7.000 AS	215.00000	1505.00	262.00000	1834.00	240.00000	1680.00
0240 0700 40 2 SIGN SINGLE POST (12 - 25)	9.000 AS	865.00000	7785.00	1054.00000	9486.00	964.00000	8676.00
0245 0700 40 4 SIGN SINGLE POST (SPECIAL)	5.000 AS	1800.00000	9000.00	2193.00000	10965.00	2010.00000	10050.00
0250 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	19.000 AS	20.00000	380.00	24.40000	463.60	22.00000	418.00
0255 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	1.000 AS	350.00000	350.00	2543.00000	2543.00	3150.00000	3150.00
0260 0700 48 12 SIGN PANELS (F & I) (101 - 200)	12.000 EA	3700.00000	44400.00	5494.00000	65928.00	4120.00000	49440.00
0265 0700 48 13 SIGN PANELS (F & I) (201 - 300)	2.000 EA	8770.00000	17540.00	10242.00000	20484.00	9770.00000	19540.00
0270 0700 48 19 SIGN PANELS (F & I) (16 - 100)	1.000 EA	2560.00000	2560.00	3180.00000	3180.00	2850.00000	2850.00
0275 0700 48 60 SIGN PANELS (REMOVE)	15.000 EA	400.00000	6000.00	149.00000	2235.00	446.00000	6690.00
0280 0705 1 DELINEATOR SINGLE UNIT	19.000 EA	125.00000	2375.00	115.00000	2185.00	139.00000	2641.00
0285 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41132315201	LUMP	102000.00000	102000.00	72381.00000	72381.00	110000.00000	110000.00
0290 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	3509.000 SF	1.80000	6316.20	1.80000	6316.20	2.00000	7018.00
0295 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	17.000 EA	1628.00000	27676.00	1983.00000	33711.00	1050.00000	17850.00

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0300 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	17.000 AS	1470.00000	24990.00	1791.00000	30447.00	899.00000	15283.00
0305 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	1.000 EA	7244.00000	7244.00	8825.00000	8825.00	2410.00000	2410.00
SECTION 0002 TOTALS			$ 316,889.20		$ 340,134.30		$ 308,604.00
SECTION 0003 LANDSCAPE / PERIPHERAL							
0310 0571 1 12 PLASTIC EROSION MAT (TRM)(TYPE 2)	3056.000 SY	5.00000	15280.00	9.05000	27656.80	11.00000	33616.00
0315 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41132315202	LUMP	70000.00000	70000.00	224405.00000	224405.00	100000.00000	100000.00
0320 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41132315202	LUMP	90000.00000	90000.00	95730.00000	95730.00	165000.00000	165000.00
SECTION 0003 TOTALS			$ 175,280.00		$ 347,791.80		$ 298,616.00
CONTRACT TOTALS			$ 4,460,847.79		$ 4,665,439.91		$ 4,789,849.54

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41132315201	LUMP	250940.00000	250940.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41132315201	130.000 LS	250940.00000	250940.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	2080.000 MH	60.00000	124800.00				
0020 0102 60 WORK ZONE SIGNS	5711.000 ED	0.25000	1427.75				
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	21762.000 ED	0.19000	4134.78				
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	243.000 ED	0.40000	97.20				
0035 0102 76 PANELS ARROW ADVANCE WARNING	351.000 ED	8.50000	2983.50				
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	2457.000 ED	0.40000	982.80				
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2660.000 EA	4.00000	10640.00				
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	351.000 ED	18.00000	6318.00				
0055 0102150 1 SIGN, PORTABLE REGULATORY	351.000 ED	25.00000	8775.00				
0060 0102150 2 RADAR SPEED DISPLAY UNIT	351.000 ED	30.00000	10530.00				
0065 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	736.000 EA	6.00000	4416.00				
0070 0104 11 TURBIDITY BARRIER FLOATING	600.000 LF	20.00000	12000.00				
0075 0104 16 ROCK BAGS	1800.000 EA	8.00000	14400.00				
0080 0110 1 1 CLEARING & GRUBBING 41132315201	2.900 LS	20000.00000	20000.00				

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	62259.000 SY	3.00000	186777.00				
0090 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	144775.000 SY	3.50000	506712.50				
0095 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	3841.500 TN	90.00000	345735.00				
0100 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	13138.400 TN	150.00000	1970760.00				
0105 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	6896.500 TN	180.00000	1241370.00				
0110 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	43.400 TN	200.00000	8680.00				
0115 0536 1 1 GUARDRAIL (ROADWAY)	562.500 LF	24.06000	13533.75				
0120 0536 1 5 GUARDRAIL (ROADWAY, THRIE BEAM)	737.500 LF	30.16000	22243.00				
0125 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	16.000 EA	2874.00000	45984.00				
0130 0536 73 GUARDRAIL REMOVAL	975.000 LF	3.40000	3315.00				
0135 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	2122.00000	2122.00				
0140 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	2.000 EA	2440.00000	4880.00				
0145 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	9.000 PM	4000.00000	36000.00				
0150 0570 5 FERTILIZER	0.100 TN	500.00000	50.00				
0155 0570 9 WATER FOR GRASS	7.200 MG	30.00000	216.00				
0160 0575 1 1 SODDING (BAHIA)	10273.000 SY	1.45000	14895.85				

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0577 70 SHOULDER REWORK	4142.000 SY	8.00000	33136.00				
0170 0710 5 1 GUIDE LINES (PAINT) (WHITE)	4065.000 LF	0.35000	1422.75				
0175 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	11.030 GM	462.00000	5095.86				
0180 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	6.496 NM	1848.00000	12004.61				
0185 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	2.074 NM	2904.00000	6022.90				
0190 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	6.552 NM	1848.00000	12108.10				
0195 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	3187.000 LF	1.50000	4780.50				
0200 0999 16 PARTNERING (DO NOT BID) 41132315201	LUMP	6000.00000	6000.00				
0205 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	4.000 DA	3300.00000	13200.00				
0210 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41132315201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	5,270,429.85	$		$	
SECTION 0002 SIGNING							
0215 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	450.000 LF	35.00000	15750.00				
0220 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	1615.000 LF	14.00000	22610.00				
0225 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	575.00000	3450.00				

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0230 0635 1 16 PULL & JUNCTION BOXES(F&I)(SPECIAL)	4.000 EA	700.00000	2800.00				
0235 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	7.000 AS	215.00000	1505.00				
0240 0700 40 2 SIGN SINGLE POST (12 - 25)	9.000 AS	865.00000	7785.00				
0245 0700 40 4 SIGN SINGLE POST (SPECIAL)	5.000 AS	1800.00000	9000.00				
0250 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	19.000 AS	20.00000	380.00				
0255 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	1.000 AS	350.00000	350.00				
0260 0700 48 12 SIGN PANELS (F & I) (101 - 200)	12.000 EA	6348.00000	76176.00				
0265 0700 48 13 SIGN PANELS (F & I) (201 - 300)	2.000 EA	10184.00000	20368.00				
0270 0700 48 19 SIGN PANELS (F & I) (16 - 100)	1.000 EA	5116.00000	5116.00				
0275 0700 48 60 SIGN PANELS (REMOVE)	15.000 EA	1670.00000	25050.00				
0280 0705 1 DELINEATOR SINGLE UNIT	19.000 EA	125.00000	2375.00				
0285 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41132315201	LUMP	110000.00000	110000.00				
0290 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	3509.000 SF	3.00000	10527.00				
0295 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	17.000 EA	930.00000	15810.00				

CALL ORDER: 022 PROPOSAL ID: T4117 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0300 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	17.000 AS	795.00000	13515.00				
0305 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	1.000 EA	2127.00000	2127.00				
SECTION 0002 TOTALS		$	344,694.00	$		$	
SECTION 0003 LANDSCAPE / PERIPHERAL							
0310 0571 1 12 PLASTIC EROSION MAT (TRM)(TYPE 2)	3056.000 SY	6.00000	18336.00				
0315 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41132315202	LUMP	184199.00000	184199.00				
0320 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41132315202	LUMP	78578.00000	78578.00				
SECTION 0003 TOTALS		$	281,113.00	$		$	
CONTRACT TOTALS		$	5,896,236.85	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.