LBTHEAD VENDOR RANKING

CALL ORDER : 026 PROPOSAL ID : T6089 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 06 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:360.
CONTRACT TIME : 360 CALENDAR DAYS Special Start Time:01/08/07.
Acquisition Time:N/A.
The improvements under this contract consist of widening and resurfacing on SR 997.

FINPROJ(S) : 24961455201 (*) F.A. NO. : 4042296C COUNTIES : MIAMI-DADE

LOCAL NAME(*) : SR 997/KROME AVENUE S.R. NO.(*) : SR 997 US NO.(*) :
PROJ LIMITS(*): AT SW 288,SW 216, SW 200, SW 184 INTERSECTIONS

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	REDLAND COMPANY, INC. (THE)	Responsive	Winning bid	$ 5,693,708.55	0.000%
2	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 6,708,492.22	17.822%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 6,910,097.34	21.363%
4	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bi	$ 7,122,269.33	25.090%
5	WILLIAMS PAVING COMPANY, INC.	Responsive	Non-Winning Bi	$ 7,380,518.00	29.625%
6	ATLANTIC CIVIL, INC.	Responsive	Non-Winning Bi	$ 7,758,798.65	36.269%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 7,961,345.05	39.827%
8	H & R PAVING, INC.	Responsive	Non-Winning Bi	$ 8,511,043.27	49.481%

CALL ORDER : 026 PROPOSAL ID : T6089 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 06 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:360.
CONTRACT TIME : 360 CALENDAR DAYS Special Start Time:01/08/07.
Acquisition Time:N/A.
The improvements under this contract consist of widening and resurfacing on SR 997.

FINPROJ(S) : 24961455201 (*) F.A. NO. : 4042296C COUNTIES : MIAMI-DADE

LOCAL NAME(*) : SR 997/KROME AVENUE S.R. NO.(*) : SR 997 US NO.(*) :
PROJ LIMITS(*): AT SW 288,SW 216, SW 200, SW 184 INTERSECTIONS

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 24961455201	LUMP	181982.16000	181982.16	426000.00000	426000.00	650000.00000	650000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 24961455201	360.000 LS	145516.68000	145516.68	150000.00000	150000.00	437000.00000	437000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	427.000 CY	1.01000	431.27	0.01000	4.27	20.00000	8540.00
0020 0102 14 TRAFFIC CONTROL OFFICER	720.000 MH	40.26000	28987.20	50.00000	36000.00	1.00000	720.00
0025 0102 60 WORK ZONE SIGNS	2480.000 ED	0.25000	620.00	0.30000	744.00	0.50000	1240.00
0030 0102 61 BUSINESS SIGNS	8.000 EA	35.23000	281.84	55.00000	440.00	50.00000	400.00
0035 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	4000.000 LF	17.31000	69240.00	31.00000	124000.00	27.00000	108000.00
0040 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	12000.000 LF	5.84000	70080.00	9.00000	108000.00	4.00000	48000.00
0045 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	15360.000 ED	0.19000	2918.40	0.20000	3072.00	0.35000	5376.00

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0050 0102 76 PANELS ARROW ADVANCE WARNING	240.000 ED	8.56000	2054.40	8.90000	2136.00	12.00000	2880.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1440.000 ED	0.40000	576.00	0.40000	576.00	0.45000	648.00
0060 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2600.000 EA	4.13000	10738.00	3.40000	8840.00	4.00000	10400.00
0065 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2400.000 ED	0.17000	408.00	0.20000	480.00	0.25000	600.00
0070 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	19.000 LO	1056.94000	20081.86	1160.00000	22040.00	1100.00000	20900.00
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	720.000 ED	18.12000	13046.40	20.00000	14400.00	1.00000	720.00
0080 0104 13 1 SILT FENCE STAKED (TYPE III)	29054.000 LF	1.12000	32540.48	1.50000	43581.00	2.00000	58108.00
0085 0104 16 ROCK BAGS	3640.000 EA	8.82000	32104.80	0.01000	36.40	0.10000	364.00
0090 0109 71 3 FIELD OFFICE (900 SQ FT)	360.000 DA	91.99000	33116.40	50.00000	18000.00	1.00000	360.00
0095 0110 1 1 CLEARING & GRUBBING 24961455201	17.600 LS	758646.82000	758646.82	345000.00000	345000.00	434500.00000	434500.00
0100 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24961455201	LUMP	100.66000	100.66	1660.00000	1660.00	50.00000	50.00
0105 0120 1 EXCAVATION REGULAR	12769.000 CY	9.98000	127434.62	15.00000	191535.00	11.00000	140459.00
0110 0120 6 EMBANKMENT	1772.000 CY	7.59000	13449.48	9.00000	15948.00	10.00000	17720.00
0115 0160 4 STABILIZATION TYPE B	46216.000 SY	1.97000	91045.52	3.80000	175620.80	0.10000	4621.60
0120 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	68441.000 SY	1.11000	75969.51	0.01000	684.41	1.00000	68441.00
0125 0285705 BASE OPTIONAL (BASE GROUP 05)	16813.000 SY	12.92000	217223.96	23.00000	386699.00	13.50000	226975.50

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0130 0285713 BASE OPTIONAL (BASE GROUP 13)	9292.000 SY	14.02000	130273.84	27.00000	250884.00	21.50000	199778.00
0135 0286 1 TURNOUT CONSTRUCTION	2647.000 SY	25.49000	67472.03	26.00000	68822.00	20.00000	52940.00
0140 0327 70 2 MILLING EXIST ASPH PAVT (3 1/2" AVG DEPTH)	30420.000 SY	3.52000	107078.40	4.00000	121680.00	3.45000	104949.00
0145 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	1608.000 SY	2.52000	4052.16	10.00000	16080.00	11.00000	17688.00
0150 0327 70 19 MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)	10979.000 SY	3.27000	35901.33	3.70000	40622.30	4.60000	50503.40
0155 0334 1 11 SUPERPAVE ASPHALTIC CONC (TRAFFIC A)	340.500 TN	120.79000	41129.00	300.00000	102150.00	150.00000	51075.00
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	1729.400 TN	90.59000	156666.35	134.00000	231739.60	118.00000	204069.20
0165 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	5517.800 TN	90.59000	499857.50	109.00000	601440.20	107.00000	590404.60
0170 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	5612.900 TN	93.61000	525423.57	117.00000	656709.30	129.00000	724064.10
0175 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	1464.600 TN	115.76000	169542.10	140.00000	205044.00	122.00000	178681.20
0180 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	2144.600 TN	120.79000	259046.23	131.00000	280942.60	132.00000	283087.20
0185 0400 1 15 CONC CLASS I(MISCELLANEOUS)	50.000 CY	301.98000	15099.00	665.00000	33250.00	30.00000	1500.00
0190 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	65.000 EA	2887.54000	187690.10	3640.00000	236600.00	5450.00000	354250.00
0195 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	2486.000 LF	47.14000	117190.04	70.00000	174020.00	69.00000	171534.00
0200 0443 70 4 FRENCH DRAINS (24")	2823.000 LF	92.99000	262510.77	105.00000	296415.00	150.00000	423450.00

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	(1) AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	(2) AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	(3) AMOUNT
0205 0536 73 GUARDRAIL REMOVAL	75.000 LF	6.04000	453.00	18.00000	1350.00	6.00000	450.00
0210 0550 10118 FENCING, TYPE A(0.0 -5.0')RESET EXISTIN	1679.000 LF	10.67000	17914.93	12.00000	20148.00	11.00000	18469.00
0215 0570 2 SEED & MULCH	52219.000 SY	0.45000	23498.55	0.50000	26109.50	0.75000	39164.25
0220 0570 3 SEED GRASS (PERMANENT TYPE)	1942.000 LB	4.53000	8797.26	5.00000	9710.00	10.00000	19420.00
0225 0570 4 MULCH MATL	43.200 TN	251.65000	10871.28	300.00000	12960.00	35.00000	1512.00
0230 0575 1 1 SODDING (BAHIA)	16222.000 SY	2.47000	40068.34	2.70000	43799.40	1.45000	23521.90
0235 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 24961455201	LUMP	38351.66000	38351.66	51000.00000	51000.00	41000.00000	41000.00
0240 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	24.241 NM	805.28000	19520.79	887.00000	21501.77	795.00000	19271.60
0245 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	30.302 NM	805.28000	24401.59	887.00000	26877.87	795.00000	24090.09
0250 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	3262.000 LF	0.24000	782.88	0.30000	978.60	0.35000	1141.70
0255 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	536.000 LF	1.56000	836.16	1.70000	911.20	1.00000	536.00
0260 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	980.000 LF	2.01000	1969.80	2.20000	2156.00	2.00000	1960.00
0265 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	4150.000 LF	1.56000	6474.00	2.00000	8300.00	1.00000	4150.00
0270 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1704.000 LF	0.45000	766.80	0.50000	852.00	0.25000	426.00

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0275 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 24961455201	LUMP	73600.00000	73600.00	73600.00000	73600.00	73600.00000	73600.00
SECTION 0001 TOTALS			$ 4,775,833.92		$ 5,692,150.22		$ 5,923,709.34
SECTION 0002 SIGNING							
0280 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	41.000 AS	191.26000	7841.66	211.00000	8651.00	190.00000	7790.00
0285 0700 40 2 SIGN SINGLE POST (12 - 25)	4.000 AS	805.28000	3221.12	887.00000	3548.00	800.00000	3200.00
0290 0700 41 10 SIGN MULTI POST (50 OR LESS)	7.000 AS	2818.49000	19729.43	3110.00000	21770.00	2800.00000	19600.00
0295 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	41.000 AS	10.07000	412.87	11.00000	451.00	10.00000	410.00
0300 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	251.65000	251.65	277.00000	277.00	250.00000	250.00
0305 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	3.000 AS	156.02000	468.06	172.00000	516.00	155.00000	465.00
0310 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	2415.85000	2415.85	2660.00000	2660.00	2400.00000	2400.00
0315 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	1.000 AS	301.98000	301.98	333.00000	333.00	300.00000	300.00
0320 0700 48 60 SIGN PANELS (REMOVE)	3.000 EA	20.13000	60.39	22.00000	66.00	20.00000	60.00
0325 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 24961455201	LUMP	85581.58000	85581.58	100000.00000	100000.00	40250.00000	40250.00
SECTION 0002 TOTALS			$ 120,284.59		$ 138,272.00		$ 74,725.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0330 0400 1 15 CONC CLASS I(MISCELLANEOUS)	37.000 CY	346.78000	12830.86	382.00000	14134.00	761.00000	28157.00
0335 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	4143.000 LF	34.63000	143472.09	38.00000	157434.00	43.00000	178149.00
0340 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	5238.37000	20953.48	5770.00000	23080.00	4269.00000	17076.00
0345 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	79.000 EA	550.51000	43490.29	607.00000	47953.00	722.00000	57038.00
0350 0639 1 11 ELECTRICAL POWER SERVICE (OVERHEAD)	4.000 AS	3181.58000	12726.32	3510.00000	14040.00	2459.00000	9836.00
0355 0639 2 1 ELECTRICAL SERVICE WIRE	1802.000 LF	2.82000	5081.64	3.00000	5406.00	3.00000	5406.00
0360 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	2.000 EA	16249.93000	32499.86	17910.00000	35820.00	18617.00000	37234.00
0365 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	6.000 EA	18047.43000	108284.58	19890.00000	119340.00	21279.00000	127674.00
0370 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	6.000 EA	20687.25000	124123.50	22800.00000	136800.00	25804.00000	154824.00
0375 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	2.000 EA	22092.07000	44184.14	24340.00000	48680.00	29082.00000	58164.00
0380 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	13.000 AS	817.56000	10628.28	901.00000	11713.00	765.00000	9945.00
0385 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	19.000 AS	1059.96000	20139.24	1170.00000	22230.00	996.00000	18924.00
0390 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	24.000 EA	159.75000	3834.00	176.00000	4224.00	195.00000	4680.00
0395 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	26.000 AS	780.82000	20301.32	860.00000	22360.00	1266.00000	32916.00

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(2) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0400 0670 5120 CNTL ASSEM ACT SS F&I 170 PRE(NONE)	4.000 AS	16954.96000	67819.84	18680.00000	74720.00	18622.00000	74488.00
0405 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	4.000 EA	1392.34000	5569.36	1530.00000	6120.00	1530.00000	6120.00
0410 0685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	4.000 EA	1392.34000	5569.36	1530.00000	6120.00	1530.00000	6120.00
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	68.35000	2187.20	75.00000	2400.00	126.00000	4032.00
0420 0690 33 2 POLE REMOVAL (DEEP BOLT ON ATTACH)	320.000 LF	273.29000	87452.80	301.00000	96320.00	134.00000	42880.00
0425 0690 50 CNTRL ASSEM REMOVE	4.000 EA	273.29000	1093.16	301.00000	1204.00	1506.00000	6024.00
0430 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	1639.56000	6558.24	1810.00000	7240.00	2509.00000	10036.00
0435 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	819.78000	3279.12	903.00000	3612.00	2509.00000	10036.00
0440 0700 48 18 SIGN PANELS (F & I) (15 OR <)	16.000 EA	969.46000	15511.36	1070.00000	17120.00	744.00000	11904.00
SECTION 0003 TOTALS			$ 797,590.04		$ 878,070.00		$ 911,663.00
CONTRACT TOTALS			$ 5,693,708.55		$ 6,708,492.22		$ 6,910,097.34

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 24961455201	LUMP	400000.00000	400000.00	730000.00000	730000.00	579669.82000	579669.82
0010 0102 1 MAINTENANCE OF TRAFFIC 24961455201	360.000 LS	400000.00000	400000.00	143998.00000	143998.00	397575.65000	397575.65
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	427.000 CY	22.00000	9394.00	27.00000	11529.00	31.94000	13638.38
0020 0102 14 TRAFFIC CONTROL OFFICER	720.000 MH	50.00000	36000.00	44.00000	31680.00	47.97000	34538.40
0025 0102 60 WORK ZONE SIGNS	2480.000 ED	0.35000	868.00	0.30000	744.00	0.53000	1314.40
0030 0102 61 BUSINESS SIGNS	8.000 EA	80.00000	640.00	70.00000	560.00	74.62000	596.96
0035 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	4000.000 LF	31.00000	124000.00	26.00000	104000.00	26.42000	105680.00
0040 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	12000.000 LF	4.40000	52800.00	5.50000	66000.00	4.07000	48840.00
0045 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	15360.000 ED	0.25000	3840.00	0.20000	3072.00	0.23000	3532.80
0050 0102 76 PANELS ARROW ADVANCE WARNING	240.000 ED	7.70000	1848.00	7.00000	1680.00	15.99000	3837.60
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1440.000 ED	0.35000	504.00	0.30000	432.00	1.07000	1540.80
0060 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2600.000 EA	3.50000	9100.00	3.60000	9360.00	3.68000	9568.00
0065 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2400.000 ED	0.25000	600.00	0.20000	480.00	0.69000	1656.00
0070 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	19.000 LO	1250.00000	23750.00	1125.00000	21375.00	1976.47000	37552.93
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	720.000 ED	20.00000	14400.00	18.00000	12960.00	28.03000	20181.60

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0080 0104 13 1 SILT FENCE STAKED (TYPE III)	29054.000 LF	1.25000	36317.50	3.50000	101689.00	3.12000	90648.48
0085 0104 16 ROCK BAGS	3640.000 EA	12.00000	43680.00	17.00000	61880.00	17.74000	64573.60
0090 0109 71 3 FIELD OFFICE (900 SQ FT)	360.000 DA	50.00000	18000.00	110.00000	39600.00	90.56000	32601.60
0095 0110 1 1 CLEARING & GRUBBING 24961455201	17.600 LS	100000.00000	100000.00	748220.60000	748220.60	256322.11000	256322.11
0100 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24961455201	LUMP	5000.00000	5000.00	2750.00000	2750.00	5862.64000	5862.64
0105 0120 1 EXCAVATION REGULAR	12769.000 CY	12.10000	154504.90	6.00000	76614.00	37.45000	478199.05
0110 0120 6 EMBANKMENT	1772.000 CY	4.40000	7796.80	20.00000	35440.00	10.44000	18499.68
0115 0160 4 STABILIZATION TYPE B	46216.000 SY	2.42000	111842.72	2.25000	103986.00	6.89000	318428.24
0120 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	68441.000 SY	3.30000	225855.30	3.00000	205323.00	1.86000	127300.26
0125 0285705 BASE OPTIONAL (BASE GROUP 05)	16813.000 SY	12.55000	211003.15	15.00000	252195.00	23.38000	393087.94
0130 0285713 BASE OPTIONAL (BASE GROUP 13)	9292.000 SY	20.25000	188163.00	24.00000	223008.00	18.69000	173667.48
0135 0286 1 TURNOUT CONSTRUCTION	2647.000 SY	66.00000	174702.00	19.00000	50293.00	19.23000	50901.81
0140 0327 70 2 MILLING EXIST ASPH PAVT (3 1/2" AVG DEPTH)	30420.000 SY	4.00000	121680.00	3.90000	118638.00	4.15000	126243.00
0145 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	1608.000 SY	4.00000	6432.00	10.00000	16080.00	3.25000	5226.00
0150 0327 70 19 MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)	10979.000 SY	3.00000	32937.00	3.70000	40622.30	3.25000	35681.75
0155 0334 1 11 SUPERPAVE ASPHALTIC CONC (TRAFFIC A)	340.500 TN	440.00000	149820.00	250.00000	85125.00	130.73000	44513.57

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	1729.400 TN	125.00000	216175.00	134.00000	231739.60	130.96000	226482.22
0165 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	5517.800 TN	110.00000	606958.00	109.00000	601440.20	119.24000	657942.47
0170 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	5612.900 TN	120.00000	673548.00	117.00000	656709.30	142.69000	800904.70
0175 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	1464.600 TN	125.00000	183075.00	140.00000	205044.00	122.44000	179325.62
0180 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	2144.600 TN	125.00000	268075.00	131.00000	280942.60	122.44000	262584.82
0185 0400 1 15 CONC CLASS I(MISCELLANEOUS)	50.000 CY	1000.00000	50000.00	770.00000	38500.00	556.94000	27847.00
0190 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	65.000 EA	6380.00000	414700.00	3714.00000	241410.00	5441.56000	353701.40
0195 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	2486.000 LF	137.50000	341825.00	76.00000	188936.00	44.54000	110726.44
0200 0443 70 4 FRENCH DRAINS (24")	2823.000 LF	165.00000	465795.00	117.00000	330291.00	125.54000	354399.42
0205 0536 73 GUARDRAIL REMOVAL	75.000 LF	6.60000	495.00	22.00000	1650.00	7.71000	578.25
0210 0550 10118 FENCING, TYPE A(0.0 -5.0')RESET EXISTIN	1679.000 LF	12.00000	20148.00	11.00000	18469.00	14.08000	23640.32
0215 0570 2 SEED & MULCH	52219.000 SY	0.80000	41775.20	0.50000	26109.50	0.48000	25065.12
0220 0570 3 SEED GRASS (PERMANENT TYPE)	1942.000 LB	11.00000	21362.00	4.50000	8739.00	4.82000	9360.44
0225 0570 4 MULCH MATL	43.200 TN	40.00000	1728.00	250.00000	10800.00	267.89000	11572.85
0230 0575 1 1 SODDING (BAHIA)	16222.000 SY	2.00000	32444.00	2.50000	40555.00	2.83000	45908.26
0235 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 24961455201	LUMP	60000.00000	60000.00	40800.00000	40800.00	53431.40000	53431.40

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0240 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	24.241 NM	880.00000	21332.08	800.00000	19392.80	851.68000	20645.57
0245 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	30.302 NM	880.00000	26665.76	800.00000	24241.60	853.92000	25875.48
0250 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	3262.000 LF	0.26000	848.12	0.25000	815.50	0.42000	1370.04
0255 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	536.000 LF	1.70000	911.20	1.50000	804.00	2.14000	1147.04
0260 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	980.000 LF	2.20000	2156.00	2.00000	1960.00	2.58000	2528.40
0265 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	4150.000 LF	1.70000	7055.00	1.50000	6225.00	1.77000	7345.50
0270 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1704.000 LF	0.50000	852.00	0.50000	852.00	0.91000	1550.64
0275 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 24961455201	LUMP	73600.00000	73600.00	73600.00000	73600.00	73600.00000	73600.00
SECTION 0001 TOTALS			$ 6,197,001.73		$ 6,349,360.00		$ 6,759,013.95
SECTION 0002 SIGNING							
0280 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	41.000 AS	2.10000	86.10	190.00000	7790.00	268.72000	11017.52
0285 0700 40 2 SIGN SINGLE POST (12 - 25)	4.000 AS	880.00000	3520.00	800.00000	3200.00	958.54000	3834.16
0290 0700 41 10 SIGN MULTI POST (50 OR LESS)	7.000 AS	3080.00000	21560.00	2800.00000	19600.00	2922.27000	20455.89

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0295 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	41.000 AS	11.00000	451.00	10.00000	410.00	74.03000	3035.23
0300 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	275.00000	275.00	250.00000	250.00	591.59000	591.59
0305 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	3.000 AS	170.00000	510.00	155.00000	465.00	140.33000	420.99
0310 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	2650.00000	2650.00	2400.00000	2400.00	2132.95000	2132.95
0315 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	1.000 AS	330.00000	330.00	300.00000	300.00	208.91000	208.91
0320 0700 48 60 SIGN PANELS (REMOVE)	3.000 EA	22.00000	66.00	20.00000	60.00	31.98000	95.94
0325 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 24961455201	LUMP	100000.00000	100000.00	85020.00000	85020.00	42903.86000	42903.86
SECTION 0002 TOTALS		$	129,448.10	$	119,495.00	$	84,697.04
SECTION 0003 SIGNALIZATION							
0330 0400 1 15 CONC CLASS I(MISCELLANEOUS)	37.000 CY	350.00000	12950.00	761.00000	28157.00	532.97000	19719.89
0335 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	4143.000 LF	34.50000	142933.50	43.00000	178149.00	53.17000	220283.31
0340 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	5210.00000	20840.00	4269.00000	17076.00	3327.85000	13311.40
0345 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	79.000 EA	550.00000	43450.00	722.00000	57038.00	906.04000	71577.16
0350 0639 1 11 ELECTRICAL POWER SERVICE (OVERHEAD)	4.000 AS	3165.00000	12660.00	2459.00000	9836.00	1705.50000	6822.00

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0355 0639 2 1 ELECTRICAL SERVICE WIRE	1802.000 LF	3.00000	5406.00	3.00000	5406.00	2.11000	3802.22
0360 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	2.000 EA	16150.00000	32300.00	18617.00000	37234.00	18723.35000	37446.70
0365 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	6.000 EA	18000.00000	108000.00	21279.00000	127674.00	21200.01000	127200.06
0370 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	6.000 EA	20560.00000	123360.00	25804.00000	154824.00	22976.54000	137859.24
0375 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	2.000 EA	22000.00000	44000.00	29082.00000	58164.00	29269.13000	58538.26
0380 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	13.000 AS	815.00000	10595.00	765.00000	9945.00	746.47000	9704.11
0385 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	19.000 AS	1055.00000	20045.00	996.00000	18924.00	946.55000	17984.45
0390 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	24.000 EA	160.00000	3840.00	195.00000	4680.00	197.20000	4732.80
0395 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	26.000 AS	780.00000	20280.00	1266.00000	32916.00	1172.53000	30485.78
0400 0670 5120 CNTL ASSEM ACT SS F&I 170 PRE(NONE)	4.000 AS	16850.00000	67400.00	18622.00000	74488.00	19064.24000	76256.96
0405 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	4.000 EA	1400.00000	5600.00	1530.00000	6120.00	1280.29000	5121.16
0410 0685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	4.000 EA	1400.00000	5600.00	1530.00000	6120.00	1284.45000	5137.80
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	70.00000	2240.00	126.00000	4032.00	107.30000	3433.60
0420 0690 33 2 POLE REMOVAL (DEEP BOLT ON ATTACH)	320.000 LF	275.00000	88000.00	134.00000	42880.00	109.58000	35065.60
0425 0690 50 CNTRL ASSEM REMOVE	4.000 EA	275.00000	1100.00	1506.00000	6024.00	666.21000	2664.84

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(5) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(6) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT
0430 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	1630.00000	6520.00	2509.00000	10036.00	2426.60000	9706.40
0435 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	815.00000	3260.00	2509.00000	10036.00	2426.60000	9706.40
0440 0700 48 18 SIGN PANELS (F & I) (15 OR <)	16.000 EA	965.00000	15440.00	744.00000	11904.00	532.97000	8527.52
SECTION 0003 TOTALS			$ 795,819.50		$ 911,663.00		$ 915,087.66
CONTRACT TOTALS			$ 7,122,269.33		$ 7,380,518.00		$ 7,758,798.65

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 24961455201	LUMP	570000.00000	570000.00	332846.00000	332846.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 24961455201	360.000 LS	1000000.00000	1000000.00	332846.00000	332846.00		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	427.000 CY	40.00000	17080.00	10.00000	4270.00		
0020 0102 14 TRAFFIC CONTROL OFFICER	720.000 MH	50.00000	36000.00	60.00000	43200.00		
0025 0102 60 WORK ZONE SIGNS	2480.000 ED	0.32000	793.60	0.25000	620.00		
0030 0102 61 BUSINESS SIGNS	8.000 EA	75.00000	600.00	35.00000	280.00		
0035 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	4000.000 LF	23.00000	92000.00	30.00000	120000.00		
0040 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	12000.000 LF	6.00000	72000.00	5.00000	60000.00		
0045 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	15360.000 ED	0.22000	3379.20	0.19000	2918.40		
0050 0102 76 PANELS ARROW ADVANCE WARNING	240.000 ED	7.25000	1740.00	8.50000	2040.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	1440.000 ED	3.30000	4752.00	0.40000	576.00		
0060 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2600.000 EA	3.20000	8320.00	4.00000	10400.00		
0065 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	2400.000 ED	0.22000	528.00	0.17000	408.00		
0070 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	19.000 LO	1200.00000	22800.00	1050.00000	19950.00		
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	720.000 ED	19.00000	13680.00	18.00000	12960.00		

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 13 1 SILT FENCE STAKED (TYPE III)	29054.000 LF	1.70000	49391.80	1.50000	43581.00		
0085 0104 16 ROCK BAGS	3640.000 EA	7.00000	25480.00	8.00000	29120.00		
0090 0109 71 3 FIELD OFFICE (900 SQ FT)	360.000 DA	120.00000	43200.00	66.66000	23997.60		
0095 0110 1 1 CLEARING & GRUBBING 24961455201	17.600 LS	300000.00000	300000.00	60000.00000	60000.00		
0100 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 24961455201	LUMP	2800.00000	2800.00	5000.00000	5000.00		
0105 0120 1 EXCAVATION REGULAR	12769.000 CY	16.00000	204304.00	10.00000	127690.00		
0110 0120 6 EMBANKMENT	1772.000 CY	6.00000	10632.00	20.00000	35440.00		
0115 0160 4 STABILIZATION TYPE B	46216.000 SY	3.50000	161756.00	4.00000	184864.00		
0120 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	68441.000 SY	0.30000	20532.30	8.00000	547528.00		
0125 0285705 BASE OPTIONAL (BASE GROUP 05)	16813.000 SY	16.00000	269008.00	67.00000	1126471.00		
0130 0285713 BASE OPTIONAL (BASE GROUP 13)	9292.000 SY	23.00000	213716.00	70.00000	650440.00		
0135 0286 1 TURNOUT CONSTRUCTION	2647.000 SY	40.00000	105880.00	50.00000	132350.00		
0140 0327 70 2 MILLING EXIST ASPH PAVT (3 1/2" AVG DEPTH)	30420.000 SY	4.25000	129285.00	5.00000	152100.00		
0145 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	1608.000 SY	4.25000	6834.00	3.00000	4824.00		
0150 0327 70 19 MILLING EXIST ASPH PAVT (3/4" AVG DEPTH)	10979.000 SY	3.00000	32937.00	3.50000	38426.50		
0155 0334 1 11 SUPERPAVE ASPHALTIC CONC (TRAFFIC A)	340.500 TN	450.00000	153225.00	90.00000	30645.00		

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	1729.400 TN	130.00000	224822.00	95.00000	164293.00		
0165 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	5517.800 TN	120.00000	662136.00	100.00000	551780.00		
0170 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	5612.900 TN	125.00000	701612.50	150.00000	841935.00		
0175 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	1464.600 TN	130.00000	190398.00	120.00000	175752.00		
0180 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	2144.600 TN	130.00000	278798.00	200.00000	428920.00		
0185 0400 1 15 CONC CLASS I(MISCELLANEOUS)	50.000 CY	575.00000	28750.00	600.00000	30000.00		
0190 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	65.000 EA	6050.00000	393250.00	3000.00000	195000.00		
0195 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	2486.000 LF	61.00000	151646.00	100.00000	248600.00		
0200 0443 70 4 FRENCH DRAINS (24")	2823.000 LF	127.00000	358521.00	150.00000	423450.00		
0205 0536 73 GUARDRAIL REMOVAL	75.000 LF	10.00000	750.00	100.00000	7500.00		
0210 0550 10118 FENCING, TYPE A(0.0 -5.0')RESET EXISTIN	1679.000 LF	8.00000	13432.00	20.00000	33580.00		
0215 0570 2 SEED & MULCH	52219.000 SY	1.40000	73106.60	0.50000	26109.50		
0220 0570 3 SEED GRASS (PERMANENT TYPE)	1942.000 LB	11.00000	21362.00	5.00000	9710.00		
0225 0570 4 MULCH MATL	43.200 TN	36.00000	1555.20	300.00000	12960.00		
0230 0575 1 1 SODDING (BAHIA)	16222.000 SY	2.60000	42177.20	1.90000	30821.80		
0235 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 24961455201	LUMP	50000.00000	50000.00	80000.00000	80000.00		

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	24.241 NM	850.00000	20604.85	1848.00000	44797.37		
0245 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	30.302 NM	850.00000	25756.70	1848.00000	55998.10		
0250 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	3262.000 LF	0.25000	815.50	1.00000	3262.00		
0255 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	536.000 LF	1.60000	857.60	1.50000	804.00		
0260 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	980.000 LF	2.10000	2058.00	1.75000	1715.00		
0265 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	4150.000 LF	1.60000	6640.00	1.50000	6225.00		
0270 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	1704.000 LF	0.50000	852.00	0.30000	511.20		
0275 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 24961455201	LUMP	73600.00000	73600.00	73600.00000	73600.00		
SECTION 0001 TOTALS		$	6,896,155.05	$	7,583,115.47	$	
SECTION 0002 SIGNING							
0280 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	41.000 AS	200.00000	8200.00	266.00000	10906.00		
0285 0700 40 2 SIGN SINGLE POST (12 - 25)	4.000 AS	850.00000	3400.00	1200.00000	4800.00		
0290 0700 41 10 SIGN MULTI POST (50 OR LESS)	7.000 AS	2800.00000	19600.00	4000.00000	28000.00		

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0295 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	41.000 AS	11.00000	451.00	40.00000	1640.00		
0300 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	1.000 AS	260.00000	260.00	1500.00000	1500.00		
0305 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	3.000 AS	160.00000	480.00	150.00000	450.00		
0310 0700 46 22 SIGN EXISTING (RELOCATE) (MULTI - POST)	1.000 AS	2500.00000	2500.00	2700.00000	2700.00		
0315 0700 47 1 SIGN INSTL EXISTING BREAKWAY SUPPORT SINGLE POST	1.000 AS	310.00000	310.00	400.00000	400.00		
0320 0700 48 60 SIGN PANELS (REMOVE)	3.000 EA	21.00000	63.00	500.00000	1500.00		
0325 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 24961455201	LUMP	90000.00000	90000.00	74000.00000	74000.00		
SECTION 0002 TOTALS		$	125,264.00	$	125,896.00	$	
SECTION 0003 SIGNALIZATION							
0330 0400 1 15 CONC CLASS I(MISCELLANEOUS)	37.000 CY	800.00000	29600.00	600.00000	22200.00		
0335 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	4143.000 LF	45.00000	186435.00	34.40000	142519.20		
0340 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	4.000 PI	4300.00000	17200.00	5205.00000	20820.00		
0345 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	79.000 EA	750.00000	59250.00	547.00000	43213.00		
0350 0639 1 11 ELECTRICAL POWER SERVICE (OVERHEAD)	4.000 AS	2500.00000	10000.00	3161.00000	12644.00		

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0355 0639 2 1 ELECTRICAL SERVICE WIRE	1802.000 LF	3.00000	5406.00	2.80000	5045.60		
0360 0649711001 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C1) (2ND NO)POLE(R1)	2.000 EA	19000.00000	38000.00	16144.00000	32288.00		
0365 0649713002 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C3)(2ND NO)POLE(R2)	6.000 EA	22000.00000	132000.00	17929.00000	107574.00		
0370 0649715003 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C5) (2ND NO)POLE(R3)	6.000 EA	26000.00000	156000.00	20552.00000	123312.00		
0375 0649716004 M/ARM(F&I / RL)(SI ARM W/O LUM)(1ST ARM C6) (2ND NO)POLE(R4)	2.000 EA	30000.00000	60000.00	21948.00000	43896.00		
0380 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	13.000 AS	775.00000	10075.00	813.00000	10569.00		
0385 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	19.000 AS	1000.00000	19000.00	1053.00000	20007.00		
0390 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	24.000 EA	200.00000	4800.00	159.00000	3816.00		
0395 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	26.000 AS	1300.00000	33800.00	776.00000	20176.00		
0400 0670 5120 CNTL ASSEM ACT SS F&I 170 PRE(NONE)	4.000 AS	19000.00000	76000.00	16844.00000	67376.00		
0405 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	4.000 EA	1600.00000	6400.00	1384.00000	5536.00		
0410 0685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	4.000 EA	1600.00000	6400.00	1384.00000	5536.00		
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	130.00000	4160.00	68.00000	2176.00		
0420 0690 33 2 POLE REMOVAL (DEEP BOLT ON ATTACH)	320.000 LF	140.00000	44800.00	272.00000	87040.00		
0425 0690 50 CNTRL ASSEM REMOVE	4.000 EA	1600.00000	6400.00	272.00000	1088.00		

CALL ORDER: 026 PROPOSAL ID: T6089 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 06
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0430 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	2750.00000	11000.00	1629.00000	6516.00		
0435 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	2600.00000	10400.00	815.00000	3260.00		
0440 0700 48 18 SIGN PANELS (F & I) (15 OR <)	16.000 EA	800.00000	12800.00	964.00000	15424.00		
SECTION 0003 TOTALS		$	939,926.00	$	802,031.80	$	
CONTRACT TOTALS		$	7,961,345.05	$	8,511,043.27	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.