LBTHEAD VENDOR RANKING

CALL ORDER : 030 PROPOSAL ID : T7131 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 07 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:40.
CONTRACT TIME : 40 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:91st.
The improvements under this contract consist of signalization and signing marking on SR 55.

FINPROJ(S) : 41695615201 (*) F.A. NO. : 1852010P COUNTIES : CITRUS

LOCAL NAME(*) : US 19 (SR 55) S.R. NO.(*) : SR 55 US NO.(*) :
PROJ LIMITS(*): AT CR 488 (DUNNELLON RD)

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	FLORIDA INDUSTRIAL ELECTRIC, INC.	Responsive	Winning bid	$ 119,323.79	0.000%
2	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bi	$ 120,696.30	1.150%
3	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bi	$ 123,957.00	3.882%
4	FLORIDA SAFETY CONTRACTORS, INC	Responsive	Non-Winning Bi	$ 125,990.49	5.587%

CALL ORDER : 030 PROPOSAL ID : T7131 PROPOSAL DESC :
LETTING DATE : 04/26/06 10:30 A.M. DISTRICT : 07 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:40.
CONTRACT TIME : 40 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:91st.
The improvements under this contract consist of signalization and signing marking on SR 55.

FINPROJ(S) : 41695615201 (*) F.A. NO. : 1852010P COUNTIES : CITRUS

LOCAL NAME(*) : US 19 (SR 55) S.R. NO.(*) : SR 55 US NO.(*) :
PROJ LIMITS(*): AT CR 488 (DUNNELLON RD)

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT	(2) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0101 1 MOBILIZATION 41695615201	LUMP	24665.15000	24665.15	6000.00000	6000.00	8000.00000	8000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41695615201	40.000 LS	3701.14000	3701.14	6000.00000	6000.00	8000.00000	8000.00
0015 0102 60 WORK ZONE SIGNS	480.000 ED	1.16000	556.80	1.00000	480.00	1.00000	480.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	720.000 ED	0.55000	396.00	0.50000	360.00	1.00000	720.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	240.000 ED	1.16000	278.40	1.00000	240.00	2.00000	480.00
0030 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	80.000 ED	30.94000	2475.20	23.00000	1840.00	50.00000	4000.00
0035 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	100.000 LF	24.15000	2415.00	25.00000	2500.00	30.00000	3000.00
0040 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	80.000 LF	7.96000	636.80	30.00000	2400.00	10.00000	800.00
0045 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	2352.71000	2352.71	2100.00000	2100.00	4000.00000	4000.00

CALL ORDER: 030 PROPOSAL ID: T7131 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT	(2) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
0050 0634 4112 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (DIAGONAL)	1.000 PI	1803.43000	1803.43	2450.00000	2450.00	3000.00000	3000.00
0055 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000 EA	690.92000	1381.84	400.00000	800.00	400.00000	800.00
0060 0639 1 12 ELECTRICAL POWER SERVICE (OVERHEAD)	1.000 AS	1990.44000	1990.44	2125.00000	2125.00	1500.00000	1500.00
0065 0639 2 1 ELECTRICAL SERVICE WIRE	240.000 LF	1.28000	307.20	4.00000	960.00	5.00000	1200.00
0070 0641 17152 PREST CONC POLE F&I W/FOUNDATION (52' TYPE VIII)	2.000 EA	4715.50000	9431.00	12500.00000	25000.00	8000.00000	16000.00
0075 0650 51111 SIGNAL TRAFFIC(F&I)(1 SECT 1 WAY)(STD)	8.000 AS	546.78000	4374.24	1000.00000	8000.00	800.00000	6400.00
0080 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	8.000 EA	3.19000	25.52	3.00000	24.00	20.00000	160.00
0085 0659111 SIGNAL HEAD AUXILIARIES (BACK PLATES, 1 SECT)	4.000 EA	80.68000	322.72	175.00000	700.00	100.00000	400.00
0090 0670 5110 CNTL ASSEM ACT SS F&I NEMA PRE(NONE)	1.000 AS	21818.34000	21818.34	17200.00000	17200.00	15000.00000	15000.00
0095 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	4.000 EA	3400.99000	13603.96	3075.00000	12300.00	2800.00000	11200.00
0100 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	21.000 EA	6.96000	146.16	7.80000	163.80	8.00000	168.00
0105 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	365.000 SF	2.24000	817.60	6.20000	2263.00	20.00000	7300.00
0110 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	292.000 LF	0.85000	248.20	2.25000	657.00	5.00000	1460.00
0115 0711 35 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (8")	96.000 LF	1.28000	122.88	2.75000	264.00	9.00000	864.00
0120 0711 35181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (18")	11.000 LF	3.02000	33.22	6.50000	71.50	15.00000	165.00

CALL ORDER: 030 PROPOSAL ID: T7131 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT	(2) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
0125 0711 35241 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (24")	58.000 LF	5.48000	317.84	9.00000	522.00	50.00000	2900.00
0130 0711 36 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(6")	120.000 LF	0.85000	102.00	2.30000	276.00	8.00000	960.00
0135 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41695615201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0001 TOTALS			$ 119,323.79		$ 120,696.30		$ 123,957.00
CONTRACT TOTALS			$ 119,323.79		$ 120,696.30		$ 123,957.00

CALL ORDER: 030 PROPOSAL ID: T7131 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0101 1 MOBILIZATION 41695615201	LUMP	8528.99000	8528.99				
0010 0102 1 MAINTENANCE OF TRAFFIC 41695615201	40.000 LS	5177.54000	5177.54				
0015 0102 60 WORK ZONE SIGNS	480.000 ED	2.11000	1012.80				
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	720.000 ED	1.21000	871.20				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	240.000 ED	1.21000	290.40				
0030 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	80.000 ED	42.27000	3381.60				
0035 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	100.000 LF	4.52000	452.00				
0040 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	80.000 LF	14.83000	1186.40				
0045 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	5355.68000	5355.68				
0050 0634 4112 SPAN WIRE ASSEMBLY (F&I)(2 WIRE) (DIAGONAL)	1.000 PI	2160.93000	2160.93				
0055 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000 EA	400.00000	800.00				
0060 0639 1 12 ELECTRICAL POWER SERVICE (OVERHEAD)	1.000 AS	1355.07000	1355.07				
0065 0639 2 1 ELECTRICAL SERVICE WIRE	240.000 LF	3.87000	928.80				
0070 0641 17152 PREST CONC POLE F&I W/FOUNDATION (52' TYPE VIII)	2.000 EA	12932.79000	25865.58				

CALL ORDER: 030 PROPOSAL ID: T7131 LETTING DATE: 04/26/06 10:30 A.M. DISTRICT: 07
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0650 51111 SIGNAL TRAFFIC(F&I)(1 SECT 1 WAY)(STD)	8.000 AS	548.76000	4390.08				
0080 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	8.000 EA	1.29000	10.32				
0085 0659111 SIGNAL HEAD AUXILIARIES (BACK PLATES, 1 SECT)	4.000 EA	107.11000	428.44				
0090 0670 5110 CNTL ASSEM ACT SS F&I NEMA PRE(NONE)	1.000 AS	16536.23000	16536.23				
0095 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	4.000 EA	3341.64000	13366.56				
0100 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	21.000 EA	4.95000	103.95				
0105 0711 7 PAVT MARKING REMOVE THERMOPLASTIC	365.000 SF	13.41000	4894.65				
0110 0711 35 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (6")	292.000 LF	4.95000	1445.40				
0115 0711 35 81 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (8")	96.000 LF	9.06000	869.76				
0120 0711 35181 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (18")	11.000 LF	10.99000	120.89				
0125 0711 35241 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(WHITE) (24")	58.000 LF	13.89000	805.62				
0130 0711 36 61 TRAFFIC STRIPE SOLID (THERMOPLASTIC)(YELLOW)(6")	120.000 LF	5.43000	651.60				
0135 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41695615201	LUMP	25000.00000	25000.00				
SECTION 0001 TOTALS		$	125,990.49	$		$	
CONTRACT TOTALS		$	125,990.49	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.