VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T4140 PROPOSAL DESC :
LETTING DATE : 12/06/06 10:30 A.M. DISTRICT : 04 Contract Execution Days: 20.
SET-ASIDE : U/R CODE : Calendar Days:254.
CONTRACT TIME : 254 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of roadway reconstruction, signing, pavement markings, signalization, lighting, landscaping and utility improvements on SR 80.

FINPROJ(S) : 41379915201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH
41379915601 N/A
LOCAL NAME : SR-15/80/US-441 ROAD NAME : SR 15
PROJ LIMITS : FROM AVE E/MLK/MP 0.0 TO CANAL ST/MP.242

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 4,249,170.15	0.00%
2	BERGERON LAND DEVELOPMENT, INC. AND BERGERON SAND & ROCK MI	Responsive	Non-Winning Bi	$ 4,292,053.01	1.00%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 4,326,496.79	1.81%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bi	$ 4,395,414.74	3.44%

CALL ORDER : 013 PROPOSAL ID : T4140 PROPOSAL DESC :
LETTING DATE : 12/06/06 10:30 A.M. DISTRICT : 04 Contract Execution Days: 20.
SET-ASIDE : U/R CODE : Calendar Days:254.
CONTRACT TIME : 254 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of roadway reconstruction, signing, pavement markings, signalization, lighting, landscaping and utility improvements on SR 80.

FINPROJ(S) : 41379915201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH
41379915601 N/A
LOCAL NAME : SR-15/80/US-441 ROAD NAME : SR 15
PROJ LIMITS : FROM AVE E/MLK/MP 0.0 TO CANAL ST/MP.242

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41379915201	LUMP	417000.00000	417000.00	425000.00000	425000.00	285000.00000	285000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41379915201	254.000 LS	375000.00000	375000.00	260000.00000	260000.00	458000.00000	458000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY	250.000 CY	30.00000	7500.00	55.00000	13750.00	1.00000	250.00
MAINTENANCE							
0020 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	61.00000	3904.00	50.00000	3200.00	50.00000	3200.00
0025 0102 60 WORK ZONE SIGNS	9250.000 ED	0.28000	2590.00	0.40000	3700.00	0.30000	2775.00
0030 0102 61 BUSINESS SIGNS	22.000 EA	50.00000	1100.00	80.00000	1760.00	55.00000	1210.00
0035 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1140.000 LF	26.00000	29640.00	31.00000	35340.00	35.00000	39900.00
0040 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2229.000 LF	5.50000	12259.50	5.00000	11145.00	5.00000	11145.00
0045 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	9233.000 ED	0.40000	3693.20	0.30000	2769.90	0.30000	2769.90
0050 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	2700.000 ED	0.44000	1188.00	0.50000	1350.00	0.45000	1215.00

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0055 0102 76 PANELS ARROW ADVANCE WARNING	130.000 ED	9.00000	1170.00	12.00000	1560.00	15.00000	1950.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	3520.000 ED	0.39000	1372.80	0.40000	1408.00	0.45000	1584.00
0065 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	381.000 EA	3.50000	1333.50	3.40000	1295.40	4.00000	1524.00
0070 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1220.000 ED	0.40000	488.00	0.30000	366.00	0.20000	244.00
0075 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	13.000 LO	1110.00000	14430.00	6000.00000	78000.00	1100.00000	14300.00
0080 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	40.000 ED	25.00000	1000.00	35.00000	1400.00	25.00000	1000.00
0085 0104 11 TURBIDITY BARRIER FLOATING	160.000 LF	15.00000	2400.00	23.00000	3680.00	11.00000	1760.00
0090 0104 13 1 SILT FENCE STAKED (TYPE III)	1064.000 LF	3.40000	3617.60	6.00000	6384.00	1.90000	2021.60
0095 0104 16 ROCK BAGS	260.000 EA	4.50000	1170.00	26.00000	6760.00	5.00000	1300.00
0100 0110 1 1 CLEARING & GRUBBING 41379915201	4.390 LS	206750.00000	206750.00	135000.00000	135000.00	148500.00000	148500.00
0105 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4122.000 SY	13.00000	53586.00	28.00000	115416.00	14.00000	57708.00
0110 0120 1 EXCAVATION REGULAR	20.000 CY	21.00000	420.00	36.00000	720.00	15.00000	300.00
0115 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	4854.000 CY	19.00000	92226.00	20.00000	97080.00	4.00000	19416.00
0120 0120 4 EXCAVATION SUBSOIL	2696.000 CY	19.00000	51224.00	11.50000	31004.00	18.00000	48528.00
0125 0145 2 GEOSYNTHETIC REINF. FOUND. OVER SOFT SOILS	14235.000 SY	7.60000	108186.00	7.00000	99645.00	5.50000	78292.50
0130 0210 1 1 BASE REWORK LIMEROCK (6")	10171.000 SY	3.00000	30513.00	17.35000	176466.85	3.20000	32547.20
0135 0285704 BASE OPTIONAL (BASE GROUP 04)	10171.000 SY	26.90000	273599.90	12.00000	122052.00	30.00000	305130.00

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0140 0285715 BASE OPTIONAL (BASE GROUP 15)	770.000 SY	70.00000	53900.00	86.00000	66220.00	86.00000	66220.00
0145 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	8313.000 SY	3.65000	30342.45	1.70000	14132.10	4.00000	33252.00
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	4838.700 TN	109.00000	527418.30	94.00000	454837.80	100.00000	483870.00
0155 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	819.300 TN	140.50000	115111.65	126.00000	103231.80	145.00000	118798.50
0160 0400 1 11 CONC CLASS I(RETAINING WALLS)	3.300 CY	1545.00000	5098.50	550.00000	1815.00	600.00000	1980.00
0165 0425 1201 INLETS (CURB) (TYPE 9) (<10')	2.000 EA	4218.00000	8436.00	4100.00000	8200.00	4650.00000	9300.00
0170 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	5.000 EA	5328.00000	26640.00	5400.00000	27000.00	5200.00000	26000.00
0175 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	3.000 EA	10656.00000	31968.00	7400.00000	22200.00	8450.00000	25350.00
0180 0425 2 41 MANHOLES (P-7) (<10')	2.000 EA	4329.00000	8658.00	4000.00000	8000.00	5400.00000	10800.00
0185 0425 2 71 MANHOLES (J-7) (<10')	2.000 EA	7992.00000	15984.00	6400.00000	12800.00	7950.00000	15900.00
0190 0425 5 1 MANHOLE (ADJUST) (UTILITY)	5.000 EA	444.00000	2220.00	1200.00000	6000.00	1290.00000	6450.00
0195 0425 6 VALVE BOXES (ADJUST)	1.000 EA	360.00000	360.00	500.00000	500.00	400.00000	400.00
0200 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	925.000 LF	89.00000	82325.00	70.00000	64750.00	80.00000	74000.00
0205 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	814.000 LF	133.00000	108262.00	75.00000	61050.00	72.00000	58608.00
0210 0430171223 PIPE CULV(OPT MATL)(OTHER)(15"SS)	73.000 LF	156.00000	11388.00	70.00000	5110.00	90.00000	6570.00
0215 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	4965.000 SY	1.00000	4965.00	6.00000	29790.00	2.00000	9930.00

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0220 0515 1 2 PIPE HANDRAIL (ALUMINUM)	25.000 LF	86.00000	2150.00	100.00000	2500.00	90.00000	2250.00
0225 0520 1 10 CURB & GUTTER CONC (TYPE F)	4267.000 LF	27.00000	115209.00	22.00000	93874.00	29.00000	123743.00
0230 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	894.000 LF	30.00000	26820.00	44.00000	39336.00	44.00000	39336.00
0235 0522 1 SIDEWALK CONC (4" THICK)	2669.000 SY	39.50000	105425.50	42.00000	112098.00	50.00000	133450.00
0240 0522 2 SIDEWALK CONC (6" THICK)	252.000 SY	66.00000	16632.00	45.00000	11340.00	62.00000	15624.00
0245 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	722.000 SY	120.00000	86640.00	119.00000	85918.00	110.00000	79420.00
0250 0536 1 1 GUARDRAIL (ROADWAY)	34.000 LF	42.00000	1428.00	33.00000	1122.00	42.00000	1428.00
0255 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	1.000 EA	4230.00000	4230.00	3200.00000	3200.00	4300.00000	4300.00
0260 0536 73 GUARDRAIL REMOVAL	34.000 LF	3.50000	119.00	5.00000	170.00	3.00000	102.00
0265 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	3918.00000	3918.00	2500.00000	2500.00	4100.00000	4100.00
0270 0570 5 FERTILIZER	0.100 TN	500.00000	50.00	475.00000	47.50	450.00000	45.00
0275 0570 9 WATER FOR GRASS	1.000 MG	110.00000	110.00	100.00000	100.00	100.00000	100.00
0280 0575 1 SODDING	76.000 SY	10.00000	760.00	16.00000	1216.00	19.00000	1444.00
0285 0710 6 DIRECTIONAL ARROWS, PAINTED	27.000 EA	23.00000	621.00	21.00000	567.00	22.00000	594.00
0290 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	0.497 GM	1585.00000	787.75	1500.00000	745.50	1600.00000	795.20
0295 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	6065.000 LF	0.30000	1819.50	0.25000	1516.25	0.27000	1637.55
0300 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	521.000 LF	0.40000	208.40	0.38000	197.98	0.40000	208.40

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0305 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	99.000 LF	1.25000	123.75	1.15000	113.85	1.25000	123.75
0310 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	5670.000 LF	0.30000	1701.00	0.25000	1417.50	0.27000	1530.90
0315 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	226.000 LF	0.90000	203.40	0.80000	180.80	0.90000	203.40
0320 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	204.000 LF	0.40000	81.60	0.32000	65.28	0.36000	73.44
0325 0999 16 PARTNERING (DO NOT BID)	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0330 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,155,476.30		$ 2,936,114.51		$ 2,935,507.34
SECTION 0002 SIGNING							
0335 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	27.000 AS	261.00000	7047.00	240.00000	6480.00	266.00000	7182.00
0340 0700 40 2 SIGN SINGLE POST (12 - 25)	6.000 AS	333.00000	1998.00	350.00000	2100.00	340.00000	2040.00
0345 0700 41 10 SIGN MULTI POST (50 OR LESS)	3.000 AS	2942.00000	8826.00	2800.00000	8400.00	3000.00000	9000.00
0350 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	34.000 AS	45.00000	1530.00	42.00000	1428.00	45.25000	1538.50
0355 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	1.000 AS	83.00000	83.00	90.00000	90.00	85.00000	85.00
0360 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41379915201	LUMP	11695.00000	11695.00	15000.00000	15000.00	18110.00000	18110.00
SECTION 0002 TOTALS			$ 31,179.00		$ 33,498.00		$ 37,955.50
SECTION 0003 LIGHTING							

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	(1) AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	(2) AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	(3) AMOUNT
0365 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	8700.000 LF	1.80000	15660.00	2.10000	18270.00	2.00000	17400.00
0370 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	1760.000 LF	5.90000	10384.00	7.00000	12320.00	12.00000	21120.00
0375 0715 2235 CONDUIT (F&I UNDERPAVEMENT) (RIGID GALV) (2")	660.000 LF	17.40000	11484.00	20.00000	13200.00	46.00000	30360.00
0380 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	8110.00000	8110.00	9500.00000	9500.00	8532.00000	8532.00
0385 0715 14 12 PULL BOX (F&I) (SIDEWALK)	39.000 EA	328.00000	12792.00	400.00000	15600.00	970.00000	37830.00
0390 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	30.000 EA	248.00000	7440.00	300.00000	9000.00	1392.00000	41760.00
0395 0715516120 LIGHT POLE COMP(F&I)(POLE TOP MNT-ALUMINUM) (20')	33.000 EA	6549.00000	216117.00	7750.00000	255750.00	7722.00000	254826.00
0400 0715550000 LIGHT POLE COMP(REMOVE)	7.000 EA	670.00000	4690.00	800.00000	5600.00	403.00000	2821.00
SECTION 0003 TOTALS		$	286,677.00	$	339,240.00	$	414,649.00
SECTION 0004 SIGNALIZATION							
0405 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	6300.000 LF	7.75000	48825.00	9.00000	56700.00	9.40000	59220.00
0410 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	1660.000 LF	12.65000	20999.00	15.00000	24900.00	43.35000	71961.00
0415 0630 1 15 CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNTED)	568.000 LF	17.45000	9911.60	21.00000	11928.00	30.45000	17295.60
0420 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	6670.00000	13340.00	8000.00000	16000.00	3370.00000	6740.00

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0425 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	163.000 LF	3.95000	643.85	5.00000	815.00	2.80000	456.40
0430 0633121 2 CABLE FIBER OPTIC(F&I)(26- 50 PR)(UG)(SGL MODE)	2000.000 LF	4.65000	9300.00	5.50000	11000.00	5.65000	11300.00
0435 0633131 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(DR)(SING)	20.000 LF	14.30000	286.00	17.00000	340.00	16.20000	324.00
0440 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	12.000 EA	517.00000	6204.00	600.00000	7200.00	792.00000	9504.00
0445 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	6.000 EA	1163.00000	6978.00	1400.00000	8400.00	2110.00000	12660.00
0450 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	1274.00000	1274.00	1500.00000	1500.00	962.00000	962.00
0455 0639 2 1 ELECTRICAL SERVICE WIRE	50.000 LF	1.90000	95.00	2.25000	112.50	2.00000	100.00
0460 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	5.000 EA	23720.00000	118600.00	27500.00000	137500.00	26000.00000	130000.00
0465 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	30719.00000	30719.00	37500.00000	37500.00	35650.00000	35650.00
0470 0649426504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B5)POLE(Q4)	1.000 EA	44794.00000	44794.00	53500.00000	53500.00	52050.00000	52050.00
0475 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	11.000 AS	776.00000	8536.00	925.00000	10175.00	972.00000	10692.00
0480 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	6.000 AS	1184.00000	7104.00	1400.00000	8400.00	1395.00000	8370.00
0485 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	16.000 AS	937.00000	14992.00	1100.00000	17600.00	1571.00000	25136.00
0490 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	63.000 EA	19.00000	1197.00	23.00000	1449.00	22.65000	1426.95

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0495 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	3.000 EA	848.00000	2544.00	1000.00000	3000.00	1040.00000	3120.00
0500 0660 1103 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)	14.000 EA	282.00000	3948.00	325.00000	4550.00	214.00000	2996.00
0505 0660 1104 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)	4.000 EA	312.00000	1248.00	375.00000	1500.00	263.00000	1052.00
0510 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	22.000 AS	838.00000	18436.00	1000.00000	22000.00	1161.00000	25542.00
0515 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	16.000 EA	130.00000	2080.00	150.00000	2400.00	152.00000	2432.00
0520 0670 5110 CNTL ASSEM ACT SS F&I NEMA PRE(NONE)	1.000 AS	19370.00000	19370.00	23000.00000	23000.00	25900.00000	25900.00
0525 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	1.000 AS	574.00000	574.00	700.00000	700.00	2036.00000	2036.00
0530 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	2.000 EA	3242.00000	6484.00	3750.00000	7500.00	3650.00000	7300.00
0535 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	2.000 EA	5156.00000	10312.00	6000.00000	12000.00	665.00000	1330.00
0540 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.000 EA	44.00000	792.00	55.00000	990.00	68.00000	1224.00
0545 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	39.00000	546.00	45.00000	630.00	68.00000	952.00
0550 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	160.000 LF	108.00000	17280.00	125.00000	20000.00	403.00000	64480.00
0555 0690 50 CNTRL ASSEM REMOVE	1.000 EA	133.00000	133.00	160.00000	160.00	268.00000	268.00
0560 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	15.000 EA	94.00000	1410.00	115.00000	1725.00	68.00000	1020.00
0565 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	17.00000	238.00	20.00000	280.00	68.00000	952.00
0570 0690 80 SPAN WIRE ASSEMBLY REMOVE	8.000 EA	94.00000	752.00	110.00000	880.00	403.00000	3224.00

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0575 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	193.00000	386.00	240.00000	480.00	2145.00000	4290.00
0580 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	152.000 LF	1.45000	220.40	1.75000	266.00	2.00000	304.00
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	314.00000	628.00	400.00000	800.00	2145.00000	4290.00
0590 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	11.000 EA	2419.00000	26609.00	2850.00000	31350.00	2365.00000	26015.00
0595 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	359.00000	718.00	425.00000	850.00	198.00000	396.00
0600 0700 48 60 SIGN PANELS (REMOVE)	8.000 EA	33.00000	264.00	40.00000	320.00	141.00000	1128.00
SECTION 0004 TOTALS		$	458,770.85	$	540,400.50	$	634,098.95
SECTION 0005 LANDSCAPE / PERIPHERAL							
0605 0522 1 SIDEWALK CONC (4" THICK)	241.000 SY	31.00000	7471.00	50.00000	12050.00	40.00000	9640.00
0610 0523 1 2 PATTERNED / TEXTURED PAVEMENT (CONCRETE	241.000 SY	35.00000	8435.00	110.00000	26510.00	40.00000	9640.00
0615 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	310.000 LF	35.00000	10850.00	30.00000	9300.00	30.00000	9300.00
0620 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	232.000 LF	43.00000	9976.00	55.00000	12760.00	56.00000	12992.00
0625 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41379915201	LUMP	26100.00000	26100.00	40000.00000	40000.00	23500.00000	23500.00
0630 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41379915201	LUMP	13940.00000	13940.00	60000.00000	60000.00	39500.00000	39500.00
0635 0590 70 IRRIGATION SYSTEM 41379915201	LUMP	30775.00000	30775.00	37500.00000	37500.00	14500.00000	14500.00
SECTION 0005 TOTALS		$	107,547.00	$	198,120.00	$	119,072.00
SECTION 0006 UTILITIES							
0640 0431 1121 PIPE LINER(OPTIONAL MATERIAL)(12")	1098.000 LF	160.00000	175680.00	185.00000	203130.00	143.00000	157014.00

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0645 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	210.000 LF	56.00000	11760.00	65.00000	13650.00	31.00000	6510.00
0650 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP, 5-7.9"	195.000 LF	23.00000	4485.00	40.00000	7800.00	22.00000	4290.00
0655 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST AND MODIFY	2.000 EA	833.00000	1666.00	1000.00000	2000.00	4975.00000	9950.00
0660 1080 11303 UTILITY FIXTURES, F&I, 5-7.9", TAPPING SADDLE / SLEEVE	2.000 EA	4995.00000	9990.00	5500.00000	11000.00	1650.00000	3300.00
0665 1080 11304 UTILITY FIXTURES, F&I, 5-7.9", VALVE ASSEMBLY	1.000 EA	1665.00000	1665.00	2000.00000	2000.00	1650.00000	1650.00
0670 1644133 08 FIRE HYDRANT(TRAFFIC)(FURNISH & INSTALL)(6")	1.000 EA	3774.00000	3774.00	4500.00000	4500.00	2000.00000	2000.00
0675 1644900 FIRE HYDRANT(REMOVE)	1.000 EA	500.00000	500.00	600.00000	600.00	500.00000	500.00
SECTION 0006 TOTALS		$	209,520.00	$	244,680.00	$	185,214.00
CONTRACT TOTALS		$	4,249,170.15	$	4,292,053.01	$	4,326,496.79

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41379915201	LUMP	380000.00000	380000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41379915201	254.000 LS	110000.00000	110000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	100.00000	25000.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	75.00000	4800.00				
0025 0102 60 WORK ZONE SIGNS	9250.000 ED	0.30000	2775.00				
0030 0102 61 BUSINESS SIGNS	22.000 EA	56.30000	1238.60				
0035 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	1140.000 LF	40.00000	45600.00				
0040 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2229.000 LF	6.25000	13931.25				
0045 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	9233.000 ED	0.25000	2308.25				
0050 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	2700.000 ED	0.50000	1350.00				
0055 0102 76 PANELS ARROW ADVANCE WARNING	130.000 ED	10.00000	1300.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	3520.000 ED	0.45000	1584.00				
0065 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	381.000 EA	4.40000	1676.40				
0070 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	1220.000 ED	0.20000	244.00				
0075 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	13.000 LO	1630.00000	21190.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	40.000 ED	25.00000	1000.00				
0085 0104 11 TURBIDITY BARRIER FLOATING	160.000 LF	10.00000	1600.00				
0090 0104 13 1 SILT FENCE STAKED (TYPE III)	1064.000 LF	1.00000	1064.00				
0095 0104 16 ROCK BAGS	260.000 EA	12.50000	3250.00				
0100 0110 1 1 CLEARING & GRUBBING 41379915201	4.390 LS	120000.00000	120000.00				
0105 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4122.000 SY	10.00000	41220.00				
0110 0120 1 EXCAVATION REGULAR	20.000 CY	200.00000	4000.00				
0115 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	4854.000 CY	20.00000	97080.00				
0120 0120 4 EXCAVATION SUBSOIL	2696.000 CY	10.00000	26960.00				
0125 0145 2 GEOSYNTHETIC REINF. FOUND. OVER SOFT SOILS	14235.000 SY	5.00000	71175.00				
0130 0210 1 1 BASE REWORK LIMEROCK (6")	10171.000 SY	5.00000	50855.00				
0135 0285704 BASE OPTIONAL (BASE GROUP 04)	10171.000 SY	27.00000	274617.00				
0140 0285715 BASE OPTIONAL (BASE GROUP 15)	770.000 SY	90.00000	69300.00				
0145 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	8313.000 SY	3.00000	24939.00				
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	4838.700 TN	135.00000	653224.50				
0155 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	819.300 TN	185.00000	151570.50				
0160 0400 1 11 CONC CLASS I(RETAINING WALLS)	3.300 CY	1250.00000	4125.00				
0165 0425 1201 INLETS (CURB) (TYPE 9) (<10')	2.000 EA	3930.00000	7860.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	5.000 EA	4490.00000	22450.00				
0175 0425 1451 INLETS (CURB) (TYPE J-5) (<10')	3.000 EA	9380.00000	28140.00				
0180 0425 2 41 MANHOLES (P-7) (<10')	2.000 EA	3980.00000	7960.00				
0185 0425 2 71 MANHOLES (J-7) (<10')	2.000 EA	6760.00000	13520.00				
0190 0425 5 1 MANHOLE (ADJUST) (UTILITY)	5.000 EA	1390.00000	6950.00				
0195 0425 6 VALVE BOXES (ADJUST)	1.000 EA	621.00000	621.00				
0200 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	925.000 LF	80.30000	74277.50				
0205 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	814.000 LF	87.20000	70980.80				
0210 0430171223 PIPE CULV(OPT MATL)(OTHER)(15"SS)	73.000 LF	150.00000	10950.00				
0215 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	4965.000 SY	8.95000	44436.75				
0220 0515 1 2 PIPE HANDRAIL (ALUMINUM)	25.000 LF	200.00000	5000.00				
0225 0520 1 10 CURB & GUTTER CONC (TYPE F)	4267.000 LF	61.50000	262420.50				
0230 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	894.000 LF	37.25000	33301.50				
0235 0522 1 SIDEWALK CONC (4" THICK)	2669.000 SY	50.00000	133450.00				
0240 0522 2 SIDEWALK CONC (6" THICK)	252.000 SY	58.00000	14616.00				
0245 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	722.000 SY	125.00000	90250.00				
0250 0536 1 1 GUARDRAIL (ROADWAY)	34.000 LF	264.00000	8976.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	1.000 EA	3970.00000	3970.00				
0260 0536 73 GUARDRAIL REMOVAL	34.000 LF	6.25000	212.50				
0265 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	3080.00000	3080.00				
0270 0570 5 FERTILIZER	0.100 TN	563.00000	56.30				
0275 0570 9 WATER FOR GRASS	1.000 MG	125.00000	125.00				
0280 0575 1 SODDING	76.000 SY	26.50000	2014.00				
0285 0710 6 DIRECTIONAL ARROWS, PAINTED	27.000 EA	31.25000	843.75				
0290 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	0.497 GM	469.00000	233.09				
0295 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	6065.000 LF	0.30000	1819.50				
0300 0710 25 81 TRAFFIC STRIPE SOLID (WHITE/BLACK) (8")	521.000 LF	0.40000	208.40				
0305 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	99.000 LF	1.65000	163.35				
0310 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	5670.000 LF	0.30000	1701.00				
0315 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	226.000 LF	1.05000	237.30				
0320 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	204.000 LF	0.30000	61.20				
0325 0999 16 PARTNERING (DO NOT BID)	LUMP	6000.00000	6000.00				
0330 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	3,115,862.94	$		$	
SECTION 0002 SIGNING							

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	27.000 AS	359.00000	9693.00				
0340 0700 40 2 SIGN SINGLE POST (12 - 25)	6.000 AS	453.00000	2718.00				
0345 0700 41 10 SIGN MULTI POST (50 OR LESS)	3.000 AS	4000.00000	12000.00				
0350 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	34.000 AS	60.05000	2041.70				
0355 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	1.000 AS	113.00000	113.00				
0360 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41379915201	LUMP	15600.00000	15600.00				
SECTION 0002 TOTALS		$	42,165.70	$		$	
SECTION 0003 LIGHTING							
0365 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	8700.000 LF	2.00000	17400.00				
0370 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	1760.000 LF	6.65000	11704.00				
0375 0715 2235 CONDUIT (F&I UNDERPAVEMENT) (RIGID GALV) (2")	660.000 LF	19.60000	12936.00				
0380 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	9140.00000	9140.00				
0385 0715 14 12 PULL BOX (F&I) (SIDEWALK)	39.000 EA	369.00000	14391.00				
0390 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	30.000 EA	279.00000	8370.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0395 0715516120 LIGHT POLE COMP(F&I)(POLE TOP MNT-ALUMINUM) (20')	33.000 EA	7380.00000	243540.00				
0400 0715550000 LIGHT POLE COMP(REMOVE)	7.000 EA	755.00000	5285.00				
SECTION 0003 TOTALS		$	322,766.00	$		$	
SECTION 0004 SIGNALIZATION							
0405 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	6300.000 LF	8.70000	54810.00				
0410 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	1660.000 LF	14.25000	23655.00				
0415 0630 1 15 CONDUIT (FURNISH & INSTALL)(BRIDGE MOUNTED)	568.000 LF	19.65000	11161.20				
0420 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	7510.00000	15020.00				
0425 0632 8212 CABLE (INTERCONNECT)(F&I)(1- 25 PR) (UNDER-GRND)	163.000 LF	4.45000	725.35				
0430 0633121 2 CABLE FIBER OPTIC(F&I)(26- 50 PR)(UG)(SGL MODE)	2000.000 LF	5.25000	10500.00				
0435 0633131 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(DR)(SING)	20.000 LF	16.10000	322.00				
0440 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	12.000 EA	583.00000	6996.00				
0445 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	6.000 EA	1310.00000	7860.00				
0450 0639 1 23 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	1440.00000	1440.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0639 2 1 ELECTRICAL SERVICE WIRE	50.000 LF	2.15000	107.50				
0460 0649413002 M/ARM(F&I/HL)(SGL ARM W/O LUM)(1ST ARM(B3) 2ND ARM(0)POLE(Q2)	5.000 EA	26700.00000	133500.00				
0465 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	1.000 EA	34600.00000	34600.00				
0470 0649426504 M/ARM(F&I/HL)(DBL ARM W/O LUM)(1ST ARM(B6) 2NDARM(B5)POLE(Q4)	1.000 EA	50500.00000	50500.00				
0475 0650 51311 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(STD)	11.000 AS	874.00000	9614.00				
0480 0650 51511 SIGNAL TRAFFIC(F&I)(5 SECT 1 WAY)(STD)	6.000 AS	1330.00000	7980.00				
0485 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	16.000 AS	1060.00000	16960.00				
0490 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	63.000 EA	21.25000	1338.75				
0495 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	3.000 EA	956.00000	2868.00				
0500 0660 1103 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 3)	14.000 EA	318.00000	4452.00				
0505 0660 1104 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 4)	4.000 EA	351.00000	1404.00				
0510 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	22.000 AS	944.00000	20768.00				
0515 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	16.000 EA	146.00000	2336.00				
0520 0670 5110 CNTL ASSEM ACT SS F&I NEMA PRE(NONE)	1.000 AS	21800.00000	21800.00				
0525 0670 5410 CNTL ASSEM ACT SS MOD NEMA PRE(NONE)	1.000 AS	647.00000	647.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0530 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	2.000 EA	3650.00000	7300.00				
0535 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	2.000 EA	5810.00000	11620.00				
0540 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.000 EA	50.05000	900.90				
0545 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	43.80000	613.20				
0550 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	160.000 LF	121.00000	19360.00				
0555 0690 50 CNTRL ASSEM REMOVE	1.000 EA	150.00000	150.00				
0560 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	15.000 EA	106.00000	1590.00				
0565 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	18.75000	262.50				
0570 0690 80 SPAN WIRE ASSEMBLY REMOVE	8.000 EA	106.00000	848.00				
0575 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	218.00000	436.00				
0580 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	152.000 LF	1.60000	243.20				
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	354.00000	708.00				
0590 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	11.000 EA	2730.00000	30030.00				
0595 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	404.00000	808.00				
0600 0700 48 60 SIGN PANELS (REMOVE)	8.000 EA	37.50000	300.00				
SECTION 0004 TOTALS		$	516,534.60	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0605 0522 1 SIDEWALK CONC (4" THICK)	241.000 SY	50.00000	12050.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0523 1 2 PATTERNED / TEXTURED PAVEMENT (CONCRETE	241.000 SY	125.00000	30125.00				
0615 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	310.000 LF	35.00000	10850.00				
0620 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	232.000 LF	60.00000	13920.00				
0625 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 41379915201	LUMP	25000.00000	25000.00				
0630 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41379915201	LUMP	45000.00000	45000.00				
0635 0590 70 IRRIGATION SYSTEM 41379915201	LUMP	30000.00000	30000.00				
SECTION 0005 TOTALS		$	166,945.00	$		$	
SECTION 0006 UTILITIES							
0640 0431 1121 PIPE LINER(OPTIONAL MATERIAL)(12")	1098.000 LF	176.00000	193248.00				
0645 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	210.000 LF	60.95000	12799.50				
0650 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP, 5-7.9"	195.000 LF	27.40000	5343.00				
0655 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST AND MODIFY	2.000 EA	1210.00000	2420.00				
0660 1080 11303 UTILITY FIXTURES, F&I, 5-7.9", TAPPING SADDLE / SLEEVE	2.000 EA	5380.00000	10760.00				
0665 1080 11304 UTILITY FIXTURES, F&I, 5-7.9", VALVE ASSEMBLY	1.000 EA	1240.00000	1240.00				
0670 1644133 08 FIRE HYDRANT(TRAFFIC)(FURNISH & INSTALL)(6")	1.000 EA	4500.00000	4500.00				

CALL ORDER: 013 PROPOSAL ID: T4140 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0675 1644900 FIRE HYDRANT(REMOVE)	1.000 EA	830.00000	830.00				
SECTION 0006 TOTALS		$	231,140.50	$		$	
CONTRACT TOTALS		$	4,395,414.74	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.