VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T4148 PROPOSAL DESC :
LETTING DATE : 12/06/06 10:30 A.M. DISTRICT : 04 Contract Execution Days: 20.
SET-ASIDE : U/R CODE : Calendar Days:165.
CONTRACT TIME : 165 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of widening on SR 736. The proposed work includes pavement reconstruction, milling and resurfacing the existing pavement. Drainage improvements will include replacing inlet tops and adding one inlet and some pipe. Other improvements include signing and pavement marking, landscaping and lighting.

FINPROJ(S) : 41527215201 (*) F.A. NO. : 6712007U COUNTIES : BROWARD

LOCAL NAME : SR-736/DAVIE BLVD ROAD NAME : SR 736
PROJ LIMITS : FROM 25 TH AVE TO E OF SW 17TH AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 1,328,604.22	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bi	$ 1,480,593.15	11.43%
3	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bi	$ 1,611,194.55	21.26%
4	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bi	$ 1,634,996.71	23.06%
5	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bi	$ 1,655,990.87	24.64%
6	BERGERON LAND DEVELOPMENT, INC. AND BERGERON SAND & ROCK MI	Responsive	Non-Winning Bi	$ 1,773,257.41	33.46%

CALL ORDER : 014 PROPOSAL ID : T4148 PROPOSAL DESC :
LETTING DATE : 12/06/06 10:30 A.M. DISTRICT : 04 Contract Execution Days: 20.
SET-ASIDE : U/R CODE : Calendar Days:165.
CONTRACT TIME : 165 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.
The improvements under this contract consist of widening on SR 736. The proposed work includes pavement reconstruction, milling and resurfacing the existing pavement. Drainage improvements will include replacing inlet tops and adding one inlet and some pipe. Other improvements include signing and pavement marking, landscaping and lighting.

FINPROJ(S) : 41527215201 (*) F.A. NO. : 6712007U COUNTIES : BROWARD

LOCAL NAME : SR-736/DAVIE BLVD ROAD NAME : SR 736
PROJ LIMITS : FROM 25 TH AVE TO E OF SW 17TH AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41527215201	LUMP	58428.00000	58428.00	145000.00000	145000.00	277000.00000	277000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41527215201	165.000 LS	128524.00000	128524.00	143000.00000	143000.00	143600.00000	143600.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	1.00000	250.00	0.01000	2.50	51.00000	12750.00
0020 0102 60 WORK ZONE SIGNS	9619.000 ED	0.30000	2885.70	0.30000	2885.70	0.30000	2885.70
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	8219.000 ED	0.20000	1643.80	0.25000	2054.75	0.25000	2054.75
0030 0102 76 PANELS ARROW ADVANCE WARNING	344.000 ED	10.00000	3440.00	7.00000	2408.00	9.45000	3250.80
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	3787.000 ED	0.30000	1136.10	0.30000	1136.10	0.40000	1514.80
0040 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	107.000 EA	6.50000	695.50	0.01000	1.07	5.35000	572.45
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	240.000 ED	22.00000	5280.00	20.00000	4800.00	21.20000	5088.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0050 0104 4 MOWING	3.700 AC	100.00000	370.00	0.01000	0.04	1167.00000	4317.90
0055 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	220.000 EA	12.00000	2640.00	0.01000	2.20	14.70000	3234.00
0060 0104 13 1 SILT FENCE STAKED (TYPE III)	220.000 LF	4.50000	990.00	5.00000	1100.00	2.95000	649.00
0065 0104 16 ROCK BAGS	370.000 EA	11.00000	4070.00	0.01000	3.70	11.90000	4403.00
0070 0110 1 1 CLEARING & GRUBBING 41527215201	1.000 LS	44780.00000	44780.00	108000.00000	108000.00	22825.00000	22825.00
0075 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	925.000 SY	26.00000	24050.00	15.00000	13875.00	19.40000	17945.00
0080 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	606.000 CY	11.98000	7259.88	20.00000	12120.00	58.00000	35148.00
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41527215201	LUMP	68110.00000	68110.00	45000.00000	45000.00	50126.00000	50126.00
0090 0285715 BASE OPTIONAL (BASE GROUP 15)	2873.000 SY	42.47000	122016.31	55.00000	158015.00	43.20000	124113.60
0095 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	21975.000 SY	3.50000	76912.50	3.90000	85702.50	3.65000	80208.75
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	364.800 TN	125.00000	45600.00	105.00000	38304.00	103.00000	37574.40
0105 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	2073.100 TN	100.00000	207310.00	116.00000	240479.60	106.00000	219748.60
0110 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	4650.00000	4650.00	4000.00000	4000.00	3214.00000	3214.00
0115 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	6450.00000	6450.00	3500.00000	3500.00	2123.00000	2123.00
0120 0425 1555 INLETS (DT BOT) (TYPE E) (PARTIAL)	1.000 EA	2412.00000	2412.00	3700.00000	3700.00	2402.00000	2402.00
0125 0425 1705 INLETS (GUTTER) (TYPE S) (PARTIAL)	5.000 EA	3590.00000	17950.00	3000.00000	15000.00	2152.00000	10760.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0130 0425 6 VALVE BOXES (ADJUST)	2.000 EA	225.00000	450.00	2200.00000	4400.00	331.00000	662.00
0135 0425 82 GRATE REPLACEMENT	1.000 EA	800.00000	800.00	750.00000	750.00	890.00000	890.00
0140 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	104.000 LF	100.00000	10400.00	110.00000	11440.00	101.00000	10504.00
0145 0520 1 10 CURB & GUTTER CONC (TYPE F)	1445.000 LF	21.83000	31544.35	21.00000	30345.00	37.40000	54043.00
0150 0520 3 GUTTER VALLEY CONC	864.000 LF	19.55000	16891.20	18.00000	15552.00	33.50000	28944.00
0155 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	11.000 LF	52.00000	572.00	100.00000	1100.00	51.00000	561.00
0160 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	50.000 SY	75.00000	3750.00	127.00000	6350.00	96.20000	4810.00
0165 0522 1 SIDEWALK CONC (4" THICK)	141.000 SY	42.00000	5922.00	31.00000	4371.00	57.40000	8093.40
0170 0522 2 SIDEWALK CONC (6" THICK)	21.000 SY	75.00000	1575.00	40.00000	840.00	92.00000	1932.00
0175 0570 5 FERTILIZER	0.300 TN	1000.00000	300.00	1000.00000	300.00	533.00000	159.90
0180 0570 9 WATER FOR GRASS	93.866 MG	1.00000	93.87	30.00000	2815.98	34.40000	3228.99
0185 0575 1 1 SODDING (BAHIA)	931.000 SY	2.75000	2560.25	3.00000	2793.00	2.05000	1908.55
0190 0575 1 4 SODDING (SAINT AUGUSTINE)	2389.000 SY	3.75000	8958.75	4.00000	9556.00	4.30000	10272.70
0195 0702 7 REMOVE EXISTING PAVEMENT MARKINGS	1095.000 SF	2.25000	2463.75	2.25000	2463.75	11.80000	12921.00
0200 0710 6 DIRECTIONAL ARROWS, PAINTED	3.000 EA	35.00000	105.00	35.00000	105.00	35.50000	106.50
0205 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	2753.000 LF	0.35000	963.55	0.35000	963.55	0.45000	1238.85
0210 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	36.000 LF	2.00000	72.00	2.00000	72.00	4.75000	171.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0215 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1881.000 LF	0.35000	658.35	0.35000	658.35	0.45000	846.45
0220 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	455.000 LF	0.30000	136.50	0.30000	136.50	0.70000	318.50
0225 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41527215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	976,070.36	$	1,175,102.29	$	1,259,120.59
SECTION 0002 SIGNING							
0230 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	50.000 LF	11.00000	550.00	11.00000	550.00	13.00000	650.00
0235 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	80.000 LF	55.00000	4400.00	55.00000	4400.00	65.10000	5208.00
0240 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000 EA	891.00000	1782.00	891.00000	1782.00	1055.00000	2110.00
0245 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	11.000 AS	413.00000	4543.00	250.00000	2750.00	296.00000	3256.00
0250 0700 40 2 SIGN SINGLE POST (12 - 25)	3.000 AS	920.00000	2760.00	1000.00000	3000.00	1184.00000	3552.00
0255 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	14.000 AS	65.00000	910.00	20.00000	280.00	23.70000	331.80
0260 0700 48 12 SIGN PANELS (F & I) (101 - 200)	4.000 EA	3299.00000	13196.00	3000.00000	12000.00	3907.00000	15628.00
0265 0700 48 52 SIGN PANELS (REPLACE) (101 - 200)	4.000 EA	4583.00000	18332.00	4375.00000	17500.00	5428.00000	21712.00
0270 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	44.000 EA	311.00000	13684.00	65.00000	2860.00	368.00000	16192.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0275 0700 48 60 SIGN PANELS (REMOVE)	2.000 EA	1540.00000	3080.00	3000.00000	6000.00	1823.00000	3646.00
0280 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41527215201	LUMP	30000.00000	30000.00	30000.00000	30000.00	30124.00000	30124.00
0285 0711 17 THERMOPLASTIC, REMOVE	5865.000 SF	3.50000	20527.50	3.50000	20527.50	3.90000	22873.50
0290 0713102121 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(6") 41527215201	6032.000 LF	6.50000	39208.00	6.50000	39208.00	8.30000	50065.60
0295 0713102122 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(8")	188.000 LF	8.00000	1504.00	8.00000	1504.00	8.90000	1673.20
0300 0713102124 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(12")	216.000 LF	10.00000	2160.00	10.00000	2160.00	17.80000	3844.80
0305 0713102125 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(18")	75.000 LF	10.50000	787.50	10.50000	787.50	19.00000	1425.00
0310 0713102126 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(24")	296.000 LF	11.50000	3404.00	11.50000	3404.00	23.70000	7015.20
0315 0713102221 PREFORMED TAPE (HIGH PERFORMANCE)(YELLOW)(SOLID)(6")	1167.000 LF	7.00000	8169.00	7.00000	8169.00	8.30000	9686.10
0320 0713102222 PREFORMED TAPE (HIGH PERFORMANCE)(YELLOW)(SOLID)(8")	581.000 LF	8.50000	4938.50	8.50000	4938.50	8.90000	5170.90
0325 0713102225 PREFORMED TAPE (HIGH PERFORMANCE)(YELLOW)(SOLID)(18")	468.000 LF	11.00000	5148.00	11.00000	5148.00	19.00000	8892.00
0330 0713102541 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE/BLACK CONTRAST) (SKIP)(6")	150.000 LF	6.50000	975.00	6.50000	975.00	10.70000	1605.00
0335 0713102551 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE/BLACK CONTRAST) (DOTTED/GUIDELINE)(6")	150.000 LF	6.50000	975.00	6.50000	975.00	10.70000	1605.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	AMOUNT
0340 0713102570 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE/BLACK CONTRAST) (ARROW)	55.000 EA	135.00000	7425.00	135.00000	7425.00	148.00000	8140.00
0345 0715 11137 LUMINAIRE (F&I)(SIGN SIGN MOUNT)	2.000 EA	680.00000	1360.00	679.00000	1358.00	804.00000	1608.00
0350 0715 11437 LUMINAIRE (RELOCATE)(SIGN SIGN MOUNT)	6.000 EA	506.00000	3036.00	506.00000	3036.00	599.00000	3594.00
0355 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	6.000 EA	1060.00000	6360.00	1060.00000	6360.00	1256.00000	7536.00
0360 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	6.000 AS	1652.00000	9912.00	1652.00000	9912.00	1957.00000	11742.00
0365 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	1.000 EA	4087.00000	4087.00	4087.00000	4087.00	4841.00000	4841.00
SECTION 0002 TOTALS		$	213,213.50	$	201,096.50	$	253,727.10
SECTION 0003 LIGHTING							
0370 0400 1 15 CONC CLASS I(MISCELLANEOUS)	2.220 CY	648.00000	1438.56	648.00000	1438.56	768.00000	1704.96
0375 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	1222.000 LF	1.40000	1710.80	1.40000	1710.80	1.65000	2016.30
0380 0715 1300 CONDUCTORS (REMOVE)	1000.000 LF	0.70000	700.00	0.70000	700.00	0.85000	850.00
0385 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	321.000 LF	11.00000	3531.00	11.00000	3531.00	13.00000	4173.00
0390 0715 2135 CONDUIT (F&I UNDERGROUND) (RIGID GALV STL)(2")	172.000 LF	61.00000	10492.00	61.00000	10492.00	72.30000	12435.60
0395 0715 10 2 LIGHT POLE FOUNDATION (F&I)	1.000 EA	1328.00000	1328.00	1328.00000	1328.00	1573.00000	1573.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT
0400 0715 14 11 PULL BOX (F&I) (ROADSIDE)	4.000 EA	891.00000	3564.00	891.00000	3564.00	1055.00000	4220.00
0405 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	1.000 EA	4866.00000	4866.00	4866.00000	4866.00	5763.00000	5763.00
0410 0715540000 LIGHT POLE COMP(RELOCATE)	1.000 EA	2097.00000	2097.00	2097.00000	2097.00	2484.00000	2484.00
SECTION 0003 TOTALS		$	29,727.36	$	29,727.36	$	35,219.86
SECTION 0004 LANDSCAPE / PERIPHERAL							
0415 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41527215201	LUMP	83652.00000	83652.00	39353.50000	39353.50	44123.00000	44123.00
0420 0590 70 IRRIGATION SYSTEM 41527215201	LUMP	25941.00000	25941.00	35313.50000	35313.50	19004.00000	19004.00
SECTION 0004 TOTALS		$	109,593.00	$	74,667.00	$	63,127.00
CONTRACT TOTALS		$	1,328,604.22	$	1,480,593.15	$	1,611,194.55

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41527215201	LUMP	188000.00000	188000.00	120000.00000	120000.00	175000.00000	175000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41527215201	165.000 LS	210750.00000	210750.00	80000.00000	80000.00	184000.00000	184000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	0.01000	2.50	59.00000	14750.00	48.00000	12000.00
0020 0102 60 WORK ZONE SIGNS	9619.000 ED	0.34000	3270.46	0.30000	2885.70	0.35000	3366.65
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	8219.000 ED	0.20000	1643.80	0.20000	1643.80	0.25000	2054.75
0030 0102 76 PANELS ARROW ADVANCE WARNING	344.000 ED	8.00000	2752.00	7.00000	2408.00	10.00000	3440.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	3787.000 ED	0.34000	1287.58	0.30000	1136.10	0.50000	1893.50
0040 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	107.000 EA	6.00000	642.00	5.30000	567.10	6.00000	642.00
0045 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	240.000 ED	20.00000	4800.00	18.00000	4320.00	25.00000	6000.00
0050 0104 4 MOWING	3.700 AC	20.00000	74.00	300.00000	1110.00	400.00000	1480.00
0055 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	220.000 EA	2.00000	440.00	12.00000	2640.00	19.00000	4180.00
0060 0104 13 1 SILT FENCE STAKED (TYPE III)	220.000 LF	1.85000	407.00	1.50000	330.00	6.00000	1320.00
0065 0104 16 ROCK BAGS	370.000 EA	4.00000	1480.00	10.00000	3700.00	15.00000	5550.00
0070 0110 1 1 CLEARING & GRUBBING 41527215201	1.000 LS	55000.00000	55000.00	82000.00000	82000.00	55000.00000	55000.00
0075 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	925.000 SY	16.00000	14800.00	30.00000	27750.00	30.00000	27750.00
0080 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	606.000 CY	8.00000	4848.00	11.00000	6666.00	27.00000	16362.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 41527215201	LUMP	48000.00000	48000.00	85000.00000	85000.00	30000.00000	30000.00
0090 0285715 BASE OPTIONAL (BASE GROUP 15)	2873.000 SY	55.00000	158015.00	100.00000	287300.00	65.00000	186745.00
0095 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	21975.000 SY	4.35000	95591.25	4.00000	87900.00	2.10000	46147.50
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	364.800 TN	122.00000	44505.60	120.00000	43776.00	160.00000	58368.00
0105 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	2073.100 TN	133.00000	275722.30	130.00000	269503.00	148.00000	306818.80
0110 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	3450.00000	3450.00	3500.00000	3500.00	3700.00000	3700.00
0115 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	3750.00000	3750.00	2900.00000	2900.00	3300.00000	3300.00
0120 0425 1555 INLETS (DT BOT) (TYPE E) (PARTIAL)	1.000 EA	2200.00000	2200.00	2800.00000	2800.00	3050.00000	3050.00
0125 0425 1705 INLETS (GUTTER) (TYPE S) (PARTIAL)	5.000 EA	2150.00000	10750.00	2100.00000	10500.00	3700.00000	18500.00
0130 0425 6 VALVE BOXES (ADJUST)	2.000 EA	400.00000	800.00	400.00000	800.00	1450.00000	2900.00
0135 0425 82 GRATE REPLACEMENT	1.000 EA	485.00000	485.00	980.00000	980.00	1125.00000	1125.00
0140 0430174125 PIPE CULV(OPT MATL)(ROUND)(18"SD)	104.000 LF	53.00000	5512.00	80.00000	8320.00	57.00000	5928.00
0145 0520 1 10 CURB & GUTTER CONC (TYPE F)	1445.000 LF	24.00000	34680.00	31.00000	44795.00	24.00000	34680.00
0150 0520 3 GUTTER VALLEY CONC	864.000 LF	25.00000	21600.00	27.00000	23328.00	18.00000	15552.00
0155 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	11.000 LF	158.00000	1738.00	34.00000	374.00	270.00000	2970.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0160 0520 70 TRAFFIC SEPARATOR CONCRETE(SPECIAL)	50.000 SY	106.00000	5300.00	69.00000	3450.00	90.00000	4500.00
0165 0522 1 SIDEWALK CONC (4" THICK)	141.000 SY	52.00000	7332.00	52.00000	7332.00	42.00000	5922.00
0170 0522 2 SIDEWALK CONC (6" THICK)	21.000 SY	105.00000	2205.00	77.00000	1617.00	145.00000	3045.00
0175 0570 5 FERTILIZER	0.300 TN	538.00000	161.40	450.00000	135.00	600.00000	180.00
0180 0570 9 WATER FOR GRASS	93.866 MG	30.00000	2815.98	29.00000	2722.11	35.00000	3285.31
0185 0575 1 1 SODDING (BAHIA)	931.000 SY	5.00000	4655.00	1.80000	1675.80	2.30000	2141.30
0190 0575 1 4 SODDING (SAINT AUGUSTINE)	2389.000 SY	6.00000	14334.00	3.70000	8839.30	3.45000	8242.05
0195 0702 7 REMOVE EXISTING PAVEMENT MARKINGS	1095.000 SF	2.50000	2737.50	2.30000	2518.50	12.00000	13140.00
0200 0710 6 DIRECTIONAL ARROWS, PAINTED	3.000 EA	39.00000	117.00	35.00000	105.00	37.50000	112.50
0205 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	2753.000 LF	0.39000	1073.67	0.40000	1101.20	0.45000	1238.85
0210 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	36.000 LF	2.25000	81.00	2.00000	72.00	5.00000	180.00
0215 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	1881.000 LF	0.39000	733.59	0.40000	752.40	0.45000	846.45
0220 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	455.000 LF	0.34000	154.70	0.30000	136.50	0.75000	341.25
0225 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41527215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,288,697.33		$ 1,304,139.51		$ 1,312,997.91
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0230 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	50.000 LF	12.45000	622.50	11.00000	550.00	13.00000	650.00
0235 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	80.000 LF	62.30000	4984.00	55.00000	4400.00	65.00000	5200.00
0240 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	2.000 EA	1000.00000	2000.00	891.00000	1782.00	1100.00000	2200.00
0245 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	11.000 AS	254.00000	2794.00	250.00000	2750.00	450.00000	4950.00
0250 0700 40 2 SIGN SINGLE POST (12 - 25)	3.000 AS	1359.00000	4077.00	1000.00000	3000.00	1100.00000	3300.00
0255 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	14.000 AS	39.50000	553.00	20.00000	280.00	75.00000	1050.00
0260 0700 48 12 SIGN PANELS (F & I) (101 - 200)	4.000 EA	3740.00000	14960.00	6840.00000	27360.00	3900.00000	15600.00
0265 0700 48 52 SIGN PANELS (REPLACE) (101 - 200)	4.000 EA	5200.00000	20800.00	10190.00000	40760.00	5200.00000	20800.00
0270 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	44.000 EA	170.00000	7480.00	250.00000	11000.00	350.00000	15400.00
0275 0700 48 60 SIGN PANELS (REMOVE)	2.000 EA	28.30000	56.60	50.00000	100.00	1800.00000	3600.00
0280 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41527215201	LUMP	34000.00000	34000.00	30000.00000	30000.00	35000.00000	35000.00
0285 0711 17 THERMOPLASTIC, REMOVE	5865.000 SF	3.95000	23166.75	3.50000	20527.50	5.00000	29325.00
0290 0713102121 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(6") 41527215201	6032.000 LF	7.35000	44335.20	6.50000	39208.00	8.50000	51272.00
0295 0713102122 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(8")	188.000 LF	9.05000	1701.40	8.00000	1504.00	9.00000	1692.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	AMOUNT
0300 0713102124 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(12")	216.000 LF	11.30000	2440.80	10.00000	2160.00	18.00000	3888.00
0305 0713102125 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(18")	75.000 LF	11.90000	892.50	11.00000	825.00	20.00000	1500.00
0310 0713102126 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE)(SOLID)(24")	296.000 LF	13.00000	3848.00	12.00000	3552.00	25.00000	7400.00
0315 0713102221 PREFORMED TAPE (HIGH PERFORMANCE)(YELLOW)(SOLID)(6")	1167.000 LF	8.00000	9336.00	7.00000	8169.00	9.00000	10503.00
0320 0713102222 PREFORMED TAPE (HIGH PERFORMANCE)(YELLOW)(SOLID)(8")	581.000 LF	9.60000	5577.60	8.50000	4938.50	10.00000	5810.00
0325 0713102225 PREFORMED TAPE (HIGH PERFORMANCE)(YELLOW)(SOLID)(18")	468.000 LF	12.50000	5850.00	11.00000	5148.00	20.00000	9360.00
0330 0713102541 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE/BLACK CONTRAST) (SKIP)(6")	150.000 LF	7.35000	1102.50	6.50000	975.00	12.00000	1800.00
0335 0713102551 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE/BLACK CONTRAST) (DOTTED/GUIDELINE)(6")	150.000 LF	7.35000	1102.50	6.50000	975.00	12.00000	1800.00
0340 0713102570 PREFORMED TAPE (HIGH PERFORMANCE)(WHITE/BLACK CONTRAST) (ARROW)	55.000 EA	152.00000	8360.00	135.00000	7425.00	190.00000	10450.00
0345 0715 11137 LUMINAIRE (F&I)(SIGN SIGN MOUNT)	2.000 EA	770.00000	1540.00	1230.00000	2460.00	800.00000	1600.00
0350 0715 11437 LUMINAIRE (RELOCATE)(SIGN SIGN MOUNT)	6.000 EA	575.00000	3450.00	506.00000	3036.00	650.00000	3900.00
0355 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	6.000 EA	1200.00000	7200.00	1060.00000	6360.00	1300.00000	7800.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0360 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	6.000 AS	1871.00000	11226.00	1650.00000	9900.00	2100.00000	12600.00
0365 0746 71112 TMS CABINET(F&I)(TYPE III)(BASE MNT)(2 BACKPLANE)	1.000 EA	4630.00000	4630.00	4090.00000	4090.00	5100.00000	5100.00
SECTION 0002 TOTALS		$	228,086.35	$	243,235.00	$	273,550.00
SECTION 0003 LIGHTING							
0370 0400 1 15 CONC CLASS I(MISCELLANEOUS)	2.220 CY	734.00000	1629.48	648.00000	1438.56	800.00000	1776.00
0375 0715 1113 CONDUCTORS (F&I)(INSULATED)(NO 6)	1222.000 LF	1.55000	1894.10	1.40000	1710.80	1.75000	2138.50
0380 0715 1300 CONDUCTORS (REMOVE)	1000.000 LF	0.80000	800.00	0.70000	700.00	0.90000	900.00
0385 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	321.000 LF	12.45000	3996.45	11.00000	3531.00	13.00000	4173.00
0390 0715 2135 CONDUIT (F&I UNDERGROUND) (RIGID GALV STL)(2")	172.000 LF	69.00000	11868.00	61.00000	10492.00	76.00000	13072.00
0395 0715 10 2 LIGHT POLE FOUNDATION (F&I)	1.000 EA	1500.00000	1500.00	1330.00000	1330.00	1650.00000	1650.00
0400 0715 14 11 PULL BOX (F&I)(ROADSIDE)	4.000 EA	1010.00000	4040.00	891.00000	3564.00	1100.00000	4400.00
0405 0715511140 LIGHT POLE COMP(F&I)(SGL ARM SHLDR MNT-ALUM)(40')	1.000 EA	5510.00000	5510.00	4870.00000	4870.00	6000.00000	6000.00
0410 0715540000 LIGHT POLE COMP(RELOCATE)	1.000 EA	2375.00000	2375.00	2100.00000	2100.00	2600.00000	2600.00
SECTION 0003 TOTALS		$	33,613.03	$	29,736.36	$	36,709.50
SECTION 0004 LANDSCAPE / PERIPHERAL							
0415 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 41527215201	LUMP	44600.00000	44600.00	39350.00000	39350.00	85000.00000	85000.00

CALL ORDER: 014 PROPOSAL ID: T4148 LETTING DATE: 12/06/06 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(5) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(6) BERGERON LAND DEVELOPMENT, INC. UNIT PRICE	 AMOUNT
0420 0590 70 IRRIGATION SYSTEM 41527215201	LUMP	40000.00000	40000.00	39530.00000	39530.00	65000.00000	65000.00
SECTION 0004 TOTALS			$ 84,600.00		$ 78,880.00		$ 150,000.00
CONTRACT TOTALS			$ 1,634,996.71		$ 1,655,990.87		$ 1,773,257.41

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.