VENDOR RANKING

CALL ORDER : 002
PROPOSAL ID : T7154
PROPOSAL DESC :
LETTING DATE : 12/13/06 10:30 A.M.
DISTRICT : 07
Flexible Start Time
SET-ASIDE :
U/R CODE :
Contract Execution Days: 20.
CONTRACT TIME : 195 CALENDAR DAYS
Calendar Days:195.
Special Start Time:N/A.
Acquisition Time:121st.
The improvements under this contract consist of the rehabilitation of the rigid pavement slabs, the milling and resurfacing of the asphalt shoulders, signing and pavement marking improvements and the addition of 3 classification monitoring sites on SR 594.

FINPROJ(S) : 40872615201 (*)
F.A. NO. : 0751150I
COUNTIES : PINELLAS

LOCAL NAME : I-175 (SR 594)
ROAD NAME : SR 594 I 175
PROJ LIMITS : FROM E END OF BR #150140 TO 4TH ST S

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Winning bid	$ 3,512,686.56	0.00%
2	KIEWIT SOUTHERN CO.	Responsive	Non-Winning Bi	$ 3,887,630.25	10.67%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bi	$ 4,582,013.20	30.44%

CALL ORDER : 002
LETTING DATE : 12/13/06 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 195 CALENDAR DAYS

PROPOSAL ID : T7154
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
Flexible Start Time
Contract Execution Days: 20.
Calendar Days:195.
Special Start Time:N/A.
Acquisition Time:121st.
The improvements under this contract consist of the rehabilitation of the rigid pavement slabs, the milling and resurfacing of the asphalt shoulders, signing and pavement marking improvements and the addition of 3 classification monitoring sites on SR 594.

FINPROJ(S) : 40872615201 (*)
F.A. NO. : 0751150I
COUNTIES : PINELLAS

LOCAL NAME : I-175 (SR 594)
ROAD NAME : SR 594 I 175
PROJ LIMITS : FROM E END OF BR #150140 TO 4TH ST S

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40872615201	LUMP	300000.00000	300000.00	250000.00000	250000.00	420000.00000	420000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40872615201	195.000 LS	277000.00000	277000.00	525000.00000	525000.00	950000.00000	950000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	1104.000 MH	45.00000	49680.00	50.00000	55200.00	50.00000	55200.00
0020 0102 60 WORK ZONE SIGNS	9288.000 ED	0.40000	3715.20	0.25000	2322.00	0.40000	3715.20
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	448.000 LF	21.00000	9408.00	31.00000	13888.00	25.00000	11200.00
0030 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	23610.000 ED	0.28000	6610.80	0.20000	4722.00	0.25000	5902.50
0035 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	978.000 ED	0.20000	195.60	0.40000	391.20	0.25000	244.50
0040 0102 76 PANELS ARROW ADVANCE WARNING	426.000 ED	11.00000	4686.00	7.00000	2982.00	10.00000	4260.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	1419.000 ED	0.60000	851.40	0.35000	496.65	1.00000	1419.00

CALL ORDER: 002 PROPOSAL ID: T7154 LETTING DATE: 12/13/06 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0050 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	1.000 LO	1950.00000	1950.00	5000.00000	5000.00	2200.00000	2200.00
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1003.000 ED	21.00000	21063.00	18.00000	18054.00	20.00000	20060.00
0060 0104 4 MOWING	22.200 AC	60.00000	1332.00	500.00000	11100.00	200.00000	4440.00
0065 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	100.000 EA	7.00000	700.00	5.00000	500.00	8.00000	800.00
0070 0104 16 ROCK BAGS	820.000 EA	8.00000	6560.00	10.00000	8200.00	8.00000	6560.00
0075 0109 71 3 FIELD OFFICE (900 SQ FT)	235.000 DA	85.00000	19975.00	200.00000	47000.00	250.00000	58750.00
0080 0110 1 1 CLEARING & GRUBBING 40872615201	0.020 LS	45000.00000	45000.00	100000.00000	100000.00	200000.00000	200000.00
0085 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	4355.000 SY	60.00000	261300.00	90.00000	391950.00	120.00000	522600.00
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDO	LUMP	20000.00000	20000.00	50000.00000	50000.00	15000.00000	15000.00
0095 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	183.000 CY	40.00000	7320.00	30.00000	5490.00	50.00000	9150.00
0100 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	23642.000 SY	1.75000	41373.50	6.00000	141852.00	7.00000	165494.00
0105 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	1891.400 TN	165.00000	312081.00	201.00000	380171.40	220.00000	416108.00
0110 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	3.300 TN	130.00000	429.00	500.00000	1650.00	500.00000	1650.00
0115 0350 72 CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT	75015.000 LF	1.75000	131276.25	1.40000	105021.00	1.60000	120024.00
0120 0350 78 CLEANING AND SEALING RANDOM CRACKS	5607.000 LF	2.20000	12335.40	2.00000	11214.00	2.00000	11214.00
0125 0352 70 GRINDING CONCRETE PAVT	46710.000 SY	3.50000	163485.00	3.00000	140130.00	3.00000	140130.00

CALL ORDER: 002 PROPOSAL ID: T7154 LETTING DATE: 12/13/06 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0130 0353 70 CONC PAVT SLAB REPLACEMENT	1042.000 CY	1100.00000	1146200.00	1000.00000	1042000.00	800.00000	833600.00
0135 0370 1 BRIDGE APPR EXP JOINT	432.000 LF	32.00000	13824.00	30.00000	12960.00	30.00000	12960.00
0140 0425 1355 INLETS (CURB) (TYPE P-5) (PARTIAL)	1.000 EA	7500.00000	7500.00	15000.00000	15000.00	3500.00000	3500.00
0145 0425 1365 INLETS (CURB) (TYPE P-6) (PARTIAL)	1.000 EA	8000.00000	8000.00	15000.00000	15000.00	4000.00000	4000.00
0150 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	6.000 LF	80.00000	480.00	1500.00000	9000.00	1000.00000	6000.00
0155 0430942 29 PIPE DESILTING (24" CD)	45.000 LF	45.00000	2025.00	150.00000	6750.00	6.00000	270.00
0160 0431 1129 PIPE LINER(OPTIONAL MATERIAL)(24")	45.000 LF	85.00000	3825.00	50.00000	2250.00	500.00000	22500.00
0165 0520 1 7 CURB & GUTTER CONC (TYPE E)	19.000 LF	45.00000	855.00	120.00000	2280.00	20.00000	380.00
0170 0520 1 10 CURB & GUTTER CONC (TYPE F)	30.000 LF	48.00000	1440.00	130.00000	3900.00	25.00000	750.00
0175 0520 2 4 CURB CONC (TYPE D)	51.000 LF	42.00000	2142.00	110.00000	5610.00	25.00000	1275.00
0180 0520 6 GUTTER SHLDR CONC	365.000 LF	35.00000	12775.00	100.00000	36500.00	25.00000	9125.00
0185 0522 1 SIDEWALK CONC (4" THICK)	77.000 SY	22.00000	1694.00	235.00000	18095.00	45.00000	3465.00
0190 0527 1 DETECTABLE WARNING ON WALKING SURFACE(RETROFIT)	13.000 EA	2750.00000	35750.00	900.00000	11700.00	500.00000	6500.00
0195 0536 1 1 GUARDRAIL (ROADWAY)	95.000 LF	22.00000	2090.00	21.00000	1995.00	25.00000	2375.00
0200 0536 7 GUARDRAIL POST SPECIAL	1.000 EA	300.00000	300.00	260.00000	260.00	300.00000	300.00
0205 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	3.000 EA	2100.00000	6300.00	2000.00000	6000.00	2200.00000	6600.00
0210 0536 73 GUARDRAIL REMOVAL	95.000 LF	5.00000	475.00	2.00000	190.00	3.00000	285.00

CALL ORDER: 002 PROPOSAL ID: T7154 LETTING DATE: 12/13/06 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	(2) AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	(3) AMOUNT
0215 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	4.400 PM	8500.00000	37400.00	2000.00000	8800.00	2500.00000	11000.00
0220 0550 10222 FENCING, TYPE B(5.1-6.0) WITH VINYL COATING	5919.000 LF	22.00000	130218.00	20.00000	118380.00	18.00000	106542.00
0227 0550 10324 FENCING, TYPE R-PARTIAL ENCLOSURE(5.1-6 0' HEIGHT)	818.000 LF	155.00000	126790.00	95.00000	77710.00	180.00000	147240.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40872615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,288,410.15		$ 3,716,714.25		$ 4,374,788.20
SECTION 0002 SIGNING							
0235 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	28.000 LF	135.00000	3780.00	45.00000	1260.00	50.00000	1400.00
0240 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	25.000 LF	22.00000	550.00	20.00000	500.00	25.00000	625.00
0245 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	26.000 LF	135.00000	3510.00	75.00000	1950.00	80.00000	2080.00
0250 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	6.000 EA	340.00000	2040.00	300.00000	1800.00	320.00000	1920.00
0255 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	11.000 AS	395.00000	4345.00	310.00000	3410.00	340.00000	3740.00
0260 0700 40 2 SIGN SINGLE POST (12 - 25)	22.000 AS	1160.00000	25520.00	1000.00000	22000.00	1000.00000	22000.00
0265 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	30.000 AS	40.00000	1200.00	35.00000	1050.00	35.00000	1050.00
0270 0700 48 52 SIGN PANELS (REPLACE) (101 - 200)	11.000 EA	5225.00000	57475.00	4000.00000	44000.00	4400.00000	48400.00

CALL ORDER: 002 PROPOSAL ID: T7154 LETTING DATE: 12/13/06 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	(2) AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	(3) AMOUNT
0275 0700 48 58 SIGN PANELS (REPLACE) (15 OR <)	1.000 EA	340.00000	340.00	500.00000	500.00	500.00000	500.00
0280 0700 48 59 SIGN PANELS (REPLACE) 16 - 100)	3.000 EA (	3560.00000	10680.00	2600.00000	7800.00	2800.00000	8400.00
0285 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	847.000 EA	4.50000	3811.50	4.00000	3388.00	5.00000	4235.00
0290 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	2.839 GM	670.00000	1902.13	1200.00000	3406.80	700.00000	1987.30
0295 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	297.000 LF	1.00000	297.00	1.00000	297.00	1.00000	297.00
0300 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.241 NM	5300.00000	11877.30	3000.00000	6723.00	5200.00000	11653.20
0305 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	5143.000 LF	2.50000	12857.50	1.00000	5143.00	3.00000	15429.00
0310 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	665.000 LF	2.50000	1662.50	2.00000	1330.00	2.00000	1330.00
0315 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1125.000 LF	5.25000	5906.25	3.00000	3375.00	5.00000	5625.00
0320 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.839 GM	2320.00000	6586.48	800.00000	2271.20	2500.00000	7097.50
0325 0711 11142 THERMOPLASTIC, STANDARD, WHITE, SKIP, 8	297.000 LF	2.75000	816.75	1.00000	297.00	3.00000	891.00
0330 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.265 NM	5400.00000	12231.00	3000.00000	6795.00	5000.00000	11325.00
0335 0711 17 THERMOPLASTIC, REMOVE	404.000 SF	22.00000	8888.00	5.00000	2020.00	10.00000	4040.00
0340 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	16.000 EA	950.00000	15200.00	1100.00000	17600.00	1200.00000	19200.00

CALL ORDER: 002 PROPOSAL ID: T7154 LETTING DATE: 12/13/06 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	(2) AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	(3) AMOUNT
0345 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	16.000 AS	1000.00000	16000.00	1000.00000	16000.00	1000.00000	16000.00
0350 0746 71132 TMS CABINET(F&I)(TYPE III)(PEDESTAL)(2 BACKPLANE)	6.000 EA	2800.00000	16800.00	3000.00000	18000.00	3000.00000	18000.00
SECTION 0002 TOTALS			$ 224,276.41		$ 170,916.00		$ 207,225.00
CONTRACT TOTALS			$ 3,512,686.56		$ 3,887,630.25		$ 4,582,013.20

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.