LBTHEAD VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T3114 PROPOSAL DESC :
LETTING DATE : 02/22/06 10:30 A.M. DISTRICT : 03 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:80.
CONTRACT TIME : 80 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:81st.
Flexible Start Time

The improvements under this contract consist of milling, resurfacing, new construction, drainage improvements, signing and pavement markings and signals.

FINPROJ(S) : 41185815201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME(*) : SR 30 (US 98) S.R. NO.(*) : SR 30 US NO.(*) :
PROJ LIMITS(*): @ SR 85 W LEG & BROOKS ST INTERSECTIONS

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COASTAL MATERIALS OF ALABAMA, INC.	Responsive	Winning bid	$ 851,330.50	0.000%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bi	$ 1,074,040.13	26.160%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bi	$ 1,181,282.40	38.757%

CALL ORDER : 012 PROPOSAL ID : T3114 PROPOSAL DESC :
LETTING DATE : 02/22/06 10:30 A.M. DISTRICT : 03 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:80.
CONTRACT TIME : 80 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:81st.
Flexible Start Time

The improvements under this contract consist of milling, resurfacing, new construction, drainage improvements, signing and pavement markings and signals.

FINPROJ(S) : 41185815201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME(*) : SR 30 (US 98) S.R. NO.(*) : SR 30 US NO.(*) :
PROJ LIMITS(*): @ SR 85 W LEG & BROOKS ST INTERSECTIONS

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41185815201	LUMP	100000.00000	100000.00	85000.00000	85000.00	165000.00000	165000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41185815201	80.000 LS	50000.00000	50000.00	46000.00000	46000.00	100000.00000	100000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	32.50000	780.00	32.00000	768.00	50.00000	1200.00
0020 0102 60 WORK ZONE SIGNS	2054.000 ED	0.39000	801.06	0.49000	1006.46	0.60000	1232.40
0025 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	2034.000 ED	0.31000	630.54	0.39000	793.26	0.50000	1017.00
0030 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	537.000 ED	0.85000	456.45	1.06000	569.22	1.00000	537.00
0035 0102 76 PANELS ARROW ADVANCE WARNING	21.000 ED	13.00000	273.00	16.30000	342.30	20.00000	420.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	444.000 ED	0.98000	435.12	1.22000	541.68	1.00000	444.00

CALL ORDER: 012 PROPOSAL ID: T3114 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0045 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	92.000 EA	8.45000	777.40	10.60000	975.20	8.00000	736.00
0050 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	63.000 ED	31.20000	1965.60	39.12000	2464.56	40.00000	2520.00
0055 0104 4 MOWING	1.000 AC	500.00000	500.00	125.00000	125.00	500.00000	500.00
0060 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	36.000 EA	10.00000	360.00	9.78000	352.08	30.00000	1080.00
0065 0104 13 1 SILT FENCE STAKED (TYPE III)	1641.000 LF	5.00000	8205.00	2.45000	4020.45	3.50000	5743.50
0070 0104 16 ROCK BAGS	168.000 EA	10.00000	1680.00	10.78000	1811.04	30.00000	5040.00
0075 0110 1 1 CLEARING & GRUBBING 41185815201	0.400 LS	20000.00000	20000.00	78000.00000	78000.00	50000.00000	50000.00
0080 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	1799.000 SY	9.37000	16856.63	22.33000	40171.67	20.00000	35980.00
0085 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41185815201	LUMP	10000.00000	10000.00	4890.34000	4890.34	10000.00000	10000.00
0090 0120 1 EXCAVATION REGULAR	462.000 CY	13.63000	6297.06	18.00000	8316.00	40.00000	18480.00
0095 0120 6 EMBANKMENT	98.000 CY	15.01000	1470.98	14.00000	1372.00	50.00000	4900.00
0100 0160 4 STABILIZATION TYPE B	1419.000 SY	7.00000	9933.00	19.00000	26961.00	10.00000	14190.00
0105 0162 3101 FINISH SOIL LAYER, GRASSING OPERATIONS, 6"	1534.000 SY	3.00000	4602.00	9.25000	14189.50	5.00000	7670.00
0110 0285701 BASE OPTIONAL (BASE GROUP 01)	16.000 SY	13.46000	215.36	108.95000	1743.20	150.00000	2400.00
0115 0285706 BASE OPTIONAL (BASE GROUP 06)	1354.000 SY	19.22000	26023.88	26.93000	36463.22	32.00000	43328.00
0120 0327 70 6 MILLING EXIST ASPH PAVT (1 1/2" AVG DEPTH)	4605.000 SY	3.25000	14966.25	3.83000	17637.15	5.00000	23025.00

CALL ORDER: 012 PROPOSAL ID: T3114 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	150.600 TN	136.80000	20602.08	98.00000	14758.80	200.00000	30120.00
0130 0337 7 6 ASPH CONC FRICTION COURSE(INC BIT/RUBBER)FC 12.5(FC-6)	476.700 TN	145.35000	69288.35	98.00000	46716.60	200.00000	95340.00
0135 0425 1341 INLETS (CURB) (TYPE P-4) (<10')	2.000 EA	5500.00000	11000.00	6846.48000	13692.96	6000.00000	12000.00
0140 0425 1361 INLETS (CURB) (TYPE P-6) (<10')	1.000 EA	5000.00000	5000.00	6520.46000	6520.46	6000.00000	6000.00
0145 0425 2 71 MANHOLES (J-7) (<10')	1.000 EA	4500.00000	4500.00	7498.53000	7498.53	6000.00000	6000.00
0150 0425 5 MANHOLE (ADJUST)	3.000 EA	1500.00000	4500.00	1141.08000	3423.24	3000.00000	9000.00
0155 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	99.000 LF	100.00000	9900.00	78.24000	7745.76	100.00000	9900.00
0160 0520 1 7 CURB & GUTTER CONC (TYPE E)	454.000 LF	33.62000	15263.48	36.51000	16575.54	25.00000	11350.00
0165 0520 1 10 CURB & GUTTER CONC (TYPE F)	791.000 LF	31.13000	24623.83	32.39000	25620.49	25.00000	19775.00
0170 0522 1 SIDEWALK CONC (4" THICK)	503.000 SY	46.62000	23449.86	63.93000	32156.79	65.00000	32695.00
0175 0522 2 SIDEWALK CONC (6" THICK)	227.000 SY	74.82000	16984.14	70.17000	15928.59	80.00000	18160.00
0180 0523 1 1 PATTERNED / TEXTURED PAVEMENT (ASPHALT)	169.000 SY	124.80000	21091.20	57.05000	9641.45	100.00000	16900.00
0185 0570 5 FERTILIZER	0.100 TN	50.00000	5.00	326.03000	32.60	5000.00000	500.00
0190 0570 9 WATER FOR GRASS	10.000 MG	150.00000	1500.00	40.75000	407.50	100.00000	1000.00
0195 0570 10 SEED GRASS (QUICK-GROWING TYPE)	7.000 LB	50.00000	350.00	4.89000	34.23	10.00000	70.00
0200 0575 1 SODDING	1534.000 SY	6.00000	9204.00	3.26000	5000.84	6.00000	9204.00

CALL ORDER: 012 PROPOSAL ID: T3114 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0205 0710 5 2 GUIDE LINES (PAINT) (YELLOW)	79.000 LF	1.63000	128.77	2.04000	161.16	3.00000	237.00
0210 0710 6 DIRECTIONAL ARROWS, PAINTED	4.000 EA	123.50000	494.00	154.86000	619.44	100.00000	400.00
0215 0710 11 MARKINGS (PAINT) REMOVAL	972.000 SF	4.23000	4111.56	5.30000	5151.60	10.00000	9720.00
0220 0710 25 61 TRAFFIC STRIPE SOLID (WHITE/BLACK) (6")	1794.000 LF	1.30000	2332.20	1.63000	2924.22	4.00000	7176.00
0225 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	631.000 LF	2.60000	1640.60	3.26000	2057.06	5.00000	3155.00
0230 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	51.000 LF	5.20000	265.20	6.52000	332.52	10.00000	510.00
0235 0710 26 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	2730.000 LF	1.63000	4449.90	2.04000	5569.20	3.00000	8190.00
0240 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	141.000 LF	1.63000	229.83	2.04000	287.64	10.00000	1410.00
0245 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41185815201	LUMP	37985.00000	37985.00	37985.00000	37985.00	37985.00000	37985.00
SECTION 0001 TOTALS		$	566,128.33	$	635,355.55	$	842,239.90
SECTION 0002 SIGNING							
0250 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	22.000 AS	305.50000	6721.00	383.08000	8427.76	350.00000	7700.00
0255 0700 41 10 SIGN MULTI POST (50 OR LESS)	1.000 AS	2873.00000	2873.00	3602.55000	3602.55	2600.00000	2600.00
0260 0700 43 34 SIGN OVHD CTLVR (C 31 TO 40,S/ 151 TO 200)	1.000 AS	80000.00000	80000.00	130409.05000	130409.05	110000.00000	110000.00

CALL ORDER: 012 PROPOSAL ID: T3114 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0265 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	17.000 AS	32.50000	552.50	40.75000	692.75	35.00000	595.00
0270 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	2.000 AS	195.00000	390.00	244.51000	489.02	200.00000	400.00
0275 0700 48 48 SIGN PANELS (RELOCATE) (15 OR <)	2.000 EA	617.50000	1235.00	774.31000	1548.62	550.00000	1100.00
0280 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41185815201	LUMP	35510.35000	35510.35	44528.17000	44528.17	35000.00000	35000.00
SECTION 0002 TOTALS		$	127,281.85	$	189,697.92	$	157,395.00
SECTION 0003 SIGNALIZATION							
0285 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	1149.000 LF	19.83000	22784.67	40.75000	46821.75	30.00000	34470.00
0290 0555 1 2 DIRECTIONAL BORE (6" TO < 12")	200.000 LF	24.05000	4810.00	81.50000	16300.00	55.00000	11000.00
0295 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	102.000 LF	4.55000	464.10	8.15000	831.30	7.00000	714.00
0300 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	89.000 LF	16.25000	1446.25	19.56000	1740.84	18.00000	1602.00
0305 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	1.000 PI	2340.00000	2340.00	5379.37000	5379.37	3600.00000	3600.00
0310 0633321 3 CABLE FIBER OPTIC(INSTALL)(51-100)(UNDERGROUND)(SING LE)	789.000 LF	2.60000	2051.40	4.89000	3858.21	3.50000	2761.50
0315 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	18.000 EA	260.00000	4680.00	570.54000	10269.72	375.00000	6750.00
0320 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	3.000 EA	1040.00000	3120.00	1304.10000	3912.30	1100.00000	3300.00

CALL ORDER: 012 PROPOSAL ID: T3114 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0325 0639 1 22 ELECTRICAL POWER SERVICE (UNDERGROUND)	1.000 AS	617.50000	617.50	1630.11000	1630.11	1100.00000	1100.00
0330 0639 2 1 ELECTRICAL SERVICE WIRE	210.000 LF	1.95000	409.50	1.63000	342.30	3.00000	630.00
0335 0641 41112 PREST CONC POLE (F&I)(12' TYPE N-II SERVICE POLE)	1.000 EA	780.00000	780.00	4075.29000	4075.29	2750.00000	2750.00
0340 0649724403 M/ARM(F&I / RL)(DB ARM W/O LUM)(1ST ARM C4) (2ND C4)POLE(R3)	2.000 EA	31200.00000	62400.00	36351.53000	72703.06	25000.00000	50000.00
0345 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	7.000 AS	975.00000	6825.00	1304.10000	9128.70	1000.00000	7000.00
0350 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	2.000 AS	1300.00000	2600.00	1793.12000	3586.24	1350.00000	2700.00
0355 0653182 SIGNAL PEDESTRIAN (F&I) (LED) (2 DIRECTIONS)	4.000 AS	1105.00000	4420.00	1344.85000	5379.40	1000.00000	4000.00
0360 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	31.000 EA	3.90000	120.90	24.45000	757.95	20.00000	620.00
0365 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	4.000 EA	780.00000	3120.00	733.55000	2934.20	900.00000	3600.00
0370 0660 1109 LOOP DETECTOR INDUCTIVE (F&I) (TYPE 9)	6.000 EA	234.00000	1404.00	407.53000	2445.18	300.00000	1800.00
0375 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	4.000 AS	747.50000	2990.00	978.07000	3912.28	800.00000	3200.00
0380 0660 2102 LOOP ASSEMBLY (F&I) (TYPE B)	10.000 AS	520.00000	5200.00	1059.57000	10595.70	800.00000	8000.00
0385 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	8.000 EA	169.00000	1352.00	244.51000	1956.08	200.00000	1600.00
0390 0670 5120 CNTL ASSEM ACT SS F&I 170 PRE(NONE)	1.000 AS	16900.00000	16900.00	22821.58000	22821.58	16000.00000	16000.00

CALL ORDER: 012 PROPOSAL ID: T3114 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 03
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0395 0685128 SYSTEM AUXILIARIES (INTERFACE PANEL)	1.000 EA	910.00000	910.00	5705.40000	5705.40	4000.00000	4000.00
0400 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	65.00000	390.00	81.50000	489.00	100.00000	600.00
0405 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	65.00000	260.00	81.50000	326.00	100.00000	400.00
0410 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	40.000 LF	32.50000	1300.00	130.41000	5216.40	100.00000	4000.00
0415 0690 50 CNTRL ASSEM REMOVE	1.000 EA	130.00000	130.00	244.51000	244.51	200.00000	200.00
0420 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	65.00000	260.00	81.50000	326.00	100.00000	400.00
0425 0690 80 SPAN WIRE ASSEMBLY REMOVE	1.000 EA	65.00000	65.00	163.01000	163.01	200.00000	200.00
0430 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	130.00000	130.00	326.03000	326.03	250.00000	250.00
0435 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	800.000 LF	1.30000	1040.00	1.63000	1304.00	2.00000	1600.00
0440 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	130.00000	130.00	244.51000	244.51	200.00000	200.00
0445 0700 48 18 SIGN PANELS (F & I) (15 OR <)	4.000 EA	617.50000	2470.00	815.06000	3260.24	650.00000	2600.00
SECTION 0003 TOTALS			$ 157,920.32		$ 248,986.66		$ 181,647.50
CONTRACT TOTALS			$ 851,330.50		$ 1,074,040.13		$ 1,181,282.40

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.