LBTHEAD VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID : T4111 PROPOSAL DESC :
LETTING DATE : 02/22/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:410.
CONTRACT TIME : 410 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling and resurfacing, drainage improvements, signalization, lighting, and landscape on SR 5.

FINPROJ(S) : 22861515201 (*) F.A. NO. : 4855071P COUNTIES : INDIAN RIVER

LOCAL NAME(*) : SR-5/US-1 S.R. NO.(*) : SR 5 US NO.(*) :
PROJ LIMITS(*): FROM N OF CR-510 TO HARRISON STREET

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 9,623,827.68	0.000%
2	RANGER CONSTRUCTION INDUSTRIES, INC .	Responsive	Non-Winning Bi	$ 10,031,929.68	4.240%
3	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bi	$ 11,047,228.08	14.790%
4	GREER, ELMO & SONS, LLC.	Responsive	Non-Winning Bi	$ 13,438,017.44	39.632%

CALL ORDER : 015 PROPOSAL ID : T4111 PROPOSAL DESC :
LETTING DATE : 02/22/06 10:30 A.M. DISTRICT : 04 Contract Execution Days:20.
SET-ASIDE : U/R CODE : Calendar Days:410.
CONTRACT TIME : 410 CALENDAR DAYS Special Start Time:N/A.
Acquisition Time:16th.

The improvements under this contract consist of milling and resurfacing, drainage improvements, signalization, lighting, and landscape on SR 5.

FINPROJ(S) : 22861515201 (*) F.A. NO. : 4855071P COUNTIES : INDIAN RIVER

LOCAL NAME(*) : SR-5/US-1 S.R. NO.(*) : SR 5 US NO.(*) :
PROJ LIMITS(*): FROM N OF CR-510 TO HARRISON STREET

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22861515201	LUMP	890000.00000	890000.00	182000.00000	182000.00	838455.00000	838455.00
0010 0102 1 MAINTENANCE OF TRAFFIC 22861515201	410.000 LS	377000.00000	377000.00	1042000.00000	1042000.00	270500.00000	270500.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	46.00000	1472.00	53.05000	1697.60	54.50000	1744.00
0020 0102 60 WORK ZONE SIGNS	24955.000 ED	0.28000	6987.40	0.30000	7486.50	0.27000	6737.85
0025 0102 61 BUSINESS SIGNS	25.000 EA	33.00000	825.00	35.40000	885.00	49.05000	1226.25
0030 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	662.000 LF	26.00000	17212.00	27.10000	17940.20	21.93000	14517.66
0035 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2827.000 LF	6.50000	18375.50	6.50000	18375.50	5.45000	15407.15
0040 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	173627.000 ED	0.17000	29516.59	0.20000	34725.40	0.19000	32989.13
0045 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	257.000 ED	2.00000	514.00	0.40000	102.80	0.44000	113.08

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0050 0102 76 PANELS ARROW ADVANCE WARNING	1239.000 ED	7.00000	8673.00	7.10000	8796.90	8.72000	10804.08
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	15498.000 ED	0.33000	5114.34	0.35000	5424.30	0.38000	5889.24
0060 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1028.000 EA	3.60000	3700.80	3.85000	3957.80	3.54000	3639.12
0065 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	471.000 ED	0.28000	131.88	0.30000	141.30	0.15000	70.65
0070 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	21.000 LO	1055.00000	22155.00	1120.00000	23520.00	2485.00000	52185.00
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1126.000 ED	17.00000	19142.00	17.70000	19930.20	19.62000	22092.12
0080 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	4940.000 LF	2.35000	11609.00	2.75000	13585.00	2.56000	12646.40
0085 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	4020.000 LF	2.35000	9447.00	2.75000	11055.00	2.56000	10291.20
0090 0104 12 TURBIDITY BARRIER STAKED	5579.000 LF	4.00000	22316.00	2.65000	14784.35	3.01000	16792.79
0095 0104 13 1 SILT FENCE STAKED (TYPE III)	25226.000 LF	1.80000	45406.80	0.90000	22703.40	1.21000	30523.46
0100 0104 16 ROCK BAGS	420.000 EA	4.00000	1680.00	8.85000	3717.00	8.73000	3666.60
0105 0110 1 1 CLEARING & GRUBBING 22861515201	13.100 LS	500000.00000	500000.00	305000.00000	305000.00	254915.00000	254915.00
0110 0110 7 1 MAILBOX (F&I) (SINGLE)	32.000 EA	450.00000	14400.00	177.00000	5664.00	163.49000	5231.68
0115 0120 1 EXCAVATION REGULAR	10949.000 CY	19.00000	208031.00	12.30000	134672.70	56.61000	619822.89
0120 0120 6 EMBANKMENT	1404.000 CY	12.00000	16848.00	18.80000	26395.20	37.21000	52242.84

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0125 0285712 BASE OPTIONAL (BASE GROUP 12)	20528.000 SY	41.00000	841648.00	33.85000	694872.80	47.44000	973848.32
0130 0286 2 TURNOUT CONSTRUCTION (ASPHALT)	23.900 TN	277.00000	6620.30	355.00000	8484.50	1328.21000	31744.22
0135 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	1512.000 SY	7.50000	11340.00	5.70000	8618.40	21.12000	31933.44
0140 0327 70 3 MILLING EXIST ASPH PAVT (4 1/2" AVG DEPTH)	27969.000 SY	4.05000	113274.45	3.95000	110477.55	7.26000	203054.94
0145 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	94050.000 SY	2.95000	277447.50	2.75000	258637.50	3.56000	334818.00
0150 0327 70 12 MILLING EXIST ASPH PAVT (1 1/4" AVG DEPTH)	17914.000 SY	3.00000	53742.00	3.20000	57324.80	0.83000	14868.62
0155 0327 70 20 MILLING EXIST ASPH PAVT (3 3/4" AVG DEPTH)	6397.000 SY	3.10000	19830.70	5.10000	32624.70	7.26000	46442.22
0160 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	25478.900 TN	81.00000	2063790.90	79.80000	2033216.22	98.21000	2502282.77
0165 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	6997.300 TN	105.00000	734716.50	115.00000	804689.50	129.92000	909089.22
0170 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	87.300 TN	148.00000	12920.40	176.00000	15364.80	170.75000	14906.48
0175 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	3.000 TN	365.00000	1095.00	1330.00000	3990.00	279.99000	839.97
0180 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	34367.000 SY	4.70000	161524.90	5.00000	171835.00	4.62000	158775.54
0185 0400 1 2 CONC CLASS I(ENDWALLS)	25.400 CY	1110.00000	28194.00	1180.00000	29972.00	1089.96000	27684.98
0190 0410 70 43 PRECAST CONC BOX CULVERT (F&I) (4' SPAN)(3' HT)	6.000 LF	890.00000	5340.00	943.00000	5658.00	871.97000	5231.82
0195 0410 70 53 PRECAST CONC BOX CULVERT (F&I) (5' SPAN)(3' HT)	6.000 LF	890.00000	5340.00	943.00000	5658.00	871.97000	5231.82

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0200 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	3885.00000	3885.00	4130.00000	4130.00	3814.85000	3814.85
0205 0425 1525 INLETS (DT BOT) (TYPE C) (PARTIAL)	1.000 EA	2110.00000	2110.00	2240.00000	2240.00	2070.92000	2070.92
0210 0425 2 71 MANHOLES (J-7) (<10')	1.000 EA	9435.00000	9435.00	10000.00000	10000.00	9264.64000	9264.64
0215 0425 2101 MANHOLES (SPECIAL) (<10')	4.000 EA	19425.00000	77700.00	20600.00000	82400.00	19074.26000	76297.04
0220 0425 2102 MANHOLES (SPECIAL) (>10')	5.000 EA	23975.00000	119875.00	25500.00000	127500.00	23543.09000	117715.45
0225 0425 5 MANHOLE (ADJUST)	5.000 EA	555.00000	2775.00	590.00000	2950.00	544.98000	2724.90
0230 0425 5 1 MANHOLE (ADJUST) (UTILITY)	8.000 EA	1000.00000	8000.00	1060.00000	8480.00	980.96000	7847.68
0235 0426733025 SLOTTED DRAIN PIPE (OPTIONAL) (GA 16)(18")	400.000 LF	278.00000	111200.00	295.00000	118000.00	272.49000	108996.00
0240 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	49.000 LF	167.00000	8183.00	177.00000	8673.00	163.49000	8011.01
0245 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	129.000 LF	222.00000	28638.00	236.00000	30444.00	217.99000	28120.71
0250 0430172138 PIPE CULV(OPT MATL)(ROUND)(36"CD)	78.000 LF	333.00000	25974.00	354.00000	27612.00	326.99000	25505.22
0255 0430172140 PIPE CULV(OPT MATL)(ROUND)(42"CD)	44.000 LF	389.00000	17116.00	413.00000	18172.00	381.49000	16785.56
0260 0430942 38 PIPE DESILTING (36" CD)	334.000 LF	9.50000	3173.00	10.05000	3356.70	11.54000	3854.36
0265 0430942 40 PIPE DESILTING (42" CD)	175.000 LF	11.00000	1925.00	11.55000	2021.25	14.04000	2457.00
0270 0430944 23 PIPE DESILTING (15" SD)	1687.000 LF	2.10000	3542.70	2.20000	3711.40	2.61000	4403.07

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0275 0430944 25 PIPE DESILTING (18" SD)	2570.000 LF	3.05000	7838.50	3.20000	8224.00	3.54000	9097.80
0280 0430944 29 PIPE DESILTING (24" SD)	122.000 LF	5.30000	646.60	5.65000	689.30	6.33000	772.26
0285 0430944 33 PIPE DESILTING (30" SD)	49.000 LF	8.00000	392.00	8.45000	414.05	10.05000	492.45
0290 0430944 38 PIPE DESILTING (36" SD)	97.000 LF	10.00000	970.00	10.05000	974.85	10.42000	1010.74
0295 0430950 CONC BOX CULVERT DESILTING	93.000 CY	105.00000	9765.00	111.00000	10323.00	113.74000	10577.82
0300 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	1.000 EA	1220.00000	1220.00	1300.00000	1300.00	1198.95000	1198.95
0305 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	2.000 EA	1775.00000	3550.00	1890.00000	3780.00	1743.93000	3487.86
0310 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	1.000 EA	2220.00000	2220.00	2360.00000	2360.00	2179.92000	2179.92
0315 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	1.000 EA	1220.00000	1220.00	1300.00000	1300.00	1198.95000	1198.95
0320 0455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	15552.000 SF	0.01000	155.52	0.01000	155.52	0.01000	155.52
0325 0515 2302 PEDESTRIAN/BICYCLE RAILING(ALUM ONLY)(54" PICKET RAIL)	292.000 LF	54.00000	15768.00	56.55000	16512.60	57.22000	16708.24
0330 0520 1 10 CURB & GUTTER CONC (TYPE F)	6073.000 LF	25.50000	154861.50	25.60000	155468.80	21.62000	131298.26
0335 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	10975.000 LF	26.00000	285350.00	32.25000	353943.75	43.41000	476424.75
0340 0520 5 42 TRAF SEP CONC (TYPE IV) (6' WIDE)	228.000 LF	35.50000	8094.00	32.75000	7467.00	55.19000	12583.32

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0345 0522 1 SIDEWALK CONC (4" THICK)	10315.000 SY	36.00000	371340.00	50.60000	521939.00	44.40000	457986.00
0350 0522 2 SIDEWALK CONC (6" THICK)	1790.000 SY	51.00000	91290.00	53.40000	95586.00	45.32000	81122.80
0355 0523 1 2 PATTERNED / TEXTURED PAVEMENT (CONCRETE	4041.000 SY	20.00000	80820.00	125.00000	505125.00	72.30000	292164.30
0360 0530 1 RIPRAP (SAND-CEMENT)	2.200 CY	665.00000	1463.00	708.00000	1557.60	653.97000	1438.73
0365 0536 1 1 GUARDRAIL (ROADWAY)	706.300 LF	18.65000	13172.50	19.80000	13984.74	20.83000	14712.23
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	2110.00000	2110.00	2240.00000	2240.00	2491.83000	2491.83
0375 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	3.000 EA	2555.00000	7665.00	2710.00000	8130.00	2230.39000	6691.17
0380 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	4.000 EA	1000.00000	4000.00	1060.00000	4240.00	489.52000	1958.08
0385 0575 1 1 SODDING (BAHIA)	36743.000 SY	3.10000	113903.30	3.20000	117577.60	1.90000	69811.70
0390 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	9.000 GM	333.00000	2997.00	354.00000	3186.00	326.99000	2942.91
0395 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	10.000 NM	916.00000	9160.00	973.00000	9730.00	899.22000	8992.20
0400 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	8.000 NM	916.00000	7328.00	973.00000	7784.00	899.22000	7193.76
0405 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1297.000 LF	0.85000	1102.45	0.90000	1167.30	0.82000	1063.54
0410 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	422.000 LF	1.70000	717.40	1.75000	738.50	1.63000	687.86
0415 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	1580.000 LF	0.55000	869.00	0.60000	948.00	0.54000	853.20

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0420 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	414.000 LF	1.30000	538.20	1.35000	558.90	1.25000	517.50
0425 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	136.000 LF	0.20000	27.20	0.20000	27.20	0.20000	27.20
0430 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	198.000 LF	0.20000	39.60	0.20000	39.60	0.20000	39.60
0435 0999 16 PARTNERING (DO NOT BID) 22861515201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0440 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0445 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22861515201	LUMP	105000.00000	105000.00	105000.00000	105000.00	105000.00000	105000.00
SECTION 0001 TOTALS		$	8,335,507.43	$	8,597,146.58	$	9,723,005.41
SECTION 0002 SIGNING							
0450 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	55.000 AS	290.00000	15950.00	307.00000	16885.00	283.39000	15586.45
0455 0700 40 2 SIGN SINGLE POST (12 - 25)	12.000 AS	750.00000	9000.00	796.00000	9552.00	735.72000	8828.64
0460 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	57.000 AS	6.00000	342.00	5.90000	336.30	5.45000	310.65
0465 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	27.000 AS	139.00000	3753.00	147.00000	3969.00	136.24000	3678.48
0470 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22861515201	LUMP	77000.00000	77000.00	82000.00000	82000.00	75746.62000	75746.62
SECTION 0002 TOTALS		$	106,045.00	$	112,742.30	$	104,150.84
SECTION 0003 LIGHTING							

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0475 0400 1 15 CONC CLASS I(MISCELLANEOUS)	22.000 CY	1081.00000	23782.00	1150.00000	25300.00	1061.62000	23355.64
0480 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	7140.000 LF	1.00000	7140.00	1.05000	7497.00	0.96000	6854.40
0485 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	2380.000 LF	5.45000	12971.00	5.80000	13804.00	5.34000	12709.20
0490 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	4.000 EA	9923.00000	39692.00	10500.00000	42000.00	9744.22000	38976.88
0495 0715 14 11 PULL BOX (F&I) (ROADSIDE)	22.000 EA	475.00000	10450.00	505.00000	11110.00	466.50000	10263.00
0500 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	18.000 EA	1232.00000	22176.00	1310.00000	23580.00	1209.85000	21777.30
0505 0715612302 LIGHT POLE COMP(ALUM STD)F&I(40'/LC2)(ARM12'/LC2)	18.000 EA	5173.00000	93114.00	5500.00000	99000.00	5079.20000	91425.60
SECTION 0003 TOTALS		$	209,325.00	$	222,291.00	$	205,362.02
SECTION 0004 SIGNALIZATION							
0510 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	40430.000 LF	2.90000	117247.00	4.70000	190021.00	4.34000	175466.20
0515 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	3610.000 LF	10.20000	36822.00	10.85000	39168.50	10.03000	36208.30
0520 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	4618.00000	9236.00	4910.00000	9820.00	4534.22000	9068.44
0525 0633121 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(UG)(SGL MODE)	225.000 LF	38.00000	8550.00	40.10000	9022.50	37.06000	8338.50
0530 0633121 3 CABLE FIBER OPTIC(F&I)(51-100 PR)(UG)(SGL MODE)	20645.000 LF	4.35000	89805.75	4.60000	94967.00	4.25000	87741.25

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0535 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	19.000 EA	784.00000	14896.00	833.00000	15827.00	769.51000	14620.69
0540 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	47.000 EA	2187.00000	102789.00	2320.00000	109040.00	2147.22000	100919.34
0545 0639 2 1 ELECTRICAL SERVICE WIRE	290.000 LF	1.25000	362.50	1.30000	377.00	1.20000	348.00
0550 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	2.000 EA	443.00000	886.00	471.00000	942.00	434.89000	869.78
0555 0649411001 M/ARM (F&I/HL)(SGL ARM W/O LUM(1ST ARM TYPE B1(2ND 0(Q1	2.000 EA	18500.00000	37000.00	19600.00000	39200.00	18158.70000	36317.40
0560 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	6.000 EA	29100.00000	174600.00	30800.00000	184800.00	28502.40000	171014.40
0565 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	10.000 AS	769.00000	7690.00	817.00000	8170.00	755.34000	7553.40
0570 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	6.000 AS	1027.00000	6162.00	1090.00000	6540.00	1008.21000	6049.26
0575 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	10.000 AS	692.00000	6920.00	735.00000	7350.00	679.04000	6790.40
0580 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	60.000 EA	3.00000	180.00	3.05000	183.00	2.83000	169.80
0585 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	2.000 EA	600.00000	1200.00	637.00000	1274.00	588.58000	1177.16
0590 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	8.000 EA	6893.00000	55144.00	7320.00000	58560.00	6768.64000	54149.12
0595 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	8.000 EA	94.00000	752.00	100.00000	800.00	92.65000	741.20
0600 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	2.000 EA	70.00000	140.00	74.30000	148.60	68.67000	137.34

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0605 0670 5111 CNTL ASSEM ACT SS F&I NEMA PRE(ONE)	2.000 AS	21580.00000	43160.00	22900.00000	45800.00	21188.78000	42377.56
0610 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	2.000 EA	3818.00000	7636.00	4060.00000	8120.00	3749.46000	7498.92
0615 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	2.000 EA	3275.00000	6550.00	3480.00000	6960.00	3215.38000	6430.76
0620 0685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	2.000 EA	430.00000	860.00	456.00000	912.00	421.81000	843.62
0625 0685138 SYSTEM AUXILIARIES (CCTV CAMERA ASSEMBLY)	2.000 EA	19880.00000	39760.00	21100.00000	42200.00	19521.15000	39042.30
0630 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	33.00000	264.00	35.40000	283.20	32.70000	261.60
0635 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	47.00000	376.00	49.55000	396.40	45.78000	366.24
0640 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	120.000 LF	100.00000	12000.00	106.00000	12720.00	98.10000	11772.00
0645 0690 50 CNTRL ASSEM REMOVE	2.000 EA	312.00000	624.00	331.00000	662.00	306.28000	612.56
0650 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	19.000 EA	112.00000	2128.00	119.00000	2261.00	110.09000	2091.71
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	15.00000	60.00	14.15000	56.60	13.08000	52.32
0660 0690 80 SPAN WIRE ASSEMBLY REMOVE	2.000 EA	639.00000	1278.00	679.00000	1358.00	627.82000	1255.64
0665 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	694.00000	1388.00	737.00000	1474.00	681.22000	1362.44
0670 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	323.00000	646.00	343.00000	686.00	317.18000	634.36
0675 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	8.000 EA	2165.00000	17320.00	2300.00000	18400.00	2125.42000	17003.36
0680 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	259.00000	518.00	275.00000	550.00	253.96000	507.92
SECTION 0004 TOTALS			$ 804,950.25		$ 919,049.80		$ 849,793.29
SECTION 0005 LANDSCAPE / PERIPHERAL							

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0685 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22861515201	LUMP	34100.00000	34100.00	36700.00000	36700.00	33429.44000	33429.44
0690 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22861515201	LUMP	133900.00000	133900.00	144000.00000	144000.00	131487.08000	131487.08
SECTION 0005 TOTALS			$ 168,000.00		$ 180,700.00		$ 164,916.52
CONTRACT TOTALS			$ 9,623,827.68		$ 10,031,929.68		$ 11,047,228.08

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 22861515201	LUMP	1210000.00000	1210000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 22861515201	410.000 LS	850000.00000	850000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	55.00000	1760.00				
0020 0102 60 WORK ZONE SIGNS	24955.000 ED	0.28000	6987.40				
0025 0102 61 BUSINESS SIGNS	25.000 EA	100.00000	2500.00				
0030 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	662.000 LF	17.60000	11651.20				
0035 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	2827.000 LF	7.60000	21485.20				
0040 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	173627.000 ED	0.25000	43406.75				
0045 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	257.000 ED	1.10000	282.70				
0050 0102 76 PANELS ARROW ADVANCE WARNING	1239.000 ED	5.50000	6814.50				
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	15498.000 ED	0.50000	7749.00				
0060 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	1028.000 EA	4.35000	4471.80				
0065 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	471.000 ED	0.17000	80.07				
0070 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	21.000 LO	2500.00000	52500.00				
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1126.000 ED	16.50000	18579.00				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	4940.000 LF	1.35000	6669.00				
0085 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	4020.000 LF	1.35000	5427.00				
0090 0104 12 TURBIDITY BARRIER STAKED	5579.000 LF	3.10000	17294.90				
0095 0104 13 1 SILT FENCE STAKED (TYPE III)	25226.000 LF	0.75000	18919.50				
0100 0104 16 ROCK BAGS	420.000 EA	7.15000	3003.00				
0105 0110 1 1 CLEARING & GRUBBING 22861515201	13.100 LS	722000.00000	722000.00				
0110 0110 7 1 MAILBOX (F&I) (SINGLE)	32.000 EA	105.00000	3360.00				
0115 0120 1 EXCAVATION REGULAR	10949.000 CY	55.00000	602195.00				
0120 0120 6 EMBANKMENT	1404.000 CY	50.00000	70200.00				
0125 0285712 BASE OPTIONAL (BASE GROUP 12)	20528.000 SY	48.00000	985344.00				
0130 0286 2 TURNOUT CONSTRUCTION (ASPHALT)	23.900 TN	200.00000	4780.00				
0135 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	1512.000 SY	5.60000	8467.20				
0140 0327 70 3 MILLING EXIST ASPH PAVT (4 1/2" AVG DEPTH)	27969.000 SY	7.10000	198579.90				
0145 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	94050.000 SY	4.10000	385605.00				
0150 0327 70 12 MILLING EXIST ASPH PAVT (1 1/4" AVG DEPTH)	17914.000 SY	2.70000	48367.80				
0155 0327 70 20 MILLING EXIST ASPH PAVT (3 3/4" AVG DEPTH)	6397.000 SY	4.90000	31345.30				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	25478.900 TN	105.00000	2675284.50				
0165 0337 7 5 ASPH CONC FRICTION COURSE(INC BIT/RUBBER) (FC-5)	6997.300 TN	135.00000	944635.50				
0170 0337 7 7 ASPH CONC FRICTION COURSE(INC BIT / RUBBER) (FC-9.5)	87.300 TN	215.00000	18769.50				
0175 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	3.000 TN	330.00000	990.00				
0180 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	34367.000 SY	6.50000	223385.50				
0185 0400 1 2 CONC CLASS I(ENDWALLS)	25.400 CY	1100.00000	27940.00				
0190 0410 70 43 PRECAST CONC BOX CULVERT (F&I) (4' SPAN)(3' HT)	6.000 LF	880.00000	5280.00				
0195 0410 70 53 PRECAST CONC BOX CULVERT (F&I) (5' SPAN)(3' HT)	6.000 LF	880.00000	5280.00				
0200 0425 1521 INLETS (DT BOT) (TYPE C) (<10')	1.000 EA	3850.00000	3850.00				
0205 0425 1525 INLETS (DT BOT) (TYPE C) (PARTIAL)	1.000 EA	2100.00000	2100.00				
0210 0425 2 71 MANHOLES (J-7) (<10')	1.000 EA	9350.00000	9350.00				
0215 0425 2101 MANHOLES (SPECIAL) (<10')	4.000 EA	19250.00000	77000.00				
0220 0425 2102 MANHOLES (SPECIAL) (>10')	5.000 EA	23760.00000	118800.00				
0225 0425 5 MANHOLE (ADJUST)	5.000 EA	550.00000	2750.00				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0425 5 1 MANHOLE (ADJUST) (UTILITY)	8.000 EA	990.00000	7920.00				
0235 0426733025 SLOTTED DRAIN PIPE (OPTIONAL) (GA 16)(18")	400.000 LF	275.00000	110000.00				
0240 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	49.000 LF	165.00000	8085.00				
0245 0430172133 PIPE CULV(OPT MAT)(ROUND)(30"CD)	129.000 LF	220.00000	28380.00				
0250 0430172138 PIPE CULV(OPT MATL)(ROUND)(36"CD)	78.000 LF	330.00000	25740.00				
0255 0430172140 PIPE CULV(OPT MATL)(ROUND)(42"CD)	44.000 LF	385.00000	16940.00				
0260 0430942 38 PIPE DESILTING (36" CD)	334.000 LF	12.65000	4225.10				
0265 0430942 40 PIPE DESILTING (42" CD)	175.000 LF	13.50000	2362.50				
0270 0430944 23 PIPE DESILTING (15" SD)	1687.000 LF	3.85000	6494.95				
0275 0430944 25 PIPE DESILTING (18" SD)	2570.000 LF	5.65000	14520.50				
0280 0430944 29 PIPE DESILTING (24" SD)	122.000 LF	9.10000	1110.20				
0285 0430944 33 PIPE DESILTING (30" SD)	49.000 LF	11.00000	539.00				
0290 0430944 38 PIPE DESILTING (36" SD)	97.000 LF	11.00000	1067.00				
0295 0430950 CONC BOX CULVERT DESILTING	93.000 CY	107.00000	9951.00				
0300 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	1.000 EA	1510.00000	1510.00				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0305 0430982133 MITERED END SECTION (OPTIONAL ROUND) (30" CD)	2.000 EA	2060.00000	4120.00				
0310 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	1.000 EA	2500.00000	2500.00				
0315 0430984125 MITERED END SECTION (OPTIONAL ROUND) (18" SD)	1.000 EA	1510.00000	1510.00				
0320 0455133 2 SHEET PILING STEEL (TEMPORARY-CRITICAL)	15552.000 SF	10.50000	163296.00				
0325 0515 2302 PEDESTRIAN/BICYCLE RAILING(ALUM ONLY)(54" PICKET RAIL)	292.000 LF	72.50000	21170.00				
0330 0520 1 10 CURB & GUTTER CONC (TYPE F)	6073.000 LF	40.00000	242920.00				
0335 0520 5 41 TRAF SEP CONC (TYPE IV) (4' WIDE)	10975.000 LF	48.00000	526800.00				
0340 0520 5 42 TRAF SEP CONC (TYPE IV) (6' WIDE)	228.000 LF	50.00000	11400.00				
0345 0522 1 SIDEWALK CONC (4" THICK)	10315.000 SY	60.00000	618900.00				
0350 0522 2 SIDEWALK CONC (6" THICK)	1790.000 SY	65.00000	116350.00				
0355 0523 1 2 PATTERNED / TEXTURED PAVEMENT (CONCRETE	4041.000 SY	95.00000	383895.00				
0360 0530 1 RIPRAP (SAND-CEMENT)	2.200 CY	660.00000	1452.00				
0365 0536 1 1 GUARDRAIL (ROADWAY)	706.300 LF	21.00000	14832.30				
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	1.000 EA	2375.00000	2375.00				
0375 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY PARALLEL	3.000 EA	2875.00000	8625.00				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	4.000 EA	1125.00000	4500.00				
0385 0575 1 1 SODDING (BAHIA)	36743.000 SY	3.00000	110229.00				
0390 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	9.000 GM	195.00000	1755.00				
0395 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	10.000 NM	775.00000	7750.00				
0400 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	8.000 NM	775.00000	6200.00				
0405 0710 25121 TRAFFIC STRIPE SOLID (WHITE/BLACK) (12")	1297.000 LF	1.10000	1426.70				
0410 0710 25241 TRAFFIC STRIPE SOLID (WHITE/BLACK) (24")	422.000 LF	1.35000	569.70				
0415 0710 26 81 TRAFFIC STRIPE SOLID (YELLOW) (8")	1580.000 LF	0.75000	1185.00				
0420 0710 26181 TRAFFIC STRIPE SOLID (YELLOW) (18")	414.000 LF	1.10000	455.40				
0425 0710 27 TRAFFIC STRIPE SKIP (WHITE/BLACK)	136.000 LF	0.28000	38.08				
0430 0710 28 TRAFFIC STRIPE SKIP (YELLOW)	198.000 LF	0.28000	55.44				
0435 0999 16 PARTNERING (DO NOT BID) 22861515201	LUMP	6000.00000	6000.00				
0440 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	10.000 DA	3300.00000	33000.00				
0445 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 22861515201	LUMP	105000.00000	105000.00				
SECTION 0001 TOTALS			$ 12,102,395.09		$		$
SECTION 0002 SIGNING							

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	55.000 AS	204.00000	11220.00				
0455 0700 40 2 SIGN SINGLE POST (12 - 25)	12.000 AS	807.00000	9684.00				
0460 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	57.000 AS	11.00000	627.00				
0465 0700 46 21 SIGN EXISTING (RELOCATE) (SINGLE POST)	27.000 AS	27.50000	742.50				
0470 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 22861515201	LUMP	58300.00000	58300.00				
SECTION 0002 TOTALS		$	80,573.50	$		$	
SECTION 0003 LIGHTING							
0475 0400 1 15 CONC CLASS I(MISCELLANEOUS)	22.000 CY	1320.00000	29040.00				
0480 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	7140.000 LF	1.65000	11781.00				
0485 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	2380.000 LF	5.10000	12138.00				
0490 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	4.000 EA	9815.00000	39260.00				
0495 0715 14 11 PULL BOX (F&I) (ROADSIDE)	22.000 EA	475.00000	10450.00				
0500 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	18.000 EA	1210.00000	21780.00				
0505 0715612302 LIGHT POLE COMP(ALUM STD)F&I(40'/LC2)(ARM12'/LC2)	18.000 EA	5100.00000	91800.00				
SECTION 0003 TOTALS		$	216,249.00	$		$	
SECTION 0004 SIGNALIZATION							

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	40430.000 LF	5.10000	206193.00				
0515 0630 1 13 CONDUIT (FURNISH & INSTALL)(UNDER PAVEMENT)	3610.000 LF	17.16000	61947.60				
0520 0632 7 1 CABLE (SIGNAL) (FURNISH & INSTALL)	2.000 PI	3150.00000	6300.00				
0525 0633121 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(UG)(SGL MODE)	225.000 LF	2.20000	495.00				
0530 0633121 3 CABLE FIBER OPTIC(F&I)(51-100 PR)(UG)(SGL MODE)	20645.000 LF	3.65000	75354.25				
0535 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	19.000 EA	360.00000	6840.00				
0540 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	47.000 EA	1275.00000	59925.00				
0545 0639 2 1 ELECTRICAL SERVICE WIRE	290.000 LF	3.30000	957.00				
0550 0639 3 11 ELECTRICAL SERVICE DISCONNECT(F&I) (POLE MOUNT)	2.000 EA	1680.00000	3360.00				
0555 0649411001 M/ARM (F&I/HL)(SGL ARM W/O LUM(1ST ARM TYPE B1(2ND 0(Q1	2.000 EA	15500.00000	31000.00				
0560 0649415003 M/ARM (F&I/HL)(SGL ARM W/O LUM)1ST ARM(B5) 2ND ARM(0)POLE(Q3)	6.000 EA	23650.00000	141900.00				
0565 0650 51313 SIGNAL TRAFFIC(F&I)(3 SECT 1 WAY)(SPECIAL)	10.000 AS	790.00000	7900.00				
0570 0650 51513 SIGNAL TRAF(F&I)(5 SECT 1 WAY)(SPL)	6.000 AS	1325.00000	7950.00				
0575 0653181 SIGNAL PEDESTRIAN (F&I) (LED) (1 DIRECTION)	10.000 AS	570.00000	5700.00				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0659106 SIGNAL HEAD AUXILIARIES (TUNNEL VISOR)	60.000 EA	3.30000	198.00				
0585 0659107 SIGNAL HEAD AUXILIARIES (ALUMINUM PEDESTAL)	2.000 EA	1050.00000	2100.00				
0590 0663 74 11 VEHICLE DETECTOR ASSEM (F&I)(OPTICAL TYPE)	8.000 EA	5610.00000	44880.00				
0595 0665 11 DETECTOR PEDEST(F&I)(DET STA POLE OR CABINET MTD)	8.000 EA	225.00000	1800.00				
0600 0665 13 DETECTOR PEDESTRIAN (F&I)(DETECTOR W/SIGN ONLY)	2.000 EA	225.00000	450.00				
0605 0670 5111 CNTL ASSEM ACT SS F&I NEMA PRE(ONE)	2.000 AS	25000.00000	50000.00				
0610 0685106 SYSTEM AUXILIARIES (UNINTERRUPTIBLE POWER SOURCE)	2.000 EA	4650.00000	9300.00				
0615 0685120 SYSTEM AUXILIARIES (TELEMETRY TRANSCEIVER)	2.000 EA	770.00000	1540.00				
0620 0685124 SYSTEM AUXILIARIES (UNIVERSAL ADAPTER)	2.000 EA	1100.00000	2200.00				
0625 0685138 SYSTEM AUXILIARIES (CCTV CAMERA ASSEMBLY)	2.000 EA	18700.00000	37400.00				
0630 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	110.00000	880.00				
0635 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	385.00000	3080.00				
0640 0690 33 1 POLE REMOVAL (DEEP DIRECT BURIAL)	120.000 LF	165.00000	19800.00				
0645 0690 50 CNTRL ASSEM REMOVE	2.000 EA	440.00000	880.00				
0650 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	19.000 EA	22.00000	418.00				

CALL ORDER: 015 PROPOSAL ID: T4111 LETTING DATE: 02/22/06 10:30 A.M. DISTRICT: 04
LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GREER, ELMO & SONS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	33.00000	132.00				
0660 0690 80 SPAN WIRE ASSEMBLY REMOVE	2.000 EA	500.00000	1000.00				
0665 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	660.00000	1320.00				
0670 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	550.00000	1100.00				
0675 0699 1 1 SIGN, INTERNAL ILLUM(ST NAME)	8.000 EA	1625.00000	13000.00				
0680 0700 48 18 SIGN PANELS (F & I) (15 OR <)	2.000 EA	700.00000	1400.00				
SECTION 0004 TOTALS		$	808,699.85	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0685 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 22861515201	LUMP	43100.00000	43100.00				
0690 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 22861515201	LUMP	187000.00000	187000.00				
SECTION 0005 TOTALS		$	230,100.00	$		$	
CONTRACT TOTALS		$	13,438,017.44	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.